
KARACHI WATER AND SEWERAGE BOARD 

NOTICE FOR INVITING TENDER 
THROUGH WEB SITE (ON ITEM RATE BASIS). 

Sealed Tender Is Invited Signal Stage One Envelope System As Per SPPRA Rules-2010 For 
The Work Mentioned Below:- 

S.NO DETAIL 
1 Name Of Work PROVIDING MANUFACTURING OF RCC COVERS 

SIZE OF 21"DIA FOR OPEN DAMAGED MANHOLES 
AT DIFFERENT UC'S /AREAS OF SHAH FAISAL 
TOWN. ESTIMATED COST(RS:9,08,148/-) 

2 Name, Address & phone no of 
D.D.O. 

EXECUTIVE ENGINEER (SEW) SHAH FAISAL TOWN 
KW&SB SHAH FAISAL TOWN OFFICE BUILDING 
NEAR SUPERIOR COLLAGE KARACHI CELL NO: 
0300-8224464 

3 Eligibility of Firm/Bidder 1. NTN certificate. 
2. Valid professional tax. 
3. S.R.B Certificate. 
4. Relevant Experience work in specialization field. 
5. Minimum turnover last three years at least Rs:8,00,000/- 

4 Tender can be purchased In charge revenue accounts section finance department KW&SB head 
Office annexy building of KBCA at civic centre Karachi from 9:00AM to 
01:00P.M in any working day except the date opening of the tender. 

5 Bid Security 2% quoted amount in shape of pay order /Bank draft from any schedule 
bank of Pakistan in the favor of KW&SB must be accompanied with the 
tender otherwise the tenders shall be treated as invalid & rejected 

6 Tender Fee RS:I 000/- in shape of Pay Order in the name of KW&SB. (non 
Refundable) 

7 Start Date of issuance of Tenders 
/ last date of issuance of tenders. 

w.e.f date 27-2-2017 to date 17-3-2017 of opening tender. 

8 Date of opening & submission of 
tenders. Tender will be submitted on 20-3-2017,at 2:00Pm and will be opened on 

the same date at 2:30 Pm. 
9 Un-responced Tender will be 

again issued/submitted/opened on 
(211°  attempt). 

rd  attempt tender will be issue from date 20-3-2017 to 7-4-2017 

Submissison on 10-4-2017at 2:00PM and will be opened at 2:30PM. 
10 Submission / Opening Venue: Tenders will be opened by the Procurement Committee-1,at the office of 

the Director Design KW&SB situated at block-17,Gulshan-e-eIqbal ,COD 
filter plant,Karachi. 

11 Scope of work For Improvement of Sewerage System. 
12 Estimated Cost Rs:9,08, I48/- 
13 Source of funding Own funds of KW&SB 

Note: 

• Tender and biding documents can be seen & download from SPPRA website www.spprasindli.eov.pk   
• The participants must quote the rates both in words & figures along with telephone numbers, mobile numbers, postal address fax 

number must be mentioned in bids 
• If any inconvenient situation created in the city, or Govt will announce any holiday on opening date of tender, tender shall be 

submitted / opened on next working day at same time & venue. 
• The procuring Agency may reject any bid subjected to relevant provision of SPP Rules,2010 and may cancel the bidding process 

at any time prior to acceptance of bid or proposal as per Rule-25 of SPPRA -2010. 
• Conditional tender or tenders from debarred contractor shall not be accepted and shall be treated as rejected and invalid then & 

there.. 
• Offers should be received in seal cover . 
• Bid must be in sealed cover and experience certification for 03year of similar nature of job turnover of at least last there years 

must be attached with the bid along with electric lincenec of GOS. 
• In case of any required information regarding work to the concerned officer as per item No:01 may be contacted or his office 

may be visited. 

EXECUTIVE ENEGINEER(SEW) 
SHAH FAISAL TOWN,KW&SB 



MANUFACTURING OF RCC COVERS SIZE 
OF (21" DIA) FOR OPEN DAMAGED 
MANHOLES AT DIFFERETN UC'S / AREAS 
OF SHAH FAISAL TOWN (SEW.  

The above mentioned work's estimate for 
amounting to Rs.9,11,803/= has been prepared by the A.E.E 
concerned of Shah Faisal Town(Sew), District Korangi, KW&SB. 
The same has already been checked by the Director 
(Design), KW&SB, for amounting to Rs.9,08,148/= vide 
para-07/N-1. The XEN concerned has explained the 
justification / clarification of the work after physical survey of 
the work at 	para-19/N to para-22/N. Due to damaged 
manholes from their mouth, these damaged manholes are very 
dangerous for human lives as well as motorists and also for 
childrens, there are several complaints are received in the town 
office for immediate covering of the damaged manholes and also 
for improvement of sewerage system in the area of Shah Faisal 
Town, District Korangi, KW&Sb. 

Hence, the case is strongly recommended and 
forwarded far obtaining administrative anticipatory approval 
from the competent authority, KW&SB for hoisting of tender 
through Authority's Website of SPPRA-2010 alongwith the 
permission to prepare Rs.2000/= Pay Order in favour of 
Sindh Public Procurement Authority by REN concerned as 
per SPPRA- Rule-2010, the expenditure will be charged from 
B.G.No. 1-023-14, during the current financial year 2016-
2017, may please be accorded, as the estimate is Below from 
Rs.1.00 Million, please. 

ERINTE . DING ENGINEER 
DISTRICT KORANGI, KW&SB. 

D M D (T / S) , KW&SB.  
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Dy. c anaging Director (HRD&A) 
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KARACHI WATER & SEWERAGE BOARD 
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT 

PHONE HO. 021 - 99231464 • 021 - 99231463 

No. KW&SB/D.M.D/HRD&A/919 
	

Dated: 22-10-2015 

OFFICE  ORDER • 

With immediate effect. forcomPliancc Of Rule-31 of :SOPR, A Complaint 

Redressal Committee (CRC) is constituted comprising of the following: 

1.  Dy. Managing Director (Finance), KW&SB Convener 
2.  Chief Engineer.(Korangi), KW&SB Mernber/Secretary 
3.  Chief. Engineer (Central), KMC Member 
4.  Director Administration, KMC Member 
5.  Divisional Accounts Officer (South), KW&SB Member 

This issues on the recommendatioh of Dy. Mahaging Director (TS) 

KW&SB, Dy. Managing Director (Plasnning). KW&SB and with the approval of 

Managing Director, KW&SB. 

DISTRIBUTION  

1. Dy. Managing Director (TS) KW&SB 
2. Dy. Managing Direclor (Finance) KW&SB/Convener.  .Committee 
3. Dy. Managing Director (Planning) KW&SB 
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee. 
5. Chief Engineer, Central, KMC/Member of the Committee. 
6. . Director Administration, KMC/Member of the Committee, 

erier''''  • Divisional Accounts Officer (South) KW&SB 
8. Director (IT) KW&SB 
9. Director Personnel, KW&SB 
10. Director Administration, KW&SB 

• 11. 	AD (LFA),KW8.SB 
12. AO (ESTI) KW8ISB 
13. Office Copy. 
14. Master File. 
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KARACHI WATER & SEWERAGE BOARD 
HUMAN RESOURCES, DEVELOPMENT & ADMINISTRATION DEPARTMENT 

PHONE NO. 021.99231464, 021.99231463 	 • 

No: KW&SB/HRD&AJDM&944 
	

Dated' 30.10.2015 

CORRIGENDUM  

In pursuance of office order issued vide No.KW&SB/DMOUHRD&A/919 dated 

22.10.2015 regarding of rules-31 of SPPR, A complaint redressal committee (CRC) is 

Constituted, requires appropriate correction as under: 

Sr. No.04 	May 130 Road as : 	Sr. Director (1.1RM) KMC. 

Instead of 	 Director Admin:s,tion KMC. 

( SY SHAKEEL AHMED ) 
DY. MANAGING DIRECTOR 

KW&Sf3 
Distribution 

1. Dy. Managing Director (TS) KW&SB. 
2. Dy. Managing Director (Finance) KW&SB / Convener Committee. 
3. Dy. Managing Director (Planning) KW&SB. 
4. The Chief Engineer Korangi ICW&SU / Member Secretary Ccinmittee. 
S. The Chief Engineer Central KMC / Member of the Committee. 
6. The Senior Director HR-I1 KMC / Member of the Committee: 
7. The Divisional Accdunt Officer (South), KW&SB, 
8. The Director (IT), KW&SB. 
0. The Director Administration, KW&SB. 
10. The Asstt. Director (LFA), KW&SB. 
11. The Accounts Officer (Estt), KW&SB. 
12. Office Copy. 
13. Master File. 

C.C. to Managing Director. MRS°. 
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KARACHI WATER & SEWERAGE BOARD 
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT 

PHONE NO. 021 - 99231464 - 021 - 99231463 

No KW&SB/D.M.D/HRD&A/1259 
	

Datea.  23'd  November, 2016 

CORRIGENDUM 

In nitrsuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 

22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) 

for compliance of Rule-31 of SPPRA, and Corrigendum No. 

KW&SB/HRD&A/D.M.0/944, dated 30 10.2015, Syed Iftikhar-ul-Hassan. 

D.A.Q., A.G. Sindh may be read as Member instead of Sr. Director (HRM), 

KMC as Member. 

This issues with the approval of Managing Director, KW&SB. 

F!' D& 1'6  Dy. Mang ng-D rrac; I 	) 
KW&SB 

DISTRIBUTION 

1. Dy. Managing Director (TS) KW&SB 
2. Dy. Managing Director (Planning) KW&SB 
3. Sr. Director (Finance), KW&SB / Convener Committee. 
4. Chief Engineer, Korangi, KW&SB / Member/Secretary. 
5. Chief Engineer, Central, KMC / Member. 
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member. 
7 nivisinnal Accounts Officer (South), KW&SB / Member 
8. Sr. Director (HRM), KMC. 
9. S.E. East, KW&SB 
10. Director (IT) KW&SB 
11. Director Administration. KW&SB 
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB 
13.AD (LFA) KW&SB 
14. AO (ESTT) KW&SB 
15. Office Copy. 
16. Master File. 

c.c. to Managing Director, KW&SB 
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KARACHI WATER AND SEWERAGE BOARD 

 

NAME OF WORKS 

  

     

PROVIDING MANUFACTURING OF R-CC1 
COVERS SIZE OF 21"DIA FOR OPEN DAMAGED 
MANHOLES AT DIFFERENT UC'S /AREAS OF 
SHAH FAISAL TOWN. 

SHAH FAISAL TOWN (SEW) 



BIDDING DATA 
1 Name of procuring agency: EXECUTIVE ENGINEER (SEW) SHAH FAISALTOWN 

KW&SB. 
2 Brief description of work: PROVIDINGMANUFACTURING OF RCC COVERS 

SIZE OF 21"DIA FOR OPEN DAMAGED MANHOLES 
AT DIFFERENT UC'S /AREAS OF SHAH FAISAL 
TOWN. 

3 Procuring Agency Address: EXECUTIVE ENGINEER (SEW) SHAH FAISAL TOWN 
KW&SB SHAH FAISAL TOWN OFFICE BUILDING 
NEAR SUPERIOR COLLAGE KARACHI CELL NO: 
0300-8224464 

4 Estimate Cost: On item rate Basis. 
5 Amount of Bid Security: 2% of Bid Amount. 
6 Period of bid validity: 90 Days 
7 Security Deposit 

(Including Bid Security) 
10%. 

8 Venue, Time and date of Bid 
Opening: 

• Tenders will be opened by the Procurement Committee-
I,at the office of the Director Design KW&SB situated at 
block-17,Gulshan-e-e1qbal ,COD filter plant,Karachi. 

• Tender will be submitted on 20-3-2017,at 2:00Pm and will 
be opened on the same date at 2:30 Pm. 

9 Deadline for submission of Bid 
along with time. 

Tender will be submitted on 20-3-2017,at 2:00Pm and will be 
opened on the same date 

10 Time for completion from 
written order commence: 

100 Days 

11 Liquidity Damage: 0.5% of bid cost per day of delay. 
12 Bid issued to firm 

13 Deposit Receipjt No & Dak 
Amount 

EXECUTIVE ENEGINEER(SEW) 	AUTHORITY ISSUING BIDDING DOCUMENTS 
SHAH FAISAL TOWN,KW&SB 



SUBJECT: PROVIDING MANUFACTURING OF RCC COVERS SIZE OF 21"DIA FOR OPEN 
DAMAGED MANHOLES AT DIFFERENT UC'S /AREAS OF SHAH FAISAL TOWN 

• Description and rate of items based on market (offered rates) 

S.NO DESCRIPTION QUANTITY RATE PER AMOUNT 
1 Manufacturing & supplying 21" 

dia rcc manhole cover cast in 
situ 	1:2:4 cement concrete 3" 
deep 	at 	centre 	reinforcement 
with 1/2" dia tor steel bars at 4" 
c/c welded top a 3/16" thick 2" 
wide M/s plate & two hooks of 
3/8" dia tor bars i/c compacting 
curing & transportation with in 
10 miles etc complete. 

2I"Dia 994 NOS Each 

TOTAL 

EXECUTIVE ENEGINEER(SEW) 
SHAH FAISAL TOWN,KW&SB 

I ue hotels, quoted Ind amount of Rs 

Rupees 	  

Sognature of Contractor 

Address 

• 
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PROCUREMENT OF WORKS 

(For Contracts Costing up to Rs 2.5 MILLION) 

Standard Bidding Document is intended as a model for admeasurements 
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. 

The main text refers to admeasurements contracts. 



INSTRUCTIONS TO BIDDERS/ PROCURING AGENCIES. 

General Rules and Directions for the Guidance of Contractors. 

This section of the bidding documents should provide the information necessary 
forbidders to prepare responsive bids, in accordance with the requirements of the 
ProcuringAgency. It should also give information on bid submission, opening and 
evaluation, andon the award of contract. 

Matters governing the performance of the Contract or payments under the 
Contract, ormatters affecting the risks. rights, and obligations of the parties under 
the Contract areincluded as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have 
effectonce the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice 
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority 
andProcuring Agency and also in printed media where ever required as per rules. 
NIT must state the description of the work, dates, time and place of issuing, 
submission,opening of bids, completion time, cost of bidding document and bid 
security either inlump sum or percentage of Estimated Cost/Bid Cost. The 
interested bidder must havevalid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions 
ofcontract, Contract Data, specifications or its reference, Bill of Quantities 
containingdescription of items with scheduled/item rates with premium to be 
filled in form ofpercentage above/ below or on item rates to be quoted, Form of 
Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency 
ofcontract and under no circumstance shall any contractor be entitled to claim 
enhancedrates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as 
perprovisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the 
usualprinted form stating at what percentage above or below on the rates specified 
in Bill °Quantities for items of work to be carried out: he is willing to undertake 
the work andalso quote the rates for those items which are based on market 
rates. Only one rate ofsuch percentage, on all the Scheduled Rates shall be framed. 
Tenders, which propose anyalternative in the works specified in the said form of 
invitation to tender or in the time . 

1 



allowed for carrying out the work, or which contain any other conditions, will be 
liable to rejection. No printed form of tender shall include a tender for more than one 
work, but if contractor wish to tender for two or more works, they shall submit a 
separate tender for each. 

The envelope containing the tender documents shall refer the name and number 
of the work. 

6. Measurement: All works shall be measured by standard instruments according to 
the rules. 

7. Evidence of Eligibility: Bidders shall provide evidence of their eligibility as 
and when requested by the Procuring Agency. 

8. Late submission of bids: Any bid 	received 	by the Agency after the 
deadline for submission of bids shall be rejected and returned unopened to the bidder. 

9.Eligibility Criteria: Prior to the detailed evaluation of bids, the Procuring 
Agency will determine whether the bidder fulfills all codal requirements of 
eligibility criteria given in the tender notice such as registration with tax authorities, 
registration with PEC (where applicable), turnover statement, experience statement, 
and any other condition mentioned in the NIT and bidding document. If the 
bidder does not fulfill any of these conditions, it shall not be evaluated further. 

10. Bid Secuirty:Bid without bid security of required amount and prescribed form 
shall be rejected. 

11. Arithmetical errors: Bids determined to be substantially responsive shall be 
checked for any arithmetic errors. Arithmetical errors shall be rectified on the 
following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or 
below will be checked and added or subtracted from amount of bill of quantities 
to arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the 
total cost that is obtained by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 
Agency there is an obvious misplacement of the decimal point in the unit rate, 
in which case the total cost as quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount and the sum of total costs, 
the sum of the total costs shall prevail and the total bid amount shall be 
corrected. 

2 



(C) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words will govern. 

BIDDING DATA 

(This section should be filled in by the Engineer/Procuring Agency before 
issuance of the Bidding Documents). 

(a). Name of Procuring Agency 	  

(b). Brief Description of Works 	  

(c).Procuring Agency's address: 	- 

(d). Estimated Cost: 	- 

(e). Amount of Bid Security:- 	 (Fill in lump sum 
amount or in % age of bid amount /estimated cost, but not exceeding 5%) 

(l).l'criod of Bid Validity (days):- 	 (Not more than sixty days). 

(g).SecurityDeposit :-(includingbidsecurity):- 
(in % age of bid amount /estimated cost equal to 10%) 

(h). Percentage, if any, to be deducted from bills :- 

(i). Deadline for Submission of Bids along with time :- 

(j). Venue, Time, and Date of Bid Opening: 	- 

(k). Time for Completion from NN rit ten order of commence: - 	  

(L).Liquidity damages:- 	 (0.05 of Estimated Cost or 
Bid cost per day of delay, but total not exceeding 10%). 

(m). Deposit Receipt No: 	Date: 	 Amount :(in words and figures) 

(Executive Engineer/Authority issuing bidding document) 

3 
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CONDITIONS OF CONTRACT 

Clause — 1:Commencement & Completion Dates of work. The contractor shall 
not enter upon or commence any portion or work except with the written 
authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of 
the work. Failing such authority the contractor shall have no claim to ask for 
measurements of or payment for work. 

The contractor shall proceed with the works with due expedition and without delay 
and complete the works in the time allowed for carrying out the work as entered in 
the tender shall be strictly observed by the contractor and shall reckoned from the date 
on which the order to commence work is given to the contractor. And further to 
ensure good progress during the execution of the wok, contractor shall be 
bound, in all in which the time 

allowed for completion of any work exceeds one month, to achieve progress 
on the prorate basis. 

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages 
to the Agency at the rate per day stated in the bidding data for each day that the 
completion date is later than the Intended completion date; the amount of 
liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent 
of the contract price. Agency may deduct liquidated damages from payments due to 
the contractor. Payment of liquidated damages does not affect the contractor's 
liabilities. 

Clause —3: Termination of the Contract. 

(A) Procuring Agency/Executive Engineer may terminate the contract if either 
of 
the following conditions exits:- 

(i) Contractor causes a breach of any clause of the Contract; 
(ii) the progress of any particular portion of the work is unsatisfactory and 

notice of 10 days has expired; 
(iii) in the case of abandonment of the work owing to the serious illness or death 

of the contractor or any other cause. 
(iv) contractor can also request for termination of contract if a payment certified 

by the Engineer is not paid to the contractor within 60 days of the date of the 
submission of the bill: 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the 
following courses as may deem fit:- 



(i) to forfeit the security deposit available except conditions mentioned at A 
(iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 

(C) In the event of any of the above courses being adopted by the Executive 
Engineer/Procuring Agency. the contractor shall have:- 

(i) 	no claim to compensation for any loss sustained by him by reason 
of his having purchased or procured any materials, or entered into 
any engagements, or made any advances on account of, or with a view 
to the execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by 
the executive engineer in writing regarding the performance of such work 
and has not been paid. 
Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The 
Engineer shall give possession of all parts of the site to the contractor. If possession 
of site is not given by the date stated in the contract data, no compensation shall 
be allowed for any delay caused in starting of the work on account of any acquisition 
of land, water standing in borrow pits/ compartments or in according sanction to 
estimates. In such case, either date of commencement will be changed or period 
of completion is to be extended accordingly. 

Clause —5: Extension of Intended Completion Date. The Procuring Agency either 
at its own initiatives before the date of completion or on desire of the contractor 
may extend the intended completion date, if an event (which hinders the execution of 
contract) occurs or a variation order is issued which makes it impossible to 
complete the work by the intended completion date for such period as he may 
think necessary or proper. The decision of the Executive Engineer in this matter 
shall be final; 

where time has been extended under this or any other clause of this agreement, the 
date for completion of the work shall be the date fixed by the order giving the 
extension or by the aggregate of all such orders, made under this agreement. When 
time has been extended as aforesaid, it shall continue to be the essence of the 
contract and all clauses of the contract shall continue to be operative during the 
extended period. 

Clause —6: Specifications. The contractor shall execute the whole and every part of 
the work in the most substantial and work-man-like manner and both as regards 
materials and all other matters in strict accordance with the specifications lodged 
in the office of the Executive Engineer and initialed by the parties, the said 
specification being a part of the contract. 
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The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, 
and instructions in \\ riting  relating to the work signed by the Engineer-in-charge and 
lodge in his office and to which the contractor shall be entitled to have access at such 
office or on the site of work for the purpose of inspection during office hours 
and the contractor shall, if he so requires, be entitled at his own expense to make or 
cause to be made copies of the specifications, and of all such designs, drawings, and 
instructions as aforesaid. Draft Bidding Document for Works up to 2.5 M 

Clause — 7: Payments. 

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently 
as the progress of the work may justify for all work executed and not included in any 
previous bill at least once in a month and the Engineer-in-charge shall take or 
cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim, as for as admissible, adjusted, if possible before the expiry 
of ten days from the presentation of the bill, at any time depute a subordinate to 
measure up the said work in the presence of the contractor or his authorized agent, 
whose countersignature to the measurement list will be sufficient to warrant and 
the Engineer-in-charge may prepare a bill from such list which shall be binding on 
the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 
contractor, which he considers due and payable in respect thereof, subject to 
deduction of security deposit. advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and 
completed, and shall not preclude the Engineer-in-charge from recoveries from 
final bill and rectification of defects and unsatisfactory items of works pointed out 
to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of 
the date fixed for the completion of the work otherwise Engineer-in-charge's 
certificate of the measurements and of the total amount payable for the works shall 
be final and binding on all parties. 

Clause — 8: Reduced Rates. In cases where the items of work are not accepted 
as so completed, the Engineer-in-charge may make payment on account of such items 
at such reduced rates as lie may consider reasonable in the preparation of final 
or on running account bills with reasons recorded in writing. 

Clause — 9: Issuance of Variation and Repeat Orders. 

(A) Agency may issue a Variation Order for procurement of works, physical 
services from the original contractor to cover any increase or decrease in 
quantities. including the introduction of new work items that are either due to 
change of plans, design or alignment to suit actual field conditions, within the general 
scope and physical boundaries of the contract. 
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(B) 	Contractor shall not p...rIbrn! a variation until the Procuring Agency has 
authorized the variation in writing s' 'Ijeet to the limit not exceeding the contract 
cost by of 15% on the same condit Is in all respects on which he agreed to do 
them in the Draft Bidding Docume:1 

	
Works up to 2.5 M 

work, and at the same rates. as arc sloe 
contractor has no ri ,Tht to claim lo:.  
curtailment oldie work. 

(C) In case the niture 	tilt. w. 
items in the Bill of Quantities. We 
of new rates for the relevant iteins 
that the rate quoted is within rite rate 
then only he shall all1\s/ him :hat 	. 

(D) The time for the com i,letiot: 
that the additional ‘‘.:+rk ber .0 

(E) In case of (itmntities 
xceeded by more t 	I5° 	J11.1 
quantities causing L.xcess t 1,.! cost 
Superintending Ewiineer. 

(F) Repeat Order: Any 
contract amount. . !I 
works are separa' ,.:. .:-otit 	.n 

Clause-10: Quality Contra:. 

(A) Identifying T. reek: I it 
the contractor/dur: 	dere_ t 
in-charge or his 	I'd,. 
to uncover and te: I r pa, ..,1 ute 
to use of unsoun(' 	 1111Ski!I 

carry out a test at : 	, wn cost irres: 

(B) Correction 	Defc 
or remove and NC 	2 A 

require. The cc 	'0.. soli 
Correction Perio(' 

(C) Uncorrected I fects: 

(i) 
	

In the 	.se GI an) N. 
the CO' ' 	or 	least 
party 	Tree': a def.'. 
the w. :-. or reinove ano 
the cap: 1,,  ly he at the 11: 

lied in the tender for the main work. The 
compensation by reason of alterations or 

in the variation does not correspond with 
ion by. the contractor is to be in the form 

and if the Engineer-in-charge is satisfied 
led out by him on detailed rate analysis, and 

approval from higher authority. 

the work shall be extended in the proportion 
t:t l contact work. 

\ecuted result the Initial Contract Price to be 
1 Engineer can adjust the rates for those 

contract beyond 15% after approval of 

c variation, beyond the 15% of initial 
I:iother contract to be tendered out if the 
ntraet. 

hefore the s:curity deposit is refunded to 
•riod mentioned in bid data, the Engineer- 
of the work may instruct the contractor 

which he considers may have a defect due 
workmanship and the contractor has to 

'ye of work already approved or paid. 

:•:!,:tor shall be bound forthwith to rectify 
ed in whole or in part. as the case may 

notified defect within the Defects 

l'Aare. the Engineer-in-charge shall give 
notice of his intention to use a third 

le may rectify or remove, and re-execute 
lace the materials or articles complained of as 

expense in all respects of the contractor. 
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(ii) If the Engin, r considers that 	,..ationIcorrection of a defect is not 
essential and it 
	

ay be accepted 
	

is use of: it shall be within his 
discretion to acce 	.tine at such : 	ratt:s as he may fix therefore. 

Clause — 11: 
subordinates, sh: 
and inspection e• 
contract and the 
in obtaining the 

(11) Dates for 1 
reasonable notice •t• 
visit the work s' 
present to recd• 
accredited in wri: 
authorized agent 
been given to the 

Clause — 12: Ex 

Inspection 
reasonable 
under or 

it'i•letor shall 

such ace 

un and 
• intention of 

been given 
• and list!, 
exit 1~►r 111;11 

consider el 
•tor himselr. 

ill of %%oil; • 

ciperaiions. The Engineer and his 
7-, 

 
hay e access to the site for supervision 

-rse of execution in pursuance of the 
:very facility for and every assistance 

. [he Engineer shall give the contractor 
71 2ineer-in-eltarge or his subordinate to 

contractor. then he either himself be 
or have a responsible agent duly 
orders gig en to the contractor's duly 

the same force an effect as if they had 

nt 
or foundini, 

. ngineer 

;11 ,2. 	sucli 

:k,vered up 

ing heel; 

in default 
ts 

\\ 

:1 	:I 
.111 

0:11C1.\\ 
he : 

1 	el till • 

..r..4 	1.11' 	)i e  

:IL.' 10 WI. 
!It from "l 

\\ hen  

	

X11 	al! 

(A) No part 0! 
reach without gi . 
such part of the 
examination am 
unnecessary am 
examining and 
foundations; 

(B) If any woi 
without such II( 
contractor's exp, 
for such work. t 

Clause — 13: It 
damage to ph) - 
personal injury 
performance of 
progress or bet 
of completion. 
own expense. (7 
other workmen. 
Engineer. 

Clause-14: Mt 
contractor shall 
without a writ' 
given, and also 
grass, etc by fire. 
spreading to 0 
responsible for • 

,;(i up 0.. 'tit out of view/beyond the 
: 	da)s • the Engineer whenever any 
or are ready or about to be ready for 
:thout W.:J:1). unless he considers it 
seortlingl . attend for the purpose of 

the %\ 	or of examining such 

,,•ed bey ,; . the reach of measurement 
the sant... -.hall be uncovered at the 

' no payin..: t or allowance shall be made 
.1 cuc.. s,1 1. 	as executed. 

tespons..iie for all risks of loss of or 
related 	% ices at the premises and of 

Airing 	d in consequence of its 
Age is ,:..Seed while the work is in 

• 110.11,, 	, ftc grant of the certificate 
make good the same at his 

cause •!i: same to be made good by 
from ret 1 /4•Ition money lying with the 

11 lire _id safety measures. The 
.ng 	,roes, hush-wood or grass 

•iti‘e I:twit...LT. 	When such permit is 
r uprooting trees, bush-wood, 

.xessar) 	:astires to prevent such fire 
,roperty. The contractor is 
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including protection of the environment on and off the site. Compensation of all 
damage done intentionally or unintentionally on or off the site by the contractor's 
labour shall be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the 
works, except where otherwise provided by the contract. The contractor shall 
not subcontract any part of the works without the prior consent of the Engineer. Any 
such consent shall not relieve the contractor from any liability or obligation under the 
contract and he shall be responsible for the acts, defaults and neglects of any 
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects 
were those of the contractor, his agents' servants or workmen. The provisions of 
this contract shall apply to such subcontractor or his employees as if he or it were 
employees of the contractor. 

Clause — 16: Disputes. All disputes arising in connection with the present contract, 
and which cannot be amicably settled between the parties, the decision of the 
Superintending Engineer of the circle/officer/one grade higher to awarding 
authority shall be final, conclusive and binding on all parties to the contract 
upon all questions relating to the meaning of the specifications, designs 
drawings, and instructions, 
hereinbefore mentioned and as to the quality of workmanship, or materials used on 
the work or as to any other questions, claim, right, matter, or thing whatsoever in 
any way arising out of, or relating to the contract design, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the works, or the execution, of failure to execute the same, whether 
arising, during the progress of the work, or after the completion or abandonment 
thereof. 
Clause —17: Site Clearance. On completion of the work, the contractor shall 
be furnished with a certificate by the Executive Engineer (hereinafter called the 
Engineer in-charge) of such completion, but neither such certificate shall be given nor 
shall the work be considered to be complete until the contractor shall have 
removed all temporary structures and materials brought at site either for use or for 
operation facilities including cleaning debris and dirt at the site. If the contractor fails 
to comply with the requirements of this clause then Engineer-in-charge, may at the 
expense of the contractor remove and dispose of the same as he thinks fit and 
shall deduct the amount of all expenses so incurred from the contractor's 
retention money. The contractor shall have no claim in respect of any surplus 
materials as aforesaid except for any sum actually realized by the sale thereof. 

Clause —18: Financial Assistance /Advance Payment. 

(A) Mobilization advance is not allowed. 

(i) Secured Advance against materials brought at site. Secured Advance may be 
permitted 	only 	against 	imperishable materials/quantities anticipated to be 
consumed/utilized on the work within a period of three months from the date of 
issue of secured advance and definitely not for lull quantities of materials for 
the entire work/contract. 
The sum payable for such materials on site shall not exceed 75% of the 
market price of materials; 
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(ii) Recovery of Secured Advance paid to the contractor under the above 
provisions shall be affected from the monthly payments on actual consumption 
basis, but not later than period more than three months (even if unutilized). 

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the 
Government by the contractor shall be liable for recovery as arrears of Land Revenue. 

Clause —20: Refund of Security Deposit/Retention Money. On completion of 
the whole of the works (a work should be considered as complete for the purpose of 
refund of security deposit to a contractor from the last date on which its final 
measurements are checked by a competent authority, if such check is necessary 
otherwise from the last date of recording the final measurements), the defects 
notice period has also passed and the Engineer has certified that all defects 
notified to the contractor before the end of this period have been corrected, the 
security deposit lodged by a contractor (in cash or recovered in installments from 
his bills) shall be refunded to him after the expiry of three months from the date on 
which the work is completed. 

DIVISIONAL ACCOUNTANT 

CONTRACTOR 	EXECUTIVE ENGINEER/PROCURING AGENCY 

10 
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KARACHI WATER AND SEWERAGE BOARD 
OFFICE OF THE EXECUTIVE ENGINEER 

SHAH FAISAL TOWN (SEW) 
ANNEXTURE - II 

ANNUAL PROCUREMENT PLAN 
F. Y 2016-2017 

Sr. 
No. 

Description of Procurement Quantity 
(Where 

applicable) 

Estimated unit 
cost (where 
applicable) 

Estimated total cost 
(in Million Rs) 

Funds allocated (in 
Million Rs) 

Source of funds 
(ADP/Non 

ADP) 

Proposed 
Procurement Method) 

Timing of 
Procurement 2016- 

2017 
0' Q2 Q3 

I 

2 

B.G # 1-023-14 
1. Providing 

manufacturing 	of 	rcc 
covers size 2I-dia for 
open 	damaged 
manholes 	at 	different 
uc's 	/areas 	of 	shah 
faisal town. 

2. Manufacturing 	and 
providing RCC manhole 
covers on main lines and 
sub 	main 	lines 	in 
different sector & areas 
shah faisal Town . 

3. Manufacturing 	and 
providing 	rcc 	covers 
main lines and sub main 
lines 	in different sector 
and 	areas 	of 	uc's 	in 
emergent condition shah 
.faisal town. 

B.G # 1-023-18 
I. 	Cleaning and desiltinng 

of 	118"dia,15"dia 	& 
12"dia 	main 	lines 	of 
sector 	8-c,8-d 	& 	8-e 
shah Faisal Town. 

2. 	Replacement of damaged 
broken outlived and old 
sewerage lines by 12"dia 
Rcc 	pipes 	(Portion) 	in 
sector 51 main line near 
ground 	& 	roomi 

Copy Attached 

As a Proposal 

As a l'roposal 

As a Proposal 

As a Proposal 

Copy Attached 

As a Proposal 

As a Proposal 

As a Proposal 

As a Proposal 

0.998Million  

0.908Million 

2.000Million 

4.000Milii00 

3.000Million 

Rs:4.000Million 

-Do- 

-Do- 

Rs:7.000Million 

-Do- 

Non ADP 
Fund 

-Do- 

-Do- 

Non ADP 
Fund 

-Do- 

Single Stage one 
envelop system 

-Do- 

-Do- 

Single Stage one 
envelop system 

-Do- 

20 
March 



school,uc No:09 shah 
Faisal Town. 

B.G # 1-023-32 
I. Manufacturing 	and 

providing Rcc Ring slabs 
on main lines & submain 
lines in different sector 
& areas of shah Faisal 
Town. 

2. Construction 	of 	i/m 
manhole on main submain 
41-B uc No:03 & 04 shah 
Faisal Town. 

3 

As a Proposal 

As a Proposal 

As a Proposal 

As a Proposal 

2.000Million 

1.000Million 

Rs:3.000Million 

-Do- 

Non ADP 
Fund 

-Do- 

Single Stage one 
envelop system 

-Do- 

NOTE: This may be possible 100% that this divisional works pertain to repair & maintenance when ever and where require, the works shown in the 
above noted plan are not final, because in case of emergency and other reason another work can be includes in excess of above noted work 
or may be replaced from existing work. 

This is for further information please. 

EXECUTIVE ENGINEER (SEW) 
SHAH FAISAL TOWN,KW&SB 



C-L-70?)_ 

NAME OF WORK: 	It, vs'ar, ...;1  , t„,va60,,A1,-;,..." ,CGS e e,vci.t. :5, v__ 	op_ ( 2_1 / 4:0 4cr  

ep e  ,.., 06;z  ,-,,,,,s,..,4 Plart hita .c.t ch f - I e • eni-  zJeers 	A re..ess e, i _s:,«1%  

• Feat-S,,,e 	( 1, 1,41,11 	se  ,./e.,,,,i e , 
ABSTRACT OF COST 

SR. # Description Unit Quantity Rate Amount (Rs) 

- 	1 Manufacturing 	and 	supplying 	of 	21" 
R.C.0 	manhole 	covr 	cast 	in 	1:2:4 
concrete ratio 3 inch deep at center, 
reinforced with 1/2" oia tor steel bars at 4" 
c/c welded to 3/16" thick 2" wide M.S 
plate 	two 	hook 	of 	3/7' 	dia 	tor 	bar 
including 	compacting 	I/c 	curing, 	and 
transoortaion with in 10 miles 	y) 'r4, Each 

7 9  /I 
4€P1g4.49S,--  

/7 ..., 

913.63 

' 
90/Ipi. i2: 

— 9-006-2*-?-4 

TOTAL AMOUNT: 

go sititp- 

   

Sub-Engineer (Sew) 	 Assistant Executive Engineer (Sew) Executive Engineer (Sew) 
Shah Faisal (Dist Korangi) 
	

Shah Faisal (Dist Korangi) 	 Shah Faisal (Dist Korangi) 

Estimate has been technically santioned for Rs:  9/(803  / .7-.  

 

XCN (Sew) 
Shah Faisal Town 
KW&SB 

S.E's District Kor ngi 
Shah Faisal Town 

KW&SB 

Executive Engineer 
Shah Faisal Town 

KW&SB 

e 

../,er&r 776'1 ,  
iteare.44-1. 	A 4 Ati e.ve-e4 

1,2,A/2 /71-2- 4/ ,-/-1(-2-43/"-• 
Aa-ve-gin. Icy 	 - 



SUBJECT: PROVIDING MANUFACTURING OF RCC COVERS SIZE OF 21"DIA FOR OPEN DAMAGED 

MANHOLES AT DIFFERENT UC'S /AREAS OF SHAH FAISAL TOWN. ESTIMATED 

COST(RS:9,08,148/-) 

EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION 

1. Contractor having NTN and copy must be available with tender in case of supply item the 
GST registration must be available with tender. 

The pay order of bid security as mentioned in nit and must be available with tender. 

3. 3 years Experience certificate of similar nature of job must be available with the tender. 

4. Turn-over of at least Rs:8,00,000/- of last three years. 

5. Similar nature of binding document from up to 2.5 million of SPPRA with filling binding 
data & contractor data must be available with BOQ otherwise the tender cannot be 
accepted. 

6. Rate must be quoted in figure s words by contractor. 

7. Bid shall be properly signed by contractor with stamped, adders and contact no.# 

8. If the estimate are based on sch: 2012 and premium can be allowed within allowable 
limit. 

9. If the estimate are preparing on M.R and 10% profit is included in R.A & excess quoted 
cost cannot be conceder. 

10. Conditional bid cannot be accepted. 

11. Bid must be submitted in sealed cover. 

EXECUTIVE ENGINEER(SEW) 

SHAH FAISAL TOWN,KW&SB 
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