

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION NO:III KARACHI
PLOT NO:JM/3/379 JIGAR MURADABADI ROAD NEW TOWN KARACHI
NO:TC/EWD-III/NIT/2016-17/03/ 907 KARACHI DATED THE: 16/3/ 2017.

- The Executive Engineer, Education Works Division No:-III Karachi invites sealed bids/tenders on composite schedule of rates (CSR) items Rate basis or on both from interested firms/contractors or persons as per SPPRA Rules 2010.
- The purpose of these works is to complete the Electrification works at the Government Schools,/ The scope comprises Original Work / Electrification Work . (ELECTRIFICATION WORKS)

3. List of Works is as given below:-

S.NOS	NAME OF WORK	TOWN	Catogery Registrati in the PEC	5% Bid Security	TENDER FEE	COMPLETION PERIOD
1.	Rehabilitation Improvement Renovation & Provision for Missing Facilities in Existing Pry Elementary School East Karachi (ADP NO: 187)	Jamshed	Not Required	5% of Bid Price in Shape of Pay-Oder in favor of Executive Engineer Education Works Division-III Karachi	Rs:-3000/-	01-Months
2.	GB/GPS K I Garden Lasbella	---do---				01-Months
3.	Rehabilitation Improvement Renovation for Missing facilities in Existing P/E School Malir Karachi ADP No 188)	Bin Qasim Town	Not Required	--do--	Rs:-3000/=	01-Months
4.	GBPS Rehari Miani					---do---
	GBPS Adam Hingoro	Malir			Rs:- 3000/-	01-Months
5.	Rehabilitation Improvement Renovation & Provision for Missing Facilities in Existing Pry Elementary School Korangi ADP No 189	Korangi	---do---	--do--	Rs:-3000/=	01-Months
6.	GUBES No 3 Bhitia Colony D Area Korangi Crossing	Malir			Rs:- 3000/-	01-Months
7.	GBPS Haji Rahim Khan Jokhio(Model Colony)	Malir			Rs:-3000/-	01-Months
8.	GGPS Haji Rahim Khan Jokhio(Model Colony)					
8.	Construction of Buildig for Shelterless Pry School in Distt: Malir ADP No 217	Bin Qasim	----do---	---do---	Rs;- 3000/-	01- Months
9.	GBPS Mangan Jokhio		----do---			01- Months
10.	GBPS Hashim Jokhio	Malir	----do---			01- Months
11.	GBPS Saboo Gabol Pipri		----do---			01
	GBPS Waryo Jokhio				Rs:- 3000/-	01- Months
12.	Upgrdation of Pry School to Middle school at Karachi Division ADP No 224	Bin Qasim	----do---	---do---	Rs;- 3000/-	01-Months
13.	GBPS Wali Dad Jokhio	---do---	----do---			01-Months
14.	GBPS Ibrahim Johio	Jamshed	----do---			01-Months
	GB/GP at Ehtashamia No I Jacobline				Rs;- 3000/-	
15.	ReConstruction of GGPS Abysinia Line No 1 & Reconstruction of GBPS Abysinia Line Siliver Quarter(ADP No 260	Jamshed	----do---	---do---	Rs;- 3000/-	01-Months
16.	Rehab:/Re-Constt: of Existing Pri:/Sec: School Korangi Karachi @ GGSS Korangi No:3-1/2 & GBSS Korangi KTS-3 Korangi. ADP 270	Korangi	----do---	----do---	Rs:- 3000/-	01-Months
	Rehabilitaion of Existing High School & Higrer			----do---	Rs;- 3000/-	01-Momths

17. 18.	second School Distt: Karachi(REVISED)ADP No 277. GBSS Ibarhim ali Bahi KAECSS Noor-e-Islam GGSS Green Belt	Jamshed ---do---	---do--- ---do---			
19.	Rehabilitation & Improvement of Public School East Khokhrapar	Malir	---do--	----do----	Rs:- 3000/-	01-Months
20.	Rehabilitation Improvement/Renovation Reconstruction & Provision Missing Facilities in Existing Secondary & Higer Secondary school Distt: Karachi East at Re Construction of Muslim GGSS Khudadad Colony ADP No 333	Jamshed Town	---do--	----do----	Rs:- 3000/-	01-Months
21. 22. 23.	Re Habilitation Improvement Renovation & Provision for Missing Facilites in Existing secondary Higer Secondary School in Distt Malir ADP 334 GBHS Jumma Himayati GBHS Labour Square GGSSS Gulshen-e-Hadid	B/Qasim ----do-- ---do---	---do--- ---do--- ---do---	----do----	Rs:- 3000/- Rs:- 3000/- Rs:- 3000/-	01-Months 01-Months 01-Months
24. 25. 26.	Rehabilitation Improvement renovation & Provision for Missing facilities in Existing second: Higer Second: school Distt: Koranagi ADP No 335 KTS No 3 Sector 33/4 Korangi No 3 GBSS(Prov)Model Colony GBSS No 5 Mulla Shore Shah Fasal	Korangi Malir Shah Fasal Colony	---do--- ---do--- ---do---	----do----	Rs:- 3000/- Rs:- 3000/- Rs:- 3000/-	01-Months 01-Months 01-Months
27.	Repair/Renovation Exiting(B/G)Pry Secondary School at Azamabad Malir Karachi ADP No; 339	Malir	---do---	----do----	Rs:- 3000/-	01-Months
28.	Remaining Work of Re Construcation of Govt:Boys second: School 1 & 2 Jacobline ADP No 340	Jamshed	---do---	----do----	Rs:- 3000/-	01-Mnth
29	Reconstruction of KMC Girls Second:School NO SS-01 SMCHS ADP No 342	Jamshed	---do---	----do----	Rs:- 3000/-	01-Months
30.	Repair Renovation of Existing GBSS No 2 Shah Fasal Colony & GBSS Rehabber-e-Tailem Shah Fasal Colony ADP No 346	Shah Fasal Colony	---do---	----do----	Rs:- 3000/-	01-Months
	Rehabilitation & Providing Missing Facilities in Existing College In Karachi ADP No 433		---do---			
31.	Govt: Inter Science Arts & Commerce Boys College 36-B Landhi	Landhi	---do--	---do---	Rs:- 3000/-	01-Months
32.	Govt: Liaqat College	Malir		---do---	Rs:- 3000/-	01-Months
33.	Govt Women degree College sector 42 Korangi ADP No 440	Korangi	---do---	----do----	Rs:- 3000/-	01-Months
34.	ILMI (Infrastructure Development)Karachi Division ADP No 482 GGPS Imam Bux No 3 Khudad Goth	Bin Qasim	---do---	----do----	Rs:- 3000/-	01-Months
35.	GBPS Lath Basti Gulshen-e-Hadid		---do---	----do----	Rs:- 3000/-	01-Months
36.	Rehabilitation of office Building of Education 7 Literacy Department Karachi Division @ Distt: Education Officer(Female) Distt: Karachi ADP 489	Korangi	---do---	----do----	Rs:- 3000/-	01-Months
37.	Re-Constt: of GBSS Landhi 5-1/2, ADP-341	Landi	---do---	---do---	Rs:- 3000/-	01-Months
38.	ADP No 344 Repair/Renovation of Rashid Latif Cricket Academy Korangi No 5 Landhi (Construction of Double Roof Pavilion, Standard General Enclosure)	Landhi	---do---	---do---	Rs:- 3000/-	01-Months

ELIGIBILITY

4. METHOD OF PROCUREMENT:-

Single Stage Single Envelope

5. BIDDING/TENDER DOCUMENTS

- I. **Issuance:-** The tenders documents will be issued from the date of publication in News-Papers or hosting on the SPPRA Website eduworks @ gmail.com till 5.4.2017 to 2.00-PM on payment of tender fee (Non-refundable mentioned against each work) in shape of Pay-Order in favour of Executive Engineer Education Works Division No:-III Karachi
- II. **Submission:** Last date of submission of tender documents is 7.4.2017 up to 2.00-PM
- III. **Opening:-** The tender documents will be open on same date as 7.4.2017 at 2.30-PM in the presence of bidders or representative who authorized by the bidders.
- IV. **Place/Address:-** The tenders will be issued and submitted and opened in the office of the undersigned at Plot No: JM/3/379 Jigar Muradabadi Road New Town Karachi
- V. **Un-responded tenders:-**
If the tenders are un-responded the tender documents will be issued From 8.4.2017 During Office hours and will be received on 26.4.2017 upto 2:00 PM and opened on the same day/date at 2.30-PM

6. TERMS & CONDITIONS:-

- a) Under following conditions bid will be reject:
 - i) Conditional and Telegraphic bids/tender
 - ii) Bids not accompanied by the bids security of required amount and form
 - iii) Bids received after specified date and time
 - iv) Black listed firms
- b) **Bid Validity Period (90-Days)**
- c) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010

7. RESPONSIVE BIDDERS IS REQUIRED TO SUBMIT FOLLOWING DOCUMENTS WITH BID

- I) List of Similar assignments with cost (mention number of projects with their cost) under-taken over the past 5-years.
- II) Details of equipment's, machines(use in Electrification Works) and transport owned by firm/contractor
- III) Financial Statement (Summary) and Income Tax return for the last 5-years
- IV) Affidavit that firm has never been black listed
- V) Affidavit that the firm has not been involved in any court case.
- VI) PEC Certificate for Clander Year 2017.
- VII) NTN Certificate
- VIII) Proof of Registration in the Sindh Revenue,Board(SRB)
- IX) Proof of Registration in the Federal Board of Revenue(FBR)
- X) Current Bank Statement
- XI) Bank Certificate For Account Holder.
- XII) Submission of Sindh Govt Electric License of Electric Inspector
- XIII) Submission of Diploma Certificate in Electric in Electrical Supervisor.

(HASAN ASKARI)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION NO:-III
KARACHI

Forwarded with compliments to:-

1. The Secretary, Information & Technology Department Government of Sindh, Karachi for favour of information along with software CD for Hoisting on Sindh Government Website (www.gov.sindh.pk.com).
2. The Superintending Engineer Education Works Department Government of Sindh Karachi for favour of his kind information.
3. The Director (A&F) Sindh Public Procurement Regulatory Authority, Karachi for favour of information
4. The Director information Department, Government of Sindh, Karachi for information.
5. The Executive Engineer, Education Works Division (All) Karachi for information and wide publicity.
6. The Assistant Engineer, (All) under this Division for information & wide publicity
7. Notice Board/CB (Local) D.B. (Local)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION NO:-III
KARACHI

NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW(CRC)/14-15: In pursuance of Rule - 31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee comprising of following Officers is constituted as under to resolve complaint's of aggrieved bidders:-

- | | |
|--|----------|
| 1. Superintendent Engineer (Education Works) of concerned Education Works Circle Education & Literacy Department | Chairman |
| 2. Representative of District Account Officer / Accountant General, Sindh | Member |
| 3. Representative of Head of procuring Agency (Professional from relevant field concerning) | Member |

ToRs

- To perform according to Rule - 31 of SPPRA, 2010;
- Perform any other function ancillary and incidental to the above.

NO.SO(G) EDU/E&A/PRO-EW(CRC)/14-15: -

SECRETARY EDUCATION
TO GOVT. OF SINDH
Karachi, date the 28th May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S to Secretary, Education & Literacy Department.
3. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



DEPUTY SECRETARY (GA)

28/04/15



NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW/14-15: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted as under:-

- | | | |
|----|--|----------|
| 1. | Executive Engineer (Education Works)
Concerned Education Works Division
Education & Literacy Department | Chairman |
| 2. | Assistant Engineer
Local Government Public Health Engineering Department | Member |
| 3. | Assistant Engineer (Education Works) of Headquarter
Concerned Education Works sub Division
Education & Literacy Department | Member |

ToRs

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUHO -
SECRETARY TO GOVT. OF SINDH

SO(G) EDU/E&A/PRO-EW/14-15:

Karachi, date the 28th May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S to Secretary, Education & Literacy Department.
4. The P.S to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



DEPUTY SECRETARY (GA)

28/05/15


**PROCUREMENT PLAN OF(ELECTRIFICATION WORKS) EDUCATION WORKS DIVISION NO;III GOVERNMENT OF
SINDH KARACHI FOR THE YEAR 2016-17**

S.NOS	FUND HEAD & SUB HEAD	NAME OF WORK			ALLOCATION FUNDS AND BREAKUP 2016-17	ITEMS TOBE EXCUTED	METHOD OF PROCURMENT	ANTICIPATED/ACTUAL DATE OF ADVERTISEMENT	ANTICIPATED/ACT DATE OF STAR
1.	ADP 187:	Re Hablition Improvement ?Renovation & Provision for Missing Facilites in Existing Primary / Elementery School Distt East Karachi Government Boys/Girls Pry school K.I.Garden Lasbella Jashed Town (2) Govt Boys/ Girls Pry School Jacobline 1&2 Jamshed Twown Kyc			1.0 M Million	Electric work	Single Stage One Envelope	March 2017	Aprial 2017
2.	ADP-188	Rehabilitation Improvement Renovation & Provision for Missing Facilites in Exisitng Pry Elementery School Distt: Malir Karachi ol (1) GBPS Rehari Main (2) GBPS Adam Hingoro at Bin Qasim Malir			1.0 M Million	Electric Work	Single Stage One Envelope	² March 2017	Aprial 2017
3.	ADDP No; 189	Rehabilitation Improvement Renovation & Missing Facilitates in Existing P Elementery School Korangi			1.750 Millions	Electric Work	Single Sttage One Envelope	March 2017	Aprial 2017
		1.C.U.B.E.S 3 Bhattia Colony D Area Korangi 2. GGPS Haji Rahim Khan Jokhio (Model Colony) 3. GBPS Haji Rahim Khan Jokhio (Model Colony)							

4.	ADP No 217	Construcation of Building for Shulterless Pry School in Distt Malir (1) GBPS Mangan Jokhio (2) GBPS Hashim Jokhio (3) GBPS Saboo Gabol Pipri (4) GBPS Waryo Jokhio at Malir Karachi			2.780 Millions	Electirc work	Single Stage One Envelope	March 2017	Aprial 2017
5.	ADP No: 224	Up-Grdation of P school to Middle school at Karachi Malir Distt: 1.GBPS Wali dad jokhio 2.GBPs Ibrahim Jokhio			1.250 Millions	Electric work	Single Stage One Envelope	March 2017	Aprial 2017
6.	ADP No 277	Rehabilitation of Existing High school & Higer Second School Distt Esat at 1. GBSS Ibrahim Ali Bahi K.A.E.C.H.S 2. Noor-e-Aslam GGSS Green Belt Jamshed Town			1.240 Millions	Electric work	Single Stage One Envelope	March 2017	Aprial 2017
7.	ADP No 300	Rehabilitation & Improvement of Public School at KhokharaPar Malir Karachi			3.680 Miliions	Electric work	Single Stage One Envelope	March 2017	Aprial 2017
8.	ADP NO333	Rehabilitation Imprveent renovation Re Construcation & Provsion for Missing Facilites in Exisitng Second School Higer Secondary school Distt East Karachi at Re-Construcation Muslam GGSS Khudadad Colony Jashed town Karachi			.580 Millions	Electric Work	Single stage One Envelope	March 2017	Aprial 2017
9	ADP- 334	Rehabilitation Improvement Renovation & Provision for			2.450 Millions	Ctric workEle	Single Stage One-Envelope	March 2017	Aprial 2017

		Missing Facilities in Existing Secondary Higher Secondary School Distt: Malir Karachi (1) GBHS Jumma Himayti (2) GBHS Labour Squire (3) GGSS Gulshen-E-Hadid Karachi							
10.	ADP 335	Rehabilitation Improvement Renovation & Missing Facilities in Existing second Higher Second School Distt: Korangi (1) Govt: Girls Boys SS KTS-3 Sector 33/4 Korangi No:3 (2)GBSS (Prov)Modle Colony (3) GBSS No 5 Mula Shore Sah Faisal Colony Karachi			1.760-Million	Electric work	Single Stage One-Envelope	March 2017	April 2017
11	ADP 339	Repair and Renovation of Existing (B/G)Pry Secondary School at Azamabad Malir			1.780 Millions	Electric work	Single Stage One Envelope	March 2017	April 2017
12	ADP-340	Remaining Work of Reconstruction of Govt: Boys second School 1 & 2 Jacobline Jamshed town Karachi			0.560-Million	Electric WORK	Single Stage One-Envelope	March 2017	April 2017
13.	ADP-341	Re Construction of Govt Boys second School Landhi 5 ½ Landhi Town Distt korangi Karachi			0.770Million	Electric work	Single Stage One-Envelope	March 2017	April 2017
14.	ADP-342	Re Construction of Govt (1) Re Construction of KMC Girls Second School No: SS 10 SMCHS Jamshed Town Karachi			0.570-Million	Electric Work	Single Stage One-Envelope	March 2017	April 2017
15	ADP 346	Major Repair Renovation of Existing GBSS No 2 Shah Faisal Colony & Re Construction of GBSS Rehber-E-Taleem Shah Faisal Town Karachi Karachi			0.760 Millions	Electric wrork	Single Stage One Envelope	March 2017	April 2017

16	ADP No 419	Establishment of Degree College at Bin Qasin Town Karachi			168.108 Millions	Excavation Steel CC BM Plaster and ETC Work	Single Stage One Envelope	Feb 2017	June 2017
17	ADP No: 433	Rehabilitation and Providing Missing Facilities in Existing College in Karachi 1.Govt:Int Science Arts Commerce Boys College 36/B Landhi No: 4 2. Govt:Liaqat College Malir			1.230 Millions	Electric work	Single Stage One Envelope	March 2017	April 2017
18	ADP 440	Re-Habilitation Govt women Degree College Sector 42 Korangi Town Karachi			1.650 Millions	Electric Work	Single stage One Envelope	March 2017	April 2017
19	ADP 482	ILMI(INFRASTRUCTURED DEVELOPMENT)Karachi Division at GBPS Imam Bux No:3 Khudad Goth (2) GBPS Lath Basti Gulshen -E-Hadid			1.440 Millions	Electric work	Single Stage One Envelope	March 2017	April 2017
	ADP No: 489	Rhabilitation of office Building of Education & Lieracy Deptt: at Distt education Office (Female)Distt Korangi			0.560 Millionorms	Electric workk	Single Stage One Envelope	March 2017	April 2017
20	ADP 341	Re Construcation of GBSS Landhi 5 1/2i			0.880 Millions	Electric work	Single Stage One Envelope	March 2017	April 2017
21	ADP 344	Repair and Renovation of Rashid Latif Cricket acadmy Korangi			1.880 M	Electric work	Singl stage One Envolpement	March 2017	April 2017


 Executive Engineer
 Education Works Division-III
 Karachi.