

INVITATION OF BIDS

The Executive Engineer Sukkur Begari Bund Division Sukkur invites sealed bids for the following works from interested firms / contractors or persons

S.NO	Name Of Work	Cost	Period
1.	Repair of Structures along Rustam Minor H-D Reg: and W/C of Sindh Canal	906161/-	01.5 Months
2.	Repair of Structures along Yaseen Wah Head Regulator, Amrote Minor Head Regulator	921102/-	01.5 Months
3.	Repair of Structures along Lakhi Minor H-D Reg: X -Reg: RD- 12 Jaro Wah	439063/-	01.5 Months
4.	Repair of Structures along Labano Distry from RD-50 to 53 L/S	934954/-	01.5 Months
5.	Repair of Sindh Canal Sub-Division Office Compound Wall @ Shikarpur	794215/-	01.5 Months
6.	Repair Of Structures Along Labano Distry X- Reg: Rd 32	946838/-	01.5 Months
7.	Estimate For Earth Work For Filling Depression ,Weak Portions Along Jaro Wah Rd 13 To 17	999513/-	01.5 Months
8.	Estimate For Earth Work For Filling Depression ,Weak Portions Along Labano Distry Rd 50 To 56 Nip	995855/-	01.5 Months
9.	Estimate For Stone Pitching Along Mir Wah Rd 14	987265/-	01.5 Months
10.	Repair Of Structures Along Aziam Abad Minor H-D Reg : , Labano Distry X- Reg: Rd 8.5	933360/-	01.5 Months
11	Estimate For Earth Work For Filling Depression ,Weak Portions Along Sindh Canal Rd 111 To 114 Nip	996690/-	01.5 Months
12	Estimate For Earth Work For Filling Depression ,Weak Portions Along Yaseen Wah Rd 0 To 3	999277	01.5 Months
13	Estimate For Earth Work For Filling Depression ,Weak Portions Along Sindh Canal Rd 125 To 127	994975/-	01.5 Months
14	Estimate For Earth Work For Filling Depression ,Weak Portions Along Sherkot Distry Rd 24 To 30 Nip	999625/-	01.5 Months
15	Estimate for Repair Work of X-Regulator over B.S Feeder @ RD-320	979245/-	01.5 Months
16	Estimate for Const: of Stone Pitching along Mirza Wah RD-	978558/-	01.5 Months

SPRIN INWARD FILE
NO: 2438
DATE: 22-03-17

22/3/17

	Estimate for Const: of Stone Pitching along Mirza Wah RD- 6	991929/-	01.5 Months
	Estimate for Earth Work for Filling Depression, Weak Portions along Mirza Wah RD-4 to 6	970748/-	01.5 Months
	Estimate for Const: of Stone Pitching along Mirza Wah RD-48	984970/-	01.5 Months
20	Estimate for Const: of Stone Pitching along Mirza Wah RD-49	991648/-	01.5 Months
21	Estimate for Earth Work for Filling Depression Weak Portions along Mirza Wah RD-48 to 50.	993156/-	01.5 Months
22	Estimate for Repair & Maintenance of stone pitching along B.S Feeder Between RD-320 to 338 Both Sides.	933961/-	01.5 Months
23	Estimate for Const: of Stone Pitching along B.S Feeder RD-338 D/S X Regulator Slipping Portion.	965748/-	01.5 Months
24	Estimate for Work for Filling Depression, Weak Portions along B.S Feeder RD-285.	999974/-	01.5 Months
25	Estimate for Earth Work for Filling Depression, Weak Portions along B.S Feeder RD-289.	997978/-	01.5 Months
26	Estimate For Earth Work & Stone Pitching along old Rajib canal RD-0 IP Side in Sukkur Begari Bund Sub-Division Sukkur.	921014/-	01.5 Months
27	Estimate For Earth Work & Stone Pitching along B.S Feeder RD-361 Nip in Sukkur Begari Bund Sub-Division Sukkur	914829/-	01.5 Months
28	Estimate For Earth Work Filling Gate Ghars & Raising top New Rajib Canal RD-8 to 11 in Sukkur Begari Bund Sub-Division Sukkur	541611/-	01.5 Months

1. Bidder may obtain information by acquiring the Bidding Documents (BD) from the office of the Executive Engineer Sukkur Begari Bund Division Barrage Colony Sukkur on or before 06-04-2017 latest by 01:PM on the date of submission of written application upon payment of nonrefundable fee of Rs. 1000 from 17-03-2017 or from the date of hoisting on SPPRA Web site.
2. All bids must be accompanied by a bid security @ 02% of bid amount for each work in the shape of cash deposit from any scheduled bank of Pakistan in favour of Executive Engineer Sukkur Begari Bund Division Barrage Colony Sukkur and must be delivered in the office of the Executive Engineer Sukkur Begari Bund Division Barrage Colony Sukkur before 02:00 PM on 07-04-2017. The bids will be opened on the same date viz: 07-04-2017 at 03:PM by the procurement committee in the presence of bidders / representatives chose to attend at the same address.
3. Only eligible bidders with the following qualifications may participate in the bidding: -

- The undertaking / affidavit on stamp paper duly sign by the contractor to the effect that neither the firm / contractor have ever black listed nor involved in litigation with any Government Department.
- b. The Contractor / firm must be register with Sindh Revenue Board as well as holder of NTN.
- c. Procuring agency reserve the right to cancel the bidding process at any time in accordance with Rule 25 of SPP Rules 2010.

(Signature)
(NABI BUX BHAYO)
EXECUTIVE ENGINEER
SUKKUR BEGARI BUND DIVISION
SUKKUR

Copy F.W.Cs to:-

1. The secretary information & Technology Department Government of Sindh Secretariat 06 Karachi for publicity on web-site.
2. The Chief Engineer, Irrigation Gudu Barrage Region Sukkur
3. The Director Sindh Public Procurements Regulatory Authority Karachi alongwith copy of Bidding Documents of each work for hoisting on authority's web-site.
4. The superintending Engineer Begari Sindh Feeder Circle Sukkur.
5. Copy of Notice Board.

(NABI BUX BHAYO)
EXECUTIVE ENGINEER
SUKKUR BEGARI BUND DIVISION
SUKKUR

ANNUAL PROCUREMENT PLAN
(SUKKUR BEGARI BUND DIVISION SUKKUR)

FINANCIAL YEAR 2016-2017

**AM TO CANAL UNDER THE HEAD OF ACCOUNT "SC-21127 (127) IRRIGATION 04-ECONOMIC AFFAIRS 042-AGRICULTURE,
FOOD IRRIGATION FORESTRY AND FISHING 0422-IRRIGATION 042201-ADMINISTRATION**

S.No/ ADP No.	Description of Procurement	Quantity where applicable	Estimated unit cost (where applicable)	Estimated Total cost in Million	Funds Allocated in Million	Source of Fund (ADP / Non ADP)	Proposed Procurement Methods	Timing of Procurement				Remarks
								1 st Quarter from July 2016 to September 2016	2 nd Quarter form October 2016 to December 2016	3 rd Quarter from January 2017 to March 2017	4 th Quarter from April 2017 to June 2017	
1	2	3	4	5	6	7	8	9	10	11	12	13
1/836	Construction of C.C Lining of RD-0.0 to 20.5 L-Minor off taking from Jaro Canal RD-12	Various Items	Various Items	146.735	36.684	ADP GOS	Through NIT Rate Contract	NO	NO	NO	YES	
2/845	Remodeling / Rehabilitation of Raees Wah, Chotta Begari & Choi Shakh District Shikarpur	Various Items	Various Items	195.091	48.773	ADP GOS	Through NIT Rate Contract	NO	NO	NO	YES	
	KQ0476-M&R Main Canals /Feeder A13401-Main Canal				4.600							
1	Repair of Structure along Rustam Minor H-D Reg: and W/C of Sindh Canal	Various Items	Various Items	0.906		M&R GOS	Through NIT Rate Contract	NO	YES	YES	Yes	
2	Repair of Structure along Yaseen Wah Head Regulator, Amrore Minor Head Regulator	Various Items	Various Items	0.921		M&R GOS	Through NIT Rate Contract	NO	YES	YES	Yes	
3	Repair of Structure along Lakhi Minor H-D Reg: X-Reg: RD-12 Jaro Wah	Various Items	Various Items	0.439		M&R GOS	Through NIT Rate Contract	NO	YES	YES	Yes	
4	Repair of Structure along Labano Distry from RD-50 to 53 L/S	Various Items	Various Items	0.934		M&R GOS	Through NIT Rate Contract	NO	YES	YES	Yes	
5	Repair of Sindh Canal Sub-Division Office Compound Wall @ Shikarpur	Various Items	Various Items	0.794		M&R GOS	Through NIT Rate Contract	NO	YES	YES	Yes	

1	Description of Procurement	Quantity where applicable	Estimated unit cost (where applicable)	Estimated Total cost in Million	Funds Allocated in Million	Source of Fund (ADP / Non ADP)	Proposed Procurement Methods	Timing of Procurement				Remarks
								1 st Quarter from July 2016 to September 2016	2 nd Quarter form October 2016 to December 2016	3 rd Quarter from January 2017 to March 2017	4 th Quarter from April 2017 to June 2017	
1	2	3	4	5	6	7	8	9	10	11	12	13
	KQ0476-M&R Main Canals /Feeder A13402-Feeder Canal				5.443							
1	Earth Work along Old Rajib Canal from RD-7 to 8 R/S in S.B.Bund Sub-Division Sukkur.	Various Items	Various Items	0.374		M&R GOS	Through NIT Rate Contract	NO	YES	YES	Yes	
2	Repair / Constructing Brick Masonry along Garang Head Regulator, Nasirabad Regulator & Jaffarabad Regulator.	Various Items	Various Items	0.287		M&R GOS	Through NIT Rate Contract	NO	YES	YES	Yes	
3	Repair / Constructing Brick Masonry along Chitti Canal at RD-24 X-Regulator.	Various Items	Various Items	0.140		M&R GOS	Through NIT Rate Contract	NO	YES	YES	Yes	
4	Repair Work of X-Regulator over B.S Feeder @ RD-320	Various Items	Various Items	2.164		M&R GOS	Through NIT Rate Contract	NO	YES	YES	Yes	
5	Repair / Constructing Brick Masonry along Chitti Canal at RD-5 X-Regulator Qasim Fall @ RD-3 Road Bridge	Various Items	Various Items	0.854		M&R GOS	Through NIT Rate Contract	NO	YES	YES	Yes	
6	Repair Structure of Regulator over B.S Feeder at RD-380 in S.B.Bund Sub-Division Sukkur	Various Items	Various Items	0.813		M&R GOS	Through NIT Rate Contract	NO	YES	YES	Yes	

EXECUTIVE ENGINEER
SUKKUR BEGARI BUND DIVISION
SUKKUR

OFFICE OF THE CHIEF ENGINEER IRRIGATION GUDU BARRAGE REGION SUKKU



NO. CE/GB/T/W.B-1/- 3220
SUKKUR DATED. 01/18/2016
OFF 071-9310181
FAX 071-9310182

HEAD (I) SECRETARY TO GOVERNMENT OF SINDH IRRIGATION DEPARTMENT
KARACHI'S NOTIFICATION NO. SO (R&S) 8-110/2015-16/2015 DATED. 29.09.20

NOTIFICATION

In pursuance of Rule No.7 of SPPRA Rule 2010, a procurement committee is hereby constituted comprising the following officers to open and evaluate the bids offered by various contractors for execution of ADP / M&R Works in Sukkur Begari Bund Division Sukkur for the year 2016-2017 in terms of Rule No. 8 of SSP Rule 2010

1. Superintending Engineer,
Begari Sindh Feeder Circle,
Sukkur.
2. Executive Engineer,
Sukkur Begari Bund Division,
Sukkur.
3. Executive Engineer,
Public Health Engineering Division
Sukkur.

Chairman

Member.

Member.

(IRSHAD AHMED MEMON)
CHIEF ENGINEER
IRRIGATION GUDU BARRAGE
SUKKUR

Copy f.w.cs to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi.
2. The Managing Director Sindh Public Procurement Regulatory authority Government of Sindh Karachi.
3. All Members of the Committee
For information

(IRSHAD AHMED MEMON)
CHIEF ENGINEER
IRRIGATION GUDU BARRAGE
SUKKUR