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1st Qtr 2nd Qtr 3rd Qtr 4th Qtr

6

Construction of Office 

Buildings For onForm 

Management Staff at 

Kandhkot (Construction of 

Assistant Director Office 01 

No:)

Quantity 

Mentioned in the 

Tender 

Documents

3.580 (M) 4.028 (M) ADP No: 34

SPPRule 2010 clause 

46(2) single stage two 

envelope bidding 

procedures of Sind 

Public procurement 

rule 2010 (Amended 

2013).

8/9/2016 - - - -

7

Construction of Office 

Buildings For on Frm 

Management Staff at 

Kandhkot (Construction of 

Compound Wall i/c Steel 

Gate)

--do-- 1.455 (M) 4.028 (M) ADP No: 34 --do-- --do-- - - - -

8

Construction of Staff Colony 

of circuit Court Larkana 

(Construction of Catg: IInd 

Bungalow 03 Nos:)

--do-- 17.500 (M) 20.000 (M)
ADP No: 

1166
--do-- --do-- - - - -

9

Construction of Staff Colony 

of circuit Court Larkana 

(Construction of catg: IIIrd 

Bungalow 04 Nos:)

--do-- 15.000 (M) 20.000 (M)
ADP No: 

1166
--do-- --do-- - - - -

10

Construction of Staff Colony 

of circuit Court Larkana 

(Construction of catg: Vth 

Qtrs: 18 Nos:)

--do-- 28.000 (M) 20.000 (M)
ADP No: 

1166
--do-- --do-- - - - -

11

Construction of Staff Colony 

of circuit Court Larkana 

(Construction of catg: VIth 

Qtrs: 15 Nos:)

Quantity 

Mentioned in the 

Tender 

Documents

20.000 (M) 20.000 (M)
ADP No: 

1166
--do-- --do-- - - - -
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