



**OFFICE OF THE  
EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU**  
NO: TC/G-55/XEN/DADU/579 OF 2017  
Dated: 14 / 04 / 2017

To,

The Director Information,  
(Advts) Public Relation Department,  
Government of Sindh,  
96- Old Sindh Secretariat,  
**Karachi.**

**SUBJECT: PUBLICATION OF TENDER NOTICE.**

Kindly arrange to publish the enclosed Tender Notice in  
Leading Newspapers Daily Sindhi, Urdu & English.

It is further certified that sufficient funds to meet the  
advertisement bill are available and the payment would be made on receipt  
of bill from your office.

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION DADU

NO: 3396  
DATED: 17-04-17



# OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU

Address: Near Government Girls Degree College Dadu

Ph: 025-9200284

NO.TC/G-55/XEN/DADU/ 579 2017

Dated: 14-04-2017

## NOTICE INVITING TENDERS

Sealed Tenders / Bidding Documents are invited from the interested persons, firm/contractors, companies under SPPRA Rules 2010.

## LIST OF WORKS

| S.#                           | NAME OF WORK  | Estimated Cost in (M) | Bid Security | Tender Fee | Time for completion |
|-------------------------------|---|-----------------------|--------------|------------|---------------------|
| <b>Highways Division Dadu</b> |   |                       |              |            |                     |
| 1                             | Construction of 3' Span & 4' Span Culverts @ various locations of Taluka Johi                               | 3.000                 | 5%           | 3000       | 06 Months           |
| 2                             | Construction of Paving Block & Drain @ village Bahawalpur Footpath on both sides of road                    | 10.000                | 5%           | 3000       | 12 Months           |
| 3                             | Construction of road from Johi Wahi Pandhi road to village Fazal Jamali mile 0/0-0/2                        | 2.989                 | 5%           | 2000       | 06 Months           |
| 4                             | Construction of road from Drigh Bala to village Moosa Khan Lund mile 0/0-1/4 (Taken up length 0/0-0/3+330') | 5.000                 | 5%           | 3000       | 15 Months           |
| 5                             | Construction of road from Wahi Pandhi road to village Hafiz Jamali mile 2/2-2/5.                            | 4.774                 | 5%           | 3000       | 12 Months           |
| 6                             | Construction of road from Wahi Pandhi road to village Piaro Lund mile 0/0-0/3+330'.                         | 5.000                 | 5%           | 3000       | 12 Months           |
| 7                             | Construction of road from Khoonan Mori Bahawalpur road to Rais Amir Ahmed Ji Landhi mile 0/0-0/1+330        | 2.445                 | 5%           | 2000       | 06 Months           |
| 8                             | Construction of Retaining Wall & Approaches to Pre-stressed Bridge along Johi Bye Pass on Johi Branch.      | 2.988                 | 5%           | 2000       | 06 Months           |
| 9                             | Construction of Causeway along Gul Muhamamd Jamali to Murad Jamali road (765 Rft).                          | 10.000                | 5%           | 3000       | 12 Months           |
| 10                            | Construction of road from Phulji Thariri road to Khuda Bux Kanhyani Jamali road mile 0/0-0/3.               | 4.734                 | 5%           | 3000       | 12 Months           |
| 11                            | Construction of road from Bahawalpur Faqeer Muhammad Jamali road to Meer Jamali mile 0/0-0/2                | 3.200                 | 5%           | 3000       | 06 Months           |
| 12                            | Construction of Paving Block & Drain @ village Haji Khan muhalla Fahad Laghari                              | 2.000                 | 5%           | 2000       | 06 Months           |
| 13                            | Construction of road for village Ghulam Ali Korai Jamali mile 0/0-0/4+165'                                  | 6.000                 | 5%           | 3000       | 12 Months           |
| 14                            | Construction of road from Dadu Johi road to village Abbas Panhwar mile 0/1-0/3                              | 2.967                 | 5%           | 2000       | 06 Months           |
| 15                            | Construction of road from Dadu Johi road to Safer Lund mile 0/0-0/2   | 3.121                 | 5%           | 3000       | 06 Months           |
| 16                            | Construction of road from Dadu Johi road to Kando Lund mile 0/0-0/1   | 1.557                 | 5%           | 1000       | 06 Months           |
| 17                            | Construction of road & drain @ Pir Gunio Dr. Nazeer Jamali street   | 2.000                 | 5%           | 2000       | 06 Months           |

| S.# | NAME OF WORK  | Estimated Cost in (M) | Bid Security | Tender Fee | Time for completion |
|-----|---|-----------------------|--------------|------------|---------------------|
| 18  | Construction of road from B.H.P road to village Rohal Jamali mile 0/4+330'-0/7+330'                     | 4.730                 | 5%           | 3000       | 12 Months           |
| 19  | Construction of road from Ghazi Khan Jamali to Soomar Sekhani mile 0/0-0/5                              | 7.000                 | 5%           | 3000       | 12 Months           |
| 20  | Construction of road from Chinni to Sajawal Alkhani mile 0/0-0/2+528'                                   | 4.000                 | 5%           | 3000       | 12 Months           |
| 21  | Construction of road for village Mitho Jamali mile 0/2+330-0/3+330                                      | 1.587                 | 5%           | 1000       | 06 Months           |
| 22  | Construction of road from Chowdagi Phulji village to Ghanwar Khan Mehrani Jamali mile 0/0-0/1           | 1.574                 | 5%           | 1000       | 06 Months           |
| 23  | Construction of road from Hussain Solangi road to village Suhrab Shaikh mile 0/0-0/5                    | 7.261                 | 5%           | 3000       | 12 Months           |
| 24  | Construction of road for village Nabi Bux Jamali mile 0/0-0/1   | 1.526                 | 5%           | 1000       | 06 Months           |
| 25  | Construction of Paving Block & Drain @ Tando Raheem Khan  | 2.000                 | 5%           | 2000       | 06 Months           |
| 26  | Construction of road for Mureed Dero mile 0/5-0/7   | 2.989                 | 5%           | 2000       | 06 Months           |
| 27  | Improvement of road from Naka Chowk to Johi Haji Khan road (graveyard) Johi city mile 0/0-0/3           | 6.162                 | 5%           | 3000       | 12 Months           |
| 28  | Construction of road from Johi Haji Khan road to Shabir Mastoi house Johi city mile 0/0-0/1             | 2.157                 | 5%           | 2000       | 06 Months           |
| 29  | Widening & Reconditioning / Improvement of road from Johi bye pass to Nako Chowk Johi City mile 0/0-0/7 | 17.765                | 5%           | 3000       | 12 Months           |
| 30  | Improvement of road from Naka Chowk to Honda Showroom Johi City mile 0/0-0/1+330 (in portion)           | 2.200                 | 5%           | 2000       | 06 Months           |
| 31  | Construction of road from Phulji Thariri road Ibrahim Punjabi road mile 0/0-0/1                         | 1.786                 | 5%           | 1000       | 06 Months           |
| 32  | Construction of road from Phulji Thariri road Meenhon Khan Punjabi road mile 0/0-0/3+330'               | 5.000                 | 5%           | 3000       | 12 Months           |
| 33  | Construction of approaches @ village Doonger Lund mile 0/0-0/1  | 1.600                 | 5%           | 1000       | 06 Months           |
| 34  | Construction of road from Kamal Khan Mori to Meer Muhammad Shah along MNV drain mile 0/0-0/2            | 3.200                 | 5%           | 3000       | 06 Months           |
| 35  | Widening & Reconditioning of road for Chowdagi Phulji station mile 1/2-1/6+330                          | 10.200                | 5%           | 3000       | 12 Months           |
| 36  | Construction of road from Saleh Jamali to Ranjho Channa mile 0/0-0/2                                    | 3.000                 | 5%           | 3000       | 06 Months           |
| 37  | Construction of road from Ghulam Ali Jamali mile 0/0-0/1+330  | 2.265                 | 5%           | 2000       | 06 Months           |
| 38  | Construction of road from Johi Chhini road to Roshan Rodnani and Ali Sher Rodnani mile 0/0-0/0+330      | 1.000                 | 5%           | 1000       | 06 Months           |
| 39  | Construction of Cause Way in road of Aziz Rustamani Wahi Pandhi   | 1.441                 | 5%           | 1000       | 06 Months           |
| 40  | Construction of CC Block & Drain at Piaro Station.  | 4.500                 | 5%           | 3000       | 12 Months           |
| 41  | Construction of CC Block & Drain at Wadero Wali Muhammad Panhwar (Kandi)                                | 1.000                 | 5%           | 1000       | 06 Months           |

| S.# | NAME OF WORK   | Estimated Cost in (M) | Bid Security | Tender Fee | Time for completion |
|-----|--|-----------------------|--------------|------------|---------------------|
| 42  | Construction of Paving Block & Drain at Ward No.01, 03 & 04 in Phulji Station  | 10.000                | 5%           | 3000       | 12 Months           |
| 43  | Construction of CC Block & Drain at Allah Jurio Bhand  | 1.000                 | 5%           | 1000       | 06 Months           |
| 44  | Construction of CC Block & Drain at Lutaf Ali Bhand  | 1.500                 | 5%           | 1000       | 06 Months           |
| 45  | Construction of road from Dadu Johi road to Village Haji Khadim Jamali Mile 0/0-0/1+495'   | 2.000                 | 5%           | 2000       | 06 Months           |
| 46  | Reconditioning of road from Indus Highway to Dato Jamali Mile 0/0-0/1+330' i/c Drain   | 2.000                 | 5%           | 2000       | 06 Months           |
| 47  | Reconditioning of road from Phulji Piaro road to Village Allahabad Mile 0/0-0/2+220'.  | 3.000                 | 5%           | 3000       | 06 Months           |
| 48  | Construction of CC Block & Drain at Village Noorja   | 1.500                 | 5%           | 1000       | 06 Months           |
| 49  | Construction of CC Block & Drain at Village Shahnawaz Mastoi   | 1.500                 | 5%           | 1000       | 06 Months           |
| 50  | Construction of CC Block & Drain at Village Ibrahim Jee Sheno  | 1.000                 | 5%           | 1000       | 06 Months           |
| 51  | Construction of road from Haitam Jatoi Phattak to Mir Tamoor Panhwar Otaq Mile 0/0-0/1+110'  | 2.000                 | 5%           | 2000       | 06 Months           |
| 52  | Improvement of road from Girls College to Mallah Chowk via Noorani Chowk, Dhamali Chowk, Wadhan Shah & Misri Shah Street Mile 0/0-0/6 (1.20 KMs) | 14.000                | 5%           | 3000       | 12 Months           |
| 53  | Construction of CC Block & Drain at Village Munni U/C Piaro Station  | 1.000                 | 5%           | 1000       | 06 Months           |
| 54  | Construction of Link road for Village Wadero Najan Korejo U/C Siyal Mile 0/0-0/1   | 1.500                 | 5%           | 1000       | 06 Months           |
| 55  | Construction of CC Block & Drain at Village Muhammad Khan Khushik  | 1.000                 | 5%           | 1000       | 06 Months           |
| 56  | Construction of CC Block & Drain at Village Jan Muhammad Khushik   | 1.000                 | 5%           | 1000       | 06 Months           |
| 57  | Construction of CC Block & Drain at Village Fareed Khushik   | 1.000                 | 5%           | 1000       | 06 Months           |
| 58  | Construction of 10' Span Bridge at Rahooja Shakh   | 1.000                 | 5%           | 1000       | 06 Months           |
| 59  | Construction of CC Block & Drain at Village Pir Muhammad Murad Dargah U/C Pipri  | 1.000                 | 5%           | 1000       | 06 Months           |
| 60  | Construction of CC Block & Drain from Haji Ahmed Soomro House Chhanno Shahabad to Chhanno Shahabad road  | 1.000                 | 5%           | 1000       | 06 Months           |
| 61  | Improvement of road for Purano Dero Mile 0/0-0/0+440'  | 1.000                 | 5%           | 1000       | 06 Months           |
| 62  | Construction of road from Link road to Chhutto Mastoi Mile 0/0-0/0+395'  | 1.300                 | 5%           | 1000       | 06 Months           |
| 63  | Construction of CC Block & Drain from Muhammad Shah road to Solangi House (Muhammad Shah Colony)   | 1.000                 | 5%           | 1000       | 06 Months           |
| 64  | Construction of CC Block & Drain from Razzaq Babar house to Irrigation Colony  | 1.000                 | 5%           | 1000       | 06 Months           |
| 65  | Construction of CC Block & Drain at Taj Muhammad Shah Street Mallah Muhalla  | 1.000                 | 5%           | 1000       | 06 Months           |
| 66  | Construction of CC Block & Drain at Village Piaro Goth   | 1.000                 | 5%           | 1000       | 06 Months           |

| S.# | NAME OF WORK   | Estimated Cost in (M) | Bid Security | Tender Fee | Time for completion |
|-----|--|-----------------------|--------------|------------|---------------------|
| 67  | Construction of Drain Nala from PSO Leghari Pump to Pechard Canaj Sita Road                                  | 3.000                 | 5%           | 3000       | 06 Months           |
| 68  | Construction of road from Dodo Khan Leghari to Muhammad Khan Leghari with Retaining Wall                     | 1.600                 | 5%           | 1000       | 06 Months           |
| 69  | Improvement of road from Kakar city old I.H.Way road i/c Drains mile 0/0-0/1+330                             | 8.500                 | 5%           | 3000       | 12 Months           |
| 70  | Construction of road from K.N.Shah Burira road to Lashkar Khan Fatulani Chandio village mile 0/0-0/3         | 5.000                 | 5%           | 3000       | 12 Months           |
| 71  | Construction of Paving Block at village Jan Muhammad Khan Korejo near Gozo K.N.Shah                          | 3.700                 | 5%           | 3000       | 06 Months           |
| 72  | Construction of road from Rawat Laghari Suprio Bund road to Koro Khan Khoso mile 0/0-0/3                     | 5.000                 | 5%           | 3000       | 12 Months           |
| 73  | Construction of road from Suprio Bund to Allah Dino Khoso mile 0/0-0/3 i/c Masonry Structure 12' Span Bridge | 7.000                 | 5%           | 3000       | 12 Months           |
| 74  | Construction of 3 Nos. 12' Span Bridges over Abad Shakh & Baledai Shakh                                      | 4.500                 | 5%           | 3000       | 12 Months           |
| 75  | Construction of road from Abad Shakh to Khair Muhamamd Khoso   | 2.500                 | 5%           | 2000       | 06 Months           |
| 76  | Improvement of road from Rawat Laghari village to Bundo Mado road mile 0/0-1/1                               | 6.900                 | 5%           | 3000       | 12 Months           |
| 77  | Construction of road from Hethein Aliwal to Ali Sher Wah village mile 0/0-1/0                                | 15.000                | 5%           | 3000       | 12 Months           |
| 78  | Construction of road from I.H.Way to Khudabad Pathan mile 1/0-2/0  | 12.000                | 5%           | 3000       | 12 Months           |
| 79  | Construction of C.C Block & Drain Zulfqar Abbassi street at Mehar City                                       | 2.700                 | 5%           | 2000       | 06 Months           |
| 80  | Construction of By Pass road of Mehar City from I.H.Way Larkana road to Mehar Radhan road Taluka Mehar       | 20.000                | 5%           | 3000       | 12 Months           |
| 81  | Construction of road from Mehar Faridabad road to Sher Muhammad Khaskheli village mile 0/0-0/1+330           | 3.500                 | 5%           | 3000       | 06 Months           |
| 82  | Construction of 20' Rft Bridge at Kakol Wah each 10' Span 02 Nos.  | 2.100                 | 5%           | 2000       | 06 Months           |
| 83  | Construction of Paving Block and Drain in U/C Gahi Mahessar  | 4.300                 | 5%           | 3000       | 12 Months           |

### Buildings Division Dadu

|    |   |      |    |      |           |
|----|---|------|----|------|-----------|
| 84 | Construction of CC block & drain Allah yarani road to village Budho Gopang along Jageer minor | 3.00 | 5% | 3000 | 12 Months |
| 85 | Construction of CC block & drain at village Sabhago Panhwar                                   | 3.00 | 5% | 3000 | 12 Months |
| 86 | Repair of school & approach path @ village faqeer muhammad jamali                             | 1.80 | 5% | 1000 | 12 Months |
| 87 | Construction of drian @ village Allahyarani   | 2.00 | 5% | 2000 | 12 Months |
| 88 | Construction of 2 rooms police check post @ Walwani Mori                                      | 1.50 | 5% | 1000 | 12 Months |

| S.# | NAME OF WORK   | Estimated Cost in (M) | Bid Security | Tender Fee | Time for completion |
|-----|--|-----------------------|--------------|------------|---------------------|
| 89  | Construction of Public Park at Irrigation Rest House Dadu Taluka Dadu.   | 10.70                 | 5%           | 3000       | 12 Months           |
| 90  | Construction of CC Block & Drain at Village Pandhi Siyal.  | 1.50                  | 5%           | 1000       | 12 Months           |
| 91  | Construction of CC Block & Drain at Village Tagga.   | 1.50                  | 5%           | 1000       | 12 Months           |
| 92  | Construction of CC Block & Drain at Village Muhammad Ali Burdi.  | 1.50                  | 5%           | 1000       | 12 Months           |
| 93  | Construction of Musafir Khana at Village Haji Bachal Khoso.  | 1.00                  | 5%           | 1000       | 12 Months           |
| 94  | Construction of Eid Gah at village Shahnawaz Mastoi  | 1.000                 | 5%           | 1000       | 06 Months           |
| 95  | Construction of Eid Gah at Village Chhutto Mastoi at Qasmani Mastoi U/C Siyal.   | 1.00                  | 5%           | 1000       | 12 Months           |
| 96  | Rehabilitation of Government Boys Primary School Dari Salar.   | 1.00                  | 5%           | 1000       | 12 Months           |
| 97  | Rehabilitation of Government Girls Primary School Dari Khair Muhammad Khokhar.   | 1.00                  | 5%           | 1000       | 12 Months           |
| 98  | Const: of C.C Block & Drains at U.C Shah Panjo Sultan at village Shahpanjo Sultan, village Masoo Sahar, Village Chutto Chajro, Village Khari Aliabad Taluka Mehar. | 5.00                  | 5%           | 3000       | 12 Months           |
| 99  | Const: of C.C Block & Drain at U.C -Sobho Khan Magsi at village Amb Magsi, village Drabi, Village Duad Dero village Sobho Khan Magsi Taluka Mehar.                 | 4.70                  | 5%           | 3000       | 12 Months           |
| 100 | Publication of Souvenir Book 200 Copies.   | Qouted rate           | 5%           | 3000       | 12 Months           |

### Public Health Engineering Works Division Dadu

|     |  |       |    |      |           |
|-----|--|-------|----|------|-----------|
| 101 | Installation of Tube well for the purpose of Drinking water for various villages of Kachho area i.e (Phuloo Qambrani, Mureed Dero, Mazari Mastoi, Sim, hairo Khan, Manjhilo, Doltani, Rajo Gandho, Pat Gul Muhammad, Mazari Bhurgari, Mast Kehar Shah & Tore) Taluka Johi (On Solar System).     | 29.00 | 5% | 3000 | 12 Months |
| 102 | Installation of Tube well for the purpose of Drinking water for various villages of Kachho area i.e (Sevo Jamali, Bakhar Jamali, Potho, Mumtaz Lund, Bahawal Babar, Chhaper Jamali, Lal Khan Jamali, Wahi Pandhi (Lashari Muhalla), Wahi Pandhi & Lath Wara Lund) Taluka Johi (On Solar System). | 25.00 | 5% | 3000 | 12 Months |

| S.# | NAME OF WORK   | Estimated Cost in (M) | Bid Security | Tender Fee | Time for completion |
|-----|--|-----------------------|--------------|------------|---------------------|
| 103 | Installation of Tube well for the purpose of Drinking water for various villages of Kachho area i.e (Kando Babar, Gaji Shah, Tori Aachar Khan Gabol, Tando Rahim Khan, Huleli, Talpur, Wahi Pandhi (Birhmani Muhalla), Hafiz Jamali, Ali Murad Shahani, Darya Khan Shahani, Ramzan Shahani & Balach Khan) Taluka Johi (On Solar System). | 34.00                 | 5%           | 3000       | 12 Months           |
| 104 | Installation of Tube well for the purpose of drinking water for various villages of Kachho area for village Khair Muhammad Jamali Taluka Johi (On Solar System).   | 9.00                  | 5%           | 3000       | 12 Months           |
| 105 | Providing Drinking Water Facilities around Zam Zama Gas field (BHP) at various villages (9 Nos:) i.e (Allah Bachayo Panhwar, Noor Ko Potho, Wali Jee Miani, Mubarak Faqir, Haji Bachal Jamali, Ramzan Lund, Salar Panhwar, Fateh Muhammad Panhwar & Dargah Bukhari) Taluka Johi (On Solar System).                                       | 19.40                 | 5%           | 3000       | 12 Months           |
| 106 | Rehabilitation of Water Supply Scheme Allah Bachayo Jamali Taluka Johi.  | 17.10                 | 5%           | 3000       | 12 Months           |
| 107 | Water Supply scheme village Khair Muhammad Baladi Taluka K.N.Shah (On Solar System).   | 16.10                 | 5%           | 3000       | 12 Months           |
| 108 | Installation of Tube well for the purposed of Drinking water at village Ioung Rahooja & Gulzar Thebo (On Solar System).  | 5.00                  | 5%           | 3000       | 12 Months           |

**COMMUNITY DEVELOPMENT PROGRAMME 2016-17** (Highways Division Dadu.

|     |  |       |    |      |           |
|-----|--|-------|----|------|-----------|
| 109 | Construction of road from Shadan Pat Gul Muhammad road to Nabo Birahmani road mile 0/0-0/3 | 4.089 | 5% | 3000 | 12 Months |
|-----|--|-------|----|------|-----------|

  
**EXECUTIVE ENGINEER**  
**HIGHWAYS DIVISION DADU**

| S.# | NAME OF WORK | Estimated Cost in (M) | Bid Security | Tender Fee | Time for completion |
|-----|--------------|-----------------------|--------------|------------|---------------------|
|-----|--------------|-----------------------|--------------|------------|---------------------|

The Standard Bidders Documents will be issued from concerned Executive Engineer's office i.e Highways, Buildings and Public Health Engineering from the date of publication upto **04-05-2017** during office working hours. The set of Bidding Documents shall be provided against payment of price / tender fee as shown against each work.

The bid security at the rate of 5% of the bid amount offered will be submitted with the bid documents.

Pakistan Engineering Council Certificate for the year 2017 is required for the work above 4.00 (M). The contractor shall submit NTN certificate alongwith application.

The contractor should be registered with **Sindh Revenue Board in terms of Rule-16 (i)(iii) or SPPRA Rules 2010 (Amended)**

The tenders will be received on **05-05-2017** upto 12:00 Noon and opened on the same date at 01:00 p.m. in the office of the undersigned in the presence of Procurement committee / tendering opening Committee, contractors or their authorized representatives at the time and place mentioned above.

In case of un-responded / rejected tenders, the fresh tenders will be again issued and received on the following dates.

Second time issued upto **22-05-2017** till 12:00 Noon and received on **23-05-2017** latest 12:00 Noon and opened on the same day at 01:00 p.m.

In case of holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.

*No conditional tender shall be accepted / considered.*

*The procuring agency may reject all or any bid subject to SPPRA Rules.*

*Any contractor or firm which is black listed anywhere will not be eligible to participate.*

**D.A/As Above,**

**EXECUTIVE ENGINEER  
HIGHWAYS DIVISION DADU**

**COPY F.W.C's FOR INFORMATION TO:-**

- 1-/ The Secretary, Government of Sindh, Information Technology Secretariat No.6, Karachi along with CD for placing the same on Website.
- 2-/ The NAB Hyderabad / Sukkur Region
- 3-/ The Deputy Commissioner Dadu.
- 4-/ The Director Information Advertisement, Public Relation Department, Government of Sindh. Block 96, Sindh Secretariat Building, Karachi with six spare copies for publication of insertion in three leading newspapers i.e Sindhi, Urdu & English.
- 5-/ The Director (CB) Sindh Public Procurement Regulatory Authority Barrack No: 8, Sindh Secretariat No: 4-A Court road Karachi for publication/hoisting of NIT on the website of SPPRA. The Soft copy is already E-mailed to web.programmer@pprasindh.gov.pk.
- 6-/ The Superintending Engineer (Works & Services) Dadu.
- 7-/ The Executive Engineer Buildings/Education Works/Public Health Division Dadu.
- 8-/ The Assisstant Engineers (All) under Executive Engineer Highways Division Dadu.
- 9-/ Copy CB / DB (Local).

  
**EXECUTIVE ENGINEER  
HIGHWAYS DIVISION DADU**



**ANNUAL PROCUREMENT PLAN 2016-2017**  
**EXECUTIVE ENGINEER, HIGHWAYS DIVISION, DADU**

| SR:<br>NO: | DESCRIPTION OF PROCUREMENT | QUANTITY<br>(Where applicable) | ESTIMATED<br>UNIT COST<br>(Where applicable in Million) | FUNDS<br>ALLOCATED<br>IN MILLION | SOURCE OF<br>FUNDS (ADP &<br>NON-ADP) | PROPOSED<br>PROCUREMENT<br>METHOD | TIMING OF PROCUREMENT |           |           |           | REMARKS |
|------------|----------------------------|--------------------------------|---|----------------------------------|---------------------------------------|-----------------------------------|-----------------------|-----------|-----------|-----------|---------|
|            |                            |                                |   |                                  |                                       |                                   | 1st:<br>Qtr:          | 2nd: Qtr: | 3rd: Qtr: | 4th: Qtr: |         |
| 01         | 02                         | 03                             | 04  | 05                               | 06                                    | 07                                | 08                    | 09        | 10        | 11        | 12      |

**HIGHWAYS DIVISION DADU**

|    |   |  |        |        |   |                                       |  |  |  |  |  |
|----|---|--|--------|--------|---|---------------------------------------|--|--|--|--|--|
| 1  | Construction of 3' Span & 4' Span Culverts @ various locations of Taluka Johi                               |  | 3.000  | 3.000  | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |
| 2  | Construction of Paving Block & Drain @ village Bahawalpur Footpath on both sides of road                    |  | 10.000 | 10.000 | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |
| 3  | Construction of road from Johi Wahi Pandhi road to village Fazal Jamali mile 0/0-0/2                        |  | 2.989  | 2.989  | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |
| 4  | Construction of road from Drigh Bala to village Moosa Khan Lund mile 0/0-1/4 (Taken up length 0/0-0/3+330') |  | 5.000  | 5.000  | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |
| 5  | Construction of road from Wahi Pandhi road to village Hafiz Jamali mile 2/2-2/5.                            |  | 4.774  | 4.774  | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |
| 6  | Construction of road from Wahi Pandhi road to village Piaro Lund mile 0/0-0/3+330'.                         |  | 5.000  | 5.000  | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |
| 7  | Construction of road from Khoonan Mori Bahawalpur road to Rais Amir Ahmed Ji Landhi mile 0/0-0/1+330        |  | 2.445  | 2.445  | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |
| 8  | Construction of Retaining Wall & Approaches to Pre-stressed Bridge along Johi Bye Pass on Johi Branch.      |  | 2.988  | 2.988  | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |
| 9  | Construction of Causeway along Gul Muhamamd Jamali to Murad Jamali road (765 Rft).                          |  | 10.000 | 10.000 | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |
| 10 | Construction of road from Phulji Thariri road to Khuda Bux Kanhgyani Jamali road mile 0/0-0/3.              |  | 4.734  | 4.734  | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |

| SR:<br>NO: | DESCRIPTION OF PROCUREMENT   | QUANTITY<br>(Where<br>applicable) | ESTIMATE<br>D UNIT<br>COST<br>(Where | FUNDS<br>ALLOCATE<br>D IN<br>MILLION | SOURCE OF<br>FUNDS (ADP &<br>NON-ADP)   | PROPOSED<br>PROCUREMENT<br>METHOD     | TIMING OF PROCUREMENT |           |           |           | REMARKS |
|------------|--|-----------------------------------|--------------------------------------|--------------------------------------|---|---------------------------------------|-----------------------|-----------|-----------|-----------|---------|
|            |  |                                   |                                      |                                      |   |                                       | 1st:<br>Qtr:          | 2nd: Qtr: | 3rd: Qtr: | 4th: Qtr: |         |
| 01         | 02   | 03                                | 04                                   | 05                                   | 06                                      | 07                                    | 08                    | 09        | 10        | 11        | 12      |
| 11         | Construction of road from Bahawalpur Faqeer Muhammad Jamali road to Meer Jamali mile 0/0-0/2 |                                   | 3.200                                | 3.200                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 12         | Construction of Paving Block & Drain @ village Haji Khan muhalla Fahad Laghari               |                                   | 2.000                                | 2.000                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 13         | Construction of road for village Ghulam Ali Korai Jamali mile 0/0-0/4+165'                   |                                   | 6.000                                | 6.000                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 14         | Construction of road from Dadu Johi road to village Abbas Panhwar mile 0/1-0/3               |                                   | 2.967                                | 2.967                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 15         | Construction of road from Dadu Johi road to Safer Lund mile 0/0-0/2                          |                                   | 3.121                                | 3.121                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 16         | Construction of road from Dadu Johi road to Kando Lund mile 0/0-0/1                          |                                   | 1.557                                | 1.557                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 17         | Construction of road & drain @ Pir Gunio Dr. Nazeer Jamali street                            |                                   | 2.000                                | 2.000                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 18         | Construction of road from B.H.P road to village Rohal Jamali mile 0/4+330'-0/7+330'          |                                   | 4.730                                | 4.730                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 19         | Construction of road from Ghazi Khan Jamali to Soomar Sekhani mile 0/0-0/5                   |                                   | 7.000                                | 7.000                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 20         | Construction of road from Chinni to Sajawal Alkhani mile 0/0-0/2+528'                        |                                   | 4.000                                | 4.000                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 21         | Construction of road for village Mitho Jamali mile 0/2+330-0/3+330                           |                                   | 1.587                                | 1.587                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |

| SR:<br>NO: | DESCRIPTION OF PROCUREMENT  | QUANTITY<br>(Where applicable) | ESTIMATED<br>UNIT COST<br>(Where applicable in Million) | FUNDS<br>ALLOCATED<br>IN MILLION | SOURCE OF<br>FUNDS (ADP &<br>NON-ADP)   | PROPOSED<br>PROCUREMENT<br>METHOD     | TIMING OF PROCUREMENT |           |           |           | REMARKS |
|------------|---|--------------------------------|---|----------------------------------|---|---------------------------------------|-----------------------|-----------|-----------|-----------|---------|
|            |   |                                |   |                                  |   |                                       | 1st:<br>Qtr:          | 2nd: Qtr: | 3rd: Qtr: | 4th: Qtr: |         |
| 01         | 02  | 03                             | 04  | 05                               | 06                                      | 07                                    | 08                    | 09        | 10        | 11        | 12      |
| 22         | Construction of road from Chowdagi Phulji village to Ghanwar Khan Mehrani Jamali mile 0/0-0/1           |                                | 1.574   | 1.574                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 23         | Construction of road from Hussain Solangi road to village Suhrab Shaikh mile 0/0-0/5                    |                                | 7.261   | 7.261                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 24         | Construction of road for village Nabi Bux Jamali mile 0/0-0/1   |                                | 1.526   | 1.526                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 25         | Construction of Paving Block & Drain @ Tando Raheem Khan  |                                | 2.000   | 2.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 26         | Construction of road for Mureed Dero mile 0/5-0/7   |                                | 2.989   | 2.989                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 27         | Improvement of road from Naka Chowk to Johi Haji Khan road (graveyard) Johi city mile 0/0-0/3           |                                | 6.162   | 6.162                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 28         | Construction of road from Johi Haji Khan road to Shabir Mastoi house Johi city mile 0/0-0/1             |                                | 2.157   | 2.157                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 29         | Widening & Reconditioning / Improvement of road from Johi bye pass to Nako Chowk Johi City mile 0/0-0/7 |                                | 17.765  | 17.765                           | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 30         | Improvement of road from Naka Chowk to Honda Showroom Johi City mile 0/0-0/1+330 (in portion)           |                                | 2.200   | 2.200                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 31         | Construction of road from Phulji Thariri road Ibrahim Punjabi road mile 0/0-0/1                         |                                | 1.786   | 1.786                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 32         | Construction of road from Phulji Thariri road Meenhon Khan Punjabi road mile 0/0-0/3+330'               |                                | 5.000   | 5.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |

| SR:<br>NO: | DESCRIPTION OF PROCUREMENT   | QUANTITY<br>(Where applicable) | ESTIMATED<br>UNIT COST<br>(Where applicable in Million) | FUNDS<br>ALLOCATED<br>IN MILLION | SOURCE OF<br>FUNDS (ADP &<br>NON-ADP)   | PROPOSED<br>PROCUREMENT<br>METHOD     | TIMING OF PROCUREMENT |           |           |           | REMARKS |
|------------|--|--------------------------------|---|----------------------------------|---|---------------------------------------|-----------------------|-----------|-----------|-----------|---------|
|            |  |                                |   |                                  |   |                                       | 1st:<br>Qtr:          | 2nd: Qtr: | 3rd: Qtr: | 4th: Qtr: |         |
| 01         | 02   | 03                             | 04  | 05                               | 06                                      | 07                                    | 08                    | 09        | 10        | 11        | 12      |
| 33         | Construction of approaches @ village Doonger Lund mile 0/0-0/1                                     |                                | 1.600   | 1.600                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 34         | Construction of road from Kamal Khan Mori to Meer Muhammad Shah along MNV drain mile 0/0-0/2       |                                | 3.200   | 3.200                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 35         | Widening & Reconditioning of road for Chowdagi Phulji station mile 1/2-1/6+330                     |                                | 10.200  | 10.200                           | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 36         | Construction of road from Saleh Jamali to Ranjho Channa mile 0/0-0/2                               |                                | 3.000   | 3.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 37         | Construction of road from Ghulam Ali Jamali mile 0/0-0/1+330                                       |                                | 2.265   | 2.265                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 38         | Construction of road from Johi Chhini road to Roshan Rodnani and Ali Sher Rodnani mile 0/0-0/0+330 |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 39         | Construction of Cause Way in road of Aziz Rustamani Wahi Pandhi                                    |                                | 1.441   | 1.441                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 40         | Construction of CC Block & Drain at Piaro Station.   |                                | 4.500   | 4.500                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 41         | Construction of CC Block & Drain at Wadero Wali Muhammad Panhwar (Kandi)                           |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 42         | Construction of Paving Block & Drain at Ward No.01, 03 & 04 in Phulji Station                      |                                | 10.000  | 10.000                           | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 43         | Construction of CC Block & Drain at Allah Jurio Bhand  |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 44         | Construction* of CC Block & Drain at Lutaf Ali Bhand   |                                | 1.500   | 1.500                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |

| SR:<br>NO: | DESCRIPTION OF PROCUREMENT   | QUANTITY<br>(Where applicable) | ESTIMATED<br>UNIT COST<br>(Where applicable in Million) | FUNDS<br>ALLOCATED<br>IN MILLION | SOURCE OF<br>FUNDS (ADP &<br>NON-ADP)   | PROPOSED<br>PROCUREMENT<br>METHOD     | TIMING OF PROCUREMENT |           |           |           | REMARKS |
|------------|--|--------------------------------|---|----------------------------------|---|---------------------------------------|-----------------------|-----------|-----------|-----------|---------|
|            |  |                                |   |                                  |   |                                       | 1st:<br>Qtr:          | 2nd: Qtr: | 3rd: Qtr: | 4th: Qtr: |         |
| 01         | 02   | 03                             | 04  | 05                               | 06                                      | 07                                    | 08                    | 09        | 10        | 11        | 12      |
| 45         | Construction of road from Dadu Johi road to Village Haji Khadim Jamali Mile 0/0-0/1+495'                     |                                | 2.000   | 2.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 46         | Reconditioning of road from Indus Highway to Dato Jamali Mile 0/0-0/1+330' i/c Drain                         |                                | 2.000   | 2.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 47         | Reconditioning of road from Phulji Piaro road to Village Allahabad Mile 0/0-0/2+220'.                        |                                | 3.000   | 3.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 48         | Construction of CC Block & Drain at Village Noorja   |                                | 1.500   | 1.500                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 49         | Construction of CC Block & Drain at Village Shahnawaz Mastoi   |                                | 1.500   | 1.500                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 50         | Construction of CC Block & Drain at Village Ibrahim Jee Sheno  |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 51         | Construction of road from Haitam Jatoi Phattak to Mir Tamoor Panhwar Otaq Mile 0/0-0/1+110'                  |                                | 2.000   | 2.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 52         | Improvement of road from Girls College to Mallah Chowk via Noorani Chowk, Dhamali Chowk, Wadhan Shah & Misri |                                | 14.000  | 14.000                           | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 53         | Construction of CC Block & Drain at Village Munni U/C Piaro Station  |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 54         | Construction of Link road for Village Wadero Najan Korejo U/C Siyal Mile 0/0-0/1                             |                                | 1.500   | 1.500                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 55         | Construction of CC Block & Drain at Village Muhammad Khan Khushik  |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |

| SR:<br>NO: | DESCRIPTION OF PROCUREMENT  | QUANTITY<br>(Where applicable) | ESTIMATED<br>UNIT COST<br>(Where applicable in Million) | FUNDS<br>ALLOCATED<br>IN MILLION | SOURCE OF<br>FUNDS (ADP &<br>NON-ADP)   | PROPOSED<br>PROCUREMENT<br>METHOD     | TIMING OF PROCUREMENT |           |           |           | REMARKS |
|------------|---|--------------------------------|---|----------------------------------|---|---------------------------------------|-----------------------|-----------|-----------|-----------|---------|
|            |   |                                |   |                                  |   |                                       | 1st:<br>Qtr:          | 2nd: Qtr: | 3rd: Qtr: | 4th: Qtr: |         |
| 01         | 02  | 03                             | 04  | 05                               | 06                                      | 07                                    | 08                    | 09        | 10        | 11        | 12      |
| 56         | Construction of CC Block & Drain at Village Jan Muhammad Khushik  |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 57         | Construction of CC Block & Drain at Village Fareed Khushik  |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 58         | Construction of 10' Span Bridge at Rahooja Shakh  |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 59         | Construction of CC Block & Drain at Village Pir Muhammad Murad Dargah U/C Pipri                         |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 60         | Construction of CC Block & Drain from Haji Ahmed Soomro House Chhanno Shahabad to Chhanno Shahabad road |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 61         | Improvement of road for Purano Dero Mile 0/0-0/0+440'   |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 62         | Construction of road from Link road to Chhutto Mastoi Mile 0/0-0/0+395'                                 |                                | 1.300   | 1.300                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 63         | Construction of CC Block & Drain from Muhammad Shah road to Solangi House (Muhammad Shah Colony)        |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 64         | Construction of CC Block & Drain from Razzaq Babar house to Irrigation Colony                           |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 65         | Construction of CC Block & Drain at Taj Muhammad Shah Street Mallah Muhalla                             |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 66         | Construction of CC Block & Drain at Village Piaro Goth  |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |

| SR:<br>NO: | DESCRIPTION OF PROCUREMENT   | QUANTITY<br>(Where<br>applicable) | ESTIMATE<br>D UNIT<br>COST<br>(Where | FUNDS<br>ALLOCATE<br>D IN<br>MILLION | SOURCE OF<br>FUNDS (ADP &<br>NON-ADP)   | PROPOSED<br>PROCUREMENT<br>METHOD     | TIMING OF PROCUREMENT |           |           |           | REMARKS |
|------------|--|-----------------------------------|--------------------------------------|--------------------------------------|---|---------------------------------------|-----------------------|-----------|-----------|-----------|---------|
|            |  |                                   |                                      |                                      |   |                                       | 1st:<br>Qtr:          | 2nd: Qtr: | 3rd: Qtr: | 4th: Qtr: |         |
| 01         | 02   | 03                                | 04                                   | 05                                   | 06                                      | 07                                    | 08                    | 09        | 10        | 11        | 12      |
| 67         | Construction of Drain Nala from PSO Leghari Pump to Pechard Canal Sita Road                                  |                                   | 3.000                                | 3.000                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 68         | Construction of road from Dodo Khan Leghari to Muhammad Khan Leghari with Retaining Wall                     |                                   | 1.600                                | 1.600                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 69         | Improvement of road from Kakar city old I.H.Way road i/c Drains mile 0/0-0/1+330                             |                                   | 8.500                                | 8.500                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 70         | Construction of road from K.N.Shah Burira road to Lashkar Khan Fatulani Chandio village mile 0/0-0/3         |                                   | 5.000                                | 5.000                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 71         | Construction of Paving Block at village Jan Muhammad Khan Korejo near Gozo K.N.Shah                          |                                   | 3.700                                | 3.700                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 72         | Construction of road from Rawat Laghari Suprio Bund road to Koro Khan Khoso mile 0/0-0/3                     |                                   | 5.000                                | 5.000                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 73         | Construction of road from Suprio Bund to Allah Dino Khoso mile 0/0-0/3 i/c Masonry Structure 12' Span Bridge |                                   | 7.000                                | 7.000                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 74         | Construction of 3 Nos. 12' Span Bridges over Abad Shakh & Baledai Shakh                                      |                                   | 4.500                                | 4.500                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 75         | Construction of road from Abad Shakh to Khair Muhamamd Khoso   |                                   | 2.500                                | 2.500                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 76         | Improvement of road from Rawat Laghari village to Bundo Mado road  |                                   | 6.900                                | 6.900                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |

| SR:<br>NO: | DESCRIPTION OF PROCUREMENT   | QUANTITY<br>(Where applicable) | ESTIMATED<br>UNIT COST<br>(Where applicable in Million) | FUNDS<br>ALLOCATED<br>IN MILLION | SOURCE OF<br>FUNDS (ADP &<br>NON-ADP)   | PROPOSED<br>PROCUREMENT<br>METHOD     | TIMING OF PROCUREMENT |           |           |           | REMARKS |
|------------|--|--------------------------------|---|----------------------------------|---|---------------------------------------|-----------------------|-----------|-----------|-----------|---------|
|            |  |                                |   |                                  |   |                                       | 1st:<br>Qtr:          | 2nd: Qtr: | 3rd: Qtr: | 4th: Qtr: |         |
| 01         | 02   | 03                             | 04  | 05                               | 06                                      | 07                                    | 08                    | 09        | 10        | 11        | 12      |
| 77         | Construction of road from Hethein Aliwal to Ali Sher Wah village mile 0/0-1/0                          |                                | 15.000  | 15.000                           | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 78         | Construction of road from I.H.Way to Khudabad Pathan mile 1/0-2/0                                      |                                | 12.000  | 12.000                           | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 79         | Construction of C.C Block & Drain Zulfqar Abbassi street at Mehar City                                 |                                | 2.700   | 2.700                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 80         | Construction of By Pass road of Mehar City from I.H.Way Larkana road to Mehar Radhan road Taluka Mehar |                                | 20.000  | 20.000                           | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 81         | Construction of road from Mehar Faridabad road to Sher Muhammad Khaskheli village mile 0/0-0/1+330     |                                | 3.500   | 3.500                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 82         | Construction of 20' Rft Bridge at Kakol Wah each 10' Span 02 Nos.                                      |                                | 2.100   | 2.100                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 83         | Construction of Paving Block and Drain in U/C Gahi Mahessar  |                                | 4.300   | 4.300                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |

#### BUILDINGS DIVISION DADU

|    |   |  |       |       |   |                                       |  |  |  |  |  |
|----|---|--|-------|-------|---|---------------------------------------|--|--|--|--|--|
| 84 | Construction of CC block & drain Allah yarani road to village Budho Gopang along Jageer minor |  | 3.000 | 3.000 | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |
| 85 | Construction of CC block & drain at village Sabhago Panhwar                                   |  | 3.000 | 3.000 | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |
| 86 | Repair of school & approach path @ village faqeer muhammad jamali                             |  | 1.800 | 1.800 | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |
| 87 | Construction, of drian @ village Allahyarani  |  | 2.000 | 2.000 | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |



| SR:<br>NO: | DESCRIPTION OF PROCUREMENT   | QUANTITY<br>(Where applicable) | ESTIMATED<br>UNIT COST<br>(Where applicable in Million) | FUNDS<br>ALLOCATED<br>IN MILLION | SOURCE OF<br>FUNDS (ADP &<br>NON-ADP)   | PROPOSED<br>PROCUREMENT<br>METHOD     | TIMING OF PROCUREMENT |           |           |           | REMARKS |
|------------|--|--------------------------------|---|----------------------------------|---|---------------------------------------|-----------------------|-----------|-----------|-----------|---------|
|            |  |                                |   |                                  |   |                                       | 1st:<br>Qtr:          | 2nd: Qtr: | 3rd: Qtr: | 4th: Qtr: |         |
| 01         | 02   | 03                             | 04  | 05                               | 06                                      | 07                                    | 08                    | 09        | 10        | 11        | 12      |
| 88         | Construction of 2 rooms police check post @ Walwani Mori   |                                | 1.500   | 1.500                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 89         | Construction of Public Park at Irrigation Rest House Dadu Taluka Dadu.   |                                | 10.700  | 10.700                           | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 90         | Construction of CC Block & Drain at Village Pandhi Siyal.  |                                | 1.500   | 1.500                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 91         | Construction of CC Block & Drain at Village Tagga.   |                                | 1.500   | 1.500                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 92         | Construction of CC Block & Drain at Village Muhammad Ali Burdi.  |                                | 1.500   | 1.500                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 93         | Construction of Musafir Khana at Village Haji Bachal Khoso.  |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 94         | Construction of Eid Gah at village Shahnawaz Mastoi  |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 95         | Construction of Eid Gah at Village Chhutto Mastoi at Qasmani Mastoi U/C Siyal.   |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 96         | Rehabilitation of Government Boys Primary School Dari Salar.   |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 97         | Rehabilitation of Government Girls Primary School Dari Khair Muhammad Khokhar.   |                                | 1.000   | 1.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 98         | Const: of C.C Block & Drains at U.C Shah Panjo Sultan at village Shahpanjo Sultan, village Masoo Sahar, Village Chutto Chajro, Village Khari Aliabad Taluka Mehar. |                                | 5.000   | 5.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |

| SR:<br>NO: | DESCRIPTION OF PROCUREMENT  | QUANTITY<br>(Where applicable) | ESTIMATE<br>D UNIT<br>COST<br>(Where | FUNDS<br>ALLOCATE<br>D IN<br>MILLION | SOURCE OF<br>FUNDS (ADP &<br>NON-ADP)   | PROPOSED<br>PROCUREMENT<br>METHOD     | TIMING OF PROCUREMENT |           |           |           | REMARKS |
|------------|---|--------------------------------|--------------------------------------|--------------------------------------|---|---------------------------------------|-----------------------|-----------|-----------|-----------|---------|
|            |   |                                |                                      |                                      |   |                                       | 1st:<br>Qtr:          | 2nd: Qtr: | 3rd: Qtr: | 4th: Qtr: |         |
| 01         | 02  | 03                             | 04                                   | 05                                   | 06                                      | 07                                    | 08                    | 09        | 10        | 11        | 12      |
| 99         | Const: of C.C Block & Drain at U.C - Sobho Khan Magsi at village Amb Magsi, village Drabi, Village Duad Dero village Sobho Khan Magsi Taluka Mehar. |                                | 4.700                                | 4.700                                | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 100        | Publication of Souvenir Book 200 Copies.  |                                | Qouted rate                          |                                      | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |

**PUBLIC HEALTH ENGINEERING WORKS DIVISION DADU**

|     |  |  |        |        |   |                                       |  |  |  |  |  |
|-----|--|--|--------|--------|---|---------------------------------------|--|--|--|--|--|
| 101 | Installation of Tube well for the purpose of Drinking water for various villages of Kachho area i.e (Phuloo Qambrani, Mureed Dero, Mazari Mastoi, Sim, hairo Khan, Manjhilo, Doltani, Rajo Gandho, Pat Gul Muhammad, Mazari Bhurgari, Mast Kehar Shah & Tore) Taluka Johi (On Solar System).     |  | 29.000 | 29.000 | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |
| 102 | Installation of Tube well for the purpose of Drinking water for various villages of Kachho area i.e (Sevo Jamali, Bakhar Jamali, Potho, Mumtaz Lund, Bahawal Babar, Chhaper Jamali, Lal Khan Jamali, Wahi Pandhi (Lashari Muhalla), Wahi Pandhi & Lath Wara Lund) Taluka Johi (On Solar System). |  | 25.000 | 25.000 | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |

| SR:<br>NO: | DESCRIPTION OF PROCUREMENT   | QUANTITY<br>(Where applicable) | ESTIMATED<br>UNIT COST<br>(Where applicable in Million) | FUNDS<br>ALLOCATED<br>IN MILLION | SOURCE OF<br>FUNDS (ADP &<br>NON-ADP)   | PROPOSED<br>PROCUREMENT<br>METHOD     | TIMING OF PROCUREMENT |           |           |           | REMARKS |
|------------|--|--------------------------------|---|----------------------------------|---|---------------------------------------|-----------------------|-----------|-----------|-----------|---------|
|            |  |                                |   |                                  |   |                                       | 1st:<br>Qtr:          | 2nd: Qtr: | 3rd: Qtr: | 4th: Qtr: |         |
| 01         | 02   | 03                             | 04  | 05                               | 06                                      | 07                                    | 08                    | 09        | 10        | 11        | 12      |
| 103        | Installation of Tube well for the purpose of Drinking water for various villages of Kachho area i.e (Kando Babar, Gaji Shah, Tori Aachar Khan Gabol, Tando Rahim Khan, Huleli, Talpur, Wahi Pandhi (Birhmani Muhalla), Hafiz Jamali, Ali Murad Shahani, Darya Khan Shahani, Ramzan Shahani & Balach Khan) Taluka Johi (On Solar System). |                                | 34.000  | 34.000                           | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 104        | Installation of Tube well for the purpose of drinking water for various villages of Kachho area for village Khair Muhammad Jamali Taluka Johi (On Solar System).   |                                | 9.000   | 9.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 105        | Providing Drinking Water Facilities around Zam Zama Gas field (BHP) at various villages (9 Nos:) i.e (Allah Bachayo Panhwar, Noor Ko Potho, Wali Jee Miani, Mubarak Faqir, Haji Bachal Jamali, Ramzan Lund, Salar Panhwar, Fateh Muhammad Panhwar & Dargah Bukhari) Taluka Johi (On Solar System).                                       |                                | 19.400  | 19.400                           | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 106        | Rehabilitation of Water Supply Scheme Allah Bachayo Jamali Taluka Johi.  |                                | 17.100  | 17.100                           | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 107        | Water Supply scheme village Khair Muhammad Baladi Taluka K.N.Shah (On Solar System).   |                                | 16.100  | 16.100                           | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |
| 108        | Installation of Tube well for the purposed of Drinking water at village loungh Rahooja & Gulzar Thebo (On Solar System).   |                                | 5.000   | 5.000                            | Production of Bonus Funds (BHP) 2016-17 | Single Stage One Envelope Procurement |                       |           |           |           |         |

| SR:<br>NO: | DESCRIPTION OF PROCUREMENT | QUANTITY<br>(Where<br>applicable) | ESTIMATE<br>D UNIT<br>COST<br>(Where | FUNDS<br>ALLOCATE<br>D IN<br>MILLION | SOURCE OF<br>FUNDS (ADP &<br>NON-ADP) | PROPOSED<br>PROCUREMENT<br>METHOD | TIMING OF PROCUREMENT |           |           |           | REMARKS |
|------------|----------------------------|-----------------------------------|--------------------------------------|--------------------------------------|---------------------------------------|-----------------------------------|-----------------------|-----------|-----------|-----------|---------|
|            |                            |                                   |                                      |                                      |                                       |                                   | 1st:<br>Qtr:          | 2nd: Qtr: | 3rd: Qtr: | 4th: Qtr: |         |
| 01         | 02                         | 03                                | 04                                   | 05                                   | 06                                    | 07                                | 08                    | 09        | 10        | 11        | 12      |

**COMMUNITY DEVELOPMENT PROGRAMME 2016-17 (HIGHWAYS DIVISION DADU)**

|     |  |  |       |       |   |                                       |  |  |  |  |  |
|-----|--|--|-------|-------|---|---------------------------------------|--|--|--|--|--|
| 109 | Construction of road from Shadan Pat Gul Muhammad road to Nabo Birahmani road mile 0/0-0/3 |  | 4.089 | 4.089 | Community Development Programme 2016-17 | Single Stage One Envelope Procurement |  |  |  |  |  |
|-----|--|--|-------|-------|---|---------------------------------------|--|--|--|--|--|

  
**EXECUTIVE ENGINEER**  
**HIGHWAYS DIVISION DADU**



**OFFICE OF THE  
DEPUTY COMMISSIONER DADU /  
SECRETARY (PSDC)**

No.DC/PA/ 81 2017

Dated:- 21.03.2017

Phone # 025-9200250-1 Fax # 025-9200252

**NOTIFICATION**

Following Procurement Committee is notified as per decision of the Petroleum Social Development Committee (PSDC) in its meeting held on 04-02-2017 in according with SPPRA Rules 2010.

- |  |            |
|--|------------|
| 1. Additional Deputy Commissioner-II, Dadu.                      | (Chairman) |
| 2. Executive Engineer, Highway Division, Dadu.                   | (Member)   |
| 3. Executive Engineer, Buildings Division, Dadu.                 | (Member)   |
| 4. Executive Engineer, Public Health Engineering Division, Dadu. | (Member)   |
| 5. Divisional Accounts Officer, Highway Division, Dadu.          | (Member)   |

**(RAJA SHAH ZAMAN KHUHRO)  
DEPUTY COMMISSIONER DADU  
& SECRETARY (PSDC)**

A copy is forwarded for information to:-

- 1.The Chairman, PSDC, Sardar Rafique Ahmed Jamali, MNA, Dadu-Johi.
- 2.The Secretary Energy Department Government of Sindh Karachi.
- 3.The Commissioner, Hyderabad Division, Hyderabad.
- 4.The Deputy Secretary (Staff) to Chief Minister, Sindh, Karachi.
- 5.The Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
6. The Director, SPPRA, Governemnt of Sindh, Karachi.
- 6.The Superintendent Engineer, Works & Services, Dadu.
7. All concerned.

**(RAJA SHAH ZAMAN KHUHRO)  
DEPUTY COMMISSIONER DADU  
& SECRETARY (PSDC)**



**OFFICE OF THE  
DEPUTY COMMISSIONER DADU /  
SECRETARY (PSDC)**

No.DC/PA/ 80 2017

Dated:-21.03.2017

Phone # 025-9200250-1 Fax # 025-9200252

**NOTIFICATION**


As per Section 31 of SPPRA Rule 2010 a Redressal of grievances Committee is hereby constituted to redress the complaints of Bidders in the Procurement Process of Development Schemes Executed from the Bonus Production Funds.

1. Divisional Accounts Officer, Highway Division, Dadu
2. Representative of E&I Company
3. Representative of OPL Company

**(RAJA SHAH ZAMAN KHUHRO)  
DEPUTY COMMISSIONER DADU  
& SECRETARY (PSDC)**

A copy is forwarded for information to:-

- 1.The Chairman, PSDC, Sardar Rafique Ahmed Jamali, MNA, Dadu-Johi.
- 2.The Secretary Energy Department Government of Sindh Karachi.
- 3.The Commissioner, Hyderabad Division, Hyderabad.
- 4.The Deputy Secretary (Staff) to Chief Minister, Sindh, Karachi.
- 5.The Deputy Secretary (Staff) to Chief Secretary, Sindh, Karachi.
6. The Director, SPPRA, Governemnt of Sindh, Karachi.
- 6.The Superintendent Engineer, Works & Services, Dadu.
7. All concerned.

  
**(RAJA SHAH ZAMAN KHUHRO)  
DEPUTY COMMISSIONER DADU  
& SECRETARY (PSDC)**