



No. TC/G-55/710  
Highways Division Tharparkar  
Dated 10/05/2017.

Office of the Executive Engineer  
Highways Division Tharparkar  
Near Al Mehdi Hospital Mithi  
Phone No. 0232-920112

### NOTICE INVITING TENDERS

As per SPPRA Rules 2010, (Amended 2013) sealed tenders are invited from the interested persons / suppliers/contractors / companies / on Standard Bidding Documents forms for procurement of below mentioned works in District Tharparkar.

### LIST OF WORKS

1. The intended participants can purchase the separate set of tenders on payment of tender fee on any working day during office hours from date of publication to **29-05-2017 @ 1:00 PM**.
2. The tenders shall be received back on **30-05-2017 @ 12:00** noon and opened on the same date @ 1:00 PM in the presence of tender opening / evaluation committee and bidders or their authorized representatives who wish to be present with following documents.
3. Registration with income Tax department (NTN Certificates) and copy of N.I.C.
4. Registration with Pakistan Engineering Council 2016 (Renewal).
5. Registration with Sindh Revenue Board.
6. Should have completed at least two contracts of similar nature over the last 5 years.
7. List of Machinery & Equipment available with documentary evidence of it's ownership certificate of Bank showing credit worthiness along with Bank Statement.
8. Undertaking on affidavit that firm is not involved in any litigation or abandoned any work in the department.
9. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the schedule bank in favour of the under signed.
10. The competent authority may cancel the Bidding process at any time prior to the acceptance of a Bid or as per SPPRA Rules.
11. Affidavit to the effect that the Firm / Contractor has not been black listed previously by any executing agency.
12. Affidavit with effect that all documents / particulars / information furnished are true and correct.
13. In case of Firm, list of partners / partnership Deed, giving full particulars of Directors / proprietors or others connected along with Power of Attorney. In case of being sole proprietors such undertaking on affidavit be furnished.
14. Conditional / Telegraphic application will not be entertained for purchase of tenders.
15. In case of work remains un-responded the next date of issue & receipt will be as under.

#### 2<sup>nd</sup> Attempt

Date of issue upto	14-06-2017	@ 1.00 PM
Date of receipt	15-06-2017	@ 1.00 PM
Date of opening	15-06-2017	@ 2.00 PM

  
Executive Engineer  
Highways Division  
Tharparkar


SPPRA INWARD DIARY  
NO: 372  
DATED: 11-05-17

## LIST OF TENDER

S#.	Name of Schemes	Estimated Cost	Earnest Money	Period of Completion	Tender Fee
1.	M&R to road from Jogi Marhi Meghwar Paro Culvert 5' Span 01 No including approach.	771000	20000	01 Month	500
2.	M&R to road from Mithi Diplo road to Bharmilo Culvert 5' Span 01 No including approach.	800000	20000	01 Month	500
3.	M&R to road from Wango Ali Bander road to village Phull Khohi Water Course RD-22 Culvert 5' Span 01 No including approach.	700000	20000	01 Month	500

Copy for information to:-

1. The Deputy Commissioner Tharparkar @ Mithi for information.
2. The Director (CB) Government of Sindh Public Procurement Regulatory Authority Karachi.
3. The Superintending Engineer Works & Services Tharparkar Mithi for kind information.
4. The Director of Information (Advertisement) public Relation Department Block No: 96 Sindh Secretariat Karachi along with 7 spare copies for wide publicity through leading News Peppers i.e one in English, one Urdu, one Sindhi.
5. The Executive Engineer officer (All) under Superintending Engineer Officer (W&S) Tharparkar @ Mithi for information and wide publicity.
6. The Assistant Engineer (All) under Executive Engineer Highways Division Tharparkar for information and wide publicity.
7. Head Clerk / Drawing Branch / Notice Board (Local).
8. Government of Sindh Website [www.sindh.gov.pk](http://www.sindh.gov.pk)  
Secretary information Technology Department Govt: of Sindh Karachi Building No 6, 1st Floor Sindh Secretariat  
[gul\\_mkhan@hotmail.com](mailto:gul_mkhan@hotmail.com)
9. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariat 4-A, Court Road, Karachi.  
Website: [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)

  
**Executive Engineer**  
Highways Division  
Tharparkar



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi, dated the May, 2014.

**NOTIFICATION**

**No. E&A(W&S)3-9/91/2014:** With the approval of competent authority, Procurement Committee in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods / Works" in the office of Executive Engineer, Highways Division, Tharparkar @ Mithi excluding procurement involving foreign exchange with the following composition:-

- |      |  |          |
|------|--|----------|
| i)   | Superintending Engineer,<br>Works & Services,<br>Tharparkar @ Mithi. | Chairman |
| ii)  | Executive Engineer,<br>Highways Division,<br>Tharparkar @ Mithi.     | Member ✓ |
| iii) | Executive Engineer,<br>Public Health Engineering Division,<br>Mithi. | Member   |

2. The Functions & Responsibilities of the Committee, in term of Rule-7 & 8 of SPPR-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45;
- Making recommendation for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

**QAZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH**

No. E&A(W&S)3-9/91-2014

Karachi, dated the <sup>19th</sup> May, 2014.

A copy is forwarded for information to:-

- The Accountant General, Sindh, Karachi.
- The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
- The Managing Director, SPPRA, Karachi.
- The Chief Engineer (Highways/Buildings), Hyderabad.
- The Superintending Engineer, Works & Services, Tharparkar @ Mithi..
- The Deputy Director, PM&E Cell, W&SD.
- P.A to Addl. Secretary (Tech.), W&SD.
- P.A to Dy. Secretary (Tech.), W&SD.
- The Chairman / Members of the Committee.
- Notification file.

**(MUHAMMAD ZAKIR)  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH**



NO. DC/TPR/- 2491/2016

**OFFICE OF THE DEPUTY COMMISSIONER  
THARPARKAR**

MITHI DATED 2/6/2016

@ dcthar@gmail.com

Deputy Commissioner Tharparkar Office ☎ 0232-920667 / 920899 Fax ☎ 0232-920818, Res: ☎ 0232-920925 / 920714

**NOTIFICATION**

In compliance of Rule-31 (4) of Sindh Public Procurement Rules 2010, and with the permission of competent authority, a **Complaint Redressal Committee (CRC)** to redress grievances and settlement of disputes of bidders during the procurement proceedings in Revenue Department and respective divisions of Works & Services Department; is hereby constituted comprising the following members:

- |   |          |
|---|----------|
| 1. Deputy Commissioner Tharparkar                         | Chairman |
| 2. Superintending Engineer, Works & Services, Tharparkar  | Member   |
| 3. Executive Engineer Highways Division Tharparkar        | Member   |
| 4. Executive Engineer Education Works Division Tharparkar | Member   |

**Terms of References (ToRs)**

- a) Prohibit the procurement committee from acting or deciding in a manner, inconsistent with these rules and regulations;
- b) Annul in whole or in part, any unauthorized act or decision of the procurement committee; and
- c) Reverse any decision of the procurement committee or substitute its own decision for such a decision;



(SHEHZAD TAHIR THAHEEM)  
Deputy Commissioner  
Tharparkar

CC to:

1. The Secretary (GA), Services, General Administration & Coordination Department, Government of Sindh, Karachi.
2. The Commissioner, Mirpurkhas Division, Mirpurkhas
3. The Director (CB), Government of Sindh SPPRA, Barrack No.08, Sindh Secretariat No. 4-A Court Road, Karachi
4. The Superintending Engineer, Works & Services, Tharparkar.
5. The Executive Engineer, Highways Division, Tharparkar
6. The Executive Engineer, Education Works Division, Tharparkar

**ANNUAL PROCUREMENT PLAN**  
**(WORKS, GOODS & SERVICES)**

**Financial Year 2016-17**

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procrements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	Construction of Road from Hilar Chandia to Karoro (Construction of Protection Wall /Culverts) from mile 0/0-12/2) = 19.80 Kms.	-	35.000	35.000	35.000	Provincial ADP	Single Stage	-	-	-	-	
2	Construction of Road from Hilar Chandia to Karoro mile 0/0-15/0 = 24.00 Kms (Supplying and fixing Kilo meter stone, Signed Board, Village Board & CR Painting).	-	10.000	10.000	10.000	Provincial ADP	Single Stage	-	-	-	-	
3	Construction of Road from Khensar to Khario Veryam (Construction of Protection Wall / Culverts) mile 0/0-18/0 = 28.80 Kms.	-	35.000	35.000	35.000	Provincial ADP	Single Stage	-	-	-	-	
4	Construction of Road from Khensar to Khario Veryam mile 0/0-18/0 = 28.80 Kms (Supplying and fixing Kilo meter stone, Signed Board, Village Board & CR Painting)	-	10.000	10.000	10.000	Provincial ADP	Single Stage	-	-	-	-	
5	Construction of Road from Chachro Vichlo Par road to village Pinpario via Chhachi mile 0/0-7/4 = 12.00 Kms.	-	128.760	128.760	32.500	Provincial ADP	Single Stage	-	-	-	-	
6	M&R to road from Nenisar to Bughar mile 0/0-2/5 = 4.20 Kms.	-	2.0000	2.0000	2.0000	M&R Programme	Single Stage	-	-	-	-	
7	M&R to road from Islamkot Nagarparkar road to Gorhi Mander mile 0/0-2/4 = 4.00 Kms.	-	4.0000	4.0000	4.0000	M&R Programme	Single Stage	-	-	-	-	
8	M&R to road from Umerkot Chachro road to village Karoonjhari = 7.00 Kms.	-	3.8665	3.8665	3.8665	M&R Programme	Single Stage	-	-	-	-	
9	M&R to link roads (05 Nos) from Mithi Bye Pass to Mithi Town.	-	4.0000	4.0000	4.0000	M&R Programme	Single Stage	-	-	-	-	
10	M&R to road from Soofi Lachmandas to Mir Allah Bachayo = 1.00 Kms.	-	2.0000	2.0000	2.0000	M&R Programme	Single Stage	-	-	-	-	
11	M&R to road from Donhai to Kharo Dabhro & Mitho Dabhro = 3.00 Kms.	-	2.0000	2.0000	2.0000	M&R Programme	Single Stage	-	-	-	-	
12	M&R to road from Dondio to village Fathore Juneja = 5.00 Kms.	-	1.8665	1.8665	1.8665	M&R Programme	Single Stage	-	-	-	-	
13	Construction of road from Bhatian-Ji-Veri to Bapuhar mile 0/0-0/5 = 1.00 Km	-	11.0000	11.0000	2.7500	ADP	Single Stage	-	-	-	-	
14	Construction of road from Chunpani to Kerti mile 2/2-2/7 = 1.00 Km	-	11.0000	11.0000	2.7500	ADP	Single Stage	-	-	-	-	


Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procrements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
15	Construction of road from Golio to Dharam Veri mile 0/0-0/5 = 1.00 Km	-	12.2030	12.2030	3.0508	ADP	Single Stage	-	-	-	-	
16	Construction of road from Munghat to Mohario mile 0/0-0/5 = 1.00 Km.	-	11.4400	11.4400	2.8600	ADP	Single Stage	-	-	-	-	
17	Construction of road in village Gurirabah to Muhammad Paro mile 0/0-0/2+330 = 0.50 Km	-	5.5580	5.5580	1.3895	ADP	Single Stage	-	-	-	-	
18	Construction of road from Lal Bakar to Ghulam Muhammad Paro mile 0/0-0/1+330 = 0.30 Km	-	3.3000	3.3000	3.3000	ADP	Single Stage	-	-	-	-	
19	Construction of road from Pabe-Jo-Tar to Kakrario mile 0/0-1/0 = 1.6 Km	-	18.0000	18.0000	4.5000	ADP	Single Stage	-	-	-	-	
20	Construction of road from Pabe-Jo-Tar to Kakrario mile 1/0-1/7 = 1.4 Km	-	16.0000	16.0000	4.0000	ADP	Single Stage	-	-	-	-	
21	Widening/Reconditioning of road from Mithi Bye Pass to Jagdish Colony & S.S.P Office Mithi mile 0/0-0/5 = 1.00	-	14.0000	14.0000	3.5000	ADP	Single Stage	-	-	-	-	
22	Widening /Reconditioning of road from Revenue Colony to Bus Terminal Mithi mile 0/0-1/4 = 2.40 Km	-	15.0000	15.0000	3.7500	ADP	Single Stage	-	-	-	-	
23	Construction of road from Bhorilo to Dalan-Jo-Tar mile 1/7-2/7 = 1.6 Km	-	19.0000	19.0000	4.7500	ADP	Single Stage	-	-	-	-	
24	Construction of road from Bhorilo to Dalan-Jo-Tar mile 2/7-3/7 = 1.60 Km	-	19.0000	19.0000	4.7500	ADP	Single Stage	-	-	-	-	
25	Construction of road from Bhorilo to Dalan Jo Tar mile 3/7-4/3=0.8Km	-	9.0000	9.0000	2.2500	ADP	Single Stage	-	-	-	-	
26	Construction of road from Khudi to village Salhoo Bheel mile 0/0-0/5 = 1.00 Km	-	11.2029	11.2029	2.8007	ADP	Single Stage	-	-	-	-	
27	Construction of road from Khudi to village Salhoo Bheel mile 0/5-1/2 = 1.00 Km	-	10.7431	10.7431	2.6858	ADP	Single Stage	-	-	-	-	
28	Construction of road from Dharendro road to village Dharendro mile 0/0-0/5 = 1.00 Km	-	10.9876	10.9876	2.7469	ADP	Single Stage	-	-	-	-	
29	Construction of road from Dharendro road to village Dharendro mile 0/5-1/3 = 1.20 Kms	-	13.7540	13.7540	3.4385	ADP	Single Stage	-	-	-	-	
30	Construction of road to connect Chachi Mora road to Naukot Diplo road via village Kalanhar Kharo mile 0/0-0/7+330 = 1.50 Kms.	-	18.5000	18.5000	4.6250	Provincial ADP	Single Stage	-	-	-	-	
31	Construction of road from Lakhnio road to village Kheme-Jo-Par mile 0/0-0/7+330 = 1.50 Km	-	15.5233	15.5233	3.8808	ADP	Single Stage	-	-	-	-	
32	Construction of road from Lakhnio road to village Kheme-Jo-Par mile 0/7+330-1/6+330 = 1.40 Km	-	14.9948	14.9948	3.7487	ADP	Single Stage	-	-	-	-	
33	Construction of road from Anopani-Bagal road to village Qaboolani mile 0/0-0/7+330 = 1.50 Km	-	15.3576	15.3576	3.8394	ADP	Single Stage	-	-	-	-	

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procrements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
34	Construction of road from Anopani-Bagal road to village Qaboolani mile 0/7+330-1/2 = 0.50 Km	-	5.6169	5.6169	1.4042	ADP	Single Stage	-	-	-	-	
35	Construction of road from Dobhar to Tagusar mile 0/0-1/0 = 1.60 Km	-	18.8850	18.8850	4.7213	ADP	Single Stage	-	-	-	-	
36	Construction of road from Dobhar to Tagusar mile 1/0-2/0 = 1.60 Km	-	19.1000	19.1000	4.7750	ADP	Single Stage	-	-	-	-	
37	Construction of road from Jhapio to Hemasar mile 0/0-0/6 = 1.20 Km	-	13.0500	13.0500	3.2625	ADP	Single Stage	-	-	-	-	
38	Rehabilitation of road from Mithi-Diplo road to village Sobhiar.	-	5.0000	5.0000	1.2500	ADP	Single Stage	-	-	-	-	
39	Construction of road from Dargah Haji Shah Lakyari to village Khorbiyon mile 0/0-0/2+330 = 0.50 Km	-	6.0500	6.0500	1.5125	ADP	Single Stage	-	-	-	-	
40	Construction of road from Mithi-Jhapio to Kharo Bajeer mile 0/0-0/2+330 = 0.50 Km	-	6.0000	6.0000	1.5000	ADP	Single Stage	-	-	-	-	
41	Construction of road from Antri to Chibarko mile 0/0-1/0 = 1.60 Km	-	19.1000	19.1000	4.7750	ADP	Single Stage	-	-	-	-	
42	Construction of road from Salt Mill to village Denio mile 0/0-0/5 = 1.00 Km	-	11.5000	11.5000	2.8750	ADP	Single Stage	-	-	-	-	
43	Construction of road in Karihar Bheel Paro mile 0/0-0/5 = 1.00 Km	-	10.5000	10.5000	2.6250	ADP	Single Stage	-	-	-	-	
44	Construction of road in village Pabuhar Udheja Paro mile 0/0-0/2+330=0.50 Km	-	5.7000	5.7000	1.4250	ADP	Single Stage	-	-	-	-	
45	Construction of road in village Chibhriyal Meghwar Mohalla mile 0/0-0/2+330 = 0.50 Km	-	5.8000	5.8000	1.4500	ADP	Single Stage	-	-	-	-	
46	Construction of road from Vee Hingorja Jaloo Bheel Paro mile 0/0-0/2+330=0.5 Km	-	5.0000	5.0000	1.2500	ADP	Single Stage	-	-	-	-	
47	Construction of road from Nabisar Sahar to Noor Muhammad Paro mile 0/0-0/2+330 = 0.50 Km	-	5.0000	5.0000	1.2500	ADP	Single Stage	-	-	-	-	

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
48	Construction of Duel Carriage Way from Civil Hospital Mithi to Mithi Bye Pass mile 0/0-0/2+330 = 0.50 Km	-	16.7000	16.7000	4.1750	ADP	Single Stage	-	-	-	-	
49	Construction of Duel Carriage Way from Civil Hospital Mithi to Mithi Bye Pass mile 0/2+330-0/5 = 0.50 Km	-	16.7000	16.7000	4.1750	ADP	Single Stage	-	-	-	-	
50	Construction of road from Gadhi Bhit to D.C Office Chowk Mithi mile 0/0-0/4 = 0.80 Km	-	20.0000	20.0000	5.0000	ADP	Single Stage	-	-	-	-	
51	Construction of road from Samoon Rind Umer Unar road to village Jan Muhammad Samoon mile 0/0-0/5 = 1.00 Km	-	11.1487	11.1487	2.7872	ADP	Single Stage	-	-	-	-	
52	Construction of road from Samoon Rind Umer Unar road to village Jan Muhammad Samoon mile 0/5-1/2 = 1.00 Km	-	11.4598	11.4598	2.8650	ADP	Single Stage	-	-	-	-	
53	Construction of road from Hilar Chandia to Karooro mile 15/0-15/5 = 1.00 Km	-	10.9298	10.9298	2.7325	ADP	Single Stage	-	-	-	-	
54	Construction of road from Hilar Chandia to Karooro mile 15/5-16/0 = 1.00 Km	-	11.4180	11.4180	2.8545	ADP	Single Stage	-	-	-	-	
55	Reconditioning of road from Anopani to Mehran Vero = 5.00 Kms	-	12.0795	12.0795	3.0199	ADP	Single Stage	-	-	-	-	
56	Construction of road from Bagal-Khensar road to village Sunando mile 0/0-1/1.50 = 1.90 Km.	-	19.9827	19.9827	4.9957	ADP	Single Stage	-	-	-	-	
57	Construction of road to connect Chachi Mora road to Naukot Diplo road via village Kalanhar Kharo mile 0/7+330 1/7 = 1.50 Kms.	-	18.60000	18.60000	4.6500	Provincial ADP	Single Stage	-	-	-	-	
58	Construction of road to connect Chachi Mora road to Naukot Diplo road via village Kalanhar Kharo mile 1/7-2/6+330 = 1.50 Kms.	-	18.40000	18.40000	4.6000	Provincial ADP	Single Stage	-	-	-	-	
59	Construction of road from Akliyon Sameja to village Sandore mile 0/0-1/1.50 = 1.90 Km	-	19.9997	19.9997	4.9999	ADP	Single Stage	-	-	-	-	
60	Construction of Bye Pass road from Chachro-Khensar road to Chachro-Wavri Dora road mile 0/0-1/1.50 = 1.90 Km	-	19.9553	19.9553	4.9888	ADP	Single Stage	-	-	-	-	
61	Rehabilitation of Road from Islamkot-Chachro Road to Matharo Pir mile 0/1-0/4+350 = 0.70 Km	-	6.0474	6.0474	1.5119	ADP	Single Stage	-	-	-	-	
62	Construction of road from Mitha Tar to Bhonio mile 0/0-0/5 = 1.00 Km	-	11.0660	11.0660	2.7665	ADP	Single Stage	-	-	-	-	
63	Construction of road from Kasbo road to Mir Muhammad Khoso mile 0/0-1/0 = 1.60 Km	-	19.0000	19.0000	4.7500	ADP	Single Stage	-	-	-	-	
64	Construction of road from Mokhai to Kerio Dal mile 3/6-4/4 = 1.20 Km	-	13.4900	13.4900	3.3725	ADP	Single Stage	-	-	-	-	



Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procrements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
65	Construction of road from Dars-Ji-Veri to Rahim Khan Khoso mile 7/5-8/2=1Km	-	12.3500	12.3500	3.0875	ADP	Single Stage	-	-	-	-	
66	Construction of road from Naukot-Mithi road to Dargah Jamal Shah mile 0/0-0/5 = 1.00 Km	-	10.5500	10.5500	2.6375	ADP	Single Stage	-	-	-	-	
67	Construction of road in Diplo Town @ point Chhachhi Tarai (Raising Portion) mile 0/0-0/1 = 0.20 Km	-	5.1690	5.1690	1.2923	ADP	Single Stage	-	-	-	-	
68	Construction of road in village Karihar U.C Sobhiar mile 0/0-0/2+330 = 0.50 Km	-	6.0000	6.0000	1.5000	ADP	Single Stage	-	-	-	-	
69	Construction of road in Diplo Town to connect Rangers Camp with Badin-Ali Bandar road mile 0/0-0/7 = 1.40 Km	-	15.0000	15.0000	3.7500	ADP	Single Stage	-	-	-	-	
70	Construction of Road Turkia Colony Mithi Town mile 0/0-0/5 = 1.00 Kms.	-	10.8980	10.8980	10.8980	SDGs	Single Stage	-	-	-	-	
71	Construction of Road from Chelhar Bhorelo road to village Phulio mile 0/0-0/6 = 1.20 Kms.	-	12.8520	12.8520	12.8520	SDGs	Single Stage	-	-	-	-	
72	Construction of Road from Phanghario Sukho Bheel Paro mile 0/0-0/2+330 = 0.50 Kms.	-	5.0000	5.0000	5.0000	SDGs	Single Stage	-	-	-	-	
73	Construction of Road from Mithi Nabisar road to Bhanani Bheel mile 0/0-0/5 = 1.00 Kms.	-	11.2500	11.2500	11.2500	SDGs	Single Stage	-	-	-	-	
74	Widening / Reconditioning of road from Gadhi Bhit to D.C Office Chowk mile 0/4-0/6 = 0.40 Kms.	-	10.0000	10.0000	10.0000	SDGs	Single Stage	-	-	-	-	
75	M&R to road from Jogi Marhi Meghwar Paro Culvert 5' Span 01 No including approach.	-	0.7710	0.7710	0.7710	M&R Programme	Single Stage	-	-	-	-	
76	M&R to road from Mithi Diplo road to Bharmilo Culvert 5' Span 01 No including approach.	-	0.8000	0.8000	0.8000	M&R Programme	Single Stage	-	-	-	-	
77	M&R to road from Wango Ali Bander road to village Phull Khohi Water Course RD-22 Culvert 5' Span 01 No including approach.	-	0.7000	0.7000	0.7000	M&R Programme	Single Stage	-	-	-	-	
<b>TOTAL</b>			<b>1008.6761</b>	<b>1008.6761</b>	<b>376.4570</b>							

  
**Executive Engineer**  
 Highways Division  
 Tharparkar

# SPPRA BIDDING DOCUMENT


**STANDARD BIDDING DOCUMENT  
PROCUREMENT OF WORKS  
(For Contractors Costing Up to Rs. 2.5 MILLION)**

**NAME OF WORK: M&R TO ROAD FROM JOGI MARHI MEGHWAR PARO  
CULVERT 5' SPAN 01 NO INCLUDING APPROACH.**

Issue to Mr./MS. \_\_\_\_\_

And Charged Rs. 500 \_\_\_\_\_

Vide D.R No. \_\_\_\_\_ dated:            /            /2017.

  
**Executive Engineer  
Highways Division  
Tharparkar**

# INSTRUCTIONS TO BIDDERS/ PROCURING AGENCIES.

## **General Rules and Directions for the Guidance of Contractors.**

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are

Included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.


(B) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

# BIDDING DATA

- (a). Name of Procuring Agency EXECUTIVE ENGINEER.
- (b). Brief Description of Work M&R TO ROAD FROM JOGI MARHI MEGHWAR PARO  
CULVERT 5' SPAN 01 NO INCLUDING APPROACH.
- (c). Procuring Agency's Address:- Highways Division Tharparkar @ Mithi.
- (d). Estimated Cost:- Rs. 0.7710 (M)
- (e). Amount of Bid Security:- Rs. 200000 (At 2%)
- (f). Period of Bid Validity (Days):- :- 01 Month
- (g). Security Deposit (i/c bid Security):- Rs. 38500/- (At 5%)
- (h). Percentage, if any , to be deducted from bills :- Rs. 58000/- (At 7.5% I.Tax)
- (i). Deadline for Submission of Bids along with time:- :- 1.00 PM
- (j). Venue, Time & Date of Bid Opening:- :-
- (k). Time for Completion from written order of Commence:- :- 01- (One) Month
- (l). Liquidity Damages:- :- \_\_\_\_\_ (At 10%)

CD No. Amount Dated: / /2017 Bank

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
THARPARKAR @ MITHI

## **SCHEDULE-B PART-B (5' CULVERT)**

DETAILED WORKING ESTIMATE FOR CONSTRUCTION OF 5' SPAN R.C.C. SLAB CULVERTS ON  
M & R TO ROAD FROM JOGI MARHI MEGHWAR PARO CULVERT 5' SPAN 01 NO  
INCLUDING APPROACH.

S.N:	ITEM OF WORK	QTY	RATE	UNIT	AMOUNT
1	<b><u>EXCAVATION.</u></b> Excavation in foundation of buildings bridges and other Structures i/c degbelling dressing refilling around structure with excavated eaeth watering and ramming lead upto 5.0 ft in ordinary soil.(S.I.No: 18 b /P.No: 5				
		3941 Cft.	@ Rs: 2722.50	%0 Cft	Rs. 10729
	(Twenty Seven Hundred Twenty Two Rupees And Fifty Paisa)				
2	<b><u>C.C. 1:4:8.</u></b> Cement concrete brick or stone ballast 1 1/2" to 2" gauge Ratio ( 1:4:8 ) (S.I.No: 4 b / P.No: 17).				
		983 Cft.	@ Rs: 9416.28	% Cft	Rs. 92515
	(Ninty Four Hundred Sixteen Rupees And Eighty Two Paisa)				
3	<b><u>PUCCA BRICK WORK.</u></b> Pucca brick work in foundation and plinth in cement sand mortor ratio (1:6) (S.I.No:				
		1222 Cft.	@ Rs: 11948.36	% Cft	Rs. 146057
	(Eleven Thousand Nine Hundred Forty Eight Rupees And Thirty Six Paisa)				
4	<b><u>C.C. PLAIN RATIO 1:2:4.</u></b> Cement concrete plain including placiqg compacting, finishing and curing ,complete ( including screening and washing of stone aggregate without shuttering) Ratio 1:2:4				
		638 Cft.	@ Rs: 14429.25	% Cft	Rs. 91986
	(Forteen Thousand Four Hundred Twenty Nine Rupees And Twenty Five Paisa)				

  
**Executive Engineer**  
**Highways Division**  
**Tharparkar**

5 FABRICATION.

Fabrication of mild steel reinforcement for cement concrete i/c cutting bending, Laying in position making joints and fastenings including cost of Binding wire (also i/c removal of rust from bars.)(S.I.No: 7ii(a)/P.No:20).

Qty.  $\frac{971.98}{112} = 8.67$  Cwt @ Rs: 4820.20 P.Cwt Rs. 41791

(Forty Eight Hundred Twenty Rupees And Twenty Paise)

6 R.C.C. WORK.

R.C.C. work i/c all labour and materials except the cost of steel Reinforcement and its labour for bending and binding, which will be paid separately. This rate also i/c all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface(i/c screening and washing of shingle) R.C. work in roof slab, beams, columns rafts, lintels and other structural members laid in situ or precast laid in position completed in all respects. Ratio

366 Cft. @ Rs: 337.00 Per Cft. Rs. 123342

Three Hundred Thirty Seven Rupees

7 CEMENT PLASTER.

Cement plaster (1:4) upto 20' height 1/2" thick.(S.I.No: 11

430 Sft @ Rs: 2283.93 %Sft Rs. 9821

(Twenty Two Hundred Eighty Three Rupees And Ninty Three

8 ERRECTION & REMOVAL.

Errection and removal of centering for R.C.C or plain cement concrete works Partial wood Vertical.(S.I.No: 18 b(ii) / P.No: 21).

50 Cft. @ Rs: 3127.41 % Cft Rs. 1564

(Thirty One Hundred Twenty Seven Rupees And Forty One

Total Rs. 517805

  
Executive Engineer  
Highways Division  
Tharparkar

## CONDITIONS OF CONTRACT

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) Contractor causes a breach of any clause of the Contract;
- (ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.

(iv) Contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

(i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,

(ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause –5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

**Clause - 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause - 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause - 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.



(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

**Clause-10: Quality Control.**

(A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) **Uncorrected Defects:**

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

(A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15: Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

(A) **Mobilization advance** is not allowed.

(B) **Secured Advance against materials brought at site.**

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed /utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum


Payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

CONTRACTOR

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
THARPARKAR

# SPPRA BIDDING DOCUMENT

**STANDARD BIDDING DOCUMENT  
PROCUREMENT OF WORKS  
(For Contractors Costing Up to Rs. 2.5 MILLION)**

**NAME OF WORK:** M&R TO ROAD FROM MITHI DIPLO ROAD TO BHARMILO CULVERT 5'  
SPAN 01 NO INCLUDING APPROACH.

Issue to Mr./MS. \_\_\_\_\_

And Charged Rs. 500/- \_\_\_\_\_

Vide D.R No. \_\_\_\_\_ dated:            /            /2017.

  
**Executive Engineer  
Highways Division  
Tharpartar**

# INSTRUCTIONS TO BIDDERS/ PROCURING AGENCIES.

## **General Rules and Directions for the Guidance of Contractors.**

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are

Included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.

(B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

# BIDDING DATA

- (a). Name of Procuring Agency EXECUTIVE ENGINEER.
- (b). Brief Description of Work **M&R TO ROAD FROM MITHI DIPLO ROAD TO BHARMILO CULVERT  
5' SPAN 01 NO INCLUDING APPROACH**
- (c). Procuring Agency's Address:- Highways Division Tharparkar @ Mithi.
- (d). Estimated Cost:- Rs. 0.8000 (M)
- (e). Amount of Bid Security:- Rs. 200000 (At 2%)
- (f). Period of Bid Validity (Days):- :- 01 Month
- (g). Security Deposit (i/c bid Security):- Rs. 40000/- (At 5%)
- (h). Percentage, if any , to be deducted from bills :- Rs. 60000/- (At 7.5% I.Tax)
- (i). Deadline for Submission of Bids along with time:- :- 1.00 PM
- (j). Venue, Time & Date of Bid Opening:- :-
- (k). Time for Completion from written order of Commence:- :- 01- (One) Month
- (l). Liquidity Damages:- :- \_\_\_\_\_ (At 10%)

CD No.


Amount

Dated:

/

/2017

Bank

  
**EXECUTIVE ENGINEER**  
HIGHWAYS DIVISION  
THARPARKAR @ MITHI

## **SCHEDULE-B PART-B (5' CULVERT)**

**DETAILED WORKING ESTIMATE FOR CONSTRUCTION OF 5' SPAN R.C.C. SLAB CULVERTS ON  
M & R TO ROAD FROM JOGI MARHI MEGHWAR PARO CULVERT 5' SPAN 01 NO  
INCLUDING APPROACH.**

S.N:	ITEM OF WORK	QTY	RATE	UNIT	AMOUNT
1	<b><u>EXCAVATION.</u></b> Excavation in foundation of buildings bridges and other Structures i/c degbelling dressing refilling around structure with excavated eaeth watering and ramming lead upto 5.0 ft in ordinary soil.(S.I.No: 18 b /P.No: 5				
	(Twenty Seven Hundred Twenty Two Rupees And Fifty Paisa)	3941 Cft.	@ Rs: 2722.50	%0 Cft	Rs. 10729
2	<b><u>C.C. 1:4:8.</u></b> Cement concrete brick or stone ballast 1 1/2" tq 2" gauge Ratio ( 1:4:8 ) (S.I.No: 4 b / P.No: 17).				
	(Ninty Four Hundred Sixteen Rupees And Eighty Two Paisa)	983 Cft.	@ Rs: 9416.28	% Cft	Rs. 92515
3	<b><u>PUCCA BRICK WORK.</u></b> Pucca brick work in foundation and plinth in cement sand mortor ratio (1:6) (S.I.No:				
	(Eleven Thousand Nine Hundred Forty Eight Rupees And Thirty Six Paisa)	1222 Cft.	@ Rs: 11948.36	% Cft	Rs. 146057
4	<b><u>C.C. PLAIN RATIO 1:2:4.</u></b> Cement concrete plain including placing compacting, finishing and curing ,complete ( including screening and washing of stone aggregate without shuttering) Ratio 1:2:4				
	(Forteen Thousand Four Hundred Twenty Nine Rupees And Twenty Five Paisa)	638 Cft.	@ Rs: 14429.25	% Cft	Rs. 91986

  
**Executive Engineer  
Highways Division  
Tharparkar**

5 FABRICATION.

Fabrication of mild steel reinforcement for cement concrete i/c cutting bending, Laying in position making joints and fastenings including cost of Binding wire (also i/c removal of rust from bars.)(S.I.No: 7ii(a)/P.No:20).

Qty.  $\frac{971.98}{112}$  = 8.67 Cwt @ Rs: 4820.20 P.Cwt Rs. 41791

(Forty Eight Hundred Twenty Rupees And Twenty Paise)

6 R.C.C. WORK.

R.C.C. work i/c all labour and materials except the cost of steel Reinforcement and its labour for bending and binding, which will be paid separately. This rate also i/c all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface(i/c screening and washing of shingle) R.C. work in roof slab, beams, columns rafts, lintels and other structural members laid in situ or precast laid in position completed in all respects. Ratio

366 Cft. @ Rs: 337.00 Per Cft. Rs. 123342

Three Hundred Thirty Seven Rupees

7 CEMENT PLASTER.

Cement plaster (1:4) upto 20' height ½ " thick.(S.I.No: 11

430 Sft @ Rs: 2283.93 %Sft Rs. 9821

(Twenty Two Hundred Eighty Three Rupees And Ninty Three

8 ERRECTION & REMOVAL.

Errection and removal of centering for R.C.C or plain cement concrete works Partial wood Vertical.(S.I.No: 18 b(ii) / P.No: 21).

50 Cft. @ Rs: 3127.41 % Cft Rs. 1564

(Thirty One Hundred Twenty Seven Rupees And Forty One

Total Rs. 517805

  
Executive Engineer  
Highways Division  
Tharparkar

## CONDITIONS OF CONTRACT

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) Contractor causes a breach of any clause of the Contract;
  - (ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) Contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) To finalize the work by measuring the work done by the contractor.
- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
  - (ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause –5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.



**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

**Clause - 7: Payments.**

**(A) Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

**(B) The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause - 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause - 9: Issuance of Variation and Repeat Orders.**

**(A)** Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

**(B)** Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

**(C)** In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

**(D)** The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

**Clause-10: Quality Control.**

(A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) **Uncorrected Defects:**

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

(A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15: Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause - 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause -17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause -18: Financial Assistance /Advance Payment.**

(A) **Mobilization advance** is not allowed.

(B) **Secured Advance against materials brought at site.**

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed /utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum


Payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause -19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause -20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**CONTRACTOR**

  
**EXECUTIVE ENGINEER**  
HIGHWAYS DIVISION  
THARPARKAR

# SPPRA BIDDING DOCUMENT

**STANDARD BIDDING DOCUMENT  
PROCUREMENT OF WORKS  
(For Contractors Costing Up to Rs. 2.5 MILLION)**

**NAME OF WORK:** M&R TO ROAD FROM WANGO ALI BANDER ROAD TO VILLAGE  
PHULL KHOHI WATER COURSE RD-22 CULVERT 5' SPAN 01 NO INCLUDING APPROACH.

Issue to Mr./MS. \_\_\_\_\_

And Charged Rs. 500 \_\_\_\_\_

Vide D.R No. \_\_\_\_\_ dated:            /            /2017.

  
Executive Engineer  
Highways Division  
Tharparkar

# INSTRUCTIONS TO BIDDERS/ PROCURING AGENCIES.

## **General Rules and Directions for the Guidance of Contractors.**

- This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are

Included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.

(B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

# **BIDDING DATA**

- (a). Name of Procuring Agency **EXECUTIVE ENGINEER.**
- (b). Brief Description of Work **M&R TO ROAD FROM WANGO ALI BANDER ROAD TO VILLAGE PHULL KHOHI WATER COURSE RD-22 CULVERT 5' SPAN 01 NO INCLUDING APPROACH**
- (c). Procuring Agency's Address:- **Highways Division Tharparkar @ Mithi.**
- (d). Estimated Cost:- Rs. 0.7000 (M)
- (e). Amount of Bid Security:- Rs. 200000 (At 2%)
- (f). Period of Bid Validity (Days):- :- 01 Month
- (g). Security Deposit (i/c bid Security):- Rs. 35000/- (At 5%)
- (h). Percentage, if any , to be deducted from bills :- Rs. 52500/- (At 7.5% I.Tax)
- (i). Deadline for Submission of Bids along with time:- :- 1.00 PM
- (j). Venue, Time & Date of Bid Opening:- :-
- (k). Time for Completion from written order of Commence:- :- 01- (One) **Month**
- (l). Liquidity Damages:- :- \_\_\_\_\_ (At 10%)

**CD No.**

**Amount**

**Dated:**

/

/2017

**Bank**

  
**EXECUTIVE ENGINEER**  
HIGHWAYS DIVISION  
THARPARKAR @ MITHI

## **SCHEDULE-B PART-B (5' CULVERT)**

**DETAILED WORKING ESTIMATE FOR CONSTRUCTION OF 5' SPAN R.C.C. SLAB CULVERTS ON  
M & R OF ROAD FROM WANGO ALI BANDER ROAD TO VILLAGE PHULL KHOHI  
WATER COURSE RD-22 CULVERT 5' SPAN 01 NO INCLUDING APPROACH**

S.N:	ITEM OF WORK	QTY .	RATE	UNIT	AMOUNT
1	<b><u>EXCAVATION.</u></b> Excavation in foundation of buildings bridges and other Structures i/c degbelling dressing refilling around structure with excavated eaeth watering and ramming lead upto 5.0 ft in ordinary soil.(S.I.No: 18 b /P.No: 5)	4010.5 Cft.	@ Rs: 2722.50	%0 Cft	Rs. 10919
	(Twenty Seven Hundred Twenty Two Rupees And Fifty Paisa)				
2	<b><u>C.C. 1:4:8.</u></b> Cement concrete brick or stone ballast 1 1/2" to 2" gauge Ratio (1:4:8 ) (S.I.No: 4 b / P.No: 17).	999 Cft.	@ Rs: 9416.28	% Cft	Rs. 94022
	(Ninty Four Hundred Sixteen Rupees And Eighty Two Paisa)				
3	<b><u>PUCCA BRICK WORK.</u></b> Pucca brick work in foundation and plinth in cement sand mortor ratio (1:6) (S.I.No: .	1366 Cft.	@ Rs: 11948.36	% Cft	Rs. 163157
	(Eleven Thousand Nine Hundred Forty Eight Rupees And Thirty Six Paisa)				
4	<b><u>C.C. PLAIN RATIO 1:2:4.</u></b> Cement concrete plain including placing compacting, finishing and curing ,complete ( including screening and washing of stone aggregate without shuttering) Ratio 1:2:4	638 Cft.	@ Rs: 14429.25	% Cft	Rs. 91986
	(Forteen Thousand Four Hundred Twenty Nine Rupees And Twenty Five Paisa)				

  
**Executive Engineer**  
**Highways Division**  
**Tharparkar**

5 FABRICATION.

Fabrication of mild steel reinforcement for cement concrete i/c cutting bending, Laying in position making joints and fastenings including cost of Binding wire (also i/c removal of rust from bars.)(S.I.No: 7ii(a)/P.No:20).

Qty.  $\frac{971.98}{112} = 8.67$  Cwt @ Rs: 4820.20 P.Cwt Rs. 41791

(Forty Eight Hundred Twenty Rupees And Twenty Paisa)

6 R.C.C. WORK.

R.C.C. work i/c all labour and materials except the cost of steel Reinforcement and its labour for bending and binding, which will be paid separately. This rate also i/c all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface(i/c screening and washing of shingle) R.C. work in roof slab, beams, columns rafts, lintels and other structural members laid in situ or precast laid in position completed in all respects. Ratio

366 Cft. @ Rs: 337.00 Per Cft. Rs. 123342

Three Hundred Thirty Seven Rupees

7 CEMENT PLASTER.

Cement plaster (1:4) upto 20' height ½" thick.(S.I.No: 11

430 Sft @ Rs: 2283.93 %Sft Rs. 9821

(Twenty Two Hundred Eighty Three Rupees And Ninty Three

8 ERRECTION & REMOVAL.

Errection and removal of centering for R.C.C or plain cement concrete works Partial wood Vertical.(S.I.No: 18 b(ii) / P.No: 21).

50 Cft. @ Rs: 3127.41 % Cft Rs. 1564

(Thirty One Hundred Twenty Seven Rupees And Forty One

Total Rs. 536602

  
Executive Engineer  
Highways Division  
Tharparkar



## CONDITIONS OF CONTRACT

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) Contractor causes a breach of any clause of the Contract;
- (ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.

(iv) Contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

(i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,

(ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause –5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

**Clause - 7: Payments.**

**(A) Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

**(B) The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause - 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause - 9: Issuance of Variation and Repeat Orders.**

**(A)** Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

**(B)** Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

**(C)** In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

**(D)** The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

**Clause-10: Quality Control.**

(A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) **Uncorrected Defects:**

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

(A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15: Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause - 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause -17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause -18: Financial Assistance /Advance Payment.**

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed /utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum


Payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause -19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause -20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

CONTRACTOR

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
THARPARKAR