



OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION MATIARI

No: XEN/TC/G-55/ 492 of 2016-17 Dated: 3-5 /2017

Phone & Fax #
022-2760283

To,


✓
The Director (A&F),
Sindh Public Procurement Regularity Authority,
Government Sindh,
Karachi

Subject **NIT NO: XEN/TC/G-55/479, DATED: 02.05.2017.**

Kindly find enclosed herewith a copy of subject NIT, the following required documents (Hard & Soft copy) are submitted herewith for favour of information and necessary hoisting on SPPRA website.

1. Notice Inviting Tenders (NIT).
2. Standard Bidding Documents (SBD's).
3. Annual Procurement Plan (APP).
4. Notification of Procurement Committee (PC).
5. Notification of Redressal Complaint Committee (CRC).

D.A/As above


(ALI GOHAR ABRO)
Executive Engineer
Education Works Division Matiari

Copy forwarded with compliments for information to:

1. The Chief Engineer, Education Works, Hyderabad.
2. The Superintending Engineer, Education Works Circle, Hyderabad with reference to his office letter No. SE(EWCH)/B&A/258, dated 20.02.2017.
3. The Chairman / Members of Complain Redressal Committee (CRC)
4. The Chairman / Members of Procurement Committee (PC)
5. The Assistant Engineer, Education Works Sub Division, (all) for wide publicity.
6. Notice Board / NIT File.

D.A/As above

Executive Engineer
Education Works Division Matiari

834
19-5-17
NO:
DATED:



OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION MATIARI

No: XEN/TC/G-55/ 479 of, 2016-17 Dated: 02.05.2017

Phone & Fax #
022-2760283

Notice Inviting Tenders

Sealed Bids for the works mentioned below are invited from the interested Bidders / Firms on Standard Bidding Documents of SPPRA under Sindh Public Procurement Regulatory Authority, Rules 2010 (amended to date) :-

2. The bidding documents will be issued to all the interested Bidders on written request to the undersigned on firm's original letterhead and payment of bidding documents fee (non refundable) in cash as shown against each.

Programme for issuance / submission and opening of Bids

S. No.	Particulars	1 st Attempt	In case of un-responded works 2 nd Attempt
A	Date of issuance of bidding documents	From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 18.05.2017	19.05.2017 to 02.06.2017
B	Dead line for submission of bids	On 18.05.2017 upto 2.00pm in the office of the undersigned	On 02.06.2017 upto 2.00pm in the office of the undersigned
C	Venue, time and date of bids opening	On 18.05.2017 at 3.00pm in the office of the undersigned	On 02.06.2017 at 3.00pm in the office of the undersigned

3. Bidding is open to all interested bidders.
4. Method of procurement i.e Single Stage – Single Envelope.
5. Bid Validity Period is (90) Ninety days.

List of Works

Sr. No	Name of Scheme / Work	Taluka	Estimated Cost in millions	Bid Security	Completion Period	Bidding Documents Fee
	Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of Different Primary Schools in District Matiari (11 Units)					
1	Package No: 1 GBPS Shahpur Darpur GBPS Jumoo Khan Khoso GBPS Paryo Hajano GGPS Sher Muhammad Thorha	Matiari	4.823	3% of Bid Amount	02 Months	3000/-
2	Package No: 2 GBPS Shah Abdul Latif / Bhitshah GGPS Hala Old GBPS Barocho Bagh GGPS Maroof Bhanbhro	Hala	5.232	3% of Bid Amount	02 Months	3000/-
3	Package No: 3 GBPS Mevo Chachar GGPS Saheedabad Main GGPS Achi Masjid Rahu	S'abad	4.478	3% of Bid Amount	02 Months	3000/-

1 Address: Executive Engineer, Education Works Division @ Government (Boys) Degree College Matiari
Phone & Fax # +92-22-2760283 E-mail Address : www.eduworksmat@gmail.com


Sr. No	Name of Scheme / Work	Taluka	Estimated Cost in millions	Bid Security	Completion Period	Bidding Documents Fee
Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of Different Secondary / Higher Secondary Schools in District Matiari (03 Units)						
4	<u>Package No: 4</u> GBHS MDM Matiari	Matiari	2.130	3% of Bid Amount	02 Months	2000/-
5	<u>Package No: 5</u> GBHS Bhaledino Kaka	S'abad	2.194	3% of Bid Amount	02 Months	2000/-
6	<u>Package No: 6</u> GBHSS Bhitshah	Hala	2.194	3% of Bid Amount	02 Months	2000/-
(New Provincial ADP No: 151 of 2016-17) Early Child Hood Education (E.C.E.) Intervention Hyderabad Division (Proposed Location 09 Units)						
7	GBPS Old Saheedabad	S'abad	1.840	3% of Bid Amount	12 Months	1500/-
(New Provincial ADP No: 167 of 2016-17) Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary School @ District Level in District Matiari (04 Units)						
8	GBPS Mudho Kaka	S'abad	4.000	3% of Bid Amount	18 Months	3000/-
(New Provincial ADP No: 196 of 2016-17) Construction of Building for Shelterless Primary School District Matiari (06 Units)						
9	GBPS Mir Khan Jamali	S'abad	4.000	3% of Bid Amount	18 Months	3000/-
(Provincial ADP No: 288 of 2016-17) Re-construction of Government Boys High School (GBHS) Makhdoom Ghulam Hyder, GBHS Saeed Khan Leghari Taluka Hala & Government Boys High School Panjmore, Taluka Saheedabad, (03 Units) Distt Matiari						
10	GBHS Makhdoom Ghulam Hyder Hala (E.I. Work)	S'abad	0.500	3% of Bid Amount	06 Months	1000/-
11	GBHS Saeed Khan Leghari (E.I. Work)	S'abad	0.600	3% of Bid Amount	06 Months	1000/-
(District ADP No: 3/121 of 2016-17) Construction of Building for Existing Shelterless Primary School and Construction / Re-Construction of Existing Primary School in District Matiari 2015-16 Programme (02-Units)						
12	GPS Kareem Bux Khoso UC Matiari (Shelterless) (Ext: Dev: & W/S & S/F)	Matiari	0.300	3% of Bid Amount	06 Months	750/-
13	GBPS Tayab Dahri (Ext: Dev: & W/S & S/F)	S'abad	0.300	3% of Bid Amount	06 Months	750/-
14	GPS Kareem Bux Khoso UC Matiari (Shelterless) (E.I. Work)	Matiari	0.200	3% of Bid Amount	06 Months	750/-
15	GBPS Tayab Dahri (E.I. Work)	S'abad	0.200	3% of Bid Amount	06 Months	750/-
(New District ADP No: 01 of 2016-17) Construction of Additional Classroom in Boys Primary School @ Shafi Muhammad Dahri Taluka Hala District Matiari (2016-17 Program)						
16	Main Building (E.I. Work)	Hala	0.160	3% of Bid Amount	06 Months	750/-
(New District ADP No: 02 of 2016-17) Construction of Additional Classroom in Boys Primary School @ Yaqoob Shahid, Bhitshah Taluka Hala District Matiari (2016-17 Program)						
17	Main Building (E.I. Work)	Hala	0.160	3% of Bid Amount	06 Months	750/-

6. Bidders Qualification / Eligibility Criteria

- Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid costs. No. PEC licence required for the works costing upto Rs. 4.00 (Million).
- For Electrical works valid licence issued from Inspectorate of Electrical Licence, Government of Sindh of the similar Region with respect to works shown above.
- Relevant Experience of last three years (list of works with copies of letter of award of work and completion certificates of equivalent cost or above).
- Turn-over of last three years as per SPPRA Rules 2010 with current turn over as 30% of the bid cost.
- Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N).
- Valid Registration with the Sindh Revenue Board (SRB).
- The bid security 5% (five percent) in the shape of call deposit / pay order issued from any schedule bank of Pakistan in favour of undersigned shall be submitted at the time of submission of bidding documents.

- h. Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organization of Structure.
- i. Copy of C.N.I.C of proprietor / partners (if any).
- j. Complete Bio-Data of Technical Staff (One B.E & One Diploma Engineer).
- k. Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or un-necessary delay in completion of any work in the Government Department.
- l. Undertaking on stamp paper regarding Non-Black Listing of Firm previously by Government's, Semi Government's Autonomous Bodies as Executing Agency.
- m. Affidavit regarding list of Partners / Partnership Deed with Director / Proprietor etc with Complete Information along with Power of Attorney / Sole Proprietor.
- n. Undertaking on stamp paper that information submitted by Bidder / Firms is correct.
- o. In case of holiday and unforeseen circumstances on opening date, the bids shall be submitted and opened on the next working day. Other terms and conditions shall remain same.
- p. Incomplete / Conditional bids will not be entertained and will be rejected out rightly.

7. Procuring agency reserve right to annul the bidding process and reject all bids or proposals as per SPP Rules 2010 (amended to-date).


(ALI GOHAR ABRO)
Executive Engineer
Education Works Division Matiari

ANNUAL PROCUREMENT PLAN (Revised)
(WORKS, GOODS & SERVICES)
(FINANCIAL YEAR 2016-2017)

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION MATIARI

Sr. No:	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable)	Estimated Total Cost	Funds Allocated	Source of Funds (ADP/ Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	(Provincial ADP No: 251) Establishment of Public Schools in Sindh @ Tando Allahyar, Matiari, Sanghar (T.ADAM), Tando Muhammad Khan & Ghotki (05 Units) 2008-09 Program @ UC Bhitshah Taluka Hala District Matiari (01 Unit) @ Package # 01 a) Hostel Block (Ground Floor) (W/S & S/F) b) Principal Residence (W/S & S/F)	---	---	1.700	25.000	Provincial ADP	National Competitive Bidding Method	Yes	---	---	---	Subject to release of funds
2	(Provincial ADP No: 251) Establishment of Public Schools in Sindh @ Tando Allahyar, Matiari, Sanghar (T.ADAM), Tando Muhammad Khan & Ghotki (05 Units) 2008-09 Program @ UC Bhitshah Taluka Hala District Matiari (01 Unit) @ Package # 02 a) Hostel Block (Ground Floor) (Internal E.I. Work) b) Principal Residence (E.I. Work)	---	---	2.500		Provincial ADP	--- do ---	Yes	---	---	---	--- do ---
3	(Provincial ADP No: 251) Establishment of Public Schools in Sindh @ Tando Allahyar, Matiari, Sanghar (T.ADAM), Tando Muhammad Khan & Ghotki (05 Units) 2008-09 Program @ UC Bhitshah Taluka Hala District Matiari (01 Unit) Vice Principal Residence (Bungalow)	---	---	12.500		Provincial ADP	--- do ---	---	---	Yes	---	--- do ---
4	(Provincial ADP No: 251) Establishment of Public Schools in Sindh @ Tando Allahyar, Matiari, Sanghar (T.ADAM), Tando Muhammad Khan & Ghotki (05 Units) 2008-09 Program @ UC Bhitshah Taluka Hala District Matiari (01 Unit) Pump room i/c Borina W/S & S/F Machine Set	---	---	2.500		Provincial ADP	--- do ---	Yes	---	---	---	--- do ---
5	(Provincial ADP No: 251) Establishment of Public Schools in Sindh @ Tando Allahyar, Matiari, Sanghar (T.ADAM), Tando Muhammad Khan & Ghotki (05 Units) 2008-09 Program @ UC Bhitshah Taluka Hala District Matiari (01 Unit) Mosque	---	---	5.000		Provincial ADP	--- do ---	---	---	Yes	---	--- do ---
6	(Provincial ADP No: 251) Establishment of Public Schools in Sindh @ Tando Allahyar, Matiari, Sanghar (T.ADAM), Tando Muhammad Khan & Ghotki (05 Units) 2008-09 Program @ UC Bhitshah Taluka Hala District Matiari (01 Unit) Academic Block (E.I. Work)	---	---	2.200		Provincial ADP	--- do ---	Yes	---	---	---	--- do ---
7	(Provincial ADP No: 252) Up-Gradation of Middle School to High Schools in Sindh (115 Units) 2008-09 Programme in District Matiari (05 Units) @ GGMS Sahib Samoo (W/S & S/F)	---	---	0.200	6.000	Provincial ADP	--- do ---	Yes	---	---	---	--- do ---
8	(Provincial ADP No: 252) Up-Gradation of Middle School to High Schools in Sindh (115 Units) 2008-09 Programme in District Matiari (05 Units) @ GMS Allah Bux Balal (E.I. Work)	---	---	0.500		Provincial ADP	--- do ---	Yes	---	---	---	--- do ---
9	(Provincial ADP No: 252) Up-Gradation of Middle School to High Schools in Sindh (115 Units) 2008-09 Programme in District Matiari (05 Units) @ GBMS Gulab Rahu (Science Lab & Lav. Block Portion)	---	---	9.000		Provincial ADP	--- do ---	Yes	---	---	---	--- do ---
10	(Provincial ADP No: 254) Establishment of Single Section High Schools in Sindh (53 Units) (2008-09 Prog) in District Matiari (02 Units) @ GBHS Matiari City No: II (Int. Services & Ext. Development)	---	---	6.000		Provincial ADP	--- do ---	Yes	---	---	---	--- do ---

Sr. No:	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable)	Estimated Total Cost	Funds Allocated	Source of Funds (ADP/ Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
11	(Provincial ADP No: 254) Establishment of Single Section High Schools in Sindh (53 Units) (2008-09 Progm) in District Matiari (02 Units) @ GGHS Hala City No: II (E.I. Work)			1.000	2.000	Provincial ADP	---- do ----	Yes	---	---	---	---- do ----
12	(Provincial ADP No: 254) Establishment of Single Section High Schools in Sindh (53 Units) (2008-09 Progm) in District Matiari (02 Units) @ GGHS Hala City No: II (Ext: Development & W/S)			3.000		Provincial ADP	---- do ----	Yes	---	---	---	---- do ----
13	(Provincial ADP No: 255 A) Up-Gradation of Middle School to High School in Sindh 2007-08 Programme (07 Units) @ GMS Faqir Nooh Hothiani (Ext: Development)	---	---	1.600		Provincial ADP	---- do ----	Yes	---	---	---	---- do ----
14	(Provincial ADP No: 255 A) Up-Gradation of Middle School to High School in Sindh 2007-08 Programme (07 Units) @ GMS Faqir Nooh Hothiani (E.I. Work)	---	---	0.200		Provincial ADP	---- do ----	Yes	---	---	---	---- do ----
15	(Provincial ADP No: 255 A) Up-Gradation of Middle School to High School in Sindh 2007-08 Programme (07 Units) @ GGMS Sekhat (E.I. Work)	---	---	0.200		Provincial ADP	---- do ----	Yes	---	---	---	---- do ----
16	(Provincial ADP No: 255 B) Up-Gradation of High School to Higher Secondary School in Sindh 2007-08 Programme (03 Units) @ GBHS Tajpur (Lav: Block & Int: Services)	---	---	4.000	5.000	Provincial ADP	---- do ----	Yes	---	---	---	---- do ----
17	(Provincial ADP No: 255 B) Up-Gradation of High School to Higher Secondary School in Sindh 2007-08 Programme (03 Units) @ GBHS Khyber (E.I. Work)	---	---	0.500		Provincial ADP	---- do ----	Yes	---	---	---	---- do ----
18	(Provincial ADP No: 255 B) Up-Gradation of High School to Higher Secondary School in Sindh 2007-08 Programme (03 Units) @ GBHS Bhaledino Kaka (E.I. Work)	---	---	0.500		Provincial ADP	---- do ----	Yes	---	---	---	---- do ----
19	(Provincial ADP No: 256 B) Construction of Science Laboratories in Existing Secondary/ Higher Secondary Schools 2007-08 Prog: (12 Units) @ GBHS MDM (E.I. Work)	---	---	0.100	1.000	Provincial ADP	---- do ----	Yes	---	---	---	---- do ----
20	(Provincial ADP No: 257) Rehabilitation of Existing High / Higher Secondary Schools in Sindh (250 Units) (2008-09 Progm) in District Matiari (08 Units) @ GBHS Oasim Ji Wasi (External Development)	---	---	1.000	2.000	Provincial ADP	---- do ----	Yes	---	---	---	---- do ----
21	(Provincial ADP No: 257) Rehabilitation of Existing High / Higher Secondary Schools in Sindh (250 Units) (2008-09 Progm) in District Matiari (08 Units) @ GBHS Makhdoom Ghulam Hyder (Ren: & Ext: Development)	---	---	2.000		Provincial ADP	---- do ----	Yes	---	---	---	---- do ----
22	(Provincial ADP No: 288) Re-construction of Government Boys High School (GBHS) Makhdoom Ghulam Hyder, GBHS Saeed Khan Leghari Taluka Hala & Government Boys High School Panjmore, Taluka Saeedabad, (03 Units) Distt Matiari @ GBHS Panjmore (E.I. Work)	---	---	0.800		Provincial ADP	---- do ----	Yes	---	---	---	---- do ----
23	(Provincial ADP No: 288) Re-construction of Government Boys High School (GBHS) Makhdoom Ghulam Hyder, GBHS Saeed Khan Leghari Taluka Hala & Government Boys High School Panjmore, Taluka Saeedabad, (03 Units) Distt Matiari @ GBHS Panjmore (Renovation: C/Wall & Ext: Dev)	---	---	5.000	27.741	Provincial ADP	---- do ----	Yes	---	---	---	---- do ----
24	(Provincial ADP No: 288) Re-construction of Government Boys High School (GBHS) Makhdoom Ghulam Hyder, GBHS Saeed Khan Leghari Taluka Hala & Government Boys High School Panjmore, Taluka Saeedabad, (03 Units) Distt Matiari @ GBHS Saeed Khan Leghari (Repair & Renovation)	---	---	12.000		Provincial ADP	---- do ----	Yes	---	---	---	---- do ----
25	(District ADP No: 98/98 b) Addition of Class Room in Existing Primary School in District Matiari (2006-2007) Programme (12 Classrooms) (12 Units) & Construction / Re-Construction of Dangerous Primary / Elementary Schools in Taluka Hala & Saeedabad District Matiari (04 Units) (Revised) Package # 3 @ a) GBHS Begu Kaka (E.I. Work) b) GBHS Mahmood Chandio (E.I. Work)	---	---	0.400	2.000	District ADP	---- do ----	Yes	---	---	---	---- do ----

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable)	Estimated Total Cost	Funds Allocated	Source of Funds (ADP/ Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
26	(District ADP No: 100/100 b) Construction of Building for Existing Shelterless Primary School (04-Units) (2008-2009 Program) & Construction / Re-Construction of Dangerous Primary / Elementary Schools in Taluka Matiari, Hala & Saeedabad District Matiari (04 Units) @ GBPS Ishaque Tagar (Ext: Dev: W/S & S/E)	---	---	0.180		District ADP	---- do ----	Yes	---	---	---	---- do ----
27	(District ADP No: 100/100 b) Construction of Building for Existing Shelterless Primary School (04-Units) (2008-2009 Program) & Construction / Re-Construction of Dangerous Primary / Elementary Schools in Taluka Matiari, Hala & Saeedabad District Matiari (04 Units) @ GBPS Ishaque Tagar (E.I. Work)	---	---	0.100	0.579	District ADP	---- do ----	Yes	---	---	---	---- do ----
28	(District ADP No: 100/100 b) Construction of Building for Existing Shelterless Primary School (04-Units) (2008-2009 Program) & Construction / Re-Construction of Dangerous Primary / Elementary Schools in Taluka Matiari, Hala & Saeedabad District Matiari (04 Units) @ GGPS Tavah Dahri (F.I. Work)	---	---	0.150		District ADP	---- do ----	Yes	---	---	---	---- do ----
29	(District ADP No: 101 b) Up-Gradation of Primary School to Middle Schools in Taluka Matiari (01 Unit) (2008-2009 Program) & Construction / Re-Construction of Dangerous Primary / Elementary Schools (07 Units) in Taluka Hala & Matiari District Matiari (Revised) @ GBPS Mohammad Ali Sangrasi (E.I. Work)	---	---	0.100	1.000	District ADP	---- do ----	Yes	---	---	---	---- do ----
30	(District ADP No: 103 a) Construction of Government Girls Primary School @ Village Suleman Khatiyani shifted to GGPS Dato Junejo Taluka & District Matiari (F.I. Work)	---	---	0.100	1.500	District ADP	---- do ----	Yes	---	---	---	---- do ----
31	(District ADP No: 3) Construction of Building for Existing Shelterless Primary School and Construction / Re-Construction of Existing Primary School in District Matiari 2015-16 Programme (02-Units) @ GPS Kareem Bux Khoso UC Matiari (Shelterless) (F.I. Work)	---	---	0.200	2.500	District ADP	---- do ----	Yes	---	---	---	---- do ----
32	(District ADP No: 104 b) Construction / Re-Construction of Dangerous High Schools (02 Units) in Taluka Hala & Matiari District Matiari @ GBDC Matiari (F.I. Work)	---	---	0.200	2.642	District ADP	---- do ----	Yes	---	---	---	---- do ----
33	(District ADP No: 1) Rehabilitation & Missing Facilities Lav: Block in Existing Grils Primary / Boys Primary Schools / Secondary Schools in Taluka & District Matiari (2015-16 Programme) (24-Units) Package # 4 @ a) GGPS Soomar Chand (Rehabilitation & Lav: Block) (E.I. Work) b) GGPS Hashmi Masjid (Rehabilitation & Lav: Block) (F.I. Work)	---	---	0.350	2.000	District ADP	---- do ----	Yes	---	---	---	---- do ----
34	(District ADP No: 1) Rehabilitation & Missing Facilities Lav: Block in Existing Grils Primary / Boys Primary Schools / Secondary Schools in Taluka & District Matiari (2015-16 Programme) (24-Units) Package # 5 @ a) GGPS Bau Khan Pathan (Lav: Block) b) GBPS Wasi Baqadar Shah (Lav: Block) c) GGPS Gahelo Borath (Lav: Block)	---	---	1.290		District ADP	---- do ----	Yes	---	---	---	---- do ----
35	(District ADP No: 1) Rehabilitation & Missing Facilities Lav: Block in Existing Grils Primary / Boys Primary Schools / Secondary Schools in Taluka & District Matiari (2015-16 Programme) (24-Units) Package # 6 @ a) GBPS Mir Muhammad Jahejo (Lav: Block) b) GGPS Nobat Mari (Lav: Block) c) GGPS Pirmo Khidri (Lav: Block)	---	---	1.260		District ADP	---- do ----	Yes	---	---	---	---- do ----
36	(District ADP No: 1) Rehabilitation & Missing Facilities Lav: Block in Existing Grils Primary / Boys Primary Schools / Secondary Schools in Taluka & District Matiari (2015-16 Programme) (24-Units) Package # 7 @ a) GBPS Safal Panhwer (Lav: Block) b) GGPS Sher Muhammad Thora (Lav: Block) c) GGPS Wahab Shah (Lav: Block) d) GBPS Loung Khan Jickani (Lav: Block)	---	---	1.720	2.000	District ADP	---- do ----	Yes	---	---	---	---- do ----

Sr. No:	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable)	Estimated Total Cost	Funds Allocated	Source of Funds (ADP/ Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
37	(District ADP No: 1) Rehabilitation & Missing Facilities Lav: Block in Existing Grils Primary / Boys Primary Schools / Secondary Schools in Taluka & District Matiari (2015-16 Programme) (24-Units) @ GGPS Bair Masjid (Rehabilitation & Lav: Block)	---	---	3.400		District ADP	---- do ----	Yes	---	---	---	---- do ----
38	(District ADP No: 2) Provision Missing Facilities of Compound Wall and Lav: Block in Existing Girls & Boys Primary / Secondary Schools in Taluka & District Matiari. 2015-16 Programme (19-Units) @ GGPS Muhammad Yousif Arain (Compound Wall & Lav: Block)	---	---	1.530		District ADP	---- do ----	Yes	---	---	---	---- do ----
39	(District ADP No: 2) Provision Missing Facilities of Compound Wall and Lav: Block in Existing Girls & Boys Primary / Secondary Schools in Taluka & District Matiari. 2015-16 Programme (19-Units) @ GBPS Darya Khan Talpur (Compound Wall & Lav: Block)	---	---	2.000		District ADP	---- do ----	Yes	---	---	---	---- do ----
40	(District ADP No: 2) Provision Missing Facilities of Compound Wall and Lav: Block in Existing Girls & Boys Primary / Secondary Schools in Taluka & District Matiari. 2015-16 Programme (19-Units) @ GGPS Qasim Ji Wasi (Lav: Block)	---	---	0.430	1.840	District ADP	---- do ----	Yes	---	---	---	---- do ----
41	(District ADP No: 2) Provision Missing Facilities of Compound Wall and Lav: Block in Existing Girls & Boys Primary / Secondary Schools in Taluka & District Matiari. 2015-16 Programme (19-Units) Package # 8 @ a) GGPS Penar Hamopota (Lav: Block) b) GGPS Shaikh Tear (Lav: Block) c) GGPS Jumo Khoso (Lav: Block)	---	---	1.290		District ADP	---- do ----	Yes	---	---	---	---- do ----
42	(New Provincial ADP No: 167 of 2016-17) Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary School @ District Level in District Matiari (04 Units) @ GBPS Mudho Kaka	---	---	5.136		Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
43	(New Provincial ADP No: 167 of 2016-17) Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary School @ District Level in District Matiari (04 Units) @ GBPS Mochi Mohalla	---	---	6.445	5.000	Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
44	(New Provincial ADP No: 167 of 2016-17) Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary School @ District Level in District Matiari (04 Units) @ GBPS Urdu Saeerabad	---	---	11.959		Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
45	(New Provincial ADP No: 167 of 2016-17) Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary School @ District Level in District Matiari (04 Units) @ GGPS Amin Lakho	---	---	5.373		Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
46	(New Provincial ADP No: 196 of 2016-17) Construction of Building for Shelterless Primary School District Matiari (06 Units) @ GBPS Siddique Chohan	---	---	4.263	5.000	Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
47	(New Provincial ADP No: 196 of 2016-17) Construction of Building for Shelterless Primary School District Matiari (06 Units) @ GBPS Mehmood Arain	---	---	4.263		Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
48	(New Provincial ADP No: 196 of 2016-17) Construction of Building for Shelterless Primary School District Matiari (06 Units) @ GBPS Aijaz Unar	---	---	4.326		Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
49	(New Provincial ADP No: 196 of 2016-17) Construction of Building for Shelterless Primary School District Matiari (06 Units) @ GBPS Mir Khan Jamali	---	---	4.366	5.000	Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
50	(New Provincial ADP No: 196 of 2016-17) Construction of Building for Shelterless Primary School District Matiari (06 Units) @ GBPS Syed Shamusddin Shah	---	---	4.344		Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
51	(New Provincial ADP No: 196 of 2016-17) Construction of Building for Shelterless Primary School District Matiari (06 Units) @ GBPS Bachal Goth	---	---	4.349		Provincial ADP	---- do ----	---	---	Yes	---	---- do ----

Sr. No:	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable)	Estimated Total Cost	Funds Allocated	Source of Funds (ADP/ Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
52	(New Provincial ADP No: 313 of 2016-17) Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Secondary / Higher Secondary Schools @ District Level in District Matiari (01 Unit) @ GBHS New Saeedabad	---	---	20.000	10.000	Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
53	(New Provincial ADP No: 427 of 2016-17) Construction of Building for Existing Degree College @ Mansoorah District Matiari (01 Unit) Main Building (Ground Floor)	---	---	24.980	20.000	Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
54	(New Provincial ADP No: 427 of 2016-17) Construction of Building for Existing Degree College @ Mansoorah District Matiari (01 Unit) Compound	---	---	5.703		Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
55	(New Provincial ADP No: 428 of 2016-17) Rehabilitation & Provision of Missing Facilities in Existing Colleges in Hyderabad Division (Hyderabad, Matiari, Jamshoro, T.M. Khan, Badin, Dadu, Thatta, Sujawal & T.Allahyar) in District Matiari (01 Unit) @ GGDC Hala	---	---	4.700	5.000	Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
56	(New Provincial ADP No: 434 of 2016-17) Construction of Auditorium Hall in Existing Girls Degree College Hala (01 Unit)	---	---	4.700	5.000	Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
57	(Provincial ADP No: 251 of 2016-17) Establishment of Public Schools in Sindh @ Tando Allahyar, Matiari, Sanghar (T.ADAM), Tando Muhammad Khan & Ghotki (05 Units) 2008-09 Program @ UC Bhitshah Taluka Hala District Matiari (01 Unit) Hostel Block (Dining Hall)	---	---	17.000	35.000	Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
58	(Provincial ADP No: 288 of 2016-17) Re-construction of Government Boys High School (GBHS) Makhdoom Ghulam Hyder, GBHS Saeed Khan Leghari Taluka Hala & Government Boys High School Panjmore, Taluka Saeedabad, (03 Units) Distt Matiari @ GBHS Panjmore (Face Lifting & Path)	---	---	1.659	27.741	Provincial ADP	---- do ----	---	---	Yes	---	---- do ----
59	(New District ADP No: 01 of 2016-17) Construction of Additional Classroom in Boys Primary School @ Shafi Muhammad Dahri Taluka Hala District Matiari (2016-17 Program) Main Building (Civil Work)	---	---	3.099	3.000	District ADP	---- do ----	---	---	Yes	---	---- do ----
60	(New District ADP No: 02 of 2016-17) Construction of Additional Classroom in Boys Primary School @ Yaqoob Shahid, Bhitshah Taluka Hala District Matiari (2016-17 Program) Main Building (Civil Work)	---	---	3.097	3.000	District ADP	---- do ----	---	---	Yes	---	---- do ----
61	(New District ADP No: 03 of 2016-17) Provision of Missing Facilities of Compound Wall & Lav: Block in Existing Secondary School @ GBHS Tajpur Taluka & District Matiari (2016-17 Program)	---	---	3.700	3.700	District ADP	---- do ----	---	---	Yes	---	---- do ----
62	(District ADP No: 123 of 2016-17) Up-Gradation of Middle School to High Schools in Taluka Hala (01 Unit) (2008-2009 Prog) (Revised) @ GBMS K.K Nizamani (Main Building Balance Work Lav: Block & C/Wall)	---	---	4.178	1.000	District ADP	---- do ----	---	---	Yes	---	---- do ----
63	(District ADP No: 124 of 2016-17) Rehabilitation & Missing Facilities Lav: Block in Existing Girls Primary / Boys Primary Schools / Secondary Schools in Taluka & District Matiari (2015-16 Programme) (24-Units) @ GGPS Bau Khan Pathan (Lav: Block)	---	---	0.430	3.000	District ADP	---- do ----	---	---	Yes	---	---- do ----
64	(District ADP No: 124 of 2016-17) Rehabilitation & Missing Facilities Lav: Block in Existing Girls Primary / Boys Primary Schools / Secondary Schools in Taluka & District Matiari (2015-16 Programme) (24-Units) @ GGPS Bair Masjid (Rehabilitation & Lav: Block)	---	---	4.173		District ADP	---- do ----	---	---	Yes	---	---- do ----
65	(District ADP No: 125 of 2016-17) Provision Missing Facilities of Compound Wall and Lav: Block in Existing Girls & Boys Primary / Secondary Schools in Taluka & District Matiari. 2015-16 Programme (19-Units) @ GBPS Photo Dahri (Lav: Block)	---	---	0.430		District ADP	---- do ----	---	---	Yes	---	---- do ----

Sr. No:	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable)	Estimated Total Cost	Funds Allocated	Source of Funds (ADP/ Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
66	(District ADP No: 125 f 2016-17) Provision Missing Facilities of Compound Wall and Lav: Block in Existing Girls & Boys Primary / Secondary Schools in Taluka & District Matiari. 2015-16 Programme (19-Units) @ GGPS Baqil Pota (Lav: Block)	---	---	0.430	2.520	District ADP	---- do ----	---	---	Yes	---	---- do ----
67	(District ADP No: 125 f 2016-17) Provision Missing Facilities of Compound Wall and Lav: Block in Existing Girls & Boys Primary / Secondary Schools in Taluka & District Matiari. 2015-16 Programme (19-Units) @ GGPS Muharrum Khaskheli (Lav: Block)	---	---	0.430		District ADP	---- do ----	---	---	Yes	---	---- do ----
68	(District ADP No: 125 f 2016-17) Provision Missing Facilities of Compound Wall and Lav: Block in Existing Girls & Boys Primary / Secondary Schools in Taluka & District Matiari. 2015-16 Programme (19-Units) @ GBPS Darya Khan Talpur (Compound Wall & Lav: Block)	---	---	2.000		District ADP	---- do ----	---	---	Yes	---	---- do ----
69	(District ADP No: 125 f 2016-17) Provision Missing Facilities of Compound Wall and Lav: Block in Existing Girls & Boys Primary / Secondary Schools in Taluka & District Matiari. 2015-16 Programme (19-Units) @ GGPS Shaikh Tear (Lav: Block)	---	---	0.430		District ADP	---- do ----	---	---	Yes	---	---- do ----
70	(New Provincial ADP No: 219 of 2016-17) Up-Gradation of Primary Schools to Middle Schools @ Hyderabad Division @ District Matiari (01 Unit) @ GBPS Tavah Dahri	---	---	9.000	2.000	Provincial ADP	---- do ----	---	---	---	Yes	---- do ----
71	(New Provincial ADP No: 477 of 2016-17) ILMI (Infrastructure Development) @ Division Level @ District Matiari (04 Units) @ GBPS Haji Khan Rind	---	---	1.079	2.000	Provincial ADP	---- do ----	---	---	---	Yes	---- do ----
72	(New Provincial ADP No: 477 of 2016-17) ILMI (Infrastructure Development) @ Division Level @ District Matiari (04 Units) @ GBPS Imam Bux Rind	---	---	0.260		Provincial ADP	---- do ----	---	---	---	Yes	---- do ----
73	(New Provincial ADP No: 477 of 2016-17) ILMI (Infrastructure Development) @ Division Level @ District Matiari (04 Units) @ GBPS Karo Kaka	---	---	1.990		Provincial ADP	---- do ----	---	---	---	Yes	---- do ----
74	(New Provincial ADP No: 477 of 2016-17) ILMI (Infrastructure Development) @ Division Level @ District Matiari (04 Units) @ GBPS Qaisar Detho	---	---	1.970		Provincial ADP	---- do ----	---	---	---	Yes	---- do ----
75	M&R of GBPS Sobdar Lashari	---	---	1.200	1.200	M&R Program	---- do ----	---	---	---	Yes	---- do ----
76	M&R of GBPS Ayoub Baricho	---	---	0.500	0.500	M&R Program	---- do ----	---	---	---	Yes	---- do ----
77	M&R of GBPS Muharrum Khaskheli	---	---	0.500	0.500	M&R Program	---- do ----	---	---	---	Yes	---- do ----
78	M&R of GBPS Chuuqo Memon	---	---	1.200	1.200	M&R Program	---- do ----	---	---	---	Yes	---- do ----
79	M&R of GBPS Khan Abro	---	---	1.000	1.000	M&R Program	---- do ----	---	---	---	Yes	---- do ----
80	M&R of GBPS Ghulam Muhammad Balal	---	---	1.200	1.200	M&R Program	---- do ----	---	---	---	Yes	---- do ----
81	M&R of GBPS Ajjan Shah	---	---	0.400	0.400	M&R Program	---- do ----	---	---	---	Yes	---- do ----
82	M&R of GBLSS Kehar Jamali	---	---	1.660	1.660	M&R Program	---- do ----	---	---	---	Yes	---- do ----
83	M&R of GGLSS Jaisal Kot	---	---	1.680	1.680	M&R Program	---- do ----	---	---	---	Yes	---- do ----
84	M&R of GBLSS Makhdoom Khalique Zaman	---	---	1.660	1.660	M&R Program	---- do ----	---	---	---	Yes	---- do ----
85	M&R of GGHS Matiari	---	---	1.000	1.000	M&R Program	---- do ----	---	---	---	Yes	---- do ----
86	M&R of GGHS Oderolal Village	---	---	1.000	1.000	M&R Program	---- do ----	---	---	---	Yes	---- do ----
87	M&R of GBHS Khyber	---	---	0.800	0.800	M&R Program	---- do ----	---	---	---	Yes	---- do ----
88	M&R of GBHS MDM Matiari	---	---	1.000	1.000	M&R Program	---- do ----	---	---	---	Yes	---- do ----
89	M&R of GBHS M.G. Hala	---	---	1.200	1.200	M&R Program	---- do ----	---	---	---	Yes	---- do ----
90	M&R of GBHS Khandoo	---	---	1.200	1.200	M&R Program	---- do ----	---	---	---	Yes	---- do ----
91	M&R of GBHS Hala Old	---	---	1.200	1.200	M&R Program	---- do ----	---	---	---	Yes	---- do ----
92	M&R of GBHS Mansoorah	---	---	1.200	1.200	M&R Program	---- do ----	---	---	---	Yes	---- do ----
93	M&R of GGHS Bakhar Jamali	---	---	1.000	1.000	M&R Program	---- do ----	---	---	---	Yes	---- do ----

Sr. No:	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable)	Estimated Total Cost	Funds Allocated	Source of Funds (ADP/ Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
94	M&R of GBHS Agro Rahu	---	---	1.400	1.400	M&R Program	---- do ----	---	---	---	Yes	---- do ----
95	M&R of GBHSS Palijani	---	---	2.750	2.750	M&R Program	---- do ----	---	---	---	Yes	---- do ----
96	M&R of GBHSS Bakhar Jamali	---	---	2.750	2.750	M&R Program	---- do ----	---	---	---	Yes	---- do ----
97	M&R of GBDC Matiari	---	---	2.500	2.500	M&R Program	---- do ----	---	---	---	Yes	---- do ----
98	M&R of GBDC Sarwari Islamia College Hala	---	---	2.500	2.500	M&R Program	---- do ----	---	---	---	Yes	---- do ----
99	M&R of GBDC Makhdoom Talib-Ul-Moula Saeedabad	---	---	2.500	2.500	M&R Program	---- do ----	---	---	---	Yes	---- do ----
100	Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of Different Primary Schools in District Matiari (11 Units) Package No: 1 GBPS Shahpur Darpur, GBPS Jumoo Khan Khoso, GBPS Parvo Haiano, GGPS Sher Muhammad Thorha	---	---	4.823	4.823	School Specific Budget	---- do ----	---	---	---	Yes	---- do ----
101	Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of Different Primary Schools in District Matiari (11 Units) Package No: 2 GBPS Shah Abdul Latif / Bhitshah, GGPS Hala Old, GBPS Barocho Bagh, GGPS Maroof Bhanbhro	---	---	5.232	5.232	School Specific Budget	---- do ----	---	---	---	Yes	---- do ----
102	Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of Different Primary Schools in District Matiari (11 Units) Package No: 3 GBPS Mevo Chachar, GGPS Saeedabad Main, GGPS Achi Masjid Rahu	---	---	4.478	4.478	School Specific Budget	---- do ----	---	---	---	Yes	---- do ----
103	Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of Different Secondary / Higher Secondary Schools in District Matiari (03 Units) Package No: 4 GBHS MDM Matiari	---	---	2.130	2.130	School Specific Budget	---- do ----	---	---	---	Yes	---- do ----
104	Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of Different Secondary / Higher Secondary Schools in District Matiari (03 Units) Package No: 5 GBHS Bhaledino Kaka	---	---	2.194	2.194	School Specific Budget	---- do ----	---	---	---	Yes	---- do ----
105	Repair & Maintenance of Existing Non-Functional Toilets & Damaged Boundary Walls of Different Secondary / Higher Secondary Schools in District Matiari (03 Units) Package No: 6 GBHSS Bhitshah	---	---	2.194	2.194	School Specific Budget	---- do ----	---	---	---	Yes	---- do ----
106	(New Provincial ADP No: 151 of 2016-17) Early Child Hood Education (E.C.E.) Intervention Hyderabad Division (Proposed Location 09 Units) @ GBPS Old Saeedabad	---	---	1.840	1.840	Provincial ADP	---- do ----	---	---	---	Yes	---- do ----
107	(Provincial ADP No: 288 of 2016-17) Re-construction of Government Boys High School (GBHS) Makhdoom Ghulam Hyder, GBHS Saeed Khan Leghari Taluka Hala & Government Boys High School Panjmore, Taluka Saeedabad, (03 Units) Distt Matiari @ GBHS Makhdoom Ghulam Hyder Hala (E.I. Work)	---	---	0.500	0.500	Provincial ADP	---- do ----	---	---	---	Yes	---- do ----
108	(Provincial ADP No: 288 of 2016-17) Re-construction of Government Boys High School (GBHS) Makhdoom Ghulam Hyder, GBHS Saeed Khan Leghari Taluka Hala & Government Boys High School Panjmore, Taluka Saeedabad, (03 Units) Distt Matiari @ GBHS Saeed Khan Leghari (E.I. Work)	---	---	0.600	0.600	Provincial ADP	---- do ----	---	---	---	Yes	---- do ----
109	(District ADP No: 3/121 of 2016-17) Construction of Building for Existing Shelterless Primary School and Construction / Re-Construction of Existing Primary School in District Matiari 2015-16 Programme (02-Units) @ GPS Kareem Bux Khoso UC Matiari (Shelterless) (Ext: Dev: & W/S & S/F)	---	---	0.300	0.300	District ADP	---- do ----	---	---	---	Yes	---- do ----

Sr. No:	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (where applicable)	Estimated Total Cost	Funds Allocated	Source of Funds (ADP/ Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
110	(District ADP No: 3/121 of 2016-17) Construction of Building for Existing Shelterless Primary School and Construction / Re-Construction of Existing Primary School in District Matiari 2015-16 Programme (02-Units) @ GBPS Tayab Dahri (Ext: Dev: & W/S & S/F)	---	---	0.300	0.300	District ADP	---- do ----	---	---	---	Yes	---- do ----
111	(District ADP No: 3/121 of 2016-17) Construction of Building for Existing Shelterless Primary School and Construction / Re-Construction of Existing Primary School in District Matiari 2015-16 Programme (02-Units) @ GPS Kareem Bux Khoso UC Matiari (Shelterless) (E.I. Work)	---	---	0.200	0.200	District ADP	---- do ----	---	---	---	Yes	---- do ----
112	(District ADP No: 3/121 of 2016-17) Construction of Building for Existing Shelterless Primary School and Construction / Re-Construction of Existing Primary School in District Matiari 2015-16 Programme (02-Units) @ GBPS Tavab Dahri (E.I. Work)	---	---	0.200	0.200	District ADP	---- do ----	---	---	---	Yes	---- do ----
113	(New District ADP No: 01 of 2016-17) Construction of Additional Classroom in Boys Primary School @ Shafi Muhammad Dahri Taluka Hala District Matiari (2016-17 Program) Main Building (E.I. Work)	---	---	0.160	0.160	District ADP	---- do ----	---	---	---	Yes	---- do ----
114	(New District ADP No: 02 of 2016-17) Construction of Additional Classroom in Boys Primary School @ Yaqoob Shahid, Bhithshah Taluka Hala District Matiari (2016-17 Program) Main Building (E.I. Work)	---	---	0.160	0.160	District ADP	---- do ----	---	---	---	Yes	---- do ----


 Executive Engineer
 Education Works Division Matiari



GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT
Karachi, date the 28-04-2015

NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW/14-15: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted as under:-

- | | | |
|----|--|----------|
| 1. | Executive Engineer (Education Works)
Concerned Education Works Division
Education & Literacy Department | Chairman |
| 2. | Assistant Engineer
Local Government Public Health Engineering Department | Member |
| 3. | Assistant Engineer (Education Works) of Headquarter
Concerned Education Works sub Division
Education & Literacy Department | Member |

ToRs

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUHO -

NO.SO(G) EDU/E&A/PRO-EW/14-15:

Karachi, date the 28th May, 2015

• A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S to Secretary, Education & Literacy Department.
4. The P.S to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



DEPUTY SECRETARY (CA)



Phone & Fax #
22-2760283

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION MATIARI

No: XEN/TC/G-55/ 763 Dated: 7/18 /2015

OFFICE ORDER

Subject: CONSTITUTION OF COMPLAINT REDRESSAL COMMITTEE

The Constitution of Complaint Redressal Committee is as under:-

- | | | |
|----|--|----------|
| 1. | Superintending Engineer
Education Works Circle
Hyderabad | Chairman |
| 2. | The Executive Engineer,
Buildings Division,
Matiarri | Member |
| 3. | District Accounts Officer
Matiarri | Member |

As provided for under Rule 31(4), the Redressal committee will be competent to consider and dispose of complaints(s), as and when received from the aggrieved bidders(s) as per prescribed in the Rules.

(Ali Gohar Abro)
Executive Engineer
Education Works Division
Matiarri

For f.w.c's to:-

1. The Director, SPPRA, Karachi
2. The Superintending Engineer, Education Works Circle, Hyderabad.
3. The Executive Engineer, Buildings Division, Matiarri.
4. The District Accounts Officer, Matiarri.
5. Office Order

Executive Engineer
Education Works Division
Matiarri



Phone & Fax #
022-2760283

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION MATIARI

No: XEN/TC/G-55/

of 2016-17

Dated:

/2017

To,

The Director (A&F),
Sindh Public Procurement Regularity Authority,
Government Sindh,
Karachi

Subject

NIT NO: XEN/TC/G-55/479, DATED: 02.05.2017.

Kindly find enclosed herewith a copy of subject NIT, the following required documents (Hard & Soft copy) are submitted herewith for favour of information and necessary hoisting on SPPRA website.

1. Notice Inviting Tenders (NIT).
2. Standard Bidding Documents (SBD's).
3. Annual Procurement Plan (APP).
4. Notification of Procurement Committee (PC).
5. Notification of Redressal Complaint Committee (CRC).

D.A/As above

(ALI GOHAR ABRO)
Executive Engineer
Education Works Division Matiari

Copy forwarded with compliments for information to:

1. The Chief Engineer, Education Works, Hyderabad.
2. The Superintending Engineer, Education Works Circle, Hyderabad with reference to his office letter No. SE(EWCH)/B&A/258, dated 20.02.2017.
3. The Chairman / Members of Complain Redressal Committee (CRC)
4. The Chairman / Members of Procurement Committee (PC)
5. The Assistant Engineer, Education Works Sub Division, (all) for wide publicity.
6. Notice Board / NIT File.

D.A/As above

Executive Engineer
Education Works Division Matiari