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TENDER 
DOCUMENTS 

Drilling & Installing of Low Capacity Submersible Pump on 
solar System i/c Water Tank in Village Saranghiyar, 

Chamoon Bheel Paw U.0 Saranghiyar Taluka Chachro. 

STRICT COUNCIL THARPARKAR 



EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION 

1. Contractor having NTN and copy must be available with Tender in 
case of supply item the GST registration must be available with 
Tender. 

2. The Pay Order of Bid security as mentioned in NIT and must be 
available with Tender. 

3. 1 Years Experience certificate of similar nature of job must be 
available with the Tender. 

4. Turn over statement last 3 years. 

5. Similar nature of Bidding Documents from upto 2.5 Million of SPPRA 
with filling Bidding Data & Contractor Data must be available with 
BOQ otherwise the Tender cannot be accepted. 

6. Rate must be quoted in figure & words by contractor. 

7. Bid shall be properly signed by contractor with stamped address and 
contract No: 

8. If the estimates are based on Sch: 2012 and premium can be allowed 
within allowable limit. 

9. If the estimates are preparing on M.R and 10%  profit is included in 
R.A & excess quoted cost cannot be considered. 

10. Conditional bid cannot be accepted. 

11. Bid must be submitted in sealed cover. 

12. Contractor must be registered with Sindh Revenue Board. 



BIDDING DATA 

(a) Name of Procuring Agency 

(c) Procuring Agency Address: 

District Council Tharparkar. 

Brief Description of Work: Drilling & 
Installing of Low Capacity Submersible 
Pump on solar System i/c Water Tank in 
Village Saranghiyar ,Cbarnoon Bheel Paro 
U.0 Sa ri i'ih ivar Taluka Chachro. 

District Council Office Tharparkar near 
National Bank Mithi. 

10,00,000/= 

20,000/= 

90-Days 

1,00,000/= 

The Tender in sealed cover with the 
name of the work should be dropped in 
the Tender Box kept in office of the Chief 
Officer Distict Council Tharparkar on 

/ /2017 @ 2:00 PM and opened 
by Procurement Committee on 

/ /2017@2:3OPM. 

(d) Estimate Cost 

(e) Amount of Bid Security 

(f) Period of Bid Validity 

(g) Security Deposit 
(Including Bid Security) 

(h) Venue, Time and I)ate of I3id Opening 

(i) Deadline for submission of Bid / /2017@2:OOPM 
along with time. 

Time for completion from 
written order commence 

Liquidity damage 

Bid issued to Firm 

Deposit Receipt No: & Date 

Amount  

6-Months 

0.05% of Bid Cost per day of delay. 

Rs. 

CONTRACTOR CHIEF OFFICER 
DISTREC'!' COUNCIL 

THARPARKAR 



(STANDARD BIDDING DOCUMENT BELOW RS. 2.500 MILLION) 

Issued to MIS 

& Charged Rs. 

Vide D.R.No. 

           

 Tender 1'ee  

 

Dated: 

       

            

DISTRICT COUNCIL THARPARKAR 

Percentage rate Tender and Contract work issued for the work: Drilling & 
Installing of Low Capacity Submersible Pump on solar System i/c Water Tank in 
Village Saranghiyar ,Chamoon Bheel Paro U.0 Saranghiyar Taluka Chachro. 

I/We hereby tender for the execution, for the Government of Sindh 
(hcrc in before) and herein-after referred 1.0 as Government of the work specified 
in the under written memorandum within the time specified in each 
memorandum Rs. percent, above/below/estimate schedule of 
rate entered in the Schedule "B" memorandum showing items of work to be 
carried out and in accordance in all respects with the specification designs, 
drawing and instruction in written referred to in Rule-I here of and in Clause-12 
of the annex condition of the contract and agree that when materials for the 
work are provided by the Governmcni such materials at the rate to be paid for 
shall be as provide in Schedule "A" here to. 

a. General Description: 
b. Estimated Cost: 
c. Earnest Money @ 2% 
d. Security Deposit i/c Earnest 

Money@ 10%: 
e. Percentage, if any to be deducted 

from the bills: 
f. Time allowed for completion of the 6-Months 

work is: 
CONTRACTOR UNDERTAKING 

I/We have referred the above rates alter taking into consideration all 
the terms and conditions as per printed Standard Bidding Document so as to 
complete the agreement. In case of failure the l)cpartment will be as liberty to 
take action against/as per clause of agreement printed in Standard Bidding 
Document, which has been read by mc and accepted by me. 

Schedule "A" NIL  
Schedule "B" attached herewith. 
C.l).NO: Dated: 
Of 

CONTRACTOR 

MEMORANDUM  
As Above 
Rs. 0,00,000/= 
Rs. 20,000/= 
Rs. 1 ,00,000/

DISTRICTFNGINEER 
DISTRICT COUNCIL Rs. 7.5% Income Tax 

ThARPAR(AR 



CONDITIONS OF CONTRACT 

Clause - 1: Commencement & Completion Dates of work. The contractor 
shall not enter upon or commence any portion or work except with the written 
authority and instructions ol the Engineer-in-charge or of in subordinate-in-
charge of the work. Failing such authority the contractor shall have no claim to 
ask kr measurements of or payment for work. 

The contractor shall procccd with the works wilh due expedition and without 
delay and complete the works in the time allowed for carrying out the work as 
entered in the tender shall be strictly observed by the contractor and shall 
reckoned from the dale on which the order to commence work is given to the 
contractor. And further to ensure good p1-ogress during the execution of the 
work, contractor shall be bound, in all in which the time allowed for completion 
of any work exceeds one month, to achieve progress on the prorate basis. 

Clause - 2: Liquidated Damages. The contraclor shall pay liquidated damages 
10 the Agency at. the rate per day staled in the bidding data for each day that the 
completion date is later than the intended completion date, the amount of 
liquidated damage paid by the contractor to the Agency shall flC)t exceed 10 per 
cent of the contract price. Agency may deduct liquidated damages from 
payments due to the contractor. Payment of liquidated damages does not affect 
the contractor's liabilities. 

Clause - 3: Termination of the Contract. 
(A) Procuring Agency/Chief Officci' may terminate the contract if either of the 

following conditions exits: 

(i) Contractor causes a breach C)f any clause of the contract: 
(ii) The progress of any part.icular portion of the work is unsatisfactory 

and notice C)f 10 days has expired. 
(iii) In the case of abandonment of the work owing to the serious illness 

or death of the contractor or any other cause. 
(iv) Contractor can also request for termination C)f contract if a payment 

certified by the Engineer is not paid to the contractor within 60 days 
of the date of the submission C)f the bill. 

(B) The Chief Officer/Procuring Agency has power to adopt any of the 
following curses as may deem fit. 

(i) to forfeit the security deposit available except conditions mentioned 
at A (iii) and (iv) above: 

(ii) To finalize the work by measuring the work done by the contractor. 



(C) In the event of any of the above courses being adopted by the Chief 
Officer/Procuring Agency, the coniractor shall have: - 

(i) NC) claim to compensation for any loss sustained by him by reason 
of his having purchased or procured any materials, or entered into 
any engagements, or made any advances Ofl account of or with a 
view to the execution of the work or the performance of the contract. 

(ii) However, the contractor can claim for the work done at site duly 
certified by the Chief Officer in writing regarding the performance of 
such work and has not been paid. 

Procuring Agency/Engineer may invite fresh bids br remaining work. 

Clause — 4: Possession of the site and claims for compensation for delay. The 
Engineer Shall give possession oF all parts of the site to the contractor. If 
possession of site is not given by the date stated in the contract data, no 
compensation shall be allowed for any delay caused in startling of the work C)fl 

account of any acquisition of land, water standing in borrow pits/compartments 
or in according sanction to estimates. In such case, either date of 
commencement will be changed or period of completion is to be extended 
accorcli ngly. 

Clause -  5: Extension of Intended Completion Date. The Procuring Agency 
either at its own initiatives before the date of completion or on desire of the 
contractor may extend the intended completion date, if an event (which hinders 
Ihe execution of contract) occurs or a variation order is issued which makes it 
impossible to complete the work by the intended completion date for such period 
as he may think necessary or proper. The decision of the Chief Officer in this 
matter shall be final where time has been extended under this or any other 
clause of this agreement, the date for completion of the work shall be the date 
fixed by the order giving the extension or by the aggregate of all such orders, 
made under this agreement. 
When time has been extended as aforesaid, it shall continue to be the essence of 
the contract and all clauses of the con tract. shall continue IC) be opera live during 
the extended period. 

Clause — 6: Specifications. The contractor shall execute the whole and every part of 
the work in the most substantial and work-man-like manner and both as regards 
materials and all other matters in strict accordance with the specifications lodged in the 
office of the Chief Officer and initialed by the parties, the said specification being a part 
of the contract. The contractor shall also confirm exactly, fully and faithfully to the 
designs, drawing, and instructions in writing relating to the work signed by the 
Engineer-In-Charge and lodge in his office and to which the contractor shall be entitled 
to have access at such office or on the site of work for the purpose of inspection during 
office hours and the contractor shall, if he so requires, be entitled at his own expense to 
make or cause to he made copies of the specifications, and of all such designs, 
drawings, and instructions as aforesaid. 



Clause - 7: Payments. 

(A) Interim/Running Bill. A 
u.s lrcquenLly as the proc 
executed and not. incluth 
month and the Engineer-
the requisite mcasuremc 
verified and the claim, a 
before the expiry of ien da 
time depute a subordim 
presence of the contra 
countersignature to the 
warrant and the Engincc 
list which shall be bindin  

bill shall be submitted by the contractor 
ress of tile work may justify for all work 
d in any previous bill at least once in a 
n-charge shall take or cause to be taken 
t.s for the purpose of having the same 

• for as admissible, adjusted, if possible 
s from the presentation of the bill, at any 

Ic to measure up the said work in the 
ctor or his authorized agent, whose 
measurement list will be sufficient to 
-in-charge may prepare a bill from such 
on the contractor in all respects. 

The Engineer/Procuring gency shall pass/certify the amount to be 
paid to the contractor, hich he considers due and payable in 
respect thereof, subject. ) deduction of security deposit, advance 
payment if any made to hi and taxes. 

All such intermediate payment shall be regarded as payments by 
way of advance against the fnal payment. only and not as payments 
for work actually done and completed, and shall not preclude the 
Engineer-in-charge from recoveries from final bill and rectiflcation of 
defects and unsatisfactory 11cm s of works pointed out to him during 
defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within 
one month of the date fixed for the completion of the work otherwise 
Engineer-in-charge's certificate of ihe measurements and of the 
total amount payable For the works shall be final and binding on all 
parties. 

Clause -  8: Reduced Rates. In cases where the items of work arc not accepted 
as o completed, the Engineer-in-charge may make payment on account of such 
ilems at such reduced rates as he may consider reasonable in the preparation of 
final or on running account l:111s with reasons recorded in writing. 

Clause - 9: Issuance of Variation and Repeat Orders. 

(A) Agency may issue a Variation order For procurement of works, 
physical services from the original contractor to cover any increase 
or decrease in quantities, including Ihe introduction of new work 
items that arc either due 10 change of plans, design or alignment to 
suit actual field conditions, within the general scope and physical 
l)oundaries of the contract.. 

(B) Contractor shall not. perkwm a variation until the procuring Agency 
has authorized the variation in wriling subject to the limit not 



exceeding the contract COSt by of 1 5% on Ihe same conditions in all 
respects on which he agreed to do them in the work, and at the 
same rates, as are spccifed in Ihe tender for the main work. The 
contractor has no right to claim for compensation by reason of 
alterations or curtailment of the work. 

(C) In case the nature of t.he work in the variation does not correspond 
with items in the bill of quantities, the quotation by the contractor is 
to be in the form of new iatcs for the relevant items of work, an d if 
the Engineer-in-charge is satisfied that the rate quoted is within the 
rale worked out by him on detailed rate analysis, and then only he 
shall allow him that rate after approval from higher authority. 

(D) The time for the complet ion of the work shall be extended in the 
proportion that the additional work bear to the original contact 
work. 

(E) In case of quantities of work executed result the initial contract 
Price to be exceeded by more than 15%, and then Engineer can 
adjust the rates for those cluantitics  causing excess the cost. of 
contract beyond 15% aftcr approval of District Engineer. 

(F) Repeat Order: Any cumulalive variation, beyond the 15% of initial 
contract amount, shall be subject of another contract to be tendered 
out if the works are separable from the original contract. 

Clause - 10: Quality Control 

(A) Identifying Defects: If at any time before the security deposit is 
refunded to the contractor/during defect liability period mentioned 
in bid data, the Engineer-in-charge or his subordinate-in-charge of 
the work may instruct the contractor to uncover and test any part of 
lhc works which he considers may have a defect due to use of 
unsound materials or unskillful workmanship and the contractor 
has to carry out a test at his own cost irrespective of work already 
approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to 
rectily or remove and reconsiruct. the work SO specified in whole or 
in part, as the case may require. The contractor shall correct the 
notified defect within the defects correction period mentioned in 
notice. 

(C) Uncorrected Defects: 
(i) In the case of any such failure, the Engineer-in-charge shall 

give the contractor at. least. 1 4-days notice of his intention to 
use a third party to correct a defect. I-Ic may rectify or remove, 
and re-execute the work or remove and replace the materials 
or articles complained of as the case may be at the risk and 
expense in all respecis of the contractor. 



(ii) If the Ingineer considers that rectification/correction of a 
defect is not essential and it may be accepted or made use of 
it shall be within his discretion to accept the same at such 
reduced rates as he may fix therefore. 

Clause - 11: 

(A) Inspection of Operations. The Engineer and his subordinates, 
shall at all reasonable times have access to the site for supervision 
and inspection of works under or in course of execution in 
pursuance of the contract and the contractor shall afford every 
facility for and every assistance in obtaining the right to such 
access. 

(B) Dates for Inspection and Testing. The Engineer shall give the 
contractor reasonable notice of the intention of the Engineer-n-
charge or his subordinate to visit the work shall have been given to 
the contractor, then he either himself be preseni to receive orders 
and instructions, or have a responsible agent duly accredited in 
writing present for that purpose, orders given to the contractor's 
duly authorized agent. shall be considered to have the same force an 
effect as if they had been given to the contractor himself. 

Clause - 12: Examination of work before covering up. 

(A) NC) part of the works shall be covered up or put out of view/beyond 
the reach wilhout. giving notice of not less than five days to the 
Engineer whenever any such part of the woks or foundations is or 
are ready or about to be ready for examination and the Engineer 
shall, withoul delay, unless he considers it unnecessary and advises 
the contractor accordingly, att.end k)r the purpose of examining and 
measuring such part of the works or of examining such 
found a tiC) 11 S. 

(B) If any work is covered ui)  or placed beyond Ihe reach of 
measurement \\ithout  such notice having been given, the same shall 
be uncovered at the contractor's expense, and in default thereof no 
payment or allowance shall be made for such work, or for the 
materials with which the same was executed. 

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or 
damage to physical property or facilities or related services at the premises and 
of personal injury and death which arise during and in consequence of its 
performance of the eont.racl. If any damage is caused while the work is in 
progress or become apparent. within three months of the grant of the certificate 
of completion, final or otherwise, the con tracior shall make good the same at his 
own expense, or in default the Engineer may cause the same to be made good by 
other workmen, and deduct. the expenses from retention money lying with the 
Engineer. 



Clause - 14: Measures for prevention of fire and safety measures. The 
contractor shall not set, lire to any standing jungle, trees, bush wood or grass 
without a written permit from thc Chief Officer. When such permit is given, and 
also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, 
etc by fire, the contractor shall take necessary measures to prevent such fire 
spreading to or otherwise damaging surrounding property. The contractor is 
responsible for the safety of all u.s activities including retention of the 
environment on and off the site. Compensation of all damage done intentionally 
or unintentionally on or off the sitc by the contractor's labour shall be paid by 
him. 

Clause - 15: Sub-contracting. The contractor shall not subcontract the whole 
of the works, except where otherwise provided by the contract. The contractor 
shall not: subcontract any part of the works without the prior consent of the 
Engineer. Any such consent, shall not. relieve t.he contractor from any liability or 
obligation under the contract and he shall be responsible for the acts, defaults 
and neglects of any subcontractor, his agents, servants or workmen as if these 
acts, defaults or neglects were those of the contractor, his agents servants or 
workmen. The provisions of t.his contract shall apply to such subcontractor or 
his employee as if he or it were employees of the contractor. 

Clause - 16: Disputes. All disputes arising in connection with the present 
coniract, and which cannot be amicably settled between the parties, the decision 
of the Chief Officer to awarding authority shall be final, conclusive and binding 
on all parties to the cont.ract upon all questions relating to the meaning of the 
specifications, designs drawings, and insl.ructions, hercinbefore mentioned and 
as 10 the quality of workmanship, or malerials sued on the work or as to any 
other questions, claim, right, matter, or thing whatsoever in any way arising out 
of, or relating to the contract design, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the works, or 
the execution, of failure 1.0 execute the same, whether arising, during the 
progress of t.he work, or alter the completion or abandonment thereof. 

Clause - 17: Site Clearance. On completion of the work, the contractor shall be 
furnished with a certificate by the District Engineer (hereinafter called the 
Engineer-in-charge) of such completion, but neither such certificate shall be 
given nor shall the work be considered t.o be complete until the contractor shall 
have removed all temporary structures and materials brought at site either for 
use or for operation facililics including cleaning debris and dirt at the site. If the 
contractor fails to comply with the requirements of this clause then Engineer-in-
charge, may at the expense of the contractor remove and dispose of the same as 
he thinks fit and shall deduct the amount of all expenses so incurred from the 
contractor's retention money. The contractor shall have no claim in respect of 
any surplus materials as aforesaid except. for any sum actually realized by the 
ale thereof. 



Clause - 18: Financial Assistance/Advance Payment. 
(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 

(i) Secured Advance may be permitted only against imperishable 
materials/quantities anticipated to be consumed/utilized on the 
work within a period of threc months from the date of issue of 
secured advance and definitely not for full quantities of materials for 
the entire work/contract. 'l'hc sum payable for such materials on 
site shall not exceed 75% of the market price of materials. 

(ii) Recovery of Secured Advance paid to the contractor under the above 
provisions shall be affected from the monthly payments on actual 
consumption basis, hut not, later than period more than three 
months (even if unutilizud). 

Clause - 19: Recovery as arrears of land Revenue. Any sum due to the 
Government by the conlractor shall be liable fbr recovery as arrears of land 
Revenue. 

Clause - 20: Refund of Security Deposit/Retention Money. On completion 
of the whole of ihe works ( a work should be considered as complete for the 
purpose of refund of security deposit to a contractor from the last date on which 
its final measurements are checked by a competent authority, if such check is 
necessary otherwise from the last date of recording the final measurements), the 
defects notice period has also passed and the Engineer has certified that all 
defects notified to the contractor before the end of this period have been 
corrected, the security deposit. lodged by a contractor (in cash or recovered in 
installments from his bills) shall be refunded to him after the expire of three 
months from the date on which the work is completed. 

CONTRACTOR CHIEF OFFICER 
I)ISTRICT COUNCIL 

TI-IARPARKAR 



. SCHEDULE "B" 

DETAILED WORKING ESTIM  
SOLAR BASED FOR DRILLING 
PUMP ON SOLAR SYSTEM 
,CHAMOON BHEEL PARO U.0  

TES FOR LOW CAPACITY SUBMERSIBLE PUMP 
& INSTALLING OF LOW CAPACITY SUBMERSIBLE 
fC WATER TANK IN VILLAGE SARANGHIYAR 
ARANGHIYAR TALUKA CHACHRO.  

Drilling and installation i/c tr isportation of submersible pump 3.0 BHP (2.2KVA) 
boring 270 ft 6" dia as per drawiig i/c casing pipe 4" dia Class - "D" 270 Rft i/c gravel 
packing PVC Delivery Pipe 1" "ii"  Class 250 Rft Electric wire A.0 / D.0 cable copper 
wire PVC coated 280 Rft filter LJaii, Socket elbow including all accessories and etc 
complete, i/c Solar Penal invert imported Grated A 90% efficiency (300x12 =3600 watt) 
and construction of controllerl  protection room size(4'x4'x5') with all MS fitting 
accessories and inventor controler panel and i/c C.0 foundation and brick masonry, 
i/c fiber glass tank of approval quality i/c in let, out let & over flow connection, fixed 
on C.0 (1:3:6) foundation etc corpplete. 

UNIT PER SET 

Drilling and installation i/c tr sportation of submersible pump 
3.0 BHP (2.2KVA) boring 270 ft6" dia as per drawing i/c casing 
pipe 4" dia Class - "D" 270 RIt 
Pipe 1" "E" Class 250 Rft Elect 
wire PVC coated 280 Rft filter 
accessories and etc complete, 
Grated A 90% efficiency (300x1 
controller protection room si; 
accessories and inventor contro 
and brick masonry, i/c fiber gla  

i/c gravel packing PVC Delivery 
ic wire A.0 / D.0 cable copper 
Jali, Socket elbow including all 
./c Solar Penal invert imported 
=3600 watt) and construction of 
e(4'x4'x5') with all MS fitting 
er panel and i/c C.0 foundation 
s tank of approval quality i/c in 

let, out let & over flow connectio, fixed on C.0 (1:3:6) foundation 
etc complete.(R.A approved) 

1.  Drilling 6" dia i/c casing I'VC 
electric wire and penal et 

Pipe Class-D 5" dia i/c gravel 
complete.(Quoted Rate) 

@Rs: 14004 Rs: 378000/= 

2.  Low capacity submersible1 pump (2.20 KVA Imported) 
i/c electric wire and panel etc complete(Quoted Rate) 

01 Job @Rs: 9O000'= P.Job Rs: 90000/= 

3.  Delivery Pipe PVC / PPR qlass-E 1" dia i/c accessories etc 
Complete. (Quoted Rate) 

250 Rft @Rs: 125/= P.Rft Rs:31250/= 

4.  Solar Poly Crystalline P 
design life importe 

'Panels (CE Certified) 25 years 
I A-grade 90°/o efficiency 



(300x12=3600) watts & 
controller DC wire 10 
made, Solar Panel Mc 
accessories nuts & b 
foundation etc Comp1et 
01 Job @Rs: 235  

2.2 KVA soft start solar inventor 
nm for PV connection copper 
unting structure MS with all 
)lts frame with fixed in C. C 

(Quoted Rate). 
)00/- P.Job Rs: 235000/= 

5. Construction of control]r protection room size (4'x4'x5') 
with brick masonry, brick roofing In-side and Out-side 
plaster with '/2"  thick (1 :4) and made a iron grill gate 
size (2.5'x4.0) (Detailed .ttached)(R.A approved). 

01 NO: @Rs: 28700/= Each Rs: 28700/= 

6. Supplying & fixing fiber; Glass tank of approved quality 
and design and wall tFickness i/c cost of nuts, bolts 
and fixing in C.0 plate 
and madding connecti 
flow pipes etc complete 
(G.S.I.No: 3 (b) P.No:21) 

OlNo:  

form of cement concrete (1:3:6) 
ris for in -let & out-let & over 
350 Gallons Capacity) 

lxl=01 No: 

773/ 42 Each Rs:30773/= 

Total=Rs: 79 3723/ = 

In Words 

 

Contractor, District Engineer 
District Council Tharparkar 
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