
 

   

 

 

GOVERNMENT OF SINDH 
 
 

Tender Documents / RFP 
SSWMB/RE-NIT-11/2016-17 

[Single Stage – One Envelope Procedure] 
 
 

As per Rule 46(1) of Sindh Public Procurement Rules, 2010 (Amended 2013)] 

[Single Stage – One Envelope Procedure] 
 

NAME OF WORK 

 

SUPPLY, ERECTION, TESTING AND COMMISSIONING OF 120 
MT PIT MOUNTED TYPE ELECTRONIC ROAD WEIGHBRIDGE 

 

 

Estimated Cost: Offer rate 

Tender Cost:    Rs. 2000 

Time Limit: 60 Days 

To be Opened on: 13-06-2017 at 11:30 hours 

Validity of Tender: 90 Days 

 

EXECUTIVE DIRECTOR (OPERATIONS-I) 

 
 
Note: 
i. This document is also available on SPPRA and SSWMB website and can be downloaded and submitted on the 

day and time as mentioned in the NIT along with Tender Cost fee. 

 
ii. All bidders are required to sign and stamp each and every page of the bidding document before submission, else 

their bids shall be considered non-responsive. 
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_________________________ 
SEAL AND SIGNATURE OF 

THE CONTRACTOR 

          

 

 

 

 

Tender Documents / RFP 
(Reference No. SSWMB-RE-NIT-11/2016-17) 

 
NAME OF WORK 
 

SUPPLY, ERECTION, TESTING AND COMMISSIONING OF 120 
MT PIT MOUNTED TYPE ELECTRONIC ROAD WEIGHBRIDGE 

 
[Single Stage – One Envelope Procedure  

As per Rule 46(1) of Sindh Public Procurement Rules, 2010 (Amended 2013)] 

SCHEDULE 

 

Issuance 26th May 2017 to 13th June 2017  
(both days inclusive) during office hours 

Bid Submission 13th June 2017 at 11:00 hours 

Bid Opening 13th June 2017 at 11:30 hours 
 

Date of issue:  

Name of Contractor:  

Contractor’s 
Representative 

 

Name & Signature of 
Tender Issuing Officer: 
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NIT No:     SSWMB/RE-NIT-11/2016-17 
 
Method and procedure of Procurement: SINGLE STAGE – ONE ENVELOP PROCEDURE  

[As per Rule 46(1) of Sindh Public Procurement  

Rules, 2010 (Amended 2013)] 

 

Description of Work: SUPPLY, ERECTION, TESTING AND COMMISSIONING 
OF 120 MT PIT MOUNTED TYPE ELECTRONIC ROAD 
WEIGHBRIDGE 

 
Name of Bidder: _______________________________________________________________ 
 

BIDDER’S ELIGIBILITY CRITERIA 

 

S.NO. Eligibility / Qualification Criteria YES NO Remarks 

1. NTN    

2. Sindh Revenue Board Registration (SRB) 

Registration 

   

3. Proof of payment of tender document fee    

4. Required Bid Security is attached    

5. Bid is signed, named and stamped by the 
authorized person of the firm along with Authorized 
letter. 
 

   

6. The bidder must be Original Equipment 
Manufacturer of Electronic Road Weighbridge 
.(Documentary evidence to be attached).  

   

7. Should have annual turnover of at least 05 Million 
consecutively of the last 3 financial years i.e  2013  
- 2014& 2014 – 2015& 2015 - 2016(audited balance 
sheet / financial statement to be attached). 

   

8. Performance certificate from at least 5 (five) 
organizations / companies to whom the party has 
supplied the electronic road weigh bridge to be 
attached of last three years. 

   

 

NOTE:  No bid shall be evaluated unless the bidder fulfills the eligibility criteria. 

 

______________________ 
Signature of Contractor 
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GOVERNMENT OF SINDH 

Sindh Solid Waste Management Board 
Notice Inviting Tender (SSWMB/Re-NIT-11) 

 
 Sindh Solid Waste Management Board (SSWMB) invites sealed bids from interested Companies / Firms for 
carrying out the Works / Services mentioned below under SINGLE STAGE – ONE ENVELOPE PROCEDURE: 

 

Name of Work Estimated Cost Tender Cost 

Supply, Erection, Testing and Commissioning of 120 MT Pit Mounted Type Electronic Road 
Weighbridge with one year maintenance along with parts at six different sites of GTS in Karachi. 

Open Rate Rs.2000/- 

TENDER SCHEDULE 

Sr. No. Schedule Date & Time Venue 

1. 
Issuance of Bidding 
Documents  

From 26
th

 May to 13
th

 June 2017 (Both 
days inclusive) during office hours. 

Office of Assistant Director (Finance), SSWMB, 
Bungalow No.13, Al-Hamra Housing Society - Karachi. 

2. Submission of Bids 13
th

 June 2017 at 11:00 hours Committee Room, Sindh Solid Waste Management 
Board, Bungalow No.13, Al-Hamra Housing Society, 
Karachi. 

3. Opening of Bids 13
th

 June 2017 at 11:30 hours 
 

 Interested companies may obtain Tender Documents including eligibility criteria upon payment of Tender Document Fee 
(non‐refundable) through PAY ORDER OR BANK DRAFT of Pak Rs.2,000/-  in favor of Sindh Solid Waste 

Management Board as per schedule given above from the office of Assistant Director (Finance),  SSWMB during office 
hours. Alternatively the documents may also be downloaded from the website www.pprasindh.gov.pk or 
www.sswmb.gos.pk.The companies downloading the documents from the websites must submit Tender Document Fee in 
the shape of Pay Order or Demand Draft as mentioned above at the time of submission of the bid. 

 Bid Security of amount equivalent to 2% of the total quoted rate must be attached with the bids. 

 Proof of Registration with FBR (NTN certificate) and Sindh Revenue Board (SRB) is to be submitted with the bids. 

 The Bids must be in sealed envelope and submitted. 

 The envelope must clearly state: 
Name of the Work (e.g. Supply, Erection, Testing and Commissioning of 120 MT Pit Mounted Type Electronic 
Road Weighbridge with one year maintenance along with parts at six different sites of GTS in Karachi. 
SSWMB/Re- NIT.11) 

 In case, the date of opening of bids is declared as a public holiday or non‐working day due to force Majeure, the next 

official working day shall be deemed to be date for issuance, submission and opening of tenders. The time and venue 
shall remain unchanged. 

 Sindh Solid Waste Management Board shall not be responsible for any cost or expenses incurred by bidding firms and 
reserves the right to terminate the procurement process at any time subject to relevant provision of SPP Rules, 2010 
(Amended 2013). 

 
 

Deputy Director (Procurement) 
Sindh Solid Waste Management Board 

Bungalow # 13, Al-Hamra Housing Society, Shaheed e Millat Road, Karachi 
Ph # 021-9933 3704-06, Fax # 021-9933 3707 Email Address: info@sswmb.gos.pk website: www.sswmb.gos.pk 

 

http://www.pprasindh.gov.pk/
http://www.sswmb.gos.pk/
mailto:info@sswmb.gos.pk
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Instructions to Bidders 
 

1. Content of Bidding Documents must include but not limited to: Conditions of contract, 
Contract Data, specifications or its reference, Bill of Quantities containing description of 
items with scheduled/item rates with premium to be filled in form of percentage above/ 
below or on item rates to be quoted, Form of Agreement and drawings.  

 

2. Fixed Price Contracts:  The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract.  

 

3. The SSWMB shall have right of rejecting all or any of the tenders as per provisions of 
SPP Rules 2010.  

 

4. The envelope containing the tender documents shall refer the name and number of the 
work. 

 

5. All works shall be measured by standard instruments according to the rules.  
 

6. Bidders shall provide evidence of their eligibility as and when requested by the 
Procuring Agency.  

 

7. Any bid received by the SSWMB after the deadline for submission of bids shall be 
rejected and returned unopened to the bidder. 

 

8. Prior to the detailed evaluation of bids, the SSWMB will determine weather the bidder 
fulfills all Codal requirements of eligibility criteria given in the tender notice such as 
registration with tax authorities, turnover statement, experience statement, and any 
other condition mentioned in the NIT and bidding document. If the bidder does not fulfill 
any of these conditions, it shall not be evaluated further. 

 

9. Bid without bid security of required amount and prescribed form shall be rejected.  
 
10. Bids determined to be substantially responsive shall be checked for any arithmetic 

errors. Arithmetical errors shall be rectified on the following basis;  
 

a) In case of item rates, .If there is a discrepancy between the unit rate and the 
total cost that is obtained by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 
Agency there is an obvious misplacement of the decimal point in the unit rate, in 
which case the total cost as quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount and the sum of total costs, 
the sum of the total costs shall prevail and the total bid amount shall be 
corrected.  

 

b) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words will govern.  

  



Page 8 of 20 
 

Executive Director (Operation – I)  Contractor       

INFORMATION SHEET 

 

 
(a)  Name of Procuring Agency:   Sindh Solid Waste Management Board 

 

(b) Brief Description of Work:   Supply, Erection, Testing, and Commissioning 
                   of 120 MT PIT Mounted type electronic road   
                                      weigh bridge 
 
(c) Procuring Agency’s address:   Bungalow No. 13, Al-Hamra Housing  
        Society, Shaheed e Millat Road,  
        Karachi. 

 

(d) Estimated Cost:    Offer rate 
 
(e) Amount of Bid Security:   Two Percent 

 

(f) Period of Bid Validity (days):   60 Days 

 

(g) Security Deposit:     
  (including bid security):   Ten Percent 

 

(h) Percentage, if any,    Two Percent Bid Security  + 
  to be deducted from bills:   Eight Percent Deducted From Bills 
   
(i) Deadline for Submission   ____________________________________ 
  of Bids along with time:   ____________________________________ 

 

(j) Venue, Time, and Date   SSWMB, Bungalow No. 13, Al-Hamra  
of Bid Opening:    Housing Society, Shaheed e Millat  

Road, Karachi at 11:30 AM, 11th June 2017 

 

(k) Time for Completion from the date   
  Of work order of commence:   60Days 
 
(l) Liquidity damages:    0.05% Per Day of contract amount. 

(m) Deposit Receipt No, Date ,Amount:  ___________________________________ 

        ___________________________________ 

        _______________________________ 
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TECHNICAL SPECIFICATION  
 

 

1 Weighbridge Type  :  PIT Mounted, fully Electronic Road Weigh Bridge  
 

2 Capacity   : 120 MT. 
 

3 Least count   : 10 Kg. 
 

4 PlatformSize   : 18 m x 3m (please specify the total weight of the platform) 
 

5. Platform Construction : Fully welded module type M.S. structure with main imported  
Girders, crossbeam, support beam and 10mm antiskid 
checkered top plate. (MTC/FTC to be provided by supplier 

 

6. Painting of structure  : EPOXY to meet IS:2074 (on the base of red oxide) 

 
7. Load Cell   : 8 Nos. share type, S.S 304, IP68,Hermetically Sealed 

Unit, Capacity- 20Tons.each, Ambient temp.-552 C max. Safe  

load - 125% of capacity .Ultimate Load - 300% of capacity. 
 

8. Indicator   :  2 x 7 Segment Fluorescence/LED display with Time Clock and  

date, Numeric key pad with Tare, ZERO, ID, Report, Record & 

Print button. 2Nos. Serial Port interface with RS 232, RS 422/RS 

485 and 1 No. parallel port for printing report directly from the 

indicator 

 

9. Jumbo display   :  50mm letter height, 7 segment bright LED 
 

10  Junction Box &Cable :  Stainless steel with IP65 protected and required Length of 
steel breaded, 6 Core, Load Cell Cable from Junction Box to 
Indicator. 

 

11. Computer   :02. Nos 4 core due, Intel Processor & mother board, 4GB  

Ram 500 GB HDR & DDR, with 20” wide screen LCD, 

standard key board & mouse suitable for the system.  

         

12. Printer    : 2 Nos. Dot Matrix, 80 column with speed166s one for indicator  

& other for P.C. 

 

13. UPS    :1 No. 1000 VA, with 2.00 Hr. battery back up 
  
14. Software for   :Complete weighbridge management user  friendly Software for 

Weighbridge   processing data’s date wise, truck wise, challan wise, shift wise,  
Management   customer wise etc. for generation of daily/ weekly &monthly report. 
    Preparing Transport Permit, Invoice etc. as per our requirement.  
    Provision for connecting with other weighbridges / server computer 
    by LAN & sharing the common data base. 
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15. Civil Job   : Civil work shall include total civil foundation 18x3 meter as per the  

    drawing for the platform, approach ramps and other equipment.  
    Construction of weigh house / operating room 14x16 feet with two  
    aluminum glass window & wooden door attached bath room 6x8 feet 
    complete in all respect tile ,electric & plumbing work & fitting one  
    underground RCC tank size 8’x8’x6’. 

 

16. Supervision of erection  : Time  of civil work, erection and commissioning, Stamping of the & 
Commissioning   weighbridge first :stamping of the Weighbridge stamping of the   

     Weighbridge as per the provisions of weights & measure dept 

.  
17. Drawings and Manual  : The supplier must provide three sets each of  the following manuals  

    and drawings including Plan drawing and shop drawing of Weigh  
    House. 

 
a. Operation Manual : Three sets of operation manual must be provided by the supplier  

   which must cover, interalia, the principal features of the machine,  
   the control philosophy used, pre-starting checks, starting   
   procedures, operation procedure, DOs and DONTs, trouble  
   shooting, emergency procedures, safety trips etc. 

 
b. Maintenance  : Three sets of maintenance Manual must be Provided by the 

Manual   supplier which include, maintenance procedure, preventive  
   maintenance schedule and tolerance limit etc. The maintenance  
   manual should contain dismantling and assembling procedures 

 
c. Spare parts  :The manual must contain, interalia, spare parts details such as 

Manuals   drawing No., part no. and technical specification of all the   
    mechanical and electronic equipments 

 
 
 
d)  Construction  : Three sets of detail drawings showing foundation, retaining wall, 

Drawing    weigh house, bath room and other required drawing. Should be  
   attached with the tender documents 

 
e) Mechanical & Electrical: All the mechanical (structure and placement) and electrical (circuit 

Drawing and placement) drawing should be provided with the tender  
documents. 
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SCOPE OF WORK 

 

 
1. SUPPLIER'S SCOPE OF WORK: Design, Engineering, supply, erection, commissioning 

and stamping of 6 No. 80 MT Pit mounted type weighbridge complete with Kit, Indicator, 
Load Cells, Platform, Jumbo LED display, P.C., Printer, UPS etc. as per the technical 
details. The scope shall also include integration of entire weighbridge and providing 
suitable software as specified above. The entire job is to be undertaken covering 

mechanical, civil & electrical works including supply of all required material for civil 
construction &electrical works. 

 
2.  MATERIAL / EQUIPMENT DETAILS: Any material / equipment not specifically 

mentioned in this tender but required for the completion of the work, shall be deemed 

to be included in the Scope of Work. A list of materials mentioning technical details, 

I.S. Code, quantity etc. to be enclosed in a separate sheet as Annexure. 

 
3. PRICE: The price to be quoted inclusive of all taxes at Sindh and Federal and shall remain 

firm & final and no escalation on any nature shall be allowed in this supply during the 
contract period.  

4. WAYBILL: All necessary way bills will be borne by Contractor.  

 
5. FREIGHT & TRANSITINSURANCE: The freight is included In the price and trans it 

insurance shall be arranged by the supplier. 

 
6. DELIVERY: 

 
(i) Terms of delivery/destination:- The supplier shall deliver the material at specified 

GTS mentioned tender documents / any recommended place pointed out by 

SSWMB department. 

 

(ii) Completion period for supply and erection:-Erection, testing, commissioning & 

stamping of the weigh bridge shall be completed within 60 (Sixty) days after receipt 

of the material at site. 

 
7. GUARANTEE/ WARRANTY:-material to be supplied by the supplier shall be guaranteed 

against manufacturing defects because of raw materials, faulty workmanship, faulty 
design, drawing and deficiency in performance for 12 months from the date of 
commissioning or 18 months from the date of last major dispatch whichever is earlier. In 
case the material/equipment found defective during the warranty period the supplier will 
make good without any cost to us. 
 

8. INSPECTION, ACCEPTANCE AND REJECTION:- The supplier shall be responsible 
for the quality assurance of the items to be supplied by them / their sub-contractor. 
The supplier shall prepare and submit detailed quality assurance plan to us for review 
and approval, this will include test to be done at suppliers works as well as at our site. The 
supplier shall also maintain records of all tests and checks done during the stages of 
manufacturing and shall produce all such documents at the time of giving the 
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inspection call. We shall be entitled at any time during manufacturing process to 
inspect, examine and test the materials, workmanship and performance of the 
equipments to be supplied by the supplier. The supplier shall co-operate with our 
representative during such checks and shall allow access to our representative to 
their/ sub­ vendor's premises / works. All kind of expenses regarding test of equipment 
or material will be born  by the contractor. 

 
 

9. SITE SAFETY AND ENVIRONMENT PROTECTION: During execution of work, the 
party/supplier shall be solely responsible for complying all the statutory requirements of 
Govt. bodies and any statutory bodies with respect to site health, safety and environment. 
 

10. FORCE MAJURE: Either party shall not be in any way liable for non-receipt, non-supply of 
material in whole or part of our ordered quantity in consequence of any strike, lockout, 
stoppage, fire, breakdown, accident or whatever in nature. 

 
11. TIME IS THE ESSENCE OF THE CONTRACT: Time is the essence of the contract and 

the party shall ensure that all the obligations under the contract are completed within the 
agreed time schedule. The supplier / party shall be solely responsible for all the delays 
including delays caused by its vendors. In case of delay in progress of the works SSWMB 
reserves the right to with hold the payment, cancel the contract unilaterally or complete the 
work departmentally or by engaging another agency at the cost and risk of the supplier. 

 
12. RISKPURCHASE : In the even to four failure to  execute the order completely within the 

stipulated delivery period / commissioning schedule, SSWMB shall have the right to make an 
alternate arrangement / purchase the entire / remaining job / materials at your risk and cost 
without assigning any reason thereof. 

 
13. FORFEITURE OF THE EARNEST MONEY: -If a bidder withdraw or modify its bid during the 

period of bid validity specified, the  earnest money shall be forfeited. b) In case of successful 
bidder not executing order in full, the earnest money shall be forfeited. 

 

14. PENALTY:-Penalty at the rate of 0.5% (half percent) on the delayed period, on order 
value, per week subject to maximum 5% shall be imposed for the Quantities not supplied 
within the delivery period. 

 
15. VALIDITY:-The offer will remain valid for a minimum period of 60 (Sixty) days from the date of 

opening of bid. 
 
16. RESERVATION:-The SSWMB reserves the right to accept/reject/cancel any or all at any stage 

without assigning any reason thereof. No claim whatsoever shall be admissible for the alleged 
loss/damage suffered by the bidders on account of such rejections. 

 
17. FILLING OF TENDER PAPER:-The tender document should be stamped and signed in 

each page as a token of acceptance of the tender terms and conditions and should 
accompany with all the required information/documents, otherwise the tender is liable for 
rejection. 
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CONDITIONS OF CONTRACT 

 

1. Commencement & Completion Dates of work. The contractor shall not enter upon or 
commence any portion or work except with the written authority and instructions of the 
Engineer-in-charge / Deputy Director (Ops)or of in subordinate-in-charge of the work. 
Failing such authority the contractor shall have no claim to ask for measurements of or 
payment for work. The contractor shall proceed with the works with due expedition and 
without delay and complete the works in the time allowed for carrying out the work as 
entered in the tender shall be strictly observed by the contractor and shall reckoned from 
the date on which the order to commence work is given to the contractor. And further to 
ensure good progress during the execution of the wok, contractor shall be bound, in all in 
which the time allowed for completion of any work exceeds one month, to achieve 
progress on the prorate basis. 

 

2. Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the 
rate per day stated in the bidding data for each day that the completion date is later than 
the Intended completion date; the amount of liquidated damage paid by the contractor to 
the Agency shall not exceed 10 per cent of the contract price. Agency may deduct 
liquidated damages from payments due to the contractor. Payment of liquidated damages 
does not affect the contractor's liabilities. 

 

3. Termination of the Contract. 

 
(A) Sindh Solid Waste Management Board may terminate the contract if either of the 

following conditions exits:-  

 

(i) contractor causes a breach of any of the Contract; 
 
(ii) the progress of any particular portion of the work is unsatisfactory and 

notice of 10 days has expired;  
 
(iii) in the case of abandonment of the work owing to the serious illness or 

death of the contractor or any other cause.  
 
(iv) contractor can also request for termination of contract if a payment certified 

by the DD (Ops) is not paid to the contractor within 60 days of the date of 
the submission of the bill;  

 
(B) The SSWMB has power to adopt any of the following courses as may deem fit:-  

 

(i) to forfeit the security deposit available except conditions mentioned at A (iii) 
and (iv) above;  

 
(ii) to finalize the work by measuring the work done by the contractor. 

 
(C) In the event of any of the above courses being adopted by the SSWMB, The 

contractor shall have:-  

 

(i) no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials, or entered into any 
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engagements, or made any advances on account of, or with a view to the 
execution of the work or the performance of the contract. 

   
(ii) however, the contractor can claim for the work done at site duly certified by 

the executive engineer in writing regarding the performance of such work 
and has not been paid. SSWMB may invite fresh bids for remaining work. 

 
4. Possession of the site and claims for compensation for delay. The officer shall give 

possession of all parts of the site to the contractor. If possession of site is not given by the 
date stated in the contract data, no compensation shall be allowed for any delay caused in 
starting of the work on account of any acquisition of land, water standing in borrow pits/ 
compartments or in according sanction to estimates. In such case, either date of 
commencement will be changed or period of completion is to be extended accordingly. 

 
5. Extension of Intended Completion Date. The SSWMB either at its own initiatives before 

the date of completion or on desire of the contractor may extend the intended completion 
date, if an event (which hinders the execution of contract) occurs or a variation order is 
issued which makes it impossible to complete the work by the intended completion date 
for such period as he may think necessary or proper. The decision of the Executive 
Engineer in this matter shall be final; where time has been extended under this or any 
other  of this agreement, the date for completion of the work shall be the date fixed by the 
order giving the extension or by the aggregate of all such orders, made under this 
agreement. When time has been extended as aforesaid, it shall continue to be the 
essence of the contract and all s of the contract shall continue to be operative during the 
extended period. 

 

6. Specifications. The contractor shall execute the whole and every part of the work in the 
most substantial and work-man-like manner and both as regards materials and all other 
matters in strict accordance with the specifications lodged in the office of the Executive 
Engineer and initialed by the parties, the said specification being a part of the contract. 
The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and 
instructions in writing relating to the work signed by the   Engineer-in-charge / Deputy 
Director (Ops)/ Deputy Director (operations) and lodge in his office and to which the 
contractor shall be entitled to have access at such office or on the site of work for the 
purpose of inspection during office hours and the contractor shall, if he so requires, be 
entitled at his own expense to make or cause to be made copies of the specifications, and 
of all such designs, drawings, and instructions as aforesaid. 

 
7.  Payments. 

 

1. Interim / Running Bill. A bill shall be submitted by the contractor as frequently as 
the progress of the work may justify for all work executed and not included in any 
previous bill at least once in a month and the Engineer-in-charge / Deputy Director 
(Ops) shall take or cause to be taken the requisite measurements for the purpose 
of having the same verified and the claim, as for as admissible, adjusted, if 
possible before the expiry of ten days from the presentation of the bill, at any time 
depute a subordinate to measure up the said work in the presence of the 
contractor or his authorized agent, whose countersignature to the measurement list 
will be sufficient to warrant and the Engineer-in-charge / Deputy Director (Ops) 
may prepare a bill from such list which shall be binding on the contractor in all 
respects. The Deputy Director /Procuring Agency shall pass/certify the amount to 
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be paid to the contractor, which he considers due and payable in respect thereof, 
subject to deduction of security deposit, advance payment if any made to him and 
taxes. All such intermediate payment shall be regarded as payments by way of 
advance against the final payment only and not as payments for work actually 
done and completed, and shall not preclude the Engineer-in-charge / Deputy 
Director (Ops)from recoveries from final bill and rectification of defects and 
unsatisfactory items of works pointed out to him during defect liability period.  

 

2. The Final Bill. A bill shall be submitted by the contractor within one month of the 
date fixed for the completion of the work otherwise Engineer-in-charge’s certificate 
of the measurements and of the total amount payable for the works shall be final 
and binding on all parties.  

 

8. Reduced Rates. In cases where the items of work are not accepted as so completed, the   
Engineer-in-charge / Deputy Director (Ops)may make payment on account of such items 
at such reduced rates as he may consider reasonable in the preparation of final or on 
running account bills with reasons recorded in writing. 

 

9.  Issuance of Variation and Repeat Orders. 

 

(A) Agency may issue a Variation Order for procurement of works, physical services 
from the original contractor to cover any increase or decrease in quantities, 
including the introduction of new work items that are either due to change of plans, 
design or alignment to suit actual field conditions, within the general scope and 
physical boundaries of the contract.  

 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized 
the variation in writing subject to the limit not exceeding the contract cost by of 15% 
on the same conditions in all respects on which he agreed to do them in the work, 
and at the same rates, as are specified in the tender for the main work. The 
contractor has no right to claim for compensation by reason of alterations or 
curtailment of the work. 

 

(C) In case the nature of the work in the variation does not correspond with items in the 
Bill of Quantities, the quotation by the contractor is to be in the form of new rates 
for the relevant items of work, and if the   Engineer-in-charge / Deputy Director 
(Ops)is satisfied that the rate quoted is within the rate worked out by him on 
detailed rate analysis, and then only he shall allow him that rate after approval from 
higher authority.  

 
(D) The time for the completion of the work shall be extended in the proportion that the 

additional work bear to the original contact work.  

 

(E) In case of quantities of work executed result the Initial Contract Price to be 
exceeded by more than 15%, and then Deputy Director (Ops) can adjust the rates 
for those quantities causing excess the cost of contract beyond 15% after approval 
of Executive Director (Operations) Karachi.  

 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract 
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amount, shall be subject of another contract to be tendered out if the works are 
separable from the original contract.  

 

10.  Quality Control. 

 

(A) Identifying Defects: If at any time before the security deposit is refunded to the 
contractor/during defect liability period mentioned in bid data, the   Engineer-in-
charge / Deputy Director (Ops)or his subordinate-in-charge of the work may 
instruct the contractor to uncover and test any part of the works which he considers 
may have a defect due to use of unsound materials or unskillful workmanship and 
the contractor has to carry out a test at his own cost irrespective of work already 
approved or paid.  

 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or 
remove and reconstruct the work so specified in whole or in part, as the case may 
require. The contractor shall correct the notified defect within the Defects 
Correction Period mentioned in notice.  

 

(C) Uncorrected Defects:  

 

(i) In the case of any such failure, the Engineer-in-charge / Deputy Director 
(Ops)shall give the contractor at least 14 days notice of his intention to use 
a third party to correct a defect. He may rectify or remove, and re-execute 
the work or remove and replace the materials or articles complained of as 
the case may be at the risk and expense in all respects of the contractor.  

 
 
 
(ii) If the Engineer / Deputy Director (Ops) considers that 

rectification/correction of a defect is not essential and it may be accepted or 
made use of; it shall be within his discretion to accept the same at such 
reduced rates as he may fix therefore.  

 

11.  
(A) Inspection of Operations. The Engineer / Deputy Director (Ops) and his 

subordinates, shall at all reasonable times have access to the site for supervision 
and inspection of works under or in course of execution in pursuance of the 
contract and the contractor shall afford every facility for and every assistance in 
obtaining the right to such access.  

 

(B) Dates for Inspection and Testing. The Engineer / Deputy Director (Ops) shall 
give the contractor reasonable notice of the intention of the Engineer-in-charge / 
Deputy Director (Ops)or his subordinate to visit the work shall have been given to 
the contractor, then he either himself be present to receive orders and instructions, 
or have a responsible agent duly accredited in writing present for that purpose, 
orders given to the contractor’s duly authorized agent shall be considered to have 
the same force an effect as if they had been given to the contractor himself.  
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12:  Examination of work before covering up. 

 

(A) No part of the works shall be covered up or put out of view/beyond the reach 
without giving notice of not less than five days to the Engineer whenever any such 
part of the works or foundations is or are ready or about to be ready for 
examination and the Engineer shall, without delay, unless he considers it 
unnecessary and advises the contractor accordingly, attend for the purpose of 
examining and measuring such part of the works or of examining such foundations;  

 

(B) If any work is covered up or placed beyond the reach of measurement without such 
notice having been given, the same shall be uncovered at the contractor’s 
expense, and in default thereof no payment or allowance shall be made for such 
work, or for the materials with which the same was executed.  

 

13. Risks. The contractor shall be responsible for all risks of loss of or damage to physical 
property or facilities or related services at the premises and of personal injury and death 
which arise during and in consequence of its performance of the contract. if any damage is 
caused while the work is in progress or become apparent within three months of the grant 
of the certificate of completion, final or otherwise, the contractor shall make good the same 
at his own expense, or in default the Engineer may cause the same to be made good by 
other workmen, and deduct the expenses from retention money lying with the Engineer / 
SSWMB. 

 
  
14.  Measures for prevention of fire and safety measures. The contractor shall not set fire 

to any standing jungle, trees, bush-wood or grass without a written permit from the 
Executive Director (Ops). When such permit is given, and also in all cases when 
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall 
take necessary measures to prevent such fire spreading to or otherwise damaging 
surrounding property. The contractor is responsible for the safety of all its activities 
including protection of the environment on and off the site. Compensation of all damage 
done intentionally or unintentionally on or off the site by the contractor’s labour shall be 
paid by him. 

 

15.  Sub-contracting. The contractor shall not subcontract the whole of the works, except 
where otherwise provided by the contract. The contractor shall not subcontract any part of 
the works without the prior consent of the Engineer / Deputy Director (Ops). Any such 
consent shall not relieve the contractor from any liability or obligation under the contract 
and he shall be responsible for the acts, defaults and neglects of any subcontractor, his 
agents, servants or workmen as if these acts, defaults or neglects were those of the 
contractor, his agents’ servants or workmen. The provisions of this contract shall apply to 
such subcontractor or his employees as if he or it were employees of the contractor. 

 

16.  Disputes. All disputes arising in connection with the present contract, and which cannot 
be amicably settled between the parties, , the decision of the Executive Director (ops) of 
the circle/officer/one grade higher to awarding authority shall be final, conclusive and 
binding on all parties to the contract upon all questions relating to the meaning of the 
specifications, designs drawings, and instructions, hereinbefore mentioned and as to the 
quality of workmanship, or materials used on the work or as to any other questions, claim, 
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right, matter, or thing whatsoever in any way arising out of, or relating to the contract 
design, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works, or the execution, of failure to execute the same, whether 
arising, during the progress of the work, or after the completion or abandonment thereof. 

 

17.  Site Clearance. On completion of the work, the contractor shall be furnished with a 
certificate by the Executive Engineer / Deputy Director (Ops) (hereinafter called the 
Engineer in-charge) of such completion, but neither such certificate shall be given nor shall 
the work be considered to be complete until the contractor shall have removed all 
temporary structures and materials brought at site either for use or for operation facilities 
including cleaning debris and dirt at the site. If the contractor fails to comply with the 
requirements of this  then Engineer-in-charge, may at the expense of the contractor 
remove and dispose of the same as he thinks fit and shall deduct the amount of all 
expenses so incurred from the contractor’s retention money. The contractor shall have no 
claim in respect of any surplus materials as aforesaid except for any sum actually realized 
by the sale thereof. 

 
 
18.  Financial Assistance /Advance Payment. 

 

(A) Mobilization advance shall not be applicable. 
 
 
19.  Recovery as arrears of Land Revenue. Any sum due to the Government by the 

contractor shall be liable for recovery as arrears of Land Revenue. 
 
 
20. Refund of Security Deposit/Retention Money. On completion of the whole of the works 

(a work should be considered as complete for the purpose of refund of security deposit to 
a contractor from the last date on which its final measurements are checked by a 
competent authority, if such check is necessary otherwise from the last date of recording 
the final measurements), the defects notice period has also passed and the Engineer has 
certified that all defects notified to the contractor before the end of this period have been 
corrected, the security deposit lodged by a contractor (in cash or recovered in installments 
from his bills) shall be refunded to him after the expiry of three months from the date on 
which the work is completed. 
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BILL OF QUANTITIES (BoQ) 
 
 

SUPPLY, ERECTION, TESTING AND COMMISSIONING OF 120 MT PIT MOUNTED TYPE 
ELECTRONIC ROAD WEIGHBRIDGE 

 

Sr. 
No 

Item  Qty Unit Rate in Rs Amount in Rs. 

 
A 
 
 
 
 
 
 
 
 

B 

 
 SUPPLY : 
 
80 MT Pit Mounted Electronic Type Road 
Weight Bridge complete with Load Cells, 
platform, indicator, jumbo display, P.C 
Printer, UPS, Software and accessories 
etc.(Please furnish the break-up in a 
separate sheet) 
 
SERVICE : 
 

I. Civil foundation as per the drawing 
for the platform, approach road ramp 
and other equipment , Civil and 
electrical work including the allied 
works for completion  of weigh 
bridge room size 16’x16’x12’ with 
attach bathroom 6x8 , one under 
ground RCC water tank size 
8’x8’x6’, a RCC watch tower size 
6’x6’x8’ on the roof of the weigh 
bridge operation room along with the 
approach by RRC stairs outside the 
weight bridge operation room and 
Installation/fitting/fixing of glass for 
cabin size 6'x10'x8' inside the weigh 
bridge operation room. 

 

II. Office Furniture & Equipment  
a) 04 No Tables size 6’x3’. 
b) 02 revolving chairs.  
c) 04 ordinary chairs (standard size). 
d) 04 P/F sealing fans of 56”. 
e) P/F of 1.5 Ton AC Split Type  
f) P/F of Fiber Tank (1000 liters) on 
the top of weigh bridge room  
 

III. Erection, testing commissioning and 
stamping of weighbridge. 

 
Total (A+B) 

 

 
 
 
6 Job 
 
 
 
 
 
 
 
 
6 Job 
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Tender are required to comply with all the clauses mentioned in the terms 

and conditions of the tender along with submission of all the relevant documents 

required. In case of any deviation / incomplete documents from tenderer will be 

prohibited for competing in the tender / render their offer in invalid. 

Pay Order/ Demand Draft No____________________________________ 

drawn on ______________________ (Name & address of the Bank) for an Amount 

of Rs. ____________________________________________________________ in 

words (_______________________________________________________) of Bid 

Security equal to 1% of the total bid amount (original must be attached with Bid). 

 

Cost of bid: 

a) Cost based on Composite Schedule of Rates. ___________________ 

b) Cost based on Non-schedule / Offered Rates. ___________________ 

 

c) Total cost of bid (a+b)    ___________________  

In words (___________________________________________________________) 

 

Full Name & Address of Firm _____________________________________ 

CNIC No. of authorized Person ___________________________________ 

Signature of Authorized Person ___________________________________ 

Seal / Stamp of Firm ____________________________________________ 

 

NOTE: The quantities may vary and same will be acquired / procured from 

the lowest bidder as and when required on need based throughout 

the contractual period. 

 

 


