STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

DMC KORANGI.

Work # 04

Cleaning of Nallah from Qaid Park to Nazeer Hussain Park

PC Cost:-
Bid Security:-
Tender Cost: -

UC 11 Shah Faisal Zone D.M.C Korangi.

Rs. 10,00,000/-
Rs. 20,000/-
Rs. 1,000/-
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Executive Engineei
Shah Faisal Zone
D.M.C Korangi
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Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2, Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

S Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
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alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

8 Bidders shall provide evidence of their eligibility as and when requested by the

Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to

arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATE

(This section should be filled in by Engineer/ Procuring Agency before issuance of the
Bidding Documents).

a) Name of Procuring Agency DMC Korangi.

b)  Brief Description of Work Cleaning of Nallah from Qaid Park to Nazeer Hussain
Park UC 11 Shah Faisal Zone D.M.C Korangi.
¢)  Procuring Agency’s address 1st Floor D.C. Korangi Office Near Total Petrol
p K i # 2 1% Karachi

d) Estimated Cost Rs: 10,00,000/-

e) Amount of Bid Security Rs: 20,000/~ ( Fill in lump sum amount or in 2%

of bid amount / estimated cost, but not exceeding 5%)
f) Period of Bid Validity (days):- 90 Days (Not more than Ninety days).
g) Security Deposit (including bid security): 2%

(in 10% of bid amount / estimated cost to 10%)

h) Percentage, if any, to be deducted from bills:- R.M 8% + 1.Tax 7.5%

i) Deadline for Submission of Bids along with time:- 04-07-2017 Time: 2.00 pm
j) Venue, Time, and Date of Bid Opening:- 03:00 PM on 04-07-2017 at Committee

Room District Municipal Corporation Korangi., Government Elementary College near

Superior Science College Shah Faisal Colony # 2 Karachi.

k) Time for Completion from written order of commence:- 02 Months
1) Liquidity damages:- 2000/- (0.05 of Estimated Cost or Bid cost per day of delay,
but total not exceeding 10%).

m)  Deposit Receipt No: Date: Amounting Rs: 1,000/-

(in words and figures) One Thousand Only.

7 5 -
Gt e 7
Executive Engin?r,
Shah Faisal Zone
ExpovKdraagneer
Shah Faisal Zone
D.M.C Korangi
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Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(1) contractor causes a breach of any clause of the Contract;

(ii))  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired:

(iii)  in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A
(i11) and (iv) above:

(i)  to finalize the work by measuring the work done by the contractor.
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i1)  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the

contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.
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Clause - 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the
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work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be
exceeded by more than 15%, and then Engineer can adjust the rates for those
quantities causing excess the cost of contract beyond 15% after approval of
Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days’ notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.
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(ii) If the Engineer considers that rectification/correction of a defect is not

essential and it may be accepted or made use of: it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause - 11:

(A)

(B)

Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)

(B)

No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written permit
from the Executive Engineer. When such permit is given, and also in all cases when
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall
take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall
be final, conclusive and binding on all parties to the contract upon all questions relating
to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or
relating to the contract design, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works, or the execution, of failure to
execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.
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Clause ~18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities
anticipated to be consumed /utilized on the work within a period of three months from
the date of issue of secured advance and definitely not for full quantities of materials
for the entire work/contract. The sum payable for such materials on site shall not
exceed 75% of the market price of materials;

(i)  Recovery of Secured Advance paid to the contractor under the above provisions shall
be affected from the monthly payments on actual consumption basis, but not later
than period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the
contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the
works (a work should be considered as complete for the purpose of refund of security deposit to a
contractor from the last date on which its final measurements are checked by a competent authority,
if such check is necessary otherwise from the last date of recording the final measurements), the
defects notice period has also passed and the Engineer has certified that all defects notified to the
contractor before the end of this period have been corrected, the security deposit lodged by a
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the
expiry of three months from the date on which the work is completed.

7 / '
itV v

Contractor ‘Executive Engineer
ERMEC Korsdngi) neCr
Shah Faisal Zone
D.M.C Korang!




BILL OF QUANTITIES

Cleaning of Nallah from Qaid Park to Nazeer Hussain Park UC 11
Shah Faisal Zone D.M.C Korangi.

(A) Description and rate of Items based on Composite Schedule of Rates.

S.# Particular
—\ I o . _
Earth work Excavation in ashes sand soft soil or silt
clearance undressed.,...,
|
A Cartage of all materials like aggregate spawl coal lime

sand etc complete.

e % above/below on the rates of CSR.

Total (A)In words

Quantity

141446 cft

106084 cft

Rate Unit Amount ‘
Rs.1663.75 | %0 Cft 2,35.331/-
Rs. 714.29 | % Cft 7.57.747/- |

— | —
|
Total Amount Rs. 9,93,078/-

(ontractor

7 > ‘
Bt f#é};)t‘y -
Executive Engineer

MG Kargpgiincer

Shah Faisal Zone
D.M.C Korangi




(B) Description and rate of Items based on Market (Offered rates)

Item No | Quantities

Description of item to be executed at
site

Rate

Unit

Amount in

Rupees

Total (B) In Words

Contractor

P 49')’-’" ¢ mﬂ‘

Fxccutlvc Er#'me%rccr
5h ‘15 al

ne
D.M.C Korangi
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(SUMMARYOF BILL OF QUANTITIES)

|/We hereby quoted as follows: ‘ _fn ng_ure [

01 | Part .A (item based on S/R) | Rs. ‘ ' - M -

%Below/ Above

| B R S R

| 02 ' Part B (item based on O/R) ' Rs.

03 | Part .C {ite?basgon ,FR)

—t—
Grand Total (A+B+C) \ | _\

The Total amount is Rs. In Words

for the complete job for all schedule of

rate & offer rates(which ever is included in the BOQ).

I/We have attached a Bid Security amounting to Rs. /- as per NIT is shape of pay

order bearing No. dated issued from
(Bank)
Time Limit : 60 Calendar Days Penalty Per Day: Rs. 2,000/- per day (Max.10% of Sanctioned Cost)

Validity : 90+30 Days as per SPP Rules 2010

NOTE:
e« Tender must be quoted in figure & in words both otherwise liable to be cancelled.
o All over writing & correction if any must be initialed & stamped by the bidder.
e We/l read the standard bidding Documents (Volumn-1) and available DMC Korangi and agreed to abide all of
them and also provide all these documents with our signatures as & when directed.

For Office Use of DMC Korangi
Signature of the contractor with stamp
Verified BOQ by:

Address:

. »
Gl Ty
avieerdng )T
E’ﬁmm ngone |
D.M.C Korang!
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Bidders are advised to submit following documents with bidding documents
for Eligibility / Qualification Criteria.

T2
7
e

12 : =
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Eligibili ualification Criteri
'SNo.|  Eligibility / Qualification Criteria
01 | NTN. )
02 Reglstratlon with Sindh R Revenue Board (SRB).
03 ‘ Registration with Pakistan Engineering Council in relevant category/fleid ‘

| (for works costing more than Rupees Four Million).

Qualification Criteria

_S.No. |
01 Mlmmum Three years Experience of r relevant fleld _
02 | Turnover of at least Rs. 3.00 Million in last three years (Attach
Documentary Evidence Bank Statement, Tax Returns, Audited Balance
| sheets etc.) S _‘

03 Required Bid security may be at attached -
04 | Bid is designed named and stamped by the authorized p person of the firm |

____alorﬁ_wnhi\uthogzatlog Letter.

7 4 .
ot [ gt 2
EXECUTIVE ENGINEER

ineer

Shah Faisal Zone
D.M.C Korangi




".D@Dum@u @@@@m@@ |
& |

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
(For Contracts Costing up to Rs 2.5 MILLION)

DMC KORANGL.

Work # 05 |

Cleaning of Nallah from Traffic Signal up to Nasran Chowk
UC 10 Shah Faisal Zone D.M.C Korangi.

PC Cost:- Rs. 10,00,000/-
Bid Security:- Rs. 20,000/
Tender Cost: - Rs. 1,000/-
7 /,.—"’/ -
Y ol <4

Executive Engéueer

Shah Faisal Zone
D.M.C Korangi




Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

; S Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

R Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
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alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

i 8 Bidders shall provide evidence of their eligibility as and when requested by the

Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to

arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATE

(This section should be filled in by Engineer/ Procuring Agency before issuance of the
Bidding Documents).

a) Name of Procuring Agency DMC Korangi.

b) Brief Description of Work Cleanin llah ignal up t
N h Faisal Zon .C K A
c) Procuring Agency’s address 1st Floor D.C. Korangi Office Near Total Petrol
p K i#215K hi
d) Estimated Cost Rs: 10,00,000/-
€) Amount of Bid Security Rs: 20,000/~ ( Fill in lump sum amount or in 2%

of bid amount / estimated cost, but not exceeding 5%)
f) Period of Bid Validity (days):- 90 Days (Not more than Ninety days).
g) Security Deposit (including bid security): 2%
(in 10% of bid amount / estimated cost to 10%)
h) Percentage, if any, to be deducted from bills:- R.M 8% + 1.Tax 7.5%
i) Deadline for Submission of Bids along with time:- 04-07-2017 Time: 2.00 pm
1) Venue, Time, and Date of Bid Opening:- 03:00 PM on 04-07-2017 at Committee

Room District Municipal Corporation Korangi, Government Elementary College near

Superior Science College Shah Faisal Colony # 2 Karachi.

k) Time for Completion from written order of commence:- 02 Months
1) Liquidity damages:- 2000/- (0.05 of Estimated Cost or Bid cost per day of delay,
but total not exceeding 10%).

m)  Deposit Receipt No: Date: Amounting Rs: 1,000/-

(in words and figures) One Thousand Only.

% 2 e
y /Wfdf'f ";2977"‘ /7’
Executive Enginger,
Shah Faisal Zone
E);gmﬁqe&;@m eer
Shah Faisal Zone
D.M.C Korangi




Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(i)  contractor causes a breach of any clause of the Contract;

(ii)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired:

(iii))  in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A
(ii1) and (iv) above;

(i)  to finalize the work by measuring the work done by the contractor.
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i)  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid. it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.
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Clause - 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof. subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the
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work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be
exceeded by more than 15%, and then Engineer can adjust the rates for those
quantities causing excess the cost of contract beyond 15% after approval of
Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days’ notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.
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(i)  If the Engineer considers that rectification/correction of a defect is not

essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause - 11:

(A)

(B)

Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge cr his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)

(B)

No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall. without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations:

If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written permit
from the Executive Engineer. When such permit is given, and also in all cases when
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall
take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall
be final, conclusive and binding on all parties to the contract upon all questions relating
to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or
relating to the contract design, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works, or the execution, of failure to
execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.




élause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities
anticipated to be consumed /utilized on the work within a period of three months from
the date of issue of secured advance and definitely not for full quantities of materials
for the entire work/contract. The sum payable for such materials on site shall not
exceed 75% of the market price of materials:

(ii)  Recovery of Secured Advance paid to the contractor under the above provisions shall
be affected from the monthly payments on actual consumption basis, but not later
than period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the
contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the
works (a work should be considered as complete for the purpose of refund of security deposit to a
contractor from the last date on which its final measurements are checked by a competent authority,
if such check is necessary otherwise from the last date of recording the final measurements), the
defects notice period has also passed and the Engineer has certified that all defects notified to the
contractor before the end of this period have been corrected, the security deposit lodged by a
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the
expiry of three months from the date on which the work is completed.

2 o ‘.
Sttt e
Contractor Executive Enginger

Ex%%%x‘fé)?r'{gimeer

Shah Faisal Zone
D.M.C Korangi




BILL OF QUANTITIES

| r Si Nasran Chowk UC 10

(A) Description and rate of Items based on Composite Schedule of Rates.

s ' | : , z |
S.# | Particular Quantity Rate Unit Amount |
u B o i . NN
Earth work Excavation in ashes sand soft soil or silt .

‘ clearance undressed......, 141322 cft | Rs.1663.75 | %0 Cft 2.35,124/-
| Cartage of all materials like aggregate spawl coal lime '

| sand etc complete. 105991 cft | Rs. 714.29 | % Cfi 7,57,083/-

Total Amount Rs. 9,92,207/-

% above/below on the rates of CSR.

Total (A)In words

W Vé__ff"f o

Contractor ~ Executive Eng;neer

EXPCME\)&% eer

Shah Faisal Zone
D.M.C Korangi




(B) Description and rate of Items based on Market (Offered rates)

Item No | Quantities Description of item to be executed at Rate Unit

site Amount in
Rupees

Total (B) In Words

p /
7 . e e
Contractor Executivé Engineér

eDMEC Koramgiincer

Shah Faisal Zone
D.M.C Korangi




(SUMMARYOF BILL OF QUANTITIES)

I/We hereby quoted as follows: In Figure | In Words
@- Part .A (iaam based on S/R) Rs. I - o -
| %Below/ Above
' 02 'I_F;art B (item basedon O/R) | Rs. S
| 03 | Part .C (item based on A/R) B

Rs.

Grand Total (A+B+C)

The Total amount is Rs. In Words

for the complete job for all schedule of

rate & offer rates(which ever is included in the BOQ).

|/We have attached a Bid Security amounting to Rs. /- as per NIT is shape of pay

order bearing No. dated issued from
(Bank)
Time Limit : 60 Calendar Days Penalty Per Day: Rs. 2,000/- per day (Max.10% of Sanctioned Cost)

Validity : 90+30 Days as per SPP Rules 2010

NOTE:
s Tender must be quoted in figure & in words both otherwise liable to be cancelled.
e  All over writing & correction if any must be initialed & stamped by the bidder.
s We/l read the standard bidding Documents (Volumn-I) and available DMC Korangi and agreed to abide all of
them and also provide all these documents with our signatures as & when directed.

For Office Use of DMC Korangi

. Signature of the contractor with stamp
Verified BOQ by:

W ot
%ﬁo%nee”

D.M.C Korang!

Address:
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DG [Kerang

Bidders are advised to submit following documents with bidding documents
for Eligibility / Qualification Criteria.

Eligibili ualification Criteri
_SNo. | __Eligibility / Qualification Criteria
01 NTN
02 Reglstratlon wlth Sindh | Revenue Board (SRB). -
03 | Registration with Pakistan Engineering Council in relevant category/fle!d

 (for works costing more than Rupees Four Million).

Qualification Criteria

‘SNe.|  Eligibility/Qualification Criteria |
01 | Minimum Three years’ Experience of relevant field _ ﬁ
102 [Turnover of at least Rs. 3.00 Million in last three years (Attach

Documentary Evidence Bank Statement, Tax Returns, Audited Balance
sheets etc.)

03 Requured Bid securlty may be attached

04 Bid is designed named and stamped by the authorized person of the firm |
| along with Authorization Letter.

P F i :
P 42224/’ =
EXECUTNE EN NEER

Evoaruit icrinaer

D M. C Komngl




oA BIPDING DOy,
2>

@

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
(For Contracts Costing up to Rs 2.5 MILLION)

DMC KORANGL.

Work # 06
Cleaning of Green Town Nallah UC 12 Shah Faisal Zone
D.M.C Korangi.
PC Cost:- Rs. 10,00,000/-
Bid Security:- Rs. 20,000/-
Tender Cost: - Rs. 1,000/-

7 7 y
) '_ . '{. f’ -~ A
Oopm#e 527044 -

f
Executive Engineer
Shah FaisaVZone
D.M.C Korangt
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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

3. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
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alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the

Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) 1In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to

arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATE

(This section should be filled in by Engineer/ Procuring Agency before issuance of the
Bidding Documents).
a) Name of Procuring Agency DMC Korangi.

b) Brief Description of Work Cleaning of Green Town Nallah UC 12
Shah Faisal Z D.M.C K .

¢) Procuring Agency’s address 1st Floor D.C. Korangi Office Near Total Petrol
P K i#21%K hi

d) Estimated Cost Rs: 10,00,000/-

e) Amount of Bid Security Rs: 20,000/- ( Fill in lump sum amount or in 2%

of bid amount / estimated cost, but not exceeding 5%)
f) Period of Bid Validity (days):- 90 Days (Not more than Ninety days).
g) Security Deposit (including bid security): 2%

(in 10% of bid amount / estimated cost to 10%)

h) Percentage, if any, to be deducted from bills:- R.M 8% + 1.Tax 7.5%

i) Deadline for Submission of Bids along with time:- 04-07-2017 Time: 2.00 pm
i) Venue, Time, and Date of Bid Opening:- 03:00 PM on 04-07-2017 at Committee

Room District Municipal Corporation Korangi, Government Elementary College near

Superior Science College Shah Faisal Colony # 2 Karachi.

k) Time for Completion from written order of commence:- 02 Months
1) Liquidity damages:- 2000/- (0.05 of Estimated Cost or Bid cost per day of delay,
but total not exceeding 10%).

m)  Deposit Receipt No: Date: Amounting Rs: 1,000/-

(in words and figures) One Thousand Only.

7 - !
sl -
Executive Engineer,
Shah KpisabEZenecer

DENRIC A o Wil ©
D.M.C Korangi




Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(1) contractor causes a breach of any clause of the Contract;
(ii))  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired:

(iii)  in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A
(iii) and (iv) above:

(i1))  to finalize the work by measuring the work done by the contractor.
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(1) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(ii))  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.




07

Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the
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work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be
exceeded by more than 15%, and then Engineer can adjust the rates for those
quantities causing excess the cost of contract beyond 15% after approval of
Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days’ notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.
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(ii) If the Engineer considers that rectification/correction of a defect is not

essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause - 11:

(A)

(B)

Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)

(B)

No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

[f any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written permit
from the Executive Engineer. When such permit is given, and also in all cases when
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall
take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall
be final, conclusive and binding on all parties to the contract upon all questions relating
to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or
relating to the contract design, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works, or the execution, of failure to
execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.
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Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B)  Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities
anticipated to be consumed /utilized on the work within a period of three months from
the date of issue of secured advance and definitely not for full quantities of materials
for the entire work/contract. The sum payable for such materials on site shall not
exceed 75% of the market price of materials:

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall
be affected from the monthly payments on actual consumption basis, but not later
than period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the
contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the
works (a work should be considered as complete for the purpose of refund of security deposit to a
contractor from the last date on which its final measurements are checked by a competent authority,
if such check is necessary otherwise from the last date of recording the final measurements), the
defects notice period has also passed and the Engineer has certified that all defects notified to the
contractor before the end of this period have been corrected, the security deposit lodged by a
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the
expiry of three months from the date on which the work is completed.

7 - :
Dottt pedt 7 '
Contractor Executive Enginejér
Exemucorargineer
Shah Faisal Zone
D.M.C Korangi




BILL OF QUANTITIES

Cleaning of Green Town Nallah UC 12 Shah Faisal Zone

D.M.C Korangi.

(A) Description and rate of Items based on Composite Schedule of Rates.

S.# Particular
|
| ‘ Earth work Excavation in ashes sand soft soil or silt
clearance undressed.,.,..
. | Cartage of all materials like aggregate spawl coal lime

| sand etc complete.

% above/below on the rates of CSR.

Total (A)In words

[ -
Quantity

141399 cfi

106049 cft

Rate

Rs.1663.75

Rs. 714.29

Total Amount Rs.

Contractor

- —
Unit

%o Cfi

% Cft

7,57.497/-

= — 1

9,92,750/-

Executive Enginéer
DMC Korangi

Executive Engineer
Shah Faisal Zone

D.M.C Korangi




(B) Description and rate of Items based on Market (Offered rates)

Item No | Quantities Description of item to be executed at Rate Unit
site Amount in
Rupees

Total (B) In Words

S

4 e
2ot S
Contractor Executive Engineer

DMC Korangi
Executive Engineer
Shah Faisal Zone
D.M.C Korangi




(SUMMARYOF BILL OF QUANTITIES)

I/We hereby quoted as follows: ] Jn—ﬁ‘g;re j - ;KWorﬁ' -

01 | Part A(itembasedonS/R)  |Rs. | a -
%Below/ Above

T T | E— — e

(2 Part .B (item based on O/R) Rs.

03 ;Fart < (item based on A/R)_

Grand Total (A+B+C)

The Total amount is Rs. In Words

for the complete job for all schedule of

rate & offer rates(which ever is included in the BOQ).

I/We have attached a Bid Security amounting to Rs. /- as per NIT is shape of pay

order bearing No. dated issued from
(Bank)

Time Limit : 60 Calendar Days Penalty Per Day: Rs. 2,000/- per day (Max.10% of Sanctioned Cost)
Validity : 90+30 Days as per SPP Rules 2010

NOTE:
e Tender must be quoted in figure & in words both otherwise liable to be cancelled.
e  All over writing & correction if any must be initialed & stamped by the bidder.
* We/l read the standard bidding Documents (Volumn-I) and available DMC Korangi and agreed to abide all of
them and also provide all these documents with our signatures as & when directed.

For f DM rangi
Signature of the contractor with stamp

Verified BOQ by:

.-;’,'"/ ) .
E.E DMC Korang| /
E%ﬁmﬁmﬁhﬁ"ﬂgﬂcef J
—Shah Faisal. e
D.M.C Korangi

Address:
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DG [Kerang

Bidders are advised to submit following documents with bidding documents
for Eligibility / Qualification Criteria.

Eligibility / Qualification Criteria

: 02 :_ Regrstratlon with Sindh Revenue B Board (SRB) '_ ' o |
03 ' Registration with Pakistan Engineering Council in relevant category/f:eld
| (for works costing more than Rupees Four Million).

Qualification Criteria

|92 _ 1 VIR TITEE yeols SEpsrIcTiee OF B
02 1Turnover of at least Rs. 3.00 Million in last three years (sﬁ\ttachl|

| Documentary Evidence Bank Statement, Tax Returns, Audited Balance

. |sheets etc.) - ]

103 Requnred Bid security may be attached. |

04 ' Bid is designed named and stamped by the authorized person of the firm |
along with Authorization Letter.

,'7 .
EXECUTIVE ENGINfER

E*mm

D.M.C Korangi




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
(For Contracts Costing up to Rs 2.5 MILLION)

| DMC KORANGIL \

Work # 07

Improvement of Trench and repair of Road near Madarsa e Jamia
Farooqia Shah Faisal Zone D.M.C Korangi.

' PCCost:- Rs. 10,00,000/-
Bid Security:- Rs. 20,000/-
Tender Cost: - Rs. 1,000/-

./_/)ﬁﬂff fjwd/- ot -

Executive Engfneer
Shah Faisal Zone
D.M.C Korangi




Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

- Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any




03

alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.
The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.
r & Bidders shall provide evidence of their eligibility as and when requested by the

Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to

arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATE

(This section should be filled in by Engineer/ Procuring Agency before issuance of the
Bidding Documents).

a) Name of Procuring Agency DMC Korangi.

b)  Brief Description of Work Improvement of Trench and repair of Road near
Madarsa e Jamia Faroogia Shah Faisal Zone D.M.C Korangi.
c) Procuring Agency’s address 1st Floor D.C. Korangi Office Near Total Petrol
p K i#2 %K hi
d) Estimated Cost Rs: 10,00,000/-
e) Amount of Bid Security Rs: 20,000/~ ( Fill in lump sum amount or in 2%
of bid amount / estimated cost, but not exceeding 5%)

f) Period of Bid Validity (days):- 90 Days (Not more than Ninety days).
g) Security Deposit (including bid security): 2%
(in 10% of bid amount / estimated cost to 10%)

h) Percentage, if any, to be deducted from bills:- R.M 8% + 1.Tax 7.5%

i) Deadline for Submission of Bids along with time:- 04-07-2017 Time: 2.00 pm

i) Venue, Time, and Date of Bid Opening:- 03:00 PM on 04-07-2017 at Committee

Room District Municipal Corporation Korangi, Government Elementary College near

Superior Science College Shah Faisal Colony # 2 Karachi.

k) Time for Completion from written order of commence:- 02 Months
1) Liquidity damages:- 2000/- (0.05 of Estimated Cost or Bid cost per day of delay,

but total not exceeding 10%).

m)  Deposit Receipt No: Date: Amounting Rs: 1,000/-

(in words and figures) One Thousand Only.




Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date: the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(1) contractor causes a breach of any clause of the Contract;
(i1))  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired:;

(iii)  in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A
(1i1) and (iv) above;

(ii))  to finalize the work by measuring the work done by the contractor.
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(ii)  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date. if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.
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Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the
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work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be
exceeded by more than 15%, and then Engineer can adjust the rates for those
quantities causing excess the cost of contract beyond 15% after approval of
Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days’ notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.
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(ii) If the Engineer considers that rectification/correction of a defect is not

essential and it may be accepted or made use of: it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause - 11:

(A)

(B)

Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)

(B)

No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written permit
from the Executive Engineer. When such permit is given, and also in all cases when
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall
take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall
be final, conclusive and binding on all parties to the contract upon all questions relating
to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or
relating to the contract design, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works, or the execution, of failure to
execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.
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Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities
anticipated to be consumed /utilized on the work within a period of three months from
the date of issue of secured advance and definitely not for full quantities of materials
for the entire work/contract. The sum payable for such materials on site shall not
exceed 75% of the market price of materials;

(ii))  Recovery of Secured Advance paid to the contractor under the above provisions shall
be affected from the monthly payments on actual consumption basis, but not later
than period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the
contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the
works (a work should be considered as complete for the purpose of refund of security deposit to a
contractor from the last date on which its final measurements are checked by a competent authority,
if such check is necessary otherwise from the last date of recording the final measurements), the
defects notice period has also passed and the Engineer has certified that all defects notified to the
contractor before the end of this period have been corrected, the security deposit lodged by a
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the
expiry of three months from the date on which the work is completed.

2 L ast

Contractor Executive Engl
ExBMdiKefanginecer
Shah Faisal Zone
D.M.C Korangi




BILL OF QUANTITIES

Improvement of Trench and repair of Road near Madarsa e Jamia Faroogia
Shah Faisal Zone D.M.C Korangi.
(A) Description and rate of Items based on Composue Schedule of Rates.

il-le;n | Descriptlon of item to be executed at site - Q_ uantity | Unit Rate | Total
I. | Earth work excavation undressed lead upto a smgle throw of Kasi
| Phawarah or shavel in ordinary soil. 15000 cft | % Cfi | Rs.1361.25 20,419/ |

2. | Cartage of 100 cf/S ton of all material likes on aggregates spawl coal
lime surkhi etc. B.G. Rail fastening points and crossing bridges
guarders, pipes shade rain, M.S Bars etc or 100 Nos Bricks 10x5x3 pr
100 moulds of fuel wood by trucks of any other mean owned by the
) contractor lead up to3 miles. - ) o 15000 cft | Percft | Rs.714.29 1,07,143/- |
3. | Preparing sub base by supplying and spreading well graded fit or bed |
run gravel raming a liquit limit not greater than 25 and plasticity index
not grater then 6™ proper comber grade i/c watering rolling compacting ‘
in layers thickness of each compacted layers not exceeding 6”
compacted uptol00” dusting as per mindful AASHO divinity etc
complete. S ] 4800cft | % Ch | 3341.71 1,60,402/- |
4. | Preparing base course by supplying and spreading Aggregate Base |
Course in required thickness to proper camber and grade in one or
more layers. ABC shall be consist of crushed hard gravel or stone
fragment, it shall be clean and free from organic matters, lums, clay
and other deleterious. i/e watering and compacting to achieve 100%
| density as per modified AASHTO specification (Rate includes
|_prov|dmg using camber plates, templates, screens as directed). 3588 cft | % cft | Rs.5542.24 1,98,856/-
5. | Providing and laying single layer of 3 CM compacted thickness of
premixed asphalt concrete wearing course on the following job mix |
formula. US standard sieve % passing by Weight

‘ % (19.0 mm) 2" (12.7 mm) ‘
3/8 (905 mm) No.4 93.76 mm)
No.10 (2.00 mm) No0.20 (0.84 mm)
‘ No0.40 (0.42 mm) No.80 (0.177 mm)
No0.220 (0.75 mm)
| Asphalt (60/70 grade)

Mix Use of natural and in original form is strictly prohibited in job mix
formula .Prior to paving a pre-mixed asphalt concrete surface shall be
cut in regular or rectangular pattern by manual or mechanical mean
even depth. Cleaning read surface with iron brush excavating all debris
earth and concrete from the entire road surface removing the asphalt
cutting. Brushing and excavated material by mechanical, mean to the
site designated by the engineer in charge, laying asphalt carpet
manually with skilled labor at even thickness of 3 cm and AASHTO
density during laying asphalt concrete temperature shall less than 140 |
CG. Asphalt concrete minimum 1000 Kilo gram stability and 20%
maximum on loose of stability at marshal test criteria all the material
and methodology shall fully comply to test specification AASHTO.
and as directed by engineer in charge. 12450 sft | % sft Rs.4107.84 5,11,426/-

9,98.246/- |

% above/below on the rates of CSR.

Total (A)In words

Contractor Executive Engi

¥l iKora
Shah Faisal Zone
D.M.C Korangi




(B) Description and rate of Items based on Market (Offered rates)

Item No | Quantities Description of item to be executed at Rate Unit
site Amount in
Rupees

Total (B) In Words

~ i
”

,)/,z;'/‘f"'g e
Contractor Executive Enginger
£ amarglinecer

Shah Faisal Zone
D.M.C Korangi




(SUMMARYOF BILL OF QUANTITIES)

I/We hereby quoted as follows: " In Figure 7; Words
N B 1 j. . .
01 | Part .A (item based on S/R) | Rs. '
%Below/ Above
| 02 ' Part.B (item based on O/R) 'Rs. _‘ B - o o

. 03 ' Part .CTitem based on A/R)

S It NSNS SIS S— B

Grand Total (A+B+C)

L i he ) S I, N

The Total amount is Rs. In Words

for the complete job for all schedule of

rate & offer rates(which ever is included in the BOQ).

I/We have attached a Bid Security amounting to Rs. /- as per NIT is shape of pay

order bearing No. dated issued from
(Bank)
Time Limit : 60 Calendar Days Penalty Per Day: Rs. 2,000/- per day (Max.10% of Sanctioned Cost)

Validity : 90+30 Days as per SPP Rules 2010

NOTE:
* Tender must be quoted in figure & in words both otherwise liable to be cancelled.
e All over writing & correction if any must be initialed & stamped by the bidder.
e We/l read the standard bidding Documents (Volumn-1) and available DMC Korangi and agreed to abide all of
them and also provide all these documents with our signatures as & when directed.

For Office Use of DMC Korangi
Signature of the contractor with stamp

Verified BOQ by:

A

ST

D.M.C Korangi

Address:
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DWMG [Koramng]

Bidders are advised to submit following documents with bidding documents
for Eligibility / Qualification Criteria.

Eligibili ualification Criteria
_SNo. | ]
01 |NTN. o —
| 02 ] Reglstratlon ) with Slndh Revenue Board (SRB)
03 Registration with Pakistan Engineering Council in relevant category/fleld

| (for works costing more than Rupees Four Million).

ualificati riteri

S.No. | I
+_(_)1_ ) }Mlmmum Three years Expernence of relevant field -
02 Turnover of at least Rs. 3.00 Million in last three vyears (Attach

. Documentary Evidence Bank Statement, Tax Returns, Audited Balance
| sheetsetc.) - - -
103 J Required Bld securlty may be attached
04 Bid is designed named and stamped by the authorized person of the firm |
' along with Authorization Letter.

25 );4“/*( "’"

EXECUTIVE EEGINEE%

D.M.C Korangi
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