# OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT PROJECT GOVERNMENT OF SINDH

3

Address: Ground Floor, Sindh Secretariat Building No.5, Tughlaq House Kamal Attaturk Avenue, Karachi, Phone No.021-99212314

No.PD/LGP/GOS/152/17

Dated: 12-07-2017

# PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR MEGA SCHEMES UNDER KARACHI PACKAGE (Road Sector-I)

- 1. Local Government Department, Government of Sindh intends to undertake the following schemes:
  - a) Construction and Re-Modeling of 12000 road Landhi.
  - b) Construction and Improvement of road from Fuwara Chowk to Garden via Abdullah Haroon road and back to Fuwara Chowk via Zaibunnisa Road.

 Prequalification applications are invited from interested reputed Contractors / Firms / Consortia for execution of the above "Mega Schemes for Karachi".

3. Prequalification is open to all Contractors / Firms / JVs / Consortia listed with Pakistan Engineering Council in Category C-1 and above for work # 1 and C-2 and above for work # 2 having CE-01 with valid licenses, NTN Certificate, Valid Professional Tax alongwith Registration with Sindh Board of Revenue and also experience in executing and completion of similar nature of works with at least 2 projects of more than Rs.800 Million for work # 1 and Rs 500 Million for work # 2 during last 05 years.

4. The Contractors/Firms/Consortia may form a joint venture and provide authenticated documents as per given eligibility criteria in support thereof, specially setting forth the extent of responsibility and participation of each member and the person (s) authorized to represent. The members of the joint venture shall be jointly and severally bound and be liable for any default. Both members should have an experience in similar projects with atleast 70:30 ratio.

- Interested eligible Contractors/Firms/JVs/Consortia may obtain pre-qualification documents from the office of the Director Accounts (Project), situated at ST-04, Block-03, Scheme-5, Clifton, Karachi.
- 6. A complete set of Pre-Qualification Documents may be purchased by eligible Contractor/Firms/JVs/Consortia from the office of Director Accounts (Project), from <u>18-07-2017</u> to <u>04-08-2017</u> on submission of a written application along with nonrefundable fee of Rs.3000/- in shape of Pay Order/bank Draft issued in favour of Project Director, Local Government Project. For inland mailing delivery an additional amount of Rs.1000/- shall be paid by the applicant.
- 7. The Pre-qualification documents with acceptable supporting information duly completed in all respect, may be submitted to the office of the Director Accounts (Project), situated at ST-04, Block-03, Scheme-5, Clifton, Karachi on or before <u>07-08-2017</u> at 02:00pm and the same will be opened at 02:30pm. Pre-qualification Documents which are received after the set date and time will not be considered and returned unopened.

- 8. In complete applications will not be entertained.
- The procuring agency reserves the right to reject or accept any prequalification application under relevant provisions of SPP Rules 2010.

Project Director Local Government Project

#### Not to be Published:

#### Director (Information Department), (w.r.t. advertise in the newspapers)

Enclosed 10 Copies with a request to publish in not more than three (03) widely circulated leading dailies newspapers of English, Urdu and Sindhi.

#### Director (CB) SPPRA GOS

With a request to upload on SPPRA (Authority) Website & issue ID Number.

C.C. to:-

- 1. Secretary Local Government Department, GOS
- 2. Asst. Chief Secretary (Dev.), GOS
- 3. Commissioner Karachi
- 4. Chief Engineer (Projects), LG, GOS
- 5. Director Accounts (Project), LG, GOS



# **GOVERNMENT OF SINDH**

# PREQUALIFICATION DOCUMENT

Name of Department: Local Government Department

Name of Project/Scheme:

# MEGA SCHEMES FOR KARACHI CITY ROAD SECTOR-I

Name of Work:

- Construction and Re-Modeling of 12000 road Landhi.
- <u>Construction and Improvement of road from Fuwara Chowk</u> to Garden via Abdullah Haroon road and back to Fuwara Chowk via Zaibunnisa Road.

Name of Procuring Agency: Local Government Department

Document issued to:



# TABLE OF CONTENTS

	Description	Page No.
I	Section I. Instructions to Bidders/Applicants (ITB)	1
	Clause 1	1
	Clause 2	1
	Clause 3	1
	Clause 4	1
	Clause 5	1
	Clause 6	1
	Clause 7	2
	Clause 8	2
	Clause 9	2
	Clause 10	2
п	Section II: Evaluation/Qualification Criteria.	3
(A)	Mandatory Provisions/Eligibility	3
(B)	Experience and past performance	4
(C)	Key Personnel Qualification & Experience	4
(D)	Equipments	5
(E)	Financial	7
(F)	Other Requirements	7
III	Section III. Application Forms	8
A-I	Application Submission Form	8
A-II	Company Profile	9
A-III	General Experience Record	10
A-IV	Personnel Capabilities	12
A-V	Curriculum Vitae (CV) for Proposed Experts	14
A-VI	Equipment Capabilities	15
A-VII	Financial Resources	16
		10

IV Section IV. Scope of Contract: (Description of works 18 and period of completion)

Press and

# Section I. Instructions to Bidders/Applicants (ITB).

- **Clause 1** The firm/contractor shall enclose the (one original and two copies) of the documents in a sealed envelope which shall:-
  - (a) bear the name and address of the Applicant;
  - (b) be delivered by hand or through courier/registered mail to address mentioned in advertisement for pre-qualification or in document; and
  - (c) be clearly marked "Application for Pre-qualification for

# <u>Scheme Name</u> Mega Scheme for Karachi City

#### Name of Work:

- a) Construction and Re-Modeling of 12000 road Landhi.
- b) Construction and Improvement of road from Fuwara Chowk to Garden via Abdullah Haroon road and back to Fuwara Chowk via Ziabunnisa Road.
- **Clause 2** If the envelope is not sealed and marked as required, the procuring agency will assume no responsibility for the misplacement or pre-maturing opening of the document.
- **Clause 3** Document shall be prepared in the English language. In case of ICB, the information provided in any other language shall be accompanied by English translation also.
- **Clause 4** Firm/Contractor must respond to all questions and provide complete information as advised in this document. Any lapses to provide essential information may result in dis-qualification of the

firm/contractor.

# Clause 5 Clarification and Modification of Documents (SPP Rule 23).

Firm/Contractor, who has obtained documents, may request for clarification of contents of the bidding document in writing, and respond to such queries shall be made in writing within three calendar days, provided they are received at least five calendar days prior to the date of opening of bid.

**Clause 6** Addendum: At any time prior to the deadline for submission of documents, the agency may amend the Prequalification Document by issuing addenda. Any addendum issued shall be part of the Prequalification Document and shall be communicated in writing to all who have obtained the prequalification document.

PQ Document	Page 1

Clause 7 Deadline for submission of Documents (SPP Rule 22 & 24): Documents shall be received by the Procurement Agency at the address (mention the address & telephone & fax numbers), not

> later than the (mention the date & time). The procuring agency may, at its discretion, extend the deadline for the submission of documents by amending the Prequalification Document, and in which case all rights and obligations of the Agency and the firms/contractors subject to the previous deadline shall thereafter be subject to the deadline as extended.

- **Clause 8 Evaluation** (**Rule 27 (2):** Firm's/Contractor's general and particular experience, personnel and equipment capabilities, and financial position, as demonstrated by the Applicant's responses in the prescribed forms will be evaluated as per evaluation criteria given in the document. The Procuring Agency reserves the right to waive minor deviations, if these don't materially affect the capability of an applicant to perform the contract. Subcontractor's experience and resources shall not be taken into account in determining the firm/contractor compliance with the qualifying criteria. However, Joint Venture experience & resources shall be considered. Consortium or Association of firms will be considered for similar treatment as in case of Joint Venture.
- **Clause 9 Clarification of Prequalification Information (Rule 43):** To assist in the evaluation of information, the agency may, at its discretion, ask any firm/contractor for a clarification of any information which shall be submitted within a stated reasonable period of time. Any request for clarification shall be in writing. If any firm/contractor does not provide clarifications of the information requested by the date and time set in the agency's request for clarification then application of the firm/contractor may be rejected.
- Clause 10 Verification of Prequalification Information (Rule 28 (1d)): Verification of the information provided by the pre-qualified/ shortlisted firms/contractors in the submissions for prequalification may be made. In case the information is found to be wrong or incorrect in any material way or firm/contractor is found to be lacking in the capability or resources to successfully perform the contract, then it shall not be pre-qualified.

# Section II: Evaluation/Qualification Criteria.

PQ Document



# 1. Evaluation/Qualification Criteria: Based on Pass/Fail system.

Mandatory Provisions/Eligibility: Firms/Contractors must possess

(i) valid registration certificate of PEC in the category C1 or above for work # 1 and C2 and above for work # 2 and in discipline (CE01- & EE06), (Attach valid PEC certificate); Single Entity: Must Meet Joint Venture: Lead Member must meet, other members C3 or above and in discipline (CE01- & EE06) (ii) valid registration certificate from income tax authority (NTN) (Attach NTN Certificate); Single Entity: Must Meet Joint Venture: Lead Member must meet, other members must meet (iii) is not black listed. (Attach all required forms, certificates and affidavit of not black listing) Single Entity: Must Meet Joint Venture: Lead Member must meet, other members must meet (iv)No conflict of interest (Attach all required forms, certificates and affidavit): Single Entity: Must Meet Joint Venture: Lead Member must meet, other members must meet Litigation History (Attach all required forms, certificates and affidavit); (v) Single Entity: Must Meet Joint Venture: Lead Member must meet, other members must meet History of Non performing Contracts (Attach all required forms, (vi) certificates and affidavit); Single Entity: Must Meet Joint Venture: Lead Member must meet, other members must meet Failure to sign contracts (Attach all required forms, certificates and (vii) affidavit): Single Entity: Must Meet

Joint Venture: Lead Member must meet, other members must meet

- (viii) Valid Professional Tax
  Single Entity: Must Meet
  Joint Venture: Lead Member must meet, other members must meet
- (ix) Registration with Sindh Board of Revenue.
  Single Entity: Must Meet
  Joint Venture: Lead Member must meet, other members must meet

# 2. Other Requirements: It must include following information/documents:-

#### (A) General Construction Experience

PQ Document

Firms/Contractor have been in business of construction at least for 10 years.

(Attach Articles of Incorporation or Documents of Constitution, and documents of registration of the legal entity. In case of JV, letter of intent to form JV or JV agreement.) Single Entity: Must Meet

Single Bildey. Must Meet

Joint Venture: Lead Member must meet other members 5 Years

# (B) Specific Construction Experience and past performance.

(i) Have successfully/substantially completed Two (2) similar assignments having cost of each at least 800 million for work #1 and 500 million for work # 2 in the last five (5) years.
 Minimum PKR 500 million each
 Single Entity: Must Meet

Single Entity: Must Meet

Joint Venture: Lead Member must meet other member's one contracts

(ii) Have executed at least two (2) projects of above mentioned in similar geographical condition in last five (5) years.

(Attach Completion/Maintenance certificates of completed/substantially completed Projects).

Single Entity: Must Meet

Joint Venture: Lead Member must meet

#### (C) Key Personnel Qualification & Experience.

(i)	Project Manager:	Qualification Msc (Civil) with 08 years experience (3 years relevant experience) or BE (Civil) with 15 years experience (8 years relevant experience).
(ii)	Planning Engineer:	BE (Civil) with 10 years experience.
(iii)	<b>Contracts Engineer:</b>	BE (Civil) with 10 years experience.
(iv)	Structures Engineer:	BE (Civil) with 10 years experience with 08 years relevant experience of bridges.
(v)	Highway Engineer:	BE (Civil) with 10 years experience with 08 years relevant experience of roads.
(vi)	Electrical Engineer:	BE (Electrical) with 10 Years experience with 8 years relevant experience
(vii)	Material Engineer:	Msc (Geology) with 10 years experience
(viii)	Site Engineers:	Qualification: BE (Civil), Number: (2). Experience: 3 similar assignments, 8 years experience.

PQ Document

Page 4

(ix)	Sr. Surveyors:	Qualification: Diploma in Civil, Number: 01. Experience: 3 similar assignment, 10 years experience.
(x)	Surveyors:	Qualification: Diploma in Civil, Number: (4). Experience: One (1) similar assignment, 5 years experience.
(xi)	Quantity Surveyor:	Qualification: Diploma in Civil, Number: 01. Experience: 3 similar assignment, 10 years experience.

(Brief CVs of personnel be attached along with evidence of Appointment & Salary Slips). Single Entity: Must Meet Joint Venture: Must meet collectively

Failure to meet experience standards for candidates offered may not result in rejection at this pre-qualification stage; it could result in a Conditional Pre-qualification subject to corrections being made to the satisfaction of the Employer's requirements before bid submission

### (D) Equipments:

### **REQUIREMENT OF PLANT & EQUIPMENT**

Sr. No.	Description of Equipment	Capacity & Horse Power	Minimum Requirement (Qty. in No.)
1	Bulldozer	200 HP	3
2	Motor Grader	140 HP	4
3	Vibratory Roller	10 - 12 Ton	4
4	Pneumatic Roller	18 - 21 Ton	3
5	Tandem Roller	8 - 12 Ton	2
6	Wheel Loader	2.5 Cum	4
7	Plate Compactor	11 HP (230 KG)	2
8	Dump Truck	18 Ton	10
9	Dump Truck	10 Ton	8
10	Excavator	105 HP	4

PQ Document



Sr. No.	Description of Equipment	Capacity & Horse Power	Minimum Requirement (Qty. in No.)
11	Water Tanker	10,000 Ltr	4
12	Aggregate Crushing & Screening Plant	45 Ton/hr	1
13	Asphalt Plant	120 Ton/Hr	1
14	Asphalt Distributor	3,000 Ltr	1
15	Asphalt Paver	145 HP (3-6m wide)	2
16	Concrete Batching Plant	30 Cum	1
17	Wheel Tractor	80 Hp	4
18	Concrete Transit Mixer	6 Cum	2
19	Concrete Vibrator	5 HP	2
20	Road Marking Machine	Heavy Duty	1
21	Concrete Mixer	1 Cum	3
22	Air Compressor	300 CFM	2
23	Pneumatic Jack Hammer	-	2
24	Crane	25 Ton	2
25	Water Pump	4" Delivery	3
26	Concrete Pump		2

Note: Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.

Single Entity: Must Meet

Joint Venture: Must meet collectively

Minor deviation in equipment requirement may not result in rejection at this pre-qualification stage, it could result in a Conditional Prequalification subject to corrections being made to the satisfaction of the Employer's requirements before bid submission.

(Details are to be provided in the attached form)





Sr. No.	Description of Equipment	Capacity & Horse Power	Minimum Requirement (Qty. in No.)
11	Water Tanker	10,000 Ltr	4
12	Aggregate Crushing & Screening Plant	45 Ton/hr	1
13	Asphalt Plant	120 Ton/Hr	1
14	Asphalt Distributor	3,000 Ltr	1
15	Asphalt Paver	145 HP (3-6m wide)	2
16	Concrete Batching Plant	30 Cum	1
17	Wheel Tractor	80 Hp	4
18	Concrete Transit Mixer	6 Cum	2
19	Concrete Vibrator	5 HP	2
20	Road Marking Machine	Heavy Duty	1
21	Concrete Mixer	1 Cum	3
22	Air Compressor	300 CFM	2
23	Pneumatic Jack Hammer	-	2
24	Crane	25 Ton	2
25	Water Pump	4" Delivery	3
26	Concrete Pump		2

Note: Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.

Single Entity: Must Meet

Joint Venture: Must meet collectively

Minor deviation in equipment requirement may not result in rejection at this pre-qualification stage, it could result in a Conditional Prequalification subject to corrections being made to the satisfaction of the Employer's requirements before bid submission.

(Details are to be provided in the attached form)





# (E) Financial (Historical Financial Performance)

- (i) Average Net worth for last 03 years : PKR 140 million Single Entity: Must Meet Joint Venture: Lead Member must meet 70%, other members must meet 30% each member
- (ii) Average Net working Capital : PKR 70 million Single Entity: Must Meet Joint Venture: Lead Member must meet 70%, other members must meet 30% each member
- (iii) Cash flow requirements: PKR 500 million Single Entity: Must Meet Joint Venture: Lead Member must meet 70%, other members must meet 30% each member
- (iv) Average Annual Construction Turnover: PKR 2,000 million Single Entity: Must Meet Joint Venture: Lead Member must meet 70%, other members must meet 30% each member

(Attach Documentary evidence of financial position, bank statement and audited accounts of the last Three (3) years and fill the forms).

Contractors/firms who fail to qualify in any of the above sections shall be disqualified from the prequalification process. The Employer reserves the right to waive minor deviations in the qualification criteria if they do not materially affect the capability of a Contractor/firm to perform the contract.

PQ Document

#### Section III. Application Forms;

**A-I Application Submission Form** (The covering letter is to be submitted by the interested firm/contract or partner responsible for a joint venture, on appropriate company letterhead)

Date:

То .....

[Name and address of the Procuring Agency]

Dear Sir,

Subject: Pre-qualification of -----

I ..... the undersigned, being duly authorized to represent and act on behalf of...... applies to be prequalified for the project cited above and enclose one (1) original (together with ------copies) of pre-qualification documents and declare the following:

- (a) I have examined and have no reservations to the Prequalification Document, including Addenda No(s)....., issued in accordance with ITB Clause 6.
- (b) I understand that Procuring Agency may cancel the prequalification process at any time and that Procuring Agency is not bound either to accept any application that it may receive or to invite the prequalified applicants to bid for the contract subject of this prequalification, without incurring any liability to the Applicants.
- (c) Bids by prequalified applicants will be subject to verification of all information submitted for prequalification at the time of bidding;
- (d) Agency reserves the right to amend the scope and value of any contract under this project; in such event bids will only be called from prequalified bidders who meet the revised requirements;
- 2. The Procuring Agency and its authorized representative(s) may contact the following person(s) for further information, if needed;

Person to be contacted:

Telephone:

Name:

3. The undersigned declares that the statements and the information provided are complete, true, and correct in every detail.

Signed:	
PQ Document	

# Each firm or member of a JV must fill in this form

# A-II Company Profile

Date:	
-------	--

Contract: -----

All individual firms and each partner of a joint venture applying for prequalification are requested to complete the information in this form.

Name of firm (legal):	
(In case of Joint Vent	ure (JV), legal name of each member
Nature of Business:	
(Whether the firm is a	Corporation, Partnership, Trust etc.)
(In case of Consortium Corporation, Partners	n; whether the Lead Consortium Member is a hip, Trust etc.)
Head Office address:	
Telephone :	
Fax Number:	
E-mail address:	
Place of Incorporation	/Registration:
Year of Incorporation,	Registration:
Applicant's authorized	1 representative:
Telephone	
Fax numbers:	
E-mail address:	
NATIONALITY OF OW	NERS
A Charles for the second	
	Nature of Business: (Whether the firm is a (In case of Consortium Corporation, Partners Head Office address: Head Office address: Telephone : Fax Number: E-mail address: Place of Incorporation Year of Incorporation Year of Incorporation Applicant's authorized Telephone Fax numbers: E-mail address:

PQ Document

# A-III: Other Mandatory Requirements

(i) Black Listing

Black Listing

Bidder shall not be black listed by government/semi government/autonomous/private organizations (Affidavit to be provided)

- (ii) Conflict of Interest : Attach Affidavit
- (iii) Litigation History

Pending Litigation

- □ No pending litigation (A fully settled dispute or litigation is one that has been resolved in accordance with the Dispute Resolution Mechanism under the respective contract and where all appeal instances available to the Bidder have been exhausted) (Affidavit to be provided)
- □ Pending litigation (All pending litigation shall in total not represent more than 50% of the Bidder's net worth and shall be treated as resolved against the Bidder)

Year	Outcome as Percent of Total Assets	Outcome as Percent of Total Assets	Total Contract Amount (PKR)
- 100 <sup>-10</sup> (1000)		Contract Identification: Name of Employer: Address of Employer: Matter in dispute:	

(iv)

PQ Document



# (v) Historical Contract Non-Performance

Non-Performing Contracts

□ Contract non-performance did not occur within the last two (02) years prior to the deadline for bid submission based on all information on fully settled disputes or litigation (Affidavit to be provided)

# □ Contract non-performance during the stipulated period,

Contract Identification: Name of Employer: Address of Employer: Matter in dispute:	Name of Employer: Address of Employer:	ract int ent	Total Contrae Amoun (curren value, F	Contract Identification	Outcome as Percent of Total Assets	Year
Address of Employer:	Address of Employer:			ract Identification:	Con	
				e of Employer:	Nam	
Matter in dispute:	Matter in dispute:			ress of Employer:	Add	
				er in dispute:	Mat	
					Mat	

(vi) Failure to Sign Contract

id Security Declaration	
	be under execution of a Bid–Securing avit to be provided)

PQ Document

# **A-IV** Experience

# 1. Similar Experience Record

(i) Details of Contracts of Similar Nature and Complexity completed over the last 05 years

Sr. No.	1	2	3	4	5
Name of Contractor:					
Country:					
Name of Procuring Agency With Address, Tele, Fax.					
Nature of works and special features relevant to the contract for which applied:					
Contract Role (Mention: Sole, Sub Contactor or Partner in a Joint Venture).					
Value of the total contract in Pak/Rs:					
Date of Award:					
Date of Completion:					

PQ Document

Sr. No.	1	2	3	4	5
Name of Contractor:					
Country & Location:					
Name of Procuring Agency With Address, Tele, Fax.					
Nature of works and special features relevant to the contract for which applied:					
Contract Role (Mention: Sole, Sub Contactor or Partner in a Joint Venture).					
Value of the total contract in Pak/Rs:					
Date of Award: Date of Completion:					andre and and and and and and and and a

(ii) Projects executed in similar geographical conditions in last five (5) years.

(iii) Projects of similar nature and complexity in hand.

Firms/ Contractors and each partner of the joint venture should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, for which Completion Certificate has yet to be issued.

Name of Contract	Value of Contract	Name of Procuring Agency	Value of Outstanding work (equivalent Pak Rs. Million	Estimated Completion Date
1.				
2.				
3.				

PQ Document



# A-V Key Staff

# (i) Personnel Capabilities

Firm/Contractor should provide the names of suitably qualified personnel to meet the specified requirements stated in Section 3 (Evaluation and Qualification Criteria).

Sr. No.	Title of Position	n Name
1		
2		
3		
4		
5		

The data regarding experience of the personnel mentioned at A-IV should be supplied separately using the Form below.

# Curriculum Vitae (CV) for Proposed Experts

1. Proposed Position:		
2. Name of Expert:	PEC Reg. No	
3. Name of Firm:		
4. Current Residential address	s:	
Telephone No:	Fax No:	
E-Mail Address:		
5. Date of Birth:	Citizenship:	
5. Qualification:		
E-Mail Address: 5. Date of Birth:	Citizenship:	

7. Work Experience: Summarize professional experience in reverse chronological order.

Indicate particular technical and managerial experience relevant to the project.

From	То	Compa manag	any/Project/Position/Relevant technical and gement experience	_
	1	L		

PQ Document

# A-VI Plant & Equipment

Firm/Contractor shall provide adequate information to demonstrate clearly that it has the capability to meet the requirements for the key equipment whether owned/ leased/ rented listed in Section 3 (Evaluation and Qualification Criteria).

# A. Equipment Capabilities (owned by the contractor/firm)

Sr. No	Name of Equipment	Name of Manufacturer	Model and power rating	Capacity	Year of Manufacture	Current Location
1						
2						
3						
4						
5						
6						
7						
8						
9						

# B. Equipment Capabilities (leased/rented by the contractor/firm)

Sr. No	Name of Equipment	Mention whether leased or rented	Name of Owner	Address of owner	Contact name and title with Telephone Fax & Email of the owner	Agreements Details of rental/ lease/ manufacture agreements specific to the project
1						
2						
3						
4						
5						
6						
7						The second second second
8						
9						

PQ Document

# **A-VII Financial Soundness**

(i) Financial Resources

# **Financial Data for Previous 3 Years**

# Information from Balance Sheet

	Year 1	Year 2	Year 3
Total Assets			
Total Liabilities			
Current Assets			
Current Liabilities			

### Information from Income Statement

Total Revenues of Construction	
Profits Before Taxes	
Profits After Taxes	

□ Attached are copies of financial statements (balance sheets including all related notes, and income statements) for the last three years, as indicated above, complying with the following conditions.

• All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister or parent companies.

• Historic financial statements must be audited by a certified accountant.

• Historic financial statements must be complete, including all notes to the financial statements.

• Historic financial statements must correspond to accounting periods already completed and audited (no statements for partial periods shall be requested or accepted).

NTN certificate must be attached

PO	Document
C	

(ii) Banker's Information

Sr.	Name & Address of	Contact name and title	Telephone, Fax & E-Mai					
No.	Bank		Address					

### (iii) Average Annual Construction Turnover

Year	Amount (PKR)
2015	
2014	
2013	

# Average Annual Construction Turnover

The information supplied should be the Annual Turnover (Construction only) of the Bidder or each member of a JV in terms of the amounts billed to clients for each year for work in progress or completed.

(iii) Source of Financing

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or contracts as indicated in Prequalification Document

		Financial Resources								
No.	Source	of financing	Amount (PKR)							
1										
2										
3										

PQ Document

# Section IV. Scope of Scheme: (Description of works and period of completion)

The Government of Sindh, Local Government Department is taking steps to provide enabling infrastructure to facilitate the people of Karachi. Traffic congestion is a major problem for extensively busy areas of this city. Moreover, the pavement condition is extremely bad, with several patches, potholes and many other pavement distresses. The severity is further aggravated with settlement of sewerage and other underground utilities trenches. These results in long waiting ques of traffic, making the whole areas heavily congested, that's why the existing road network needs to be improved.

With the completion of these projects, the whole city will be transformed in a smooth flow in terms of traffic, as there would be no traffic jams and it would provide the vehicular traffic with ease of mind, and it would go a long way in saving their time and energy. The Government of Sindh, Local Government Department has therefore decided to improve road sector of Karachi city.

The Project road will be constructed on fast track.

The Works will involve following major activities:

- Excavation
- Lying of Sub-base, Aggregate Base Course, Asphaltic Base Course, Asphaltic Wearing Course.
- RCC Pipe & Box Culverts.
- Construction of drainage/erosion control structures
- Construction of slope protection structures
- Ancillary works (Traffic Signs, Pavement Marking, Krebs etc)
- Electrifican works.
- Etc.

Project Completion Period: 06 months.

PQ Document

#### OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT PROJECT GOVERNMENT OF SINDH r Sindh Secretariat Building No.5, Taghtaq House Kamal Attaturk Avenue, Karachi, Phone No.021-99212314

No. EE) LGP GODS/1416/16

# Dated: 23-12-16

# ORDER:

Subject:

# RE-CONSTITUTION OF PROCUREMENT COMMITTEE FOR WORKS PROCEEDS UNDER MEGA SCHEMES FOR KARACHI CITY.

Mr. S.M. Taha. Chief Engineer (Design) and Incharge Contract Management Section, KMC is hereby included to the Procurement Committee of the Local Government Projects, Government of Sindh as Chairman in place of Mr. Rahim Bux Shaikh who stands retired from his services.

Mr. Nayyab Saeed, Director Accounts, Engineering Department, KMC and Mr. Naveed Izhar, Superintending Engineer (TEB Department). KDA will continue to be the members of the Committee as per previous order issued vide No.PD/LGD/326(3-PD)2016 dated 12-08-2016.

Project Director, Local Government Project Government of Sindh

Distribution:-

All incumbents

C.C. to:

- 1. Secretary, Local Government Department, GOS
- 2. Municipal Commissioner, KMC
- 3. Chief Engineer, Local Government Project
- 4. Sindh Public Procurement Regularity Authority (SPPRA)

#### OFFICE OF THE PROJECT DIRECTOR LOCAL GOVERNMENT PROJECT GOVERNMENT OF SINDU

Address Ground Hoor, Sindh Secretariat Building De 5, Engling Dorse Lannal Ananal Avenue, Lanacht Physic La (C1997) 2311

No. PD/LGD/326(3-PD) 2016.

Subject:

# CONSTITUTION OF PROCUREMENT COMMITTEE FOR WORKS PROCEEDS UNDER MEGA SCHEMES FOR KARACHI CITY.

In compliance of Rule 7 of SPP Rules 2010 a Procurement Committee comprising the following Officers is hereby notified for procuring the procurement duties as per rule 8 of the SPP Rules 2010.

- Mr. Rahim Bux Shaikh Chief Engineer (Project), Local Government Project
- Mr. Nayyab Saeed Director Accounts, Engineering Department, Karachi Metropolitan Corporation
- Mr. Naveed Izhar Superintending Engineer (R&T Department), Karachi Development Authority

Chairman

Dated: 12-08-0.016

1

Member

Member

Project Director, Local Government Project Government of Sindh

# Distribution:-

All incumbents

# C.C. to:

- 1. Secretary, Local Government Department, GOS
- 2. Administrator, KMC
- 3. Municipal Commissioner, KMC
- 4. Chief Engineer, Local Government Project
- 5. Sindh Public Procurement Regularity Authority (SPPRA)

# LG/DG/MAT/AD-0/201(G8-Koncla) GOVERNMENT OF SINDH LOCAL GOVERNMENT & HTP DEPARTMENT

Karachi, dated the 25-05-2016

Subject:

# CONSTITUTION OF COMPLAINT REDRESSAL COMPLITTEE (C.R.C) FOR THE WORK ENECUTED UNDER THE PROJECT DIRECTOR, LOCAL GOVERNMENT PROJECTS.

A Complaint Redressal Committee comprising the following officers is hereby notified in compliance of Rule 31(2) of SPP Rules 2016. The Committee will address the complaints of bidders that may occur during the procurement proceedings as per provisions of rule 31 of SPP Rules 2010:

No.

1. Mr. Niaz Aluned Soomro

2. Mr. Rinz Ahmed Memon .

3. Mr. Javed Chundrigar

Chairman / PD I deal Govt. Project

Accounts Officer (Member / Secretary)

Independent Professional \*

Y5151

Secretary Local Government & IITP Dept.

Distribution:-

All incumbents

C.C. to:

- 1. Special Secretary, Govt. of Sindh
- 2. Administrator, KMC
- 3. Municipal Commissioner, KMC
- 4. Chief Engineer, Local Government Project
- 5. Sindh Public Procurement Regularity Authority (SPPRA)

# LOCAL GOVERNMENT DEPARTMENT PROVINCIAL - Mega Schemes for Karachi City

.

•

	Sector/ Sub-Sector Name of Scheme	Location					Revised Allo 2016-		Estimated		Allo	ration for 2	017-18	The T	Financial P	rogress in %	(Rs. In Millio Financial Projection	
Gen. Sr. No.		of Scheme/ District	Status Date of Approval	Target Date for Completion	Estimated Cost	Expenditure upto June 16	Total		Expenditure upto June, 17		Capital	Revenue	Total	F P.A	June, 17	June, 18	2018-19	2019-20
1	2	3	4	5	6	7	8	9	10	- 11	12	13	14	15	16	17	18	19
1902	Rehabilitation and Improvement of Karachi Zoo (C:171,459+R:128,360).	Karachi	Approved 18:08:16	June, 18	299.819	0.000	150,000	0.000	150.000	149.819	21.459	128,360	149,819	0,000	50%	100%	0,000	0.000
	(SDG # 9)				$z = \underline{z} (-)$													
TOTAL	MEGA SCHEMES FOR KARACHI	(ON GOI)	NG)		9,584.998	0.000	6,207,528	0.000	6,207.528	3,377,470	3,786,726	201.323	3,988,049	0.000			0,000	0.000
	MEGA SCHEMES OF KARACHI New Schemes)						+:											
1903		Karachi	Un-approved	June, 18	350,000	0.000	0,000	0,000	0.009	350.000	350,000	0,000	350.000	0,000	0%	100%	0.000	0.000
1904	Reconstruction of Tipu Sultan Road from Shahrah-e-Faisal to Karsaz. (SDG # 9)	Karachi	Un-approved	June, 18	280.000	0.000	0.000	0.000	0.000	280,000	280.000	0.000	280.000	0.000	0%	100%	0.000	0,000
1905	Construction of Bridge at Tipu Sultan and Khalid Bin Waleed Intersection at Shaheed-e-Millat Road. (SDG # 9)	Karachi	Un-approved	June, 18	1,500,000	0.000	0,000	0.000	0.000	1,500.000	1,500.000	0.000	1,500,000	0.000	046	100%	0,000	0.000
1906	Widening and Reconstruction of Stadium Road from University Road to Rashid Minhas Road, Karachi,	Karachi	Un-approved	June, 18	270,000	0.000	0,000	0,000	0,000	270,000	270.000	0,000	270.000	0.000	U <sup>n</sup> /a	100%6	0,000	0.000
1907	Construction of Flyover at Lee Market, Lyari. (SDG # 9)	Karachi	Un-approved	June, 18	644.000	0.000	0.000	0.000	0.000	644.000	644.000	0.000	644.000	0.000	0.%	100%	0,000	0.000
1908	Construction and Remodeling of 12000 Road Landhi,	Karachi	Un-approved	June, 18	1,500,000	0,000	0,009	0,000	0,000	1,500.000	1,500,000	0.000	1,500.000	0.000	0%6	100%	0,000	0.000
1909	Improvement Plan for Roads at Cantt, Railway Station.	Karachi	Un-approved	June, 18	240,000	0,000	0.000	0.000	0,000	240,000	21960	0,000	240.000	0.000	0.%	100%	0.000	0.000

152

· Start

# LOCAL GOVERNMENT DEPARTMENT PROVINCIAL - Mega Schemes for Karachi City

4

		Location	Status	Target Date		Expenditure	Revised Allo 2016		Estimated	Throw-	Alloc	cation for 2	017-18		the second se	rogress în %. pto	-	s. In Million Projection
Gen. Sr. No.	Sector/ Sub-Sector Name of Scheme	of Scheme/ District	Date of Approval	for Completion	Estimated Cost	upto June 16	Total	F.P.A	Expenditure upto June, 17	forward as on 01 07 17	Capital	Revenue	Total	FPA	June, 17	June, 18	7018-19	2019-20
1	2	- 3	4	3	6	7	8	9	10	11	12	13	14	15	16	17	18	19
1910	Construction and improvement of Road from Fuwara Chowk to Garden via Abdullah Haroon Road and	Karachi	Un-approved	June, 18	650,000	0,000	0.009	0.000	0.000	650,000	650,000	a,000	650.000	0,000	0%	100%5	0.000	0.000
	back to Fuwara Chowk via Zaibunnisa Road. (SDG # 9).																	
1011	Construction of Interchange Bridge at ICI Intersection. (SDG # 9)	Karachi	L'n-approved	June, 18	1,000,000	0.060	0.090	0,000	0.000	1,000,000	1,000,000	0.000	1,000,000	0,000	0.85	100%5	0.000	0.000
1912	Widening of Bridge Over Korangi Nalla near Habib Bank. (SDG # 9).	Karachi	Un-approved	June, 18	200.000	0.000	0.000	0,000	0.000	200,000	200,000	0,000	200.000	0,000	0%	100%	0,000	0,000
1913	Construction of Bridge at Intersection of Sjunset Boulevard and Gizri Boulevard, (SDG # 9)	Karachi	Un-approved	June, 18	700,000	0,000	0.000	0,000	0.000	700,000	709,000	0.000	700.000	0,000	055	10056	0,000	0,004
1914	Construction of SWD from Hassan Square to Lyari River. (SDG # 9).	Karachi	Un-approved	June, 18	70,000	0.003	0.000	0,000	0.000	70,000	70,000	0.000	70.000	0,000	0%	109%	0.000	0.0000
1915	Construction of SWD from Star Gate to Chakora Nallah, Shuhrah-e-Faisal, Karachi, (SDG # 9).		t n-approved	June, 18	200.000	0,200	0,058	4,000	0.000	200.000	200,000	0.000	200,000	0.000	U <sup>n</sup> 's	tou».	0,000	0,000
	Providing and laying 24" dia MS pipeline from Habib Bank to Pump No. 3 for the improvement of Water Supply of Baldia Town. (SDG # 9).		Un-approved	June, 18	400,000	0,000	0.000	0,000	0.000	400,000	400.000	0,000	400,000	0.000	0%	100%s	0,000	0,000
	MEGA SCHEMES FOR KARACHI			2	8,004,000	0,000	0,000	0,000	0,000	\$,004,000	8,004,000	0,000	8,004,000	0,000			0,000	10 (066)
COTAL	MEGA PROJECTS FOR KARACHI	(ONGOL)	IG & NEWT	1	17,588.998	0.008	6.207.528	0.000	6.207.528	11,381.470	11,790,726	201.323	11,992,049	0.000			0,000	