

Account Payee Only



National Bank of Pakistan  
K.M.C. BRANCH, M.A. JINNAH ROAD  
KARACHI. (0283)

P.O. No. 05441159

Stationery/Ref No:

29 OM SM 17

Pay to Director (ENF-1) SPPRA Or Order

Rupees Two Thousand only

PKR 2000/-

*[Signature]*  
Officer Authorize Sig No.      Op. Manager / Manager Authorize Sig No.

Please do not write below this line.

⑈05441159⑈0700283⑈000000000000000000⑈020⑈



**OFFICE OF THE EXECUTIVE ENGINEER (AUTO)  
DISTRICT MUNICIPAL CORPORATION SOUTH**

No: EE/B&R/DMC/South/194/2017

Dated: -28-09-2017

The Director (ENF-I),  
SPPRA,  
Government of Sindh,  
Karachi.

Subject: NIT EE/B&R/SD/DMC/South/ 001 /2017 Dated: 28-08-2017 to be Opened on  
19-09-2017

Enclosed please find herewith following documents in respect of above mentioned NIT for uploading / hoisting on SPPRA website.

- 1- Copy of NIT
- 2- Notification of Procurement Committee
- 3- Notification of Complaint Redressal committee
- 4- Annual Procurement Plan 2017-18.
- 5- Standard Bidding Documents along with terms and condition

  
EXECUTIVE ENGINEER (B&R)  
D.M.C (SOUTH)

Enclosed: -

- i) Hard Copy & Soft Copy
- ii) Pay Order amounting to Rs. 2,000/-



**OFFICE OF THE EXECUTIVE ENGINEER**  
**B&R SADDAR DIVISION**  
**DISTRICT MUNICIPAL CORPORATION SOUTH KARACHI**  
B&R Office Hiralal Ganathara road near Mujhid Masjid Karachi,  
Phone # 99211429-99211390 Fax # 99213061  
e-mail :dmcsouth123@g.mail.com

No: EE/B&R/SD/DMC/South/ 001 /2017

Dated: 28- 08 -2017

**NOTICE INVITING TENDER**

According to the SPPRA Rule-2010 (Amended 2013) the sealed covers tenders (Single Stage one envelope Method) is invited for the following works from all eligible interested Contractors / Firms / Parties, etc.

Sr.#	NAME OF SCHEME	ESTIMATED COST	BID SECURITY	TENDER COST
01	Repair trenches / patches at old dispensary road / Muhammad Shah St. Gow gali UC-24, Saddar Division DMC South.	9,99,569/-	2% of Quoted amount	1,000/-
02	Repair of trenches / patches at Agha Khan Jamat Khana and Panjabi Club and G. Allana road UC-25 Saddar Division DMC South.	9,98,965/-	2% of Quoted amount	1,000/-
03	Repair of trenches / patches at Sirajia Imam Bargah & Thokar gali UC-24 Saddar Division DMC South.	9,99,942/-	2% of Quoted amount	1,000/-
04	Repair of trenches / patches at Masoomen Imam Bargha and Taboot lane and surrounding area UC-25 Saddar Division DMC South.	9,99,557/-	2% of Quoted amount	1,000/-
05	Repair & maintenance in front of Zaki shah Imam Bargha Saddar Division DMC South.	9,99,069/-	2% of Quoted amount	1,000/-
06	Repair of trenches Iranian Imam Bargha And surrounding area UC-24 Saddar Division DMC South.	9,99,926/-	2% of Quoted amount	1,000/-
07	Repair of trenches/Patches in front of Shaer Bano Bagh Imam bargh and surrounding area garden Saddar Division DMC South.	9,99,514/-	2% of Quoted amount	1,000/-
08	Repair and maintenance of road trenches at Bara imam Bargh Altaf Hussain road & surrounding area Bheem Pura Saddar Division DMC South.	9,99,784/-	2% of Quoted amount	1,000/-
09	Face lifting route of Muharram ul Haram procession Saddar Division DMC South.	9,95,736/-	2% of Quoted amount	1,000/-
10	Repair of trenches / Patches from Rambo center to Tibbat Plaza Saddar Division DMC South.	9,96,760/-	2% of Quoted amount	1,000/-
11	Trenches/Patch repair at the route of Muharram ul Haram procession from japan plaza to Bolton market Saddar Division DMC South.	9,94,535/-	2% of Quoted amount	1,000/-
12	De-silting of nallah i/c repair of footpath near Railway track NTR Colony and surrounding Saddar Division DMC South.	9,94,403/-	2% of Quoted amount	1,000/-
13	Face lifting of footpath and central Island near Marry weather Tower Saddar Division DMC South.	9,97,107/-	2% of Quoted amount	1,000/-
14	Improvement of sewerage line i/c cc flooring gosth market Nanakwara & surrounding area UC-23 Saddar Division DMC South.	9,97,619/-	2% of Quoted amount	1,000/-
15	Providing/laying missing Kerb Block, Pavar and painting surrounding of Block-2 & 3 at Clifton UC-31 Saddar Division DMC South.	9,96,500/-	2% of Quoted amount	1,000/-
16	Repair of road patches in front of sallar compound Saddar Division DMC South.	9,94,639/-	2% of Quoted amount	1,000/-
17	Repair of road trenches near Risala Police station Saddar Division DMC South.	9,96,424/-	2% of Quoted amount	1,000/-
18	Replacement of sewerage line in different area of Saddar Division DMC South.	9,94,543/-	2% of Quoted amount	1,000/-
19	Replacement of sewerage line in different area of Saddar Division DMC South.	9,98,196/-	2% of Quoted amount	1,000/-

Cont.....Page # 02

**TERMS & CONDITIONS:**

1. Tenders schedule shall be as follows:-

SCHEDULE	DATE & TIME	VENUE
Receiving of Applications and Issuance of Tenders	31-08-2017 To 18-09-2017	Executive Engineer B&R Saddar Division Office, DMC (South) situated at Hiralal Ganathara road near Mujhid Masjid Karachi
Dropping of Tenders (by hand)	19-09-2017 at 2:00 pm	In the office of the Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi.
Opening of Tenders	19-09-2017 at 2:30 pm	Procurement Committee open the Tender in the office of Superintending Engineer, DMC (South), situated at KRS Captain road, near Haqani Chowk, Karachi.

**SCHEDULE OF 2<sup>ND</sup> TIME**

2. In case of any reasons, if the tenders are not responded on the above date, the next date for submission of bid will be 09-10-2017 up to 2:00 pm and will be opened on same date at 2:30 PM and tender documents will also be available from 20-09-2017 to 06-10-2017 during office hours.

**FUNDS PROVISION:-**

3. Provision / availability of Council funds / budget
4. The bidding documents will be issued to the interested Firms/Contractors on submission of written request on company / firm letter head i/c on payment of non-refundable tender cost mentioned against each work in shape of pay order from any scheduled Bank on Firm / Company Account in favor of District Municipal Corporation South, Karachi, and bidding document can also be downloaded from the SPPRA Website ([www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)) with tender fee mentioned as above by mail or by hand.
5. The Bid Security equal to 2% of estimated amount in shape of pay order from any scheduled Bank on Company / Firm Account in favour of District Municipal Corporation South, Karachi must be enclosed with tender / bid documents otherwise the tender will be rejected.
6. The inserted contractors / proprietor will be showed / provided original currant NIC, valid PEC and SRB and also Contractors must mention their complete and correct present/postal address in tender documents and quote the rates both in-words and in-figures. Incomplete / Conditional tenders will not be accepted.
7. If any fake documents are found then the tender is liable to be rejected/cancelled without any compensation with penalty as per rules.
8. Canvassing in connection of tenders is strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will be liable for rejection.
9. All the tenders will be dropped as per above Schedule up to 02:00 pm and will be opened by the Procurement Committee, in the office of the Superintending Engineer, DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 02:30 pm in presence of the such Contractors / Parties / Firms / Bidders who wish to be present.
10. In case, the date of opening declared as a Public Holiday by the Government OR non-working day due to any reason, the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.
11. The Procuring Agency may reject all or any bids/tenders at any time prior to the acceptance of a bid or proposal, subject to the relevant provision of SPPRA Rules-2010 (Amended 2013).
12. Tenders will not be received / accepted after the schedule date & time.
13. Bid validity period :-90 Days
14. **Eligibility Criteria:-**
  - i) NTN Certificate
  - ii) Valid professional Tax
  - iii) Relevant experience (minimum 3 years)
  - iv) Turn-over at least three years
  - v) Registration with Sindh Revenue Board
  - vi) Affidavit that firm has never been black listed

  
EXECUTIVE ENGINEER B&R  
SADDAR DIVISION  
DMC SOUTH KARACHI

Director (ENF-I) SPPRA, Government of Sindh Karachi  
with a request to upload on the website of SPPRA

Copy for information:-

1. Chairman, D.M.C. South
2. Municipal Commissioner, D.M.C. South
3. Superintending Engineer, D.M.C. South
4. Accounts Officer, D.M.C. South
5. Notice Board





OFFICE OF THE CHARIMAN  
DISTRICT MUNICIPAL CORPORATION  
SOUTH-KARACHI

No.Chairman/DMC/S/PS/ 064 /2017, Dated: - 25-08-2017

**NOTIFICATION**

As required under Rule-7 of Sindh Public Procurement Rules, 2010 (Amended 2013) a Procurement Committee for undertaking repair / maintenance and development works pertaining to DMC South Karachi during the current financial year 2017-18 is hereby constituted on following officers.

Superintending Engineer,  
DMC (South), Karachi.

Chairman

Executive Engineer ( Concerned),  
DMC (South), Karachi.

Secretary


Assistant Executive Engineer,  
(Mr. Muhammad Nadeem)  
KW & SB District South Karachi

Member

The functions and responsibilities of procurement committee shall be as under:-

(Rule-8 SPPRA Rules 2010):-

- i) Preparing bidding documents.
- ii) Carrying out technical as well as financial evaluation of the bids.
- iii) Preparing evaluation report as provide in Rules 45.
- iv) Making recommendations for the award of contract to the competent authority.

  
(Malik Muhammad Fayyaz)  
CHARIMAN  
DMC (SOUTH), KARACHI

Chairman  
District Municipal Corporation  
South-Karachi

Copy for information to:-

1. Director (ENF)SPPRA, Govt. of Sindh
2. Municipal Commissioner, DMC (South)
3. Accounts Officer, DMC (South)
4. ADLFA South Karachi
5. All Concerned



OFFICE OF THE  
CHAIRMAN  
DISTRICT MUNICIPAL CORPORATION  
SOUTH KARACHI

Address: - KRS Captain road, near Haqani Chowk, Karachi

No: Chairman/PS/DMC/South/054/2017 Dated: 13 -07-2017

**NOTIFICATION**

As required under Rule-31 of Sindh Public Procurement Rules,2010 (Amended 2013) a Committee for Complaint Redressal of Grievances and settlement of disputes is hereby constituted from District Municipal Corporation (South) Karachi for the Financial Year 2017-18 consisting upon following:-

1- Municipal Commissioner,  
DMC (South), Karachi.


Chairman

2- Accounts Officer,  
DMC (South), Karachi.

Member

3- Assistant Executive Engineer,  
(Mr. Waseem Ahmed)  
District Council Karachi

Member



(Malik Muhammad Fayaz)  
Chairman  
District Municipal Corporation  
South Karachi.

Copy for information to:-

1. The Municipal Commissioner, DMC South
2. The Superintending Engineer, DMC South
3. The Accounts Officer, DMC South
4. Assistant Executive Engineer, District Council Karachi
5. Master File.

**ANNUAL PROCUREMENT PLAN (YEAR 2017-18)  
FOR PROCUREMENT WORKS IN B&R DEPARTMENT DMC (SOUTH)**

ADP / BG No./Sub.BG No	Name of scheme	Allocated funds	Cost of ongoing works (exp. Already incurred	Funds earmarked for ongoing works	Cost of new works (components)	Funds for new works (c-e)	Nature of procurement	Method of procurement	Anticipated / actual date of advertisement	Anticipated / actual date of start	Anticipated / actual date of completion
M04-A-002	Repair / Maintenance of Roads/streets, Footpath, Drains, Nallahs, water system & other works including purchase of Bitumen & other materials etc.	75,000,000	-----	-----	-----	-----	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Repair trenches / patches at old dispensary road / Muhammad Shah St. Gow gali UC-24, Saddar Division DMC South.		-----	-----	999,569	999,569	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Repair of trenches / patches at Agha Khan Jamat Khana and Panjabi Club and G. Allena road UC-25 Saddar Division DMC South.		-----	-----	998,965	998,965	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Repair of trenches / patches at Sirajia Imam Bargah & Thokar gali UC-24 Saddar Division DMC South.		-----	-----	999,942	999,942	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Repair of trenches / patches at Masoomeen Imam Bargah and Tabool lane and surrounding area UC-25 Saddar Division DMC South.		-----	-----	999,557	999,557	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Repair & maintenance in front of Zaki shah Imam Bargah Saddar Division DMC South.		-----	-----	999,069	999,069	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Repair of trenches Iranian Imam Bargah And surrounding area UC-24 Saddar Division DMC South.		-----	-----	999,926	999,926	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course

**ASIM ALTYKAN**

Member Procurement Committee  
Executive Engineer DMC South

**MUHAMMAD NADEEM**

Member Procurement Committee  
Asstt: Executive Engineer DMC South

**A VAKIL AHMED**

Chairman Procurement Committee  
Superintending Engineer DMC South


ADP / BG No./Sub.BG No	Name of scheme	Allocated funds	Cost of ongoing works (exp. Already	Funds earmarked for ongoing works	Cost of new works (components)	Funds for new works (c-e)	Nature of procurement	Method of procurement	Anticipated / actual date of advertisement	Anticipated / actual date of start	Anticipated / actual date of completion
M04-A-002	Repair of trenches/Patches in front of Shaer Bano Bagh Imam bargh and surrounding area garden Saddar Division DMC South.		-----	-----	999,514	999,514	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Repair and maintenance of road trenches at Bara imam Bargh Altaf Hussain road & surrounding area Bheem Pura Saddar Division DMC		-----	-----	999,784	999,784	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Face lifting route of Muharram ul Haram procession Saddar Division DMC South.		-----	-----	995,736	995,736	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Repair of trenches / Patches from Rambo center to Tibbat Plaza Saddar Division DMC South.		-----	-----	996,760	996,760	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Trenches/Patch repair at the route of Muharram ul Haram procession from japan plaza to Bolton market Saddar Division DMC South.		-----	-----	994,535	994,535	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Face lifting of footpath and central Island near Marry weather Tower Saddar Division DMC South.		-----	-----	997,107	997,107	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Providing/laying missing Kerb Block, Pavar and painting surrounding of Block-2 & 3 at Clinton UC-31 Saddar Division DMC South.		-----	-----	996,500	996,500	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course

ASIM ALI KHAN  
Member Procurement Committee  
Executive Engineer DMC South


MUHAMMAD NADEEM  
Member Procurement Committee  
Asstt:Executive Engineer DMC South

SAKIL ANWED  
Chairman Procurement Committee  
Superintending Engineer DMC South

ADP / BG No./Sub.BG No	Name of scheme	Allocated funds	Cost of ongoing works (exp. Already incurred	Funds earmarked for ongoing works	Cost of new works (components)	Funds for new works (c-e)	Nature of procurement	Method of procurement	Anticipated / actual date of advertisement	Anticipated / actual date of start	Anticipated / actual date of completion
M04-A-002	Repair of road patches in front of salar compound Saddar Division DMC South.				994,639	994,639	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Repair of road trenches near Risala Police station Saddar Division DMC South.				996,424	996,424	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	Repair/ Maint of walls, Slabs & Nallahs of Saddar Division.						Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	De-silting of nallah i/c repair of footpath near Railway track NTR Colony and surrounding Saddar Division DMC South.	13,000,000					Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	Improvement of sewerage line i/c cc flooring goth market Nanakwara & surrounding area UC-23 Saddar Division DMC South.				994,403	994,403	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	Replacement of sewerage line in different area of Saddar Division DMC South.				997,619	997,619	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	Repair / maintenance of road in surrounding area Block-4, Clifton UC-31 Saddar Division				994,543	994,543	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
					998,196	998,196	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course

  
ASIM ALI KHAN  
Member Procurement Committee  
Executive Engineer DMC South

  
MUHAMMAD NADEEM  
Member Procurement Committee  
Asstt:Executive Engineer DMC South

  
YAKIL AHMED  
Chairman Procurement Committee  
Superintending Engineer DMC South



# SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

*(For Contracts Costing up to Rs 2.5 MILLION)*

*Standard Bidding Document* is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Engineer (S.P.)  
D.M.C. (S.P.)

## Instructions to Bidders/ Procuring Agencies.

### General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

### **Conditions of Contract**

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

### **Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.



(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work. .

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.



**Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
  - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Divisional Accountant**

**Contractor**

**Executive Engineer/Procuring Agency**



# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

### WORK # 01

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair trenches / patches at old dispensary road /  
Muhammad Shah St. Gow gali UC-24, Saddar Division  
DMC South.

Estimate Cost : Rs. 9,99,569/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Executive Engineer (SR)  
Signature & Stamp of Issuing Authority  
D.M.C. (South)

# BIDDING DATA

Work N0:01

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair trenches / patches at old dispensary road / Muhammad Shah St. Gow gali UC-24, Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,99,569/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer  
DMC (South)

Executive Engineer (B&R)  
D.M.C. (South)


## DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Repair trenches / patches at old dispensary road / Muhammad Shah St. Gow gali UC-24,  
Saddar Division DMC South.


Tender No. (01) / (2017-2018)  
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	3630	1437.00	% .0 Cft	5216
2	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	3630	1065.04	% Cft	38661
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	2750	5542.24	% Cft	152412
4	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	18975	64.96	% Sft	12326
5	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	18975	4168.40	% Sft	790954
<b>Total:-</b>					<b>Rs. 9,99,569/-</b>

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT. EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 9,99,569/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 02

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair of trenches / patches at Agha Khan Jamat Khana and Panjabi Club and G. Allana road UC-25 Saddar Division DMC South.

Estimate Cost : Rs. 9,98,965/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

Tender issue M/s. \_\_\_\_\_

#### PAY ORDER OF TENDER COST

#### PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

**Executive Engineer (B&R)**  
**D.M.C. (South)**



# BIDDING DATA

Work N0:02

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair of trenches / patches at Agha Khan Jamat Khana and Panjabi Club and G. Allana road UC-25 Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,98,965/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion! - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer  
DMC (South)  
Executive Engineer (B&R)  
D.M.C. (South)




# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Repair of trenches / patches at Agha Khan Jamat Khana and Panjabi Club and G. Allana road UC-25 Saddar Division DMC South.


Tender No. (02) / (2017-2018)  
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	3795	1437.00	% .0 Cft	5453
2	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	3795	1065.04	% Cft	40418
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	2875	5542.24	% Cft	159339
4	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	18750	64.96	% Sft	12180
5	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	18750	4168.40	% Sft	781575
<b>Total:</b>					<b>Rs. 9,98,965/-</b>

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT: EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 9,98,965/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasinhd.govt.pk](http://www.pprasinhd.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.
- 4.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 03

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair of trenches / patches at Sirajia Imam Bargah & Thokar gali UC-24 Saddar Division DMC South.

Estimate Cost : Rs. 9,99,942/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

  
Executive Engineer (B&R)  
D.M.C.(South)

# BIDDING DATA

Work NO:03

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair of trenches / patches at Sirajia Imam Bargah & Thokar gali UC-24 Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,99,942/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer  
DMC (South)

Executive Engineer (B&R)  
D.M.C. (South)

# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Repair of trenches / patches at Sirajia Imam Bargah & Thokar gali UC-24 Saddar Division  
DMC South.

Tender No. (03) / (2017-2018)  
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	3500	1437.00	% .0 Cft	5029
2	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	3500	1065.34	% Cft	37276
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	3400	5542.24	% Cft	188436
4	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	18170	64.96	% Sft	11803
5	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	18170	4168.40	% Sft	757398
<b>Total:-</b>					<b>Rs. 9,99,942/-</b>

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT: EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 9,99,942/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_



# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 04

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair of trenches / patches at Masoomeen Imam Bargha  
and Taboot lane and surrounding area UC-25 Saddar  
Division DMC South.

Estimate Cost : Rs. 9,99,557/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

Executive Engineer (B&R)  
D.M.C. (South)




# BIDDING DATA

Work NO:04

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair of trenches / patches at Masoomeen Imam Bargha and Taboot lane and surrounding area UC-25 Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,99,557/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer  
DMC (South)

Executive Engineer (B&R)  
D.M.C. (South)


# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Repair of trenches / patches at Masoomeen Imam Bargha and Taboot lane and surrounding area UC-25 Saddar Division DMC South.

Tender No. (04) / (2017-2018)  
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	3000	1437.00	% .0 Cft	4311
2	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	3000	1065.04	% Cft	31951
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	3250	5542.24	% Cft	180123
4	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	18500	64.96	% Sft	12018
5	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	18500	4168.40	% Sft	771154
<b>Total:-</b>					<b>Rs. 9,99,557/-</b>

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT: EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 9,99,557/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasinhd.govt.pk](http://www.pprasinhd.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 05

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair & maintenance in front of Zaki shah Imam Bargha  
Saddar Division DMC South.

Estimate Cost : Rs. 9,99,069/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

  
Executive Engineer (B&R)  
D.M.C. (South)

## BIDDING DATA

Work NO:05

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair & maintenance in front of Zaki shah Imam Barga Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,99,069/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer  
DMC (South)

Executive Engineer (B&R)  
D.M.C. (South)



# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Repair & maintenance in front of Zaki shah Imam Bargha Saddar Division DMC South.

Tender No. (05) / (2017-2018)  
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	3050	1437.00	% .0 Cft	4383
2	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	3050	1065.04	% Cft	32484
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	3490	5542.24	% Cft	193424
4	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	18160	64.96	% Sft	11797
5	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	18160	4168.40	% Sft	756981
<b>Total:-</b>					<b>Rs. 9,99,069/-</b>

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT. EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 9,99,069/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_



# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 06

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair of trenches Iranian Imam Bargha And surrounding area UC-24 Saddar Division DMC South.

Estimate Cost : Rs. 9,99,926/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

Executive Engineer (B&R)  
D.M.C. (South)


# BIDDING DATA

Work NO:06

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair of trenches Iranian Imam Bargha And surrounding area UC-24 Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,99,926/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer  
DMC (South)

Executive Engineer (B&R)  
D.M.C. (South)


# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Repair of trenches Iranian Imam Bargha And surrounding area UC-24 Saddar Division DMC South.

Tender No. (06) / (2017-2018)  
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	3125	1437.00	% .0 Cft	4491
2	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Rait M.S Bars etc. or 1000 Nos bricks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	3125	1065.04	% Cft	33282
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	2710	5542.24	% Cft	150195
4	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	19180	64.96	% Sft	12459
5	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	19180	4168.40	% Sft	799499
<b>Total:-</b>					<b>Rs. 999926/-</b>

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT: EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 999926/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasinhd.govt.pk](http://www.pprasinhd.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 07

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair of trenches/Patches in front of Shaer Bano Bagh Imam bargh and surrounding area garden Saddar Division DMC South.

Estimate Cost : Rs. 9,99,514/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

Executive Engineer (B&R)  
D.M.C. (South)



# BIDDING DATA

Work NO:07

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair of trenches/Patches in front of Shaer Bano Bagh Imam bargh and surrounding area garden Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,99,914/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer  
DMC (South)  
Executive Engineer (B&R)  
D.M.C. (South)



# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Repair of trenches/Patches in front of Shaer Bano Bagh Imam bargh and surrounding area garden Saddar Division DMC South.

Tender No. (07) / (2017-2018)  
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	2225	1437.00	% .0 Cft	3197
2	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	2225	1065.04	% Cft	23697
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	2769	5542.24	% Cft	153465
4	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	19350	64.96	% Sft	12570
5	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	19350	4168.40	% Sft	806585
<b>Total:-</b>					<b>Rs. 999514/-</b>

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT: EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 999514/- \_\_\_\_\_ % Above / Below of the S/R P's \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 08

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair and maintenance of road trenches at Bara imam  
Bargh Altaf Hussain road & surrounding area Bheem Pura  
Saddar Division DMC South.

Estimate Cost : Rs. 9,99,784/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

Executive Engineer (B&R)  
D.M.C. (South)

# BIDDING DATA

Work NO:08

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair and maintenance of road trenches at Bara imam Bargh Altaf Hussain road & surrounding area Bheem Pura Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,99,784/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE  
M/s. \_\_\_\_\_

  
Executive Engineer  
DMC (South)  
Executive Engineer (Bara,  
D.M.C. (South)


# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Repair and maintenance of road trenches at Bara imam Bargh Altaf Hussain road & surrounding area Bheem Pura Saddar Division DMC South.


Tender No. (08) / (2017-2018)  
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	1762	1437.00	% .0 Cft	2532
2	Dismantling of existing asphalt concrete road ice base and sub base disposable of material.	475	773.86	% Sft	3676
3	Dismantling cements concrete plain 1:2:4. (viii-P-iii-P-P-10/19-C)	675	3327.50	% Cft	22461
4	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Rait M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	1967	1065.04	% Cft	20949
5	P/L 1:4:8 Cement concrete brick or stone ballast 1.5" to 2" gauge etc compt. (V-III P-III P-15/4-B)	462	9416.28	% Cft	43503
6	Providing and laying 2" thick topping cement concert i/c surface finishing and dividing in to panels. 2" thick (V-III-P-III-P-42/16-C)	4560	3275.50	% Sft	149363
7	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	1273	5542.24	% Cft	70553
8	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	15740	64.96	% Sft	10225
9	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	15740	4168.40	% Sft	656106
10	Painting with enamel paint on masonry walls. 2 <sup>nd</sup> and subsequent coat.	1436	1421.75	% Sft	20416
<b>Total:-</b>					<b>Rs. 999784/-</b>

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT. EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

Cont: on Page #. 02



I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 999784/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 09

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Face lifting route of Muharram ul Haram procession  
Saddar Division DMC South.

Estimate Cost : Rs. 9,95,736/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority  
  
Executive Engineer (B&R)  
D.M.C. (South)


# BIDDING DATA

Work NO:09

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Face lifting route of Muharram ul Haram procession Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,95,736/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer  
DMC (South)

Executive Engineer (B&R)  
D.M.C. (South)

# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Face lifting route of Muharram ul Haram procession Saddar Division DMC South.

Tender No. (09) / (2016-2017)  
(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
5	Providing and laying 2" thick topping cement concert i/c surface finishing and dividing in to panels. 2" thick (V-III-P-III-P-42/16-C)	2025	3275.50	% Sft	66329
6	1/2" thick cement plaster 1:4 cement motor i/c finishing and curing etc. complete.	220	2283.93	% Sft	5025
7	Preparing the surface and painting with plastic emulsion paint of approved make i/c rubbing the surface with sand paper, filling the voids with chalk / plaster of paris and then painting etc. complete Two Coats New surface (V-III-P-III-P-72/29-A+B)	38802	1305.26	% Sft	506467
<b>Total Amount of Schedule Items</b>					<b>Rs. 577821/-</b>


(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Cleaning & de-silting of nallah by manually / labour nallah gang in daily wages basis etc. complete.	85	Open Rate	P/Labour	
2	Providing & fixing R.C.C Precast Slab 1:2:4 CC using M,S bar NO5 3/8 dia longtional 1/4 inch 8" c/c and c/c i/c loading & un loading etc. complete. size (4'x1'x 0.42) size (5'x1'x 0.42)	50 25	Open Rate	Each Each	
3	P/F Machine made Kerb stone 18"x12"x6" in S.R. Cement having a minimum work cube curing strength of 3000 PSI after 28 days with 1;2;4 i/c filling the joint with 1;4 C.M (Approved industrial Made).	165	Open Rate	P/Rft	
4	Re-fixing kerb stone joining with 1:4 cm etc comp.	141	Open Rate	P/Rft	
8	Hiring of excavator with operate helper & fuel etc comp.	23	Open Rate	P/hour	
<b>Total Amount of Open Rate Item Rs.</b>					


Nomenclature quantities and Rates have been checked by me



SUB-ENGINEER  
DMC (SOUTH)



ASSTT: EX. ENGINEER  
DMC (SOUTH)



EXECUTIVE ENGINEER  
DMC (SOUTH)



**QUOTED BID (SUMMARY)**

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 577821/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	<b>GRAND TOTAL (A+B)</b>	Rs. _____

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

### WORK # 10

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair of trenches / Patches from Rambo center to Tibbat Plaza Saddar Division DMC South.

Estimate Cost : Rs. 9,96,760/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

  
Executive Engineer (B&R)  
D.M.C. (South)

# BIDDING DATA

Work NO:10

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair of trenches / Patches from Rambo center to Tibbat Plaza Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,96,760/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer  
DMC

Executive Engineer (B&R)  
D.M.C. (South)


# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Repair of trenches / Patches from Rambo center to Tibbat Plaza Saddar Division DMC South.

Tender No. (10) / (2017-2018)  
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	3063	1437.00	% .0 Cft	4402
2	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc.	3063	1065.04	% Cft	32622
3	Making diagonal groves 1-1/2" x 1-1/2" etc complete on road surface.	14125	146.41	% Sft	20680
4	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	3025	5542.24	% Cft	167653
5	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	18222	64.96	% Sft	11837
6	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	18222	4168.40	% Sft	759566
<b>Total:-</b>					<b>Rs. 996760/-</b>

Nomenclature Quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT: EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 996760/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasinhd.govt.pk](http://www.pprasinhd.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_



# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

### WORK # 11

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Trenches/Patch repair at the route of Muharram ul Haram procession from japan plaza to Bolton market Saddar Division DMC South.

Estimate Cost : Rs. 9,94,535/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_


Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

  
Executive Engineer (BAR)  
D.M.C. (South)


# BIDDING DATA

Work NO:11

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Trenches/Patch repair at the route of Muharram ul Haram procession from japan plaza to Bolton market Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,94,535/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer

**Executive Engineer (B&R)  
D.M.C. (South)**


# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Trenches/Patch repair at the route of Muharram ul Haram procession from japan plaza to Bolton market Saddar Division DMC South.


Tender No. (11) / (2017-2018)  
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	3116	1437.00	% .0 Cft	4478
2	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	3116	1065.04	% Cft	33187
3	Making diagonal groves 1-1/2" x 1-1/2" etc complete on road surface.	10580	146.41	% Sft	15490
4	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	3015	5542.24	% Cft	167099
5	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc. complete.	18290	64.96	% Sft	11881
6	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	18290	4168.40	% Sft	762400
<b>Total:-</b>					<b>Rs. 994535/-</b>

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT: EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 994535/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

### WORK # 12

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - De-silting of nallah i/c repair of footpath near Railway track  
NTR Colony and surrounding Saddar Division.

Estimate Cost : Rs. 9,94,403/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

  
Executive Engineer (B&R)  
D.M.C. (South)



# BIDDING DATA

Work NO:12

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - De-silting of nallah i/c repair of footpath near Railway track NTR Colony and surrounding Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,94,403/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer

**Executive Engineer (B&R)  
D.M.C. (South)**

# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - De-silting of nallah i/c repair of footpath near Railway track NTR Colony and surrounding area Saddar Division DMC South.

Tender No. (12) / (2016-2017)  
(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Dismantling cements concrete plain 1:2:4. (V-III-P-III P-10/19-C)	475	3327.50	% Cft	15806
6	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	1659	1437.00	% .0 Cft	2384
7	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	2134	1065.04	% Cft	22728
10	Cement concrete tile laid flat in 1:2 cement moter over ¾" thick bed of cement moter 1:2 (12"X 12"x1") (V-III-P-III-P-41/14-A)	3347	5247.82	% Sft	175645
11	Providing and laying 2" thick toping cement concert i/c surface finishing and dividing in to panels. 2" thick (V-III-P-III-P-42/16-C)	1325	3275.50	% Sft	43400
<b>Total Amount of Schedule Items</b>					<b>Rs. 259963/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
2	Hiring of excavator with operate helper & fuel etc comp.	66	Open Rate	P/hour	
3	Hiring of heavy shawal with operate helper & fuel etc comp.	30	Open Rate	P/hour	
4	Hiring dumper with operate helper & fuel etc comp.	40	Open Rate	P/Trip	
5	Hiring of laonour / nallah gang on daily wages etc comp.	106	Open Rate	P/Day	
8	P/F Machine made Kerb stone 18"x12"x6" in S.R. Cement having a minimum work cube cursing strength of 3000 PSI after 28 days with 1;2;4 i/c filling the joint with 1;4 C.M (Approved industrial Made).	260	Open Rate	P/Rft	
9	P/L 4" compacted thickness dry stone metal with complete watering i/c stone crush dust complete as per direction of the Engineer In-charge.	3037	Open Rate	P/Sft	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSTT. EX. ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

**QUOTED BID (SUMMARY)**

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 259963/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	<b>GRAND TOTAL (A+B)</b>	Rs. _____

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

### WORK # 13

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Face lifting of footpath and central Island near Marry weather Tower Saddar Division DMC South.

Estimate Cost : Rs. 9,97,107/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

  
**Executive Engineer (B&R)**  
**D.M.C. (South)**


# BIDDING DATA

Work NO:13

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Face lifting of footpath and central Island near Marry weather Tower Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,97,107/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer

Executive Engineer (B&R)  
D.M.C. (South)




**DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI**


Name of Work: - Face lifting of footpath and Central Island near Marry weather Tower Saddar Division DMC South.

Tender No. (13) / (2017-2018)  
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling cements concrete plain 1:2:4. (viii-P-iii-P-P-10/19-C)	480	3327.50	% Cft	15972
2	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	1150	1437.00	% .0 Cft	1653
3	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	1630	1065.04	% Cft	17360
4	P/F Machine made Kerb stone 18"x12"x6" in S.R. Cement having a minimum work cube cursing strength of 3000 PSI after 28 days with 1;2;4 i/c filling the joint with 1;4 C.M (Approved industrial Made) .(Approved Rate)	590	250.00	P/Rft	147500
5	Providing and fixing and paving block flooring having size 197x97x60 mm (Envicrete) of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	3690	199.77	P/Sft	737151
6	Painting with enamel paint on masonry walls. 2 <sup>nd</sup> and subsequent coat.	5449	1421.75	% Sft	77471
<b>Total:-</b>					<b>Rs. 997107/-</b>

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT: EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 997107/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of. Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

### WORK # 14

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Improvement of sewerage line i/c cc flooring gosth market  
Nanakwara & surrounding area UC-23 Saddar Division  
DMC South.

Estimate Cost : Rs. 9,97,619/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

  
**Executive Engineer (B&R)**  
**D.M.C. (South)**

# BIDDING DATA

Work NO:14

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Improvement of sewerage line i/c cc flooring gosth market Nanakwara & surrounding area UC-23 Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,97,619/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer

Executive Engineer (B&R)  
D.M.C. (South)

## DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Improvement of sewerage line i/c cc flooring gosh market Nanakwara & surrounding area  
UC-23 Saddar Division DMC South.


Tender No. (14) / (2017-2018)  
 (ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling of existing asphalt concrete road i/c base and sub base disposable of material.	950	773.86	% Sft	7352
2	Dismantling cements concrete plain 1:2:4. (V-III-P-III P-10/19-C)	1012	3327.50	% Cft	33674
3	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05' and lead upto 01 chain.	15337	4650.00	%Cft	71317
4	Providing laying RCC pipes with (Rubber Ring Joint and fitting in trench i/c cutting , fitting and jointing with rubber ring i/c testing with water to specified pressure 300 mm (12"dia).	340 680	163.00 367.00	P/Rft	55420 249560
5	Refilling the excavated stuff in trenches 6" thick layer i/c watering remming to full compaction etc. complete.	13718	2760.00	%.0 Cft	37862
6	Providing manhole 4 dia (in side) and 5 ft clear depth cost in situ with 1:2:4 c.c. (add 50% extra crushed) in benching ½" thick cement plastering with 1:3 cement motor on all inside wall surface channel and benching i/c making required NOS of main and branch channels ¾ dia M.s footrest @ 12" dia C/C i/c cost of excavation in all kinds of soil backfilling and disposal of exerted stuff etc. complete as per design of the In-charge.	10	14529.29	Each	145293
7	Add / deduct per ft depth	08	2538.62	P/Feet	(-) 20309
8	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	1688	1437.00	%.0 Cft	2426
9	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	5269	1065.04	% Cft	56117
10	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	587	5542.24	% Cft	32533
11	Providing and laying 2" thick topping cement concert i/c surface finishing and dividing in to panels. 2" thick (V-III-P-III-P-42/16-C)	7250	3275.50	% Sft	237474
12	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	2100	64.96	% Sft	1364

13	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	2100	4168.40	% Sft	87536
Total:-				Rs. 997619/-	

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT: EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 997619/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_



# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

### WORK # 15

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing/laying missing Kerb Block, Pavar and painting surrounding of Block-2 & 3 at Clifton UC-31 Saddar Division DMC South.

Estimate Cost : Rs. 9,96,500/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

  
Executive Engineer (B&R)  
D.M.C. (South)


# BIDDING DATA

Work NO:15

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing/laying missing Kerb Block, Pavar and painting surrounding of Block-2 & 3 at Clifton UC-31 Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,96,500/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer

Executive Engineer (B&R)  
D.M.C. (South)

## DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Providing/laying missing Kerb Block, Pavar and painting surrounding of Block-2 & 3 at Clifton  
UC-31 Saddar Division DMC South.

Tender No. (15) / (2016-2017)  
(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	1500	1437.00	% .0 Cft	2155
2	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	1500	1065.04	% Cft	15975
4	Providing and fixing and paving block flooring having size 197x97x60 mm (Envicrete) of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	3950	199.77	P/Sft	789091
5	Painting with enamel paint on masonry walls. 2 <sup>nd</sup> and subsequent coat.	3950	1421.75	% Sft	56159
<b>Total Amount of Schedule Items</b>					<b>Rs. 863380/-</b>

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
3	P/F Machine made Kerb stone 18"x12"x6" in S.R. Cement having a minimum work cube cursing strength of 3000 PSI after 28 days with 1;2;4 i/c filling the joint with 1;4 C.M (Approved industrial Made).	512	Open Rate	P/Rft	
<b>Total Amount of Open Rate Item Rs.</b>					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSTT: EX. ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

### QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 863380/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	<b>GRAND TOTAL (A+B)</b>	Rs. _____

1. I/We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

### WORK # 16

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair of road patches in front of sallar compound Saddar  
Division DMC South.

Estimate Cost : Rs. 9,94,639/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

  
**Executive Engineer (B&R)**  
**D.M.C. (South)**



# BIDDING DATA

Work NO:16

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair of road patches in front of sallar compound  
Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,94,639/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at  
KRS Captain road, near Haqani Chowk, Karachi.  
at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer

**Executive Engineer (B&R)  
D.M.C. (South)**




**DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI**


Name of Work: - Repair of road patches in front of sallar compound Saddar Division DMC South.

Tender No. (16) / (2017-2018)  
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails i/c forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	1808	1437.00	% .0 Cft	2598
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	3034	1065.04	% Cft	32846
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	2903	5542.24	% Cft	160891
4	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	11505	64.96	% Sft	7474
5	Laying mechanically 1.5" thick compacted wearing cours to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer In-charge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage) 1.	11505	6873.79	%Sft	790830
				<b>Total:-</b>	<b>Rs. 994639</b>

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT: EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 994639/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

- I/We shall be abide all SPPRA Rules-2010 (Amended-2013)
- Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
- I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

### WORK # 17

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair of road trenches near Risala Police station Saddar  
Division DMC South.

Estimate Cost : Rs. 9,96,424/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

  
**Executive Engineer (B&R)**  
**D.M.C. (South)**


# BIDDING DATA

Work NO:17

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair of road trenches near Risala Police station Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,96,424/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer

Executive Engineer (B&R)  
D.M.C. (South)

# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Repair of road trenches near Risala Police station Saddar Division DMC South

Tender No. (17) / (2017-2018)  
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails i/c forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	2062	1437.00	% .0 Cft	2963
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	3200	1065.04	% Cft	34081
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	2850	5542.24	% Cft	157954
4	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	11550	64.96	% Sft	7503
5	Laying mechanically 1.5" thick compacted wearing cours to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer In-charge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage) 1.	11550	6873.79	%Sft	793923
<b>Total:-</b>					<b>Rs. 996424</b>

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER  
DMC (SOUTH)

ASSTT: EX. ENGINEER  
DMC (SOUTH)

EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 996424/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_



# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

### WORK # 18

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Replacement of sewerage line in different area of Saddar Division DMC South.

Estimate Cost : Rs. 9,94,543/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

  
**Executive Engineer (B&R)**  
**D.M.C. (South)**



# BIDDING DATA

Work NO:18

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Replacement of sewerage line in different area of Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,94,543/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer  
Executive Engineer (B&R)  
D.M.C. (South)

# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Replacement of sewerage line in different area of Saddar Division DMC South.

Tender No. (18) / (2017-2018)  
(ITEM BASED ON SCHEDULE RATE)


Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling and removing road metaling etc.	1269	605.00	% Cft	7677
2	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05' and lead up to 01 chain. (v-iii part-ii P.No. 13 S.No. 51) Lift 0'-5'	13012	4650.00	%Cft	60506
3	Providing laying RCC pipes with (Rubber Ring Joint and fitting in trench i/c cutting , fitting and jointing with rubber ring i/c testing with water to specified pressure. (v-iv part-vi P.No. 18 Sr.No. B-2)	700 300	367.00 206.00	P/Rft P/Rft	256900 61800
4	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.(v-iv part-vi P.No. 77 S.No. 24)	9108	2760.00	%Cft	25138
5	Preparing sub-base by supplying and spreading well graded pit or bed run gravel having a liquit limit not greater than 25 and plasticity index not greater than 6 in proper camber and grade including watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6" compacted upto 98-100% density as per modified AASHO density (rate i/c all cost of materials T&P and carriage upto 3 chains)	4980	3341.71	%Cft	166417
6	Construction manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067mm) depth with walls of B.B. in centers and mortar 1:3 cement plastered 1:3 ½" thick inside of walls and 1" (25mm) thick over benching and channel i/c fixing C.I. manhole cover with frame of clear opening 1½' x 1½' (457 x 457mm) of 1.75 Cwt (88.9 Kg) embedded in plain C.C. 1:2:4 and fixing 1" (25mm) dia M.S. steps (150mm) wide projecting 4" (102mm) from the face of walls at 12" (305mm) C.C. duly painted etc complete as per standard specification and drawing.	20	14748.00	Each	294960
7	Add / deduct per ft depth	03	2538.62	P/Feet	(-) 7616
8	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	5205	1065.04	% Cft	55435
9	Manufacturing and supplying R.C.C. manhole cover cast in 1:2:4 concrete ratio 3 inch deep at center reinforced with 3/8" dia tor steel bars at 4" c/c welded to 1/8" thick 2.5 inch deep M.S plate i/c curing. Stacking and transportation within 10 mile A) 21" Dia	26	913.63	Each	23754
10	Manufacturing and supplying of R.C.C. ring slab of inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars two concentric rings with 3/8" did 8 Nos.. cross linked bars welded and two sunk type hooks, casted in a 1:1:1/2:3 conc. With embedded 15 Kg C.I frame in perfect position i/c transportation charges for an average lead of 20 Km. Per trip from casting yard to town offices. (A minimum of 25 slabs per trip will be transported)	26	1906.60	Each	49572
<b>Total:-</b>					<b>Rs. 994543</b>

Cont: on Page #. 02

Nomenclature quantities and Rates have been checked by me



SUB-ENGINEER  
DMC (SOUTH)



ASSTT: EX. ENGINEER  
DMC (SOUTH)



EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 994543/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasinhd.govt.pk](http://www.pprasinhd.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

# SPPRA BIDDING DOCUMENT

## STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

### WORK # 19

#### (SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair / maintenance of road in surrounding area Block-4,  
Clifton UC-31 Saddar Division DMC South.

Estimate Cost : Rs. 9,98,196/-  
Bid Security : 2% of Quoted Amount  
Tender Cost : Rs. 1,000/-

---

Tender issue M/s. \_\_\_\_\_

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

P.O. No. \_\_\_\_\_ Date \_\_\_\_\_

Bank \_\_\_\_\_

Bank \_\_\_\_\_

Rs. \_\_\_\_\_

Rs. \_\_\_\_\_

Signature & Stamp of Issuing Authority

  
Executive Engineer (B&R)  
D.M.C. (South)

# BIDDING DATA

Work NO:19

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair / maintenance of road in surrounding area Block-4, Clifton UC-31 Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,98,196/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit :-  
(Including bid security):- 10%
- h) Percentage, if any,  
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,  
along with time: - Dated: 19-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 19-09-2017
- k) Time for Completion: - 60 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. \_\_\_\_\_

  
Executive Engineer

Executive Engineer (B&R)  
D.M.C. (South)



# DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Repair / maintenance of road in surrounding area Block-4, Clifton UC-31 Saddar Division DMC South


Tender No. (19) / (2017-2018)

(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	1800	1437.00	% .0 Cft	2587
2	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	1800	1065.04	% Cft	19170
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	3000	5542.24	% Cft	166267
4	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	1000	4168.40	% Sft	41684
5	Laying mechanically 1.5" thick compacted wearing cours to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed fomula approved by the Engineer In-charge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage) 1.	10800	6873.79	%Sft	747868
6	Lane Marking / Zebra crossing with chlorinated rubber base paint in 6" inch, and White and Yellow color as per design applying uniformly pressure spray distributor / boiler with automatic temperature controller. Prior to application dust on the existing road surface should be scarified, the road surface shall be cleaned by brush and blower in such a way that the surface shall be free from dust and dirt, all necessary equipment's which require at site with emergency indications all desires arrangements methodology will fully comply as per specifications drawing /design as directed by the Engineer in-charge.	500	41.24	P/Rft	20620
<b>Total:-</b>					<b>Rs. 9,98,196</b>

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT: EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 9,98,196/- \_\_\_\_\_ % Above / Below of the S/R Rs. \_\_\_\_\_

In figure ( \_\_\_\_\_ )

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website ([www.pprasindh.govt.pk](http://www.pprasindh.govt.pk)) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_