OFFICE OF THE
TOWN COMMITTEE NABISA RROAD TALUKA KUNRI

No.TC/NBR/ /34 )/ of 2017-18 Nabisar Road Dated: /S -09 et

2017
Notice Inviting Tende

In accordance with approval of the Government issued vide letter No.PA/DSG/Budget/2017-18
dated 16" August, 2017 the sealed Tenders (from Own funded) are invited from Bidders/contractors,
those who are illegible according to Sindh Public Procurement Rules (SPPRA) 2010 Amended
2013/2017 on or before 09/10/2017 up to 1:00 pm. and same will be opened before interested
parties or their authorized agents on the same date at 2:00 pm.

The blank tenders can be had from the office of the Assistant Executive Engineer on the
payment of prescribed tender fee, from the date of publication of this tender notice till

09/10/2017 up to 12:00 Noon.

Other detail may be downloaded from SPPRA website or obtained from the Office of
Assistant Executive Engineer any working day during office hours.

Authority reserve the rights to accept any one or reject all tenders in the light of
S.P.P.R.A rules 210 Amended 2013/2017 reasons behind the rejection of Bid /Tender will be
provided to the contractor /bidders on their request (under rule No.45 of S.P.P.R.A Rules 2010).

Note: - 1- Conditional bids will not be entertained.
2- Work orders will be issued after approval of competent Authority in the light of SPPRA
Rules 2010.

SR Tender | Completion
S.4. Name of scheme Estimate Cost Money p.
(2%) Fee period

Providing PVC Pipe Line 8" Dia from
Water Supply to Lighari House (Dual
Line) Ward No. 01 Town Committee
Nabisar Road

Rs. 14,98,619/= 2.% 1000 6 Months

Providing PVC Pipe Line 3", 4" & 6" in
2 | ward No. 01 & 02 Town Committee | Rs. 14,98,922/= 2.% 1000 6 Months
Nabisar Road

Construction / Repair of All Type of
Surface Drain with RCC Slab / Road Cross
at Ward No. 1 & 2 Town Committee
Nabisar Road

2.
Rs. 20,02,669/= * 1000 6 Months

Construction of Culverts / Road Cross at
4 | Ward No. 3 Town Committee Nabisar Rs. 8,49,476/= 2.% 1000 6 Months
Road

Addition / Alteration of Reservoir Tank
of Water Supply Scheme & Pumping
Station at Rahmore Minor Town
Committee Nabisar Road

Rs. 21,29,899/= 2.% 1000 6 Months

5% On
Open Rate Quated 3000 Open Rate
Rate

Supply of Fire Fighting Vehicle for Town
Committee Nabisar




2" Time Bidding (in case of any Tender un-attempted)

i). Issue Date 10/10/2017 To 25/10/2017
ii).Received back on 25/10/2017 up to 1:00 pm, those will be opened 2:00 pm on same date.

Eligibility criteria
1. Registration with PEC (where applicable)
ii. NTN (Number)
iii. Sales Tax Registration (Where Applicable)
iv. Registration with Sindh Revenue Board (SRB)

Qualification Criteria
1. Minimum Three Year Experience of Relevant Filed
i Bank Turnover
ii. Bid Security must be attached
1il. Bid is signed, named and stamped by the authorized person of the firm /contractor along

with Authorization Letter

= 1 % o\
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GOVERNMENT OF SINDH
LOCAL GOVERNMENT AND HOUSING
TOWN PLANNING DEPARTMENT

Karachi, dated the 4™ August, 2017

OTIFICATION

No.PA/DSG/Budget/2017: With the approval of Competent Authority, a Procurement

Committee comprising on the following in Town Committee, Nabisar Road, Taluka

Kunri, District Umerkot, is hereby constituted under Section-7 of SPPRA Rules 2010:-

Z.

under:-

Assistant Director, Local Government, Chairman.
Umerkot.

Town Officer, Town Committee, Nabisar Road. Member/Secretary.

Assistant Executive Engineer, Member
Town Committee, Kunri.

The functions and responsibilities of Procurement Committee shall be as

(Section-8 of SPPRA Rule 2010)

i)

ii)
iii)
iv)

V)

Preparing bidding documents.

Carrying out technical as well as financial evaluation of the bids.
Preparing evaluation report as provided in Rule 45.

Making recommendations of the award of contracts to the competent
authority; and

Perform any other function ancillary and incidental to the above.

SECRETARY TO GOVERNMENT OF SINDH

No.PA/DSG/Budget/2017, Karachi, dated the 4" August, 2017

A copy is forwarded to:-

1) The Director, Sindh Public Procurement Regulatory Authority, Karachi.
2) The Director, Local Government, Mirpurkhas.

3) The Chairman, Town Committee, Nabisar Road, District Umerkot.

4) Officers concerned.

5) The Assistant Director, Local Government, Umerkot.

6) The Town Officer, Town Committee, Nabisar Road, District Umerkot.
7 PS to Secretary, Local Government Department, Karachi.

SECTION OFFICER (GENERAL)



OFFICE OF THE TOWN COMMITTEE NABISAR ROAD
DISTRICT UMERKOT

BIDDER'’S ELIGIBILITY / QUALIFICATION CRITERIA

Regarding the NIT of this office bearing
(Applicable on Tenders from Sr. 01 to 16) (Rule No.21 (1)/a SPPRA Rules 2010)

ELIGIBILITY / QUALIFICATION CRITERIA

bk
2
o

Required Eligibility /Qualification Criteria

Registration with PEC

NTN (Number)
Sales Tax Registration (Where Applicable)
Registration with Sindh Revenue Board (SRB)

-bwl\.ll-—*'

Qualification Criteria

Minimum Three Year Experience of Relevant Field

Turnover of at Least Last Three Years

Bid Security must be attached

(NeliNe NI NRNe)

Bid is signed, named and stamped by the authorized person of the firm
/contractor along with Authorization Letter

ASSISTANT EXECUTIVE ENGINEER
TOWN COMMITTEE KUNRI



Scheme No-01

OFFICE OF THE TOWN COMMITTEE NABISAR ROAD
DISTRICT UMERKOT

Conditions of Contract

Name of work:  Providing PVC Pipe Line 8" Dia from Water Supply to Lighari
House (Dual Line) Ward No. 01 Town Committee Nabisar Road

Clause — 1: Commencement& Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

['he contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work 1s given to the contractor. And further to ensure good progress
during the execution of the wok. contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month. to achieve progress on the
prorate basis.

Clause — 2: Liquidated Damages. The contractor shall pay liquidated damages 10 the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date: the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A). Town Committee through it authority may terminate the contract if either
of the following conditions exits:-

(1) Contractor causes a breach of any clause of the Contract:

(i1)  The progress of any particular portion of the work is unsatisfactory and notice
of 10 days has expired:

(iii)  In the case of abandonment of the work owing to the serious illness or death of
the contractor or any other cause.



(iv)  Contractor can also request for termination of contract if a payment certified by
the Engineer is not paid to the contractor within 60 dayvs of the date of the
submission of the bill:

(B) The Town Committee has power to adopt any of the Following courses as may
deem fit:-

(i)  to forfeit the security deposit available except conditions mentioned at A (iii) and
(iv) above:

(i) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the The Town Committec

Nabisar Road (through it authority). the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials. or entered into any engagements. or made any
advances on account of. or with a view to the execution of the work or the
performance of the contract.

(ii) however. the contractor can claim for the work done at site duly certified by the Assistant
Engineer in writing regarding the performance of such work and has not been paid.

Town Committee Nabisar Road may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Assistant
Engineer shall give possession of all parts of the site to the contractor. If possession of
site is not given by the date stated in the contract data. no compensation shall be allowed
for any delay caused in starting of the work on account of any acquisition of land. water
standing in borrow pits/ compartments or in according sanction to estimates. In such case.
either date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Town Committee either at is
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Town Committee Nabisar Road in this matter shall be final: where time
has been extended under this or any other clause of this agreement. the date for
completion of the work shall be the date fixed by the order giving the extension or by the
aggregate of all such orders. made under this agreement.

When time has been extended as aforesaid. it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.



Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Assistant Executive Engineer Town Committee Nabisar Road and initialed by the
parties. the said specification being a part of the contract. The contractor shall also
confirm exactly. fully and faithfully to the designs. drawing. and instructions in writing
relating to the work signed by the Engineer-in-charge and lodge in his office and to
which the contractor shall be entitled to have access at such office or on the site of work
for the purpose of inspection during office hours and the contractor shall. if he so
requires. be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs. drawings. and instructions as aforesaid

Clause — 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or cause to be
taken the requisite measurements for the purpose of having the same verified and the
claim. as for as admissible, adjusted, if possible before the expiry of ten days from the
presentation of the bill. at any time depute a subordinate to measure up the said work in
the presence of the contractor or his authorized agent, whose countersignature to the
measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a
bill from such list which shall be binding on the contractor in all respects.

The Town Committee Nabisar Road shall pass/certify the amount to be paid to the
contractor. which he considers due and payable in respect thereof. subject to deduction of
security deposit. advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against
the final payment only and not as payments for work actually done and completed, and
shall not preclude the Engineer-in-charge from recoveries from final bill and rectification
of defects and unsatisfactory items of works pointed out to him during defect liability
period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of
the measurements and of the total amount payable for the works shall be final and
binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed. the Engineer-in-charge may make payvment on account of such items at such



reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A) To the Town Committee Nabisar Road may issue a Variation Order for Procurement
of works. physical services from the original contractor to cover any Increase or decrease in
quantities. including the introduction of new work items that are either due to change of plans.
design or alignment to suit actual field conditions. within the general scope and physical
boundaries of the contract.

(B) Contractor shall not perform a variation until the Town Committee Nabisar Road has
authorized the variation in writing subject to the limit not exceeding the contract cost by
of 15% on the same conditions in all respects on which he agreed to do them in the work.
and at the same rates, as are specified in the tender for the main work. The contractor has no
right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the
Bill of Quantities. the quotation by the contractor is to be in the form of new rates for the
relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the
rate worked out by him on detailed rate analysis. and then only he shall allow him that rate after
approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded
by more than 15%. and then Engineer can adjust the rates for those quantities causing
excess the cost of contract beyond 15% afier approval of Administrator.

(F) Repeat Order: Any cumulative variation. beyond the 15% of initial contract amount.
shall be subject of another contract to be tendered out if the works are separable from the
original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data. the Engineer-in-charge or
his subordinate-in-charge of the work may instruct the contractor to uncover and test any
part of the works which he considers may have a defect due to use of unsound materials
or unskillful workmanship and the contractor has to carry out a test at his own cost
irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectity or remove
and reconstruct the work so specified in whole or in part. as the case may require. Ihe



contractor shall correct the notified defect within the Defects Correction Period
mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure. the Engineer-in-charge shall give the contractor at least 14
days notice of his intention to use a third party to correct a defect. He may rectify or
remove, and re-execute the work or remove and replace the materials or articles
complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it
may be accepted or made use of; it shall be within his discretion to accept the same at
such reduced rates as he may fix therefore.

Clause -11:

(A) Inspection of Operations. The Assistant Engineer and his subordinates. shall at all
reasonable times have access to the site for supervision and inspection of works under or
in course of execution in pursuance of the contract and the contractor shall afford every
facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Assistant Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work
shall have been given to the contractor, then he either himself be present to receive orders and
instructions, or have a responsible agent duly accredited in writing present for that purpose.
orders given to the contractor’s duly authorized agent shall be considered to have the same force
an effect as if they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)No part of the works shall be covered up or put out of view/bevond the reach without
giving notice of not less than five days to the Engineer whenever any such part of the
works or foundations is or are ready or about to be ready for examination and the
Engineer shall. without delay. unless he considers it unnecessary and advises the
contractor accordingly. attend for the purpose of examining and measuring such part of
the works or of examining such foundations:

(B) If any work is covered up or placed beyond the reach of measurement without such
notice having been given, the same shall be uncovered at the contractor’s expense. and in
default thereof no payment or allowance shall be made for such work. or for the materials
with which the same was executed.



Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage 1o
physical property or facilities or related services at the premises and of personal injury and death
which arise during and in consequence of its performance of the contract. it any damage is
caused while the work is in progress or become apparent within three months of the grant of the
certificate of completion, final or otherwise. the contractor shall make good the same at his own
expense, or in default the Assistant Engineer may cause the same to be made good by other
workmen. and deduct the expenses from retention money lving with the Assistant Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set
fire to any standing jungle, trees. bush-wood or grass without a written permit from the Assistant
Engineer Town Committee Nabisar Road When such permit is given. and also in all cases when
destroying. cutting or uprooting trees. bush-wood. grass. ete by fire, the contractor shall take
necessary measures to prevent such fire spreading to or otherwise damaging surrounding
property. The contractor is responsible for the safety of all its activities including protection of
the environment on and off the site. Compensation of all damage done intentionally or
unintentionally on or off the site by the contractor’s labor shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works.
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts. defaults and neglects of any subcontractor. his agents.
servants or workmen as if these acts. defaults or neglects were those of the contractor. his
agents” servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as il he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract. and which
cannot be amicably settled between the parties. . the decision of the Town Committee Nabisar
Road (Authority) of the circle/officer/one grade higher to awarding authority shall be final.
conclusive and binding on all parties to the contract upon all questions relating to the meaning of
the specifications, designs drawings. and instructions. hereinbefore mentioned and as to the
quality of workmanship. or materials used on the work or as to any other questions, claim. right.
matter. or thing whatsoever in any way arising out of. or relating to the contract design.
drawings, specifications. estimates, instructions, orders or these conditions or otherwise
concerning the works. or the execution, of failure to execute the same. whether arising. during
the progress of the work. or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work. the contractor shall be furnished with a
certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such
completion. but neither such certificate shall be given nor shall the work be considered to be



complete until the contractor shall have removed all temporary structures and materials brought
at site either for use or for operation facilities including cleaning debris and dirt at the site. If the
contractor fails to comply with the requirements of this clause then Engineer-in-charge. mayv ai
the expense of the contractor remove and dispose of the same as he thinks fit and shall deduet the
amount of all expenses so incurred from the contractor’s retention money. The contractor shall
have no claim in respect of any surplus materials as aforesaid except for any sum actually
realized by the sale thereof.

Clause —18: Financial Assistance /Advance Payment.
(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantitics
anticipated to be consumed / utilized on the work within a period of three months from
the date of issue of secured advance and definitely not for full quantities of muterials for
the entire work/contract. The sum payable for such materials on site shall not exceed 75%
of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall
be affected from the monthly payments on actual consumption basis. but not later than
period more than three months (even if unutilized).

Clause ~19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the

whole of the works (a work should be considered as complete for the purpose of refund of
security deposit to a contractor from the last date on which its final measurements are checked by
a competent authority. if such check is necessary otherwise from the last date of recording the
final measurements). the defects notice period has also passed and the Engineer has certified that
all defects notified to the contractor before the end of this period have been corrected. the
security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall
be refunded to him after the expiry of three months from the date on which the work is

completed.
%EEGER
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Town Committee Nabisar Road

CHAIRMAN
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GOVERNMENT OF SINDH
LOCAL GOVERNMENT AND HOUSING
TOWN PLANNING DEPARTMENT

Karachi, dated the 4™ August, 2017

/
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OTIFICATION

No.PA/DSG/Budget/2017: With the approval of Competent Authority, a Procurement
Committee comprising on the following in Town Committee, Nabisar Road, Taluka

Kunri, District Umerkot, is hereby constituted under Section-7 of SPPRA Rules 2010:-

| Assistant Director, Local Government, Chairman.
Umerkot.

2. Town Officer, Town Committee, Nabisar Road. Member/Secretary.

3. Assistant Executive Engineer, Member

Town Committee, Kunri.

2 The functions and responsibilities of Procurement Committee shall be as

under:-
(Section-8 of SPPRA Rule 2010)

i) Preparing bidding documents.

ii) Carrying out technical as well as financial evaluation of the bids.

iii)  Preparing evaluation report as provided in Rule 45.

iv) Making recommendations of the award of contracts to the competent

authority; and
V) Perform any other function ancillary and incidental to the above.

SECRETARY TO GOVERNMENT OF SINDH

No.PA/DSG/Budget/2017, Karachi, dated the 4™ August, 2017

A copy is forwarded to:-

1) The Director, Sindh Public Procurement Regulatory Authority, Karachi.
2) The Director, Local Government, Mirpurkhas.

3) The Chairman, Town Committee, Nabisar Road, District Umerkot.
4) Officers concerned.
5) The Assistant Director, Local Government, Umerkot,

6) The Town Officer, Town Committee, Nabisar Road, District Umerkot.
7 PS to Secretary, Local Government Department, Karachi.

SECTION OFFICER (GENERAL)
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