

KARACHI WATER AND SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (SEW)-II, JAMSHED TOWN
BLOCK-B, KMC MARKET, SINDHI MUSLIM SOCIETY.

NOTICE FOR INVITING TENDER
THROUGH AUTHORITY'S WEBSITE

ESTIMATED COST RS.9,37,668/=

1. KW&SB invites Sealed Tenders on **OFFER RATES BASIS** from interested contractors /firms for the below mentioned work.

S.No.	Name of Work	2% Bid Security of the bid cost.	Tender Fee	Time for Completion
1.	URGENT REPLACEMENT OF UNSERVICEABLE SUNK DOWN SILTED AND BROKEN 12"DIA & 8"DIA RCC SEWERGE LINE BY P/L 15"DIA, 12"DIA & 08"DIA RCC SEWERAGE LINE AT PATRO-D-SOZA RD., SHAZADA MASJID GARDEN EAST & CHARCH RD., NAVAL QUARTER KHUDADAD COLONY, J/TOWN (SEW)-II.		Rs.1,000/=	25 Days

2. **Eligibility :**
- (i) Three years similar work experience.
 - (ii) Turn-over statement at least last three years i.e. minimum amount of Rs.50,00,000/=.
 - (iii) Contractor should be registered with Sindh Revenue Board (SRB).

3. **Method of Procurement.** Single Stage, Single Envelope Basis.

4. **Bidding / Tender Documents:**

- (i) **Issuance :** Documents will be issued from the date of Hoisting on SPPRA Website up to **25-10-2017** on attached Bid Security / Payment of tender fee (Non refundable).
- (ii) **Submission :** Last date will be **26-10-2017, time at 2.00 P.M.**
- (iii) **Opening :** Bids will be opened on **26-10-2017, time at 2.30 P.M.**
- (iv) **Place of issuance :** From the office of the Accounts Officer (Revenue), KW&SB at KW&SB Head Office, at 1st Floor Old KBCA Annexy Building, Behind Civic Centre, Gulshan-e-Iqbal, Karachi from 9.00 A.M. to 12.00 Noon. on all working days except date of Opening / downloaded from Authority's Website.

Place of Submission / Opening : Office of the Director (D&E) / Convener of Procurement Committee-I KW&SB, near C.O.D Filter Plant, Gulshan-e-Iqbal, Block-17, Karachi.

Telephone # (XEN (Sew) Land Line # 02134375500, Fax # 02134523322 & E-Mail Address www.jamshedtownsew@gmail.com.)

5. **Scope of work** Improvement of sewerage system.

6. **Terms & Conditions:**

- (a) Under following conditions bids / tenders will be rejected:
 - (i) Conditional/Electronic and telegraphic bids / tenders.
 - (ii) Bids not accompanied by bid security of required amount and form;
 - (iii) Bids received after specified date and time.
 - (iv) Black listed firms.
- (b) **Bid validity Period :** (90 Days)
- (c) Procuring Agency reserves the rights to reject all or any bids subject to the relevant provision of Sindh Public Procurement Rules-2010 (amended 2013).
- (d) In case of any unforeseen situation resulting in closure of office on the date of opening or if Government declares Holiday, the tender shall be submitted / opened on the next working day at the same time & venue.


SYED MUHAMMAD EJAZ
EXECUTIVE ENGINEER (SEW)
JAMSHED TOWN, KW&SB



STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS

(Through web site)

Name of work: - URGENT REPLACEMENT OF UNSERVICEABLE SUNK DOWN SILTED AND BROKEN 12"DIA & 8"DIA RCC SEWERGE LINE BY P/L 15"DIA, 12"DIA & 08"DIA RCC SEWERAGE LINE AT PATRO-D-SOZA RD., SHAZADA MASJID GARDEN EAST & CHARCH RD., NAVEL QUARTER KHUDADAD COLONY, J/TOWN (SEW)-II.

► Name of Office ◀

EXECUTIVE ENGINEER (SEW)-II
Jamshed Town, KW&SB

Block-B, K.M.C. Market, Sindhi Muslim, Society, District East, KWW&SB.

**OFFICE OF THE EXECUTIVE ENGINEER (SEWERAGE)-II, (JAMSHED TOWN).
BLOCK-B, KMC MARKET, SINDHI MUSLIM SOCIETY**

SUBJECT :- URGENT REPLACEMENT OF UNSERVICEABLE SUNK DOWN SILTED AND BROKEN 12"DIA & 8"DIA RCC SEWERGE LINE BY P/L 15"DIA, 12"DIA & 08"DIA RCC SEWERAGE LINE AT PATRO-D-SOZA RD., SHAZADA MASJID GARDEN EAST & CHARCH RD., NAVAL QUARTER KHUDADAD COLONY, J/TOWN (SEW)-II.

SL. NO.	DESCRIPTION	QTY.	RATE		PER UNIT / ITEM	AMOUNT IN RUPEES
			Rupees in Figures.	Rupees in Words		
1	Dismantling and removing road metalling.	3872.50 Cft			%Cft	
2	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade. cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m). i. Lift 0'-5' ii. Lift 5'-8' iii. Lift 8'-11'	15490 Cft 5970.62 Cft 1373.75 Cft			%0Cft %0Cft %0Cft	
3	Providing M/H 4ft inside with CI frame (15 kg) and 5 feet clear depth 1:2:4 cast in situ in 9 inch thick wall 1:4:8 cement concrete in 6ft dia and 6" inch thick in foundation 1:2:4 c.c in benching, ½" thick cement plastering with 1:3 cement mortar on inside wall and surface of channel/benching i/c making required Nos of main and branch channels, ¾" dia bar footrest at 12" C/C i/c cost of excavation of all kinds of soil, backfilling and disposal of excavated stuff etc complete, as per design and instruction of the Engineer Incharge.	13 Nos.			Each	
3(i)	Add/deduct per ft depth.	22.25 Ft.			P/Ft	

(Cont.....on page No.2)

SUBJECT :- URGENT REPLACEMENT OF UNSERVICEABLE SUNK DOWN SILTED AND BROKEN 12"DIA & 8"DIA RCC SEWERGE LINE BY P/L 15"DIA, 12"DIA & 08"DIA RCC SEWERAGE LINE AT PATRO-D-SOZA RD., SHAZADA MASJID GARDEN EAST & CHARCH RD., NAVEL QUARTER KHUDADAD COLONY, J/TOWN (SEW)-II.

SL. NO.	DESCRIPTION	QTY.	RATE		PER UNIT / ITEM	AMOUNT IN RUPEES
			Rupees in Figures.	Rupees in Words		
4	Full hire charges of the pumping set per day i/c of wages of driver and Assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with suction and delivery pipe for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench.	17 Days			P/Day	
5	Providing, laying RCC pipes with (Rubber Ring Joint and fitting in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure. i. 8" dia ii. 12" dia iii. 15" dia	445 Rft 675 Rft 210 Rft			P/Rft P/Rft P/Rft	
6	Manufacturing and supplying of 21 inch diameter RCC Manhole Covers cast in 1:2:4 cement concrete ratio 3"inch deep at centre rain-forced with 1/2" dia M.S. tor bars with 4" c/c welded to a 3/16" thick 2" wide M.S.Plat and two hook of 3/8" dia tor bars including compacting, curing and transportation within 10 miles etc. 21" dia.	20 Nos.			Each	
7	Making connection with the existing manhole i/c the cost of cutting hole in wall, making them good in C.C 1:2:4 and making required channel etc complete.	10 Nos.			Each	

(Cont....on page No.3)

SUBJECT :- URGENT REPLACEMENT OF UNSERVICEABLE SUNK DOWN SILTED AND BROKEN 12"DIA & 8"DIA RCC SEWERGE LINE BY P/L 15"DIA, 12"DIA & 08"DIA RCC SEWERAGE LINE AT PATRO-D-SOZA RD., SHAZADA MASJID GARDEN EAST & CHARCH RD., NAVEL QUARTER KHUDADAD COLONY, J/TOWN (SEW)-II.

SL. NO.	DESCRIPTION	QTY.	RATE		PER UNIT / ITEM	AMOUNT IN RUPEES
			Rupees in Figures.	Rupees in Words		
8	Carriage of 100 Cft/ 5 Tons of all materials like stone aggregate, spawal, coal, lime, surkhi etc: B.G. Rail fastening points and crossing bridge, Girders, Pipes, Sheets Rail, M.S. Bars etc: or 1000 Nos: bricks, 10"x6"x2" or 150 Cft or timber or 100 Maunds of fuel wood by trucks or any other means owned by the contractos. Upto 5 th Mile.	2175 Cft			%Cft	
9	Sand Haro or any other source Sand of the same modulus of the Fineness (Hill Sand).	363.86 Cft			%Cft	
10	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete.	20658 Cft			%0Cft	
TOTAL RS:						



EXECUTIVE ENGINEER (SEW)-II
JAMSHED TOWN, KW&SB.

I/We hereby quoted bid amount of Rs. _____/= (Rupees _____)

Note :- All existing SPPRA Rule will be abide.

Signature of Contractor _____

Address. _____

Instructions to Bidders/Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

SYED AHMAD EJAZ
EXECUTIVE ENGINEER (SEW)
JAMSHED TOWN, KW&SB

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initiated by the parties, the said specifications being a part of the contract. The contractor shall also conform exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

SYED MUHAMMAD EJAZ
EXECUTIVE ENGINEER (SEW)
JAMSHED TOWN, KW&SB

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) Uncorrected Defects:
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

SYED MUHAMMAD EJAZ
EXECUTIVE ENGINEER (SEW)
JAMSHED TOWN, KW&SB



work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bears to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

SYED MUHAMMAD EJAZ
EXECUTIVE ENGINEER (SEW)
JAMSHED TOWN, KW&SB

Clause - 7: Payments.

- (A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the


Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.


SYED MUHAMMAD EJAZ
EXECUTIVE ENGINEER (SEW)
JAMSHED TOWN, KW&SB



- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause - 11:

- (A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force and effect as if they had been given to the contractor himself.

Clause - 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work or for the materials with which the same was executed.

~~Clause - 13: Works. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.~~


SYED MUHAMMAD EJAZ
EXECUTIVE ENGINEER (SEW)
JAMSHED TOWN, KW&SB

Clause -18: Financial Assistance /Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.


HABBIR AHMED SOOMRO
Divisional Accountant (W&S)
Jamshed Town, KW&SB

Contractor



Executive Engineer/Procuring Agency
SYED MUHAMMAD ESAZ
EXECUTIVE ENGINEER (SEW)
JAMSHED TOWN, KW&SB



BIDDING DATA.

(a). Name of Procuring Agency	EXECUTIVE ENGINEER (SEWERAGE)-II JAMSHED TOWN, KW&SB.
(b). Name of Work	URGENT REPLACEMENT OF UNSERVICEABLE SUNK DOWN SILTED AND BROKEN 12"DIA & 8"DIA RCC SEWERGE LINE BY P/L 15"DIA, 12"DIA & 08"DIA RCC SEWERAGE LINE AT PATRO-D-SOZA RD., SHAZADA MASJID GARDEN EAST & CHARCH RD., NAVEL QUARTER KHUDADAD COLONY, J/TOWN (SEW)-II.
(c). Brief Description of Works	The existing sewerage system at above mentioned locations is very old and sunk down/damaged due to heavy rain, the complaints of overflow are receiving continuously from different sources. Therefore, it is very necessary to replace the unserviceable 15"dia, 12"dia & 8"dia sewer at above mentioned location.
(d). Procuring Agency's address:-	OFFICE OF THE EXECUTIVE ENGINEER (SEWERAGE)-II JAMSHED TOWN, KW&SB. BLOCK-B, K.M.C. MARKET, SINDHI MUSLIM SOCIETY.
(e). Estimated Cost:-	Rs.9,37,668/=
(f). Amount of Bid Security:-	02% OF QUOTED AMOUNT FOR OFFER RATE IREM.
(g). Period of Bid Validity (days):-	90 days.
(h). Security Deposit:-(including bid security):-	02% earnest money + 08% Retention money.
(i). Percentage, if any, to be deducted from bills :-	08% Retention Money.
(j). Deadline for Submission of Bids along with time :-	Last date will be 26-10-2017, time at 2.00 P.M.
(k). Venue, Time, and Date of Bid Opening:-	Bids will be opened on 26-10-2017, time at 2.30 P.M.
(l). Time for Completion from written order of commence: -	25 days after receiving of work order.
(m). Liquidity damages:-	RS.1,000/= PER DAY.
(n). Deposit Receipt No:	


**EXECUTIVE ENGINEER (SEWERAGE)-II
JAMSHED TOWN, KW&SB.**



Evaluation Criteria Sheet
in Terms of Rule-21-A of SPP Rules 2010 (amended 2013).

- 1- Contractor should register with Sindh Revenue Board (SRB) copy must be available with tender.
2. The Pay Order of Bid security as mentioned in NIT and must be available with the tender.
3. 3 years experience certificate of similar nature of job must be available with the tender.
4. Turnover Statement at least last three years i.e. minimum amount of Rs.50,00,000/=.
5. Similar nature of Bidding Document form of SPPRA with filled Bidding Data must be available with BOQ otherwise the tender cannot be accepted.
6. Rate must be quoted in figure & words by contractor.
7. Bid shall be properly signed by contractor with stamped, address and contact No. #
8. If the estimate are based on Sch:2012 and premium can be allowed within allowable limit.
9. If the estimate are preparing on M.R and 10% profit is included in F.A & excess quoted cost cannot be consider.
10. Conditional bid cannot be accepted.
11. Bid must be submitted in sealed cover.
12. Contractor firm should not be debarred in KW&S


EXECUTIVE ENGINEER (SEW)-II
JAMSHED TOWN, KW&SB.



No. KW&SB/SR. DIR./HRD&A/397

Dated: 14th April, 2016

OFFICE ORDER


The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under:

Sr. No.	Nominee	Position in P.C.
1.	Director Design & Estimate	Convener / Chairman
2.	Superintending Engineer (Concerned)	Member
3.	Representative of D.G. (TS), KMC	Member
4.	Representative of Finance Advisor, KMC	Member
5.	A.O. / D.A.O. / A.A.O. (Concerned)	Member/Secretary

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010.

This issues on the recommendation of Chief Engineer (IPD)/D.M.D (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/N.


SR. DIRECTOR (HR)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB
2. Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
3. Chief Engineer (W/S) KW&SB
4. Director Design & Estimate/Convener / Chairman Committee
5. All Members of the Committee.
6. Sr. Director (Finance) KW&SB
7. Director (IT) KW&SB
8. Director (I&C) M.D Sectt: KW&SB
9. Staff Officer to Vice Chairman, KW&SB
10. AD (LFA) KW&SB
11. AC (ESTT) KW&SB
12. AC (Budget) KW&SB
13. IAO-II KW&SB
14. Office Copy
15. Master File.

c.c. to Managing Director, KW&SB

OO-2016





KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

4035
02/12/2016

No. KW&SB/D.M.D/HRD&A/1259

Dated: 23rd November, 2016

CORRIGENDUM

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA, and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.


Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Planning) KW&SB
3. Sr. Director (Finance), KW&SB / Convener Committee.
4. Chief Engineer, Korangi, KW&SB / Member/Secretary.
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (IT) KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB
13. AD (LFA) KW&SB
14. AO (ESTT) KW&SB
15. Office Copy.
16. Master File.

c.c. to Managing Director, KW&SB


ASSA / D/A
B
3/12





KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES, DEVELOPMENT & ADMINISTRATION DEPARTMENT
PHONE NO. 021-99231464, 021-99231463

No: KW&SB/HRD&A/DMD/944


Dated: 30.10.2015

CORRIGENDUM

In pursuance of office order issued vide No.KW&SB/DMD//HRD&A/919 dated 22.10.2015 regarding of rules-31 of SPPR, A complaint redressal committee (CRC) is Constituted, requires appropriate correction as under:

Sr. No.04 May Be Read as : Sr. Director (HRM) KMC.

Instead of : Director Administration KMC.


(-SYED SHAKEEL AHMED)
DY. MANAGING DIRECTOR
KW&SB

Distribution

1. Dy. Managing Director (TS) KW&SB.
2. Dy. Managing Director (Finance) KW&SB / Convener Committee.
3. Dy. Managing Director (Planning) KW&SB.
4. The Chief Engineer Korangi KW&SB / Member Secretary Committee.
5. The Chief Engineer Central KMC / Member of the Committee.
6. The Senior Director HR-II KMC / Member of the Committee.
7. The Divisional Account Officer (South), KW&SB.
8. The Director (IT), KW&SB.
9. The Director Administration, KW&SB.
10. The Asstt. Director (LFA), KW&SB.
11. The Accounts Officer (Estt), KW&SB.
12. Office Copy.
13. Master File.

C.C. to Managing Director, KW&SB.





KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919


Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

1. Dy. Managing Director (Finance), KW&SB Convener
2. Chief Engineer (Korangi), KW&SB Member/Secretary
3. Chief Engineer (Central), KMC Member
4. Director Administration, KMC Member
5. Divisional Accounts Officer (South), KW&SB Member.

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.


(Syed Shakeel Ahmed)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director-Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

c.c. to Managing Director, KW&SB

OFFICE OF THE EXECUTIVE ENGINEER (SEW)-II, (JAMSHED TOWN),
KARACHI WATER AND SEWERAGE BOARD
K.M.C. MARKET, BLOCK-B, BEHIND ROOMI MASJID, S.M.C.H.S.

LIST OF PROCUREMENTS OF (WORKS, GOODS & SERVICES)
FOR THE FINANCIAL YEAR 2016-2017
UNDER RULE-11 OF SPP RULES 2010 (AMENDED 2013).

Sr. No.	Description of Procurement	Quantity (Where Applicable)	Estimated Unit cost (where Applicable)	Estimated Total cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Source of Funds (ADP/Non ADP)	Proposed Procurement Method.	Timing of Procurements 2017-2018				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	URGENT REPLACEMENT OF UNSERVICEABLE SUNK DOWN SILTED AND BROKEN 12"DIA & 8"DIA RCC SEWERGE LINE BY P/L 15"DIA, 12"DIA & 08"DIA RCC SEWERAGE LINE AT PATRO-D-SOZA RD., SHAZADA MASJID GARDEN EAST & CHARCH RD., NAVEL QUARTER KHUDADAD COLONY, J/TOWN (SEW)-II.	N/A	N/A	0.938	20.000	KW&SB	Single Stage, Single Envelope Basis		√			
2	MANUFACTURING AND PROVIDING OF 21"DIA, 24"DIA & 30"DIA R.C.C. MANHOLE COVERS AT VARIOUS STREETS AND ROAD OF UC-09 TO UC-15 FOR THE IMPROVEMENT OF SEWERAGE SYSTEM, JAMSHED TOWN (SEWERAGE)-II	N/A	N/A	0.996	5.500	KW&SB	Single Stage, Single Envelope Basis		√			
3	FOR THE IMPROVEMENT OF SEWERAGE SYSTEM MANUFACTURING/PROVIDING/FIXING OF R.C.C. RING SLABS AT VARIOUS PLACES TO COVER THE BROKEN MANHOLES IN UC-09 TO UC-15, JAMSHED TOWN (SEWERAGE)-II	N/A	N/A	0.998	6.500	KW&SB	Single Stage, Single Envelope Basis		√			

(Cont...on page No.2....)

Sr. No.	Description of Procurement	Quantity (Where Applicable)	Estimated Unit cost (where Applicable)	Estimated Total cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Source of Funds (ADP/Non ADP)	Proposed Procurement Method.	Timing of Procurements 2017-2018				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
4	REPLACEMENT OF 12"DIA SUNK DOWN & DAMAGED SEWERS AT BACK SIDE OF PSO PUMP, LIAQUAT ROAD, KHUDADAD COLONY UC-11 AFTER RAIN IN JAMSHED TOWN (SEWERAGE)-II	N/A	N/A	0.951	19.062	KW&SB	Single Stage, Single Envelope Basis		√			
5	REPLACEMENT OF 12"DIA DAMAGED/BROKEN RUBBER RING SEWERS DUE TO HEAVY RAIN FROM DHOBI GATH TO NIZAMI ROAD, LINES AREA UC-09 IN JAMSHED TOWN (SEWERAGE)-II	N/A	N/A	0.999	18.111	KW&SB	Single Stage, Single Envelope Basis		√			
6	REPLACEMENT OF 12"DIA & 8"DIA SUNK DOWN RCC SEWERS DUE TO HEAVY RAIN NEAR HAJAZI MASJID, LINES AREA UC-09 IN JAMSHED TOWN (SEWERAGE)-II	N/A	N/A	0.990	17.112	KW&SB	Single Stage, Single Envelope Basis		√			
7	REPLACEMENT OF 18"DIA SUNK DOWN R.C.C. SEWER NEAR MAHAJIR USMANIA COLONY PARK UC-13, JAMSHED TOWN (SEWERAGE)-II	N/A	N/A	0.998	16.122	KW&SB	Single Stage, Single Envelope Basis		√			

(Cont...on page No.3....)

Sr. No.	Description of Procurement	Quantity (Where Applicable)	Estimated Unit cost (where Applicable)	Estimated Total cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Source of Funds (ADP/Non ADP)	Proposed Procurement Method.	Timing of Procurements 2017-2018				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
8	REPLACEMENT OF 12"DIA & 8"DIA SUNK DOWN/DAMAGED SEWERS NEAR WATER GROUND UC-09 AT KACHA DHOBI GHAT, JAMSHED TOWN (SEWERAGE)-II	N/A	N/A	0.997	15.124	KW&SB	Single Stage, Single Envelope Basis			√		
9	URGENT CLEANING OF 18"DIA EXISTING SEWER THROUGH WINCHING MACHINE FOR THE IMPROVEMENT OF SEWERAGE SYSTEM DURING MOHRRAM-UL-HARAM FROM DHOLI KHATA TO ALI RAZA IMAM BARGHA UC-10, JAMSHED TOWN (SEWERAGE)-II	N/A	N/A	0.999	14.126	KW&SB	Single Stage, Single Envelope Basis			√		
10	EMERGENT CLEANING OF 15"DIA & 18"DIA EXISTING SEWERS THROUGH WINCHING MACHINE AT KACHI PARA, SOLDIER BAZAR NO.3 AND JHANDA CHOWK NEAR NASHTAR PARK UC-16, DURING MOHARRAM-UL-HARAM, JAMSHED TOWN (SEWERAGE)-II	N/A	N/A	0.999	13.128	KW&SB	Single Stage, Single Envelope Basis			√		
11	EMERGENT CLEANING OF 18"DIA AND 12"DIA EXISTING SEWERS THROUGH WINCHING MACHINE DURING MOHRRAM-UL-HARAM AT BEHAR COLONY AND ADJOUING AREAS UC-15, FOR THE IMPROVEMENT OF SEWERAGE SYSTE. JAMSHED TOWN (SEWERAGE)-II	N/A	N/A	0.997	12.129	KW&SB	Single Stage, Single Envelope Basis			√		



Sr. No.	Description of Procurement	Quantity (Where Applicable)	Estimated Unit cost (where Applicable)	Estimated Total cost (In Million Rs.)	Funds Allocated (In Million Rs.)	Source of Funds (ADP/Non ADP)	Proposed Procurement Method.	Timing of Procurements 2017-2018				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
12	EMERGENT REPLACEMENT OF 8" DIA & 12"DIA DAMGED / UNSERVICABLE SEWERS AT DIFFERENT PLACES NEAR KHURASAN IMAM BARGHA SIGNAL AND ZAINAB MASJID, FATIMA JINNAH COLONY UC-14 DURING MOHARRAM-UL-HARAM, JAMSHED TOWN (SEWERAGE)-II	N/A	N/A	0.997	11.132	KW&SB	Single Stage, Single Envelope Basis			√		
13	REPLACEMENT OF 12"DIA & 8"DIA SUNK DOWN SEWERS NEAR IMAM BARGHA ALI RAZA, HUSSAINI IMAM BARGHA, SADORA IMAM BARGHA I/C VARIOUS PLACES OF UC-09, UC-10, UC-11 LINES AREA TO REMOVE THE SEWERAGE OVERFLOW DURING MOHARRAM-UL-HARAM IN JAMSHED TOWN (SEWERAGE)-II	N/A	N/A	0.998	10.135	KW&SB	Single Stage, Single Envelope Basis			√		
14	REPLACEMENT OF 18"DIA SUNK DOWN SEWER OPPOSIT CAPRI CENIMA, M.A.JINNAH ROAD UC-10, FOR THE IMPROVEMENT OF SEWERAGE SYSTEM DURING MOHARRAM-UL-HARAM, JAMSHED TOWN (SEWERAGE)-II	N/A	N/A	0.997	9.136	KW&SB	Single Stage, Single Envelope Basis			√		


 EXECUTIVE ENGINEER (SEW)-II
 JAMSHED TOWN, KW&SB.

