

OFFICE OF THE EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC (WEST) KARACHI

Tel: 36697869 & 36660102

NO.EE/B&R/O.Z/DMC/W/4/2017

DATED. 06/10/2017

TENDER NOTICE

(Through Website of SPPRA & Orangi Zone DMC (West))

Tender in sealed covers are invited for the following work (s) under SPP Rules 2010 from the firms having adequate experience in the relevant field. The tentative cost of work is under Rs. 1.0 Million.

S. No	Name of Work	E/Cost Rs.	Bids Security 2%	Cost of Tender
1	P/F Rcc Main Hole covers & Ring Slab in U.C # 38 & U.C # 39 Surjani Town.	Rs. 9,95,801/-	Rs.20,000/-	Rs.1000/-
2	Cleaning of Sewerage line by winching in Yousuf Goth near Imam Bargha Hyder-e-Karar & other places in Surjani Town Orangi Zone	Rs. 8,65,750/- + O/R	Rs. 20,000/-	Rs.1000/-
3	P/L Aggregate base Course & Other Work near Imam Bargha Dur-e-Batool Imam Bargha Hur & Other places in Khuda ki Basti in Orangi Zone Surjani Town.	Rs. 8,66,620 /- +O/R	Rs. 20,000/-	Rs.1000/-
4	Repair of Main Link Road near Rizwan Steel Shop in Orangi Zone, DMC (West).	Rs. 7,15,252/- + O/R	Rs. 20,000/-	Rs.1000/-
5	Improvement of Link Road & Different Work near Mobile Market & in Sector 11 ½ in Orangi Zone, DMC (WEST).	Rs. 7,16,752/- + O/R	Rs. 20,000/-	Rs.1000/-
6	Rehabilitation and Improvement of link Road & Other work near Habib Bank Qatar in Orangi Zone DMC (West).	Rs. 7,10,952/- + O/R	Rs. 20,000/-	Rs.1000/-
7	P/L Aggregate base Course & Other Work in Pakhtoonabad Haji Malik Goth & Other Area in U.C # 38.	Rs. 8,72,666/- + O/R	Rs. 20,000/-	Rs.1000/-
8	Improvement of Link Road & Pot Holes in Sector 11 ½ in Orangi Zone, DMC (West).	Rs. 7,13,402/- + O/R	Rs. 20,000/-	Rs.1000/-
9	Rehabilitation and Improvement of Road in Orangi Zone, DMC (West).	Rs. 7,18,321/- + O/R	Rs. 20,000/-	Rs.1000/-
10	P/L Aggregate base Course & Other Work in Sector 5,7 & other Area in U.C # 39 Surjani Town Orangi Zone	Rs. 8,78,086/- + O/R	Rs. 20,000/-	Rs.1000/-
11	Repair of Pot Holes & Tranches & other work in Orangi Zone DMC	Rs. 7,11,022/- +O/R	Rs. 20,000/-	Rs.1000/-

	(West)			
12	Repair of Pot Holes & Tranches near Ibrahim Ali Bhai School in Orangi Zone DMC (West).	Rs. 7,15,692/- + O/R	Rs. 20,000/-	Rs.1000/-
13	Repair of Pot Holes & Tranches & Other work near sharah-e-Orangi in Orangi Zone, DMC (West).	Rs. 7,12,822/- + O/R	Rs. 20,000/-	Rs.1000/-
14	Repair & Improvement of Pot Holes Repair of Metro Cinema to Qasba More in Orangi Zone DMC (West).	Rs. 7,19,382/- + O/R	Rs. 20,000/-	Rs.1000/-
15	Rehabilitation & Improvement of Pot Holes & Tranches & other Work in Orangi Zone, DMC (West).	Rs. 7,20,321/- + O/R	Rs. 20,000/-	Rs.1000/-
16	P/L Main Holes Covers in different dia & other work in Orangi Zone, DMC (West).	Rs. 7,14,732/- + O/R	Rs. 20,000/-	Rs. 1000/-
17	Improvement of C.C & other work in Sector 11-E & in Orangi Zone, DMC (West).	Rs. 7,14,382/- + O/R	Rs. 20,000/-	Rs. 1000/-
18	P/L Rcc Ring Slab & other work at different places in Orangi Zone, DMC (West).	RS. 7,18,952/- + O/R	Rs. 20,000/-	Rs. 1000/-
19	Rehabilitation and Improvement of Sewerage System & pre cast slab near old ice depoo in Orangi Zone, DMC (West).	RS. 7,19,521/- + O/R	Rs. 20,000/-	Rs. 1000/-


Terms & Conditions: -

1. Tender Schedule Shall be as follows.

SCHEDULE	DATE & TIME	VENUE
Receiving of Application & Issuance of Tenders	06/10/2017 to 29/10/2017 During Office Hours	DMC (West) ORANGI Zone Office Sector 11-E Shahrah-e-Orangi Karachi
Dropping of Tenders	30/10/2017 11:30 A.M	Executive Engineer Orangi Zone DMC (West) Office
Opening of Tenders	30/10/2017 12:00 Noon	Executive Engineer Orangi Zone DMC (West) Office

2. The tender documents will be issued to contractor on submission of written request on letter head and on payment of non-refundable cost of tender price through pay order from Sindh Bank in favour of Orangi Zone DMC (West).
3. The Bid Security as mentioned above in shape of pay order in favour of Orangi Zone DMC (West) shall must be enclosed with tender documents without which the tender will be treated as cancelled.
4. In case the date of opening is declared as a public holiday by the Government, the next official working day shall be deemed to be the date for submission and opening of tenders at the same time as mentioned.

5. The total bid amount as well as the rates of items must be filled both in figures and words and in case any correction is made by the contractor himself then each correction must be initialed by the contractor; otherwise the tenders are liable to be summarily rejected.
6. The bidder are required to submit the above information along with their bid.
7. If any fake documents are found then the tender is liable to be rejected / cancelled without any compensation but with penalty as per rules.
8. Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will be liable for rejection.
9. Bid Security of the unsuccessful bidder shall be released once the contractor has been signed with the successful bidder or the validity period has expired.
10. The Procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.
11. Eligibility
 - i. NTN Certificate
 - ii. Valid Professional Tax
 - iii. S.R.B Certificate
 - iv. Bank Statement
 - v. Relevant Experience
 - vi. Turn Over of at least three years


EXECUTIVE ENGINEER (B&R)
ORANGI ZONE DMC (WEST)

Executive Engineer
(B&R) Orangi Zone
DMC (WEST)

Not to be published

Director (CB) SPPRA

With a request to upload on SPPRA (Authority) website and issue ID Number

Incharge (I.T), Orangi Zone DMC (West)

With a request to upload on Orangi Zone DMC (West) Website

Copy to: -

1. Administrator DMC (West)
2. P.S to Managing Director SPPRA
3. Office File

SCHEDULE OF QUANTITIES
WORK No: 01

DISTRICT MUNICIPAL CORPORATION (WEST)
KARACHI, ORANGI ZONE

Estimated Cost Rs: 9,95,801 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

SUBJECT: P/F Rcc Main Hole covers & Ring Slab in U.C # 38 & U.C # 39
Surjani Town.

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
10.	P/F pre-casted RCC ring slab 39" dia with RCC manhole cover of 21" dia as per direction of Engineer Incharge.	250 Nos.	3000	Each	7,50,000
8.	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾" and down gauge etc complete.	250 Nos. 60 Nos.	913.63 1051.25	Each Each	1,82,726.00 63,075.00
Total Estimated Cost					9,95,801/=

Nomenclature, Quantities and Rates etc checked and found correct.

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____


EXECUTIVE ENGINEER (B&R)
ORANGI ZONE Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

SCHEDULE OF QUANTITIES
WORK No: 02

DISTRICT MUNICIPAL CORPORATION (WEST)
KARACHI, ORANGI ZONE

Estimated Cost Rs: 8,65,750 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

SUBJECT: Cleaning of Sewerage line by winching in Yousuf Goth near Imam
Bargha Hyder-e-Karar & other places in Surjani Town Orangi Zone

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Cleaning inside sewerage lines completely restoring original silt free space diameter of pipe lines by labor and equipment (Mechanically electrically driven). The job includes all the hire cost of equipment and accessories of above winching machine devices along with engines with winching drum set having, steel rope pulley mooned over it, steel bucket for 6" to 18" dia hooks and other protection likes safety barriers, traffic signs, traffic cones ensuring no damage to pipe along with ensuring safety to labor and other public property lives and removal of silts solid during desalting and clearance of site etc complete as per full satisfaction of site Engineer. 12" DIA 15" DIA 18" DIA 24" DIA	2010.50 P.ft 2000.00 P.ft 1500.00 P.ft	80.50 128.80 209.30	p.ft p.ft p.ft	1,61,845.00 2,57,600.00 3,13,950.00
2.	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾" and down gauge etc complete.	50 Nos. 30 Nos.	913.63 1051.25	Each Each	45,682.00 31,530.00
3.	P/F pre-casted RCC ring slab 39" dia with RCC manhole cover of 21" dia as per direction of Engineer In charge.	03 Nos.	O/R	Each	O/R
4.	Hiring of private labor of cleaning of Nallah	45 Nos	1225/=	Each	55,135.00
Total Estimated Cost					8,65,750 (+) Open Rate

Nomenclature, Quantities and Rates etc checked and found correct.

M/S _____


EXECUTIVE ENGINEER(B&R)
ORANGI ZONE
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 03

DISTRICT MUNICIPAL CORPORATION (WEST) **KARACHI, ORANGI ZONE**

Estimated Cost Rs: 8,66,620 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

SUBJECT: P/L Aggregate base Course & Other Work near Imam
Bargha Dur-e- Batool Imam Bargha Hur & Other places in
Khuda ki Basti in Orangi Zone Surjani Town.

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Dismantling of cement concrete cc 1:2:4 plain.	1650 Cft	3327.50	% Cft	54,904.00
2.	Earth work excavation of road side nails forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil.	8500 Cft	1437.00	% Cft	12,215.00
4.	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	21750.60 Cft	1065.00	% Cft	2,31,644.00
5.	Construction of manhole 4' dia inside i/c RCC ring slab 39" dia with manhole cover 21" dia of 5' clear depth in 1:2:4 CC in 9" thick wall and bedding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc.	08 Nos.	13064.00	Each	1,04,512.00
6.	Add for extra depth beyond 5' depth, less than 5' depth deduct at the same rate.	(-) 11.50 Rft	1540.00	P/Rft	(-) 17,710.00
7.	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thickness and typical cross sections shown in drawing for new payment at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	4380 Cft	4381.76	P/Cft	1,91,921.00
8.	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the minimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	3860 Cft	5542.24	P/Cft	2,13,930.00
9	Hiring of private labor of cleaning of Nallah	20 Nos	1225/=	Each	24,500.00

10	Hiring of Tractor Blade Heavy Duty for cleaning of Garbage, Street or Road side earth with POL (for 08 Hours Per Day).	06 Nos	8450/=	P/Day	50,704.00
Total Estimated Cost					8,66,620 (+) Open Rate

Nomenclature, Quantities and Rates etc checked and found correct.


EXECUTIVE ENGINEER(B&R)
ORANGI ZONE
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 04

DISTRICT MUNICIPAL CORPORATION (WEST)
KARACHI, ORANGI ZONE

Estimated Cost Rs: 7,15,252 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

SUBJECT: Repair of Main Link Road near Rizwan Steel Shop in Orangi Zone, DMC (West).

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Earth work excavation of road side nails forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil.	2375 Cft	1437.00	% Cft	3,413.00
2.	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	.7500 Cft	1065.00	% Cft	79,875.00
3.	Preparing of sub-grade i/c earth excavation leveling to an average depth of 9" dressing to camber and consolidation with power roller.	6800 Sft	526.28	%Sft	35,787.00
4.	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thicknesss and typical cross sections shown in drawing for new payment at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	4420 cft	O/R	cft	O/R
5.	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the mimimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	3588 Cft	5542.24 % cft	P/Cft	1,98,856.00
6.	Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying 10 Cft bajri 4 Cft Hill sand (of approved quality and grade) bitumen of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (rate i/c all cost of materials T&P and carriage upto 3 chain using crushed bajri.	7800 Sft	5093.86	%Sft	3,97,321.00

	Total Estimated Cost 7,15,252 (+) Open Rate
--	--

Nomenclature, Quantities and Rates etc checked and found correct.

[Handwritten Signature]
EXECUTIVE ENGINEER(B&R)
ORANGI ZONE

M/S _____

Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 05

DISTRICT MUNICIPAL CORPORATION (WEST) **KARACHI, ORANGI ZONE**

Estimated Cost Rs: 7,16,752 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

SUBJECT: Improvement of Link Road & Different Work near Mobile Market & in Sector 11 ½ in Orangi Zone, DMC (WEST).

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed.	2000 Cft	773.86	%cft	15,477.00
2.	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	6700 Cft	1065.00	% Cft	71,355.00
3.	Preparing of sub-grade i/c earth excavation leveling to an average depth of 9" dressing to camber and consolidation with power roller.	3507 Sft	526.28	%Sft	18,457.00
4.	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thickness and typical cross sections shown in drawing for new payment at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	4200 cft	O/R	cft	O/R
5.	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the mimimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	3680 Cft	5542.24 % cft	P/Cft	2,03,954.00
6.	Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying 10 Cft bajri 4 Cft Hill sand (of approved quality and grade) bitumen of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (rate i/c all cost of materials T&P and carriage upto 3 chain using crushed bajri.	8000 Sft	4107.84 986.02 5093.86	%Sft	4,07,509.00

	Total Estimated Cost	7,16,752 (+)
		Open Rate

Nomenclature, Quantities and Rates etc checked and found correct.


EXECUTIVE ENGINEER(B&R)
 ORANGI ZONE
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 06

DISTRICT MUNICIPAL CORPORATION (WEST)
KARACHI, ORANGI ZONE

Estimated Cost Rs: 7,10,952 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

Rehabilitation and Improvement of link Road & Other work
SUBJECT: near Habib Bank Qatar in Orangi Zone DMC (West).

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Earth work excavation of road side nails forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil.	10068 Cft	1437.00	% Cft	14,468.00
2.	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	7500 Cft	1065.00	% Cft	79,875.00
3.	Preparing of sub-grade i/c earth excavation leveling to an average depth of 9" dressing to camber and consolidation with power roller.	6000 Sft	526.28	%Sft	31,577.00
4.	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thickness and typical cross sections shown in drawing for new payment at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	760 cft	O/R	cft	O/R
5.	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the minimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	2000 Cft	5542.24 % cft	P/Cft	1,10,845.00
6	P/L C.C Topping (1:2:4) i/c surface finishing & dividing into panels.	4800 sft 6000 sft	2548.29 3275.50	% Sft	1,22,318.00 1,96,530.00
7.	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾" and down gauge etc complete.	150 Nos.	913.63	Each	1,37,045.00
8	P/F R.C.C Ring slab 39" dia with R.c.C manhole cover of 21" dia as per direction of engineering incharge.	50 Nos	O/R	Nos	O/R
9.	P/L 1:3:6 C.C. Solid Block Masonry wall 6" thick and below in thickness set in 1:6 CM in G. Floor, Super Structure i/c raking out joints and curing etc complete.	116 Cft	15771.01	%Cft	18,294.00

	Total Estimated Cost	7,10,952 (+)
		Open Rate

Nomenclature, Quantities and Rates etc checked and found correct.


EXECUTIVE ENGINEER(B&R)
 ORANGI ZONE
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 07

DISTRICT MUNICIPAL CORPORATION (WEST) **KARACHI, ORANGI ZONE**

Estimated Cost Rs: 8,72,666/- +O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

P/L Aggregate base Course & Other Work in Pakhtoonabad Haji
Malik Goth & Other Area in U.C # 38.

SUBJECT:

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Dismantling of cement concrete 1:2:4 plain flooring.	1680 Cft	3327.50	%Cft	55,902.00
2.	Earth work excavation of road side nails forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil.	8800 Cft	1437.00	% Cft	12,646.00
3.	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	.21060 Cft	1065.00	% Cft	2,24,289.00
4.	Construction of manhole 4' dia inside i/c RCC ring slab 39" dia with manhole cover 21" dia of 5' clear depth in 1:2:4 CC in 9" thick wall and bedding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc.	06 Nos.	13064.00	Each	78,384.00
5.	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	4100 Cft	4381.76	P/Cft	1,79,652.00
6.	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the mimimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	3650 Cft	5542.24 % cft	P/Cft	2,02,292.00
7.	Hiring of private labor of cleaning of Nallah	42 Nos	1225/=	Each	51,901.00
8.	Hiring of Tractor Blade Heavy Duty for cleaning of Garbage, Street or Road side earth with POL (for 08 Hours Per Day).	08 Nos	8450/=	P/Day	67,600.00

	Total Estimated Cost	8,72,666.00
--	-----------------------------	--------------------

Nomenclature, Quantities and Rates etc checked and found correct.



EXECUTIVE ENGINEER(B&R)
ORANGI ZONE
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 08

DISTRICT MUNICIPAL CORPORATION (WEST) **KARACHI, ORANGI ZONE**

Estimated Cost Rs: 7,13,402 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

SUBJECT: Improvement of Link Road & Pot Holes in Sector 11 ½ in Orangi Zone, DMC (West).

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Earth work excavation of road side nails forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil.	1088 Cft	1437.00	% Cft	1,563.00
2.	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	7500 Cft	1065.00	% Cft	79,875.00
3.	Preparing of sub-grade i/c earth excavation leveling to an average depth of 9" dressing to camber and consolidation with power roller.	6800 Sft	526.28	%Sft	35,787.00
4.	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thickness and typical cross sections shown in drawing for new payment at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	4450 cft	O/R	cft	O/R
5.	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the minimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	3588 Cft	5542.24 % cft	P/Cft	1,98,856.00
6.	Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying 10 Cft bajri 4 Cft Hill sand (of approved quality and grade) bitumen of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (rate i/c all cost of materials T&P and carriage upto 3 chain using crushed bajri.	7800 Sft	4107.84 <u>986.02</u> 5093.86	%Sft	3,97,321.00

	Total Estimated Cost	7,13,402 (+) Open Rate
--	-----------------------------	-----------------------------------

Nomenclature, Quantities and Rates etc checked and found correct.


EXECUTIVE ENGINEER(B&R)
ORANGI ZONE
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

M/S _____

We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 09

DISTRICT MUNICIPAL CORPORATION (WEST) **KARACHI, ORANGI ZONE**

Estimated Cost Rs: 7,18,321/- +O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

Rehabilitation and Improvement of Road in Orangi Zone, DMC

SUBJECT: (West).

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed.	1215 Sft	773.86	%Sft	9,402.00
2.	Earth work excavation of road side nails forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil.	7339 Cft	1437.00	% Cft	10,546.00
3.	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	8590 Cft	1065.00	% Cft	91,484.00
4.	S/F Imported Earth with in the a radius of 5 miles i/c digging, lodging, un-lodging all lead and lift leveling and water compaction etc complete.	1775 Cft	O/R	P/Cft	O/R
5.	Preparing of sub-grade i/c earth excavation leveling to an average depth of 9" dressing to camber and consolidation with power roller.	4000 Sft	526.28	%Sft	21,051.00
6.	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	1325.08 cft	4381.76	cft	58,062.00
7.	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the mimimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	2170 Cft	5542.24 % cft	P/Cft	1,20,267.00

8.	Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying 10 Cft bajri 4 Cft Hill sand (of approved quality and grade) bitumen of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (rate i/c all cost of materials T&P and carriage upto 3 chain using crushed bajri.	8000 Sft	4107.84 986.02 5093.86	%Sft	4,07,509.00
9..	P/F RCC ring slab 39" dia with RCC manhole cover of 21" dia as per direction of Engineer Incharge.	20 Nos.	O/R	Each	O/R
10.	Hiring of Tractor Blade Heavy Duty for cleaning of Garbage, Street or Road side earth with POL (for 08 Hours Per Day).	08 days	O/R	P/Day	O/R
Total Estimated Cost					7,18,321.00

Nomenclature, Quantities and Rates etc checked and found correct.



**EXECUTIVE ENGINEER(B&R)
ORANGI ZONE.
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)**

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 10

DISTRICT MUNICIPAL CORPORATION (WEST) **KARACHI, ORANGI ZONE**

Estimated Cost Rs: 8,78,086 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

SUBJECT: P/L Aggregate base Course & Other Work in Sector 5,7 & other Area in U.C # 39 Surjani Town Orangi Zone

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Dismantling of cement concrete 1:2:4 plain flooring.	1650 Cft	3327.50	%Cft	54,904.00
2.	Earth work excavation of road side nails forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil.	8850 Cft	1437.00	% Cft	12,717.00
3.	S/F Imported Earth with in the a radius of 5 miles i/c digging, lodging, un-lodging all lead and lift leveling and water compaction etc complete.	750 Cft	O/R	P/Cft	O/R
4.	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	.22000 Cft	1065.00	% Cft	2,34,300.00
5.	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thicknesss and typical cross sections shown in drawing for new payment at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	4150 cft	4381.76	cft	1,81,843.00
6.	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the minimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	3800 Cft	5542.24 % cft	P/Cft	2,10,605.00
7.	Hiring of Private Labour for cleaning of Nallah (by Afghani or Bajorri for 08 Hours).	64 Nos.	1225.00	Each	78,400.00
8.	Hiring of Tractor Blade Heavy Duty for cleaning of Garbage, Street of Road side earth with POL (for 08 Hours Per Day).	06 Days	8450	P/Day	83,267.00
9.	Hiring of Tractor Trolley Heavy Duty for cleaning of Garbage, Street of Road side earth i/c Loading, Unloading etc complete with POL (for 08 Hours Per Day).	14 Trips	1575 P/Tripe	P/Trip	22,050.00

	Total Estimated Cost 8,78,086(+) Open Rate
--	--

Nomenclature, Quantities and Rates etc checked and found correct.



EXECUTIVE ENGINEER(B&R)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 11

DISTRICT MUNICIPAL CORPORATION (WEST) **KARACHI, ORANGI ZONE**

Estimated Cost Rs: 7,11,022 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

SUBJECT: Repair of Pot Holes & Tranches & other work in Orangi Zone
DMC (West)

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Dismantling of cement concrete 1:2:4 plain flooring.	488 Cft	3327.50	%Cft	16,238.00
2.	Providing and laying 3" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels.	7386 Sft	3275.50	%Sft	2,41,928.00
3	Extra for using sulphate resistant cement in place of ordinary Portland cement.	201 CWT	O/R	CWT	O/R
4.	Hiring of Tractor Blade Heavy Duty for cleaning of Garbage, Street of Road side earth with POL (for 08 Hours Per Day).	08 Days	O/R	P/Day	O/R
5.	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed.	351 Sft	773.86	%Sft	2,716.00
6.	Earth work excavation of road side nails forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil.	7855 Cft	1437.00	% Cft	11,288.00
7	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	8694 Cft	1065.00	% Cft	92,591.00
8.	S/F Imported Earth with in the a radius of 5 miles i/c digging, lodging, un-lodging all lead and lift leveling and water compaction etc complete.	1395 Cft	O/R	P/Cft	O/R
9.	Preparing of sub-grade i/c earth excavation leveling to an average depth of 9" dressing to camber and consolidation with power roller.	4250 Sft	526.28	%Sft	22,367.00
10	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thickness and typical cross sections shown in drawing for new payment at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	1400 cft	4381.76 % cft	cft	61,345.00

11	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the mimimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	2323.47 Cft	5542.24 % cft	P/Cft	1,28,772.00
12	Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying 10 Cft bajri 4 Cft Hill sand (of approved quality and grade) bitumen of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (rate i/c all cost of materials T&P and carriage upto 3 chain using crushed bajri.	1855 Sft	4107.84 <u>986.02</u> 5093.86	%Sft	94,491.00
13	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾" and down gauge etc complete.	43 Nos.	913.63	Each	39,286.00
14	P/F RCC ring slab 39" dia with RCC manhole cover of 21" dia as per direction of Engineer Incharge.	26 Nos	O/R	Nos	O/R
Total Estimated Cost					7,11,022(+)
					Open Rate

Nomenclature, Quantities and Rates etc checked and found correct.



**EXECUTIVE ENGINEER(B&R
ORANGI ZONE
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)**

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 12

DISTRICT MUNICIPAL CORPORATION (WEST) **KARACHI, ORANGI ZONE**

Estimated Cost Rs: 7,15,692 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

SUBJECT: Repair of Pot Holes & Tranches near Ibrahim Ali Bhai School in Orangi Zone DMC (West).

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed.	875 Sft	773.86	%Sft	6,772.00
2.	Earth work excavation of road side nails forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil.	8176 Cft	1437.00	% Cft	11,749.00
3	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	.9051 Cft	1065.00	% Cft	96,393.00
4.	S/F Imported Earth with in the a radius of 5 miles i/c digging, lodging, un-lodging all lead and lift leveling and water compaction etc complete.	4300 Cft	O/R	P/Cft	O/R
5.	Preparing of sub-grade i/c earth excavation leveling to an average depth of 9" dressing to camber and consolidation with power roller.	4000 Sft	526.28	%Sft	21,052.00
6	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	1241.25 cft	4381.76 % cft	cft	54,389.00
7	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the mimimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	2126 Cft	5542.24 % cft	P/Cft	1,17,828.00
8	Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying 10 Cft bajri 4 Cft Hill sand (of approved quality and grade) bitumen of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (rate i/c all cost of materials T&P and carriage upto 3 chain using crushed bajri.	8000 Sft	4107.84 986.02 5093.86	%Sft	4,07,509.00

9	P/F RCC ring slab 39" dia with RCC manhole cover of 21" dia as per direction of Engineer Incharge.	23 Nos	O/R	Nos	O/R
Total Estimated Cost					7,15,692 (+) Open Rate

Nomenclature, Quantities and Rates etc checked and found correct.


EXECUTIVE ENGINEER(B&R)
ORANGI ZONE
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 13

DISTRICT MUNICIPAL CORPORATION (WEST) **KARACHI, ORANGI ZONE**

Estimated Cost Rs: 7,12,822 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

SUBJECT: Repair of Pot Holes & Tranches & Other work near sharah-e-Orangi in Orangi Zone, DMC (West).

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed.	875 Sft	773.86	%Sft	6,771.00
2.	Earth work excavation of road side nails forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil.	6556 Cft	1437.00	% Cft	9,421.00
3	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	7431 Cft	1065.00	% Cft	79,140.00
4.	S/F Imported Earth with in the a radius of 5 miles i/c digging, lodging, un-lodging all lead and lift leveling and water compaction etc complete.	2250 Cft	O/R	P/Cft	O/R
5.	Preparing of sub-grade i/c earth excavation leveling to an average depth of 9" dressing to camber and consolidation with power roller.	4000 Sft	526.28	%Sft	21,051.00
6	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thickness and typical cross sections shown in drawing for new payment at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	1280 cft	4381.76 % cft	cft	56,087.00
7	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the minimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	2396.91 Cft	5542.24 % cft	P/Cft	1,32,843.00
8	Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying 10 Cft bajri 4 Cft Hill sand (of approved quality and grade) bitumen of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (rate i/c all cost of materials T&P and carriage upto 3 chain using crushed bajri.	8000 Sft	4107.84 986.02 5093.86	%Sft	4,07,509.00

9	P/F RCC ring slab 39" dia with RCC manhole cover of 21" dia as per direction of Engineer Incharge.	21 Nos	O/R	Nos	O/R
10.	Hiring of Tractor Blade Heavy Duty for cleaning of Garbage, Street of Road side earth with POL (for 08 Hours Per Day).	07 Days	O/R	P/Day	O/R
Total Estimated Cost					7,12,822 (+) Open Rate

Nomenclature, Quantities and Rates etc checked and found correct.


EXECUTIVE ENGINEER(B&R)
 ORANGI ZONE
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 14

DISTRICT MUNICIPAL CORPORATION (WEST) **KARACHI, ORANGI ZONE**

Estimated Cost Rs: 7,19,382 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

SUBJECT: Repair & Improvement of Pot Holes Repair of Metro Cinema to Qasba More in Orangi Zone DMC (West).

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed.	1316 Sft	773.86	%Sft	10,184.00
2.	Earth work excavation of road side nails forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil.	7366 Cft	1437.00	% Cft	10,585.00
3	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	8682 Cft	1065.00	% Cft	92,463.00
4.	S/F Imported Earth with in the a radius of 5 miles i/c digging, lodging, un-lodging all lead and lift leveling and water compaction etc complete.	1750 Cft	O/R	P/Cft	O/R
5.	Preparing of sub-grade i/c earth excavation leveling to an average depth of 9" dressing to camber and consolidation with power roller.	4000 Sft	526.28	%Sft	21,051.00
6	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	1308.21 cft	4381.76 % cft	cft	57,323.00
7	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the mimimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	2170 Cft	5542.24 % cft	P/Cft	1,20,267.00
8	Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying 10 Cft bajri 4 Cft Hill sand (of approved quality and grade) bitumen of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (rate i/c all cost of materials T&P and carriage upto 3 chain using crushed bajri.	8000 Sft	4107.84 <u>986.02</u> 5093.86	%Sft	4,07,509.00

	P/F RCC ring slab 39" dia with RCC manhole cover of 21" dia as per direction of Engineer Incharge.	20 Nos	O/R	Nos	O/R
10.	Hiring of Tractor Blade Heavy Duty for cleaning of Garbage, Street of Road side earth with POL (for 08 Hours Per Day).	08 Days	O/R	P/Day	O/R
Total Estimated Cost					7,19,382 (+) Open Rate

Nomenclature, Quantities and Rates etc checked and found correct.


EXECUTIVE ENGINEER(B&R)
ORANGI ZONE
(B&R) Orangi Zone
D.M.C. (WEST)

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 15

DISTRICT MUNICIPAL CORPORATION (WEST) **KARACHI, ORANGI ZONE**

Estimated Cost Rs: 7,20,321(+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

Rehabilitation & Improvement of Pot Holes & Tranches & other Work
in Orangi Zone, DMC (West).

SUBJECT: _____

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Dismantling of existing asphalt concrete road i/c base, sub base and disposal of dismantled material to designated placed.	1361 Sft	773.86	%Sft	10,532.00
2.	Earth work excavation of road side nails forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil.	7299 Cft	1437.00	% Cft	10,489.00
3	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	8660 Cft	1065.00	% Cft	92,229.00
4.	Preparing of sub-grade i/c earth excavation leveling to an average depth of 9" dressing to camber and consolidation with power roller.	4250 Sft	526.28	%Sft	22,367.00
5	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thickness and typical cross sections shown in drawing for new payment at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	1280 cft	4381.76 % cft	cft	56,087.00
6	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the minimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	2102.76 Cft	5542.24 % cft	P/Cft	1,16,540.00
7	Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying 10 Cft bajri 4 Cft Hill sand (of approved quality and grade) bitumen of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (rate i/c all cost of materials T&P and carriage upto 3 chain using crushed bajri.	8000 Sft	4107.84 986.02 5093.86	%Sft	4,07,509.00
8.	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾" and down gauge etc complete.	05 Nos.	913.63	Each	4,568.00

9.	P/F pre-casted RCC ring slab 39" dia with RCC manhole cover of 21" dia as per direction of Engineer Incharge.	26 Nos.	O/R	Each	O/R
10.	Hiring of Tractor Blade Heavy Duty for cleaning of Garbage, Street of Road side earth with POL (for 08 Hours Per Day).	11 Days	O/R	P/Day	O/R
Total Estimated Cost					7,20,321 (+) Open Rate

Nomenclature, Quantities and Rates etc checked and found correct.


EXECUTIVE ENGINEER(B&R)
ORANGI ZONE
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 16

DISTRICT MUNICIPAL CORPORATION (WEST)
KARACHI, ORANGI ZONE

Estimated Cost Rs: 7,14,732 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days


Penalty Per Day Rs: 1,000/-

P/L Main Holes Covers in different dia & other work in Orangi

SUBJECT: Zone, DMC (West).

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Construction of manhole 4' dia inside i/c RCC ring slab 39" dia with manhole cover 21" dia of 5' clear depth in 1:2:4 CC in 9" thick wall and bedding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc.	06 Nos.	13064.00	% Sft	78,384.00
2.	Add for extra depth beyond 5' depth, less than 5' depth deduct at the same rate.	(-) 6.542 Rft	1540.00	% Cft	10,075.00
3.	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾" and down gauge etc complete. 21 " dia 24 " dia	650 Nos. 50 Nos.	913.63 1051.25	% Cft	5,93,860.00 52,563.00
4.	P/F pre-casted RCC ring slab 39" dia with RCC manhole cover of 21" dia as per direction of Engineer Incharge.	55 Nos.	O/R	% Sft	O/R
Total Estimated Cost					7,14,732 (+) Open Rate

Nomenclature, Quantities and Rates etc checked and found correct.


EXECUTIVE ENGINEER(B&R)
ORANGI ZONE
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 17

DISTRICT MUNICIPAL CORPORATION (WEST) **KARACHI, ORANGI ZONE**

Estimated Cost Rs: 7,14,382 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

Improvement of C.C & other work in Sector 11-E &
SUBJECT: in Orangi Zone, DMC (West).

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1.	Dismantling of cement concrete cc 1:2:4 plain.	1250 Cft	3327.50	% Cft	41,594.00
2.	Earth work excavation of road side nails forming its banks or putting the same on embankment as directed breaking clods dressing etc complete in ordinary soil.	5700 Cft	1437.00	% Cft	8,191.00
3.	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	8086 Cft	1065.00	% Cft	86,116.00
4.	Preparing of sub-grade i/c earth excavation leveling to an average depth of 9" dressing to camber and consolidation with power roller.	5000 Sft	526.28	Each	26,314.00
7.	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thickness and typical cross sections shown in drawing for new payment at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	2000 Cft	O/R	P/Cft	O/R
8.	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the minimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	1950 Cft	O/R	P/Cft	O/R
5.	P/L C.C Topping (1:2:4) i/c surface finishing & dividing into panels. 1 ½ Thick 2" th Thick	9743 sft 7604 sft	2548.29 3275.50	% Sft	2,48,280.00 2,49,069.00
6	P/L 1:2:4 RCC manhole cover i/c tor bars frame using GSB ¾" and down gauge etc complete.	60 Nos.	913.63	Each	54,818.00

	Total Estimated Cost	7,14,382 (+)
		Open Rate

Nomenclature, Quantities and Rates etc checked and found correct.



EXECUTIVE ENGINEER(B&R)
ORANGI ZONE
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 18

DISTRICT MUNICIPAL CORPORATION (WEST)
KARACHI, ORANGI ZONE

Estimated Cost Rs: 7,18,952 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

SUBJECT: P/L Rcc ring slab & other work at different places in orangi zone DMC (west).

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	4299.44 Cft	1065.00	% Cft	45,789.00
2.	Preparing of sub-grade i/c earth excavation leveling to an average depth of 9" dressing to camber and consolidation with power roller.	18000 Sft	526.28	%Sft	94,730.00
3	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thickness and typical cross sections shown in drawing for new payment at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	4600 cft	4381.76 % cft	cft	2,01,561.00
4	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the mimimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	6800 Cft	5542.24 % cft	P/Cft	3,76,872.00
5	P/F RCC ring slab 39" dia with RCC manhole cover of 21" dia as per direction of Engineer Incharge.	70 Nos	O/R	Each	O/R

	Total Estimated Cost	7,18,952(+)
		Open Rate

Nomenclature, Quantities and Rates etc checked and found correct.



EXECUTIVE ENGINEER(B&R)
ORANGI ZONE
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____

SCHEDULE OF QUANTITIES
WORK No: 19

DISTRICT MUNICIPAL CORPORATION (WEST) **KARACHI, ORANGI ZONE**

Estimated Cost Rs: 7,19,521 (+) O/R

Earnest Money Rs: 20,000/-

Time Limit: 45 Days

Penalty Per Day Rs: 1,000/-

SUBJECT: Rehabilitation and improvement of sewerage system & pre-cost slab near Old ice depoo in Orangi zone DMC (west).

S.No:	DESCRIPTION OF WORK	QUANTITY	RATE	PER	AMOUNT
1	Dismantling of RCC, separating reinforcement from concrete, cleaning and straightening same.	548 cft	5445.00	% Cft	29,839
2.	Dismantling of cement concrete cc 1:2:4 plain.	394 Cft	3327.50	% Cft	13,110.00
3	P/L topping CC 1:2:4 i/c surface finishing and dividing into panels. 3" th CC topping.	731 Sft	4411.82	% Sft	32,250.00
4.	Cartage of sand, bajri, lime, surkhi, murrum, building rubbish i/c loading unloading stacking at site all lide and lift.	22800.00 Cft	1065.00	% Cft	2,42,820.00
5	P/F RCC pre cast slab 2" thick of required size and shape and racking out joints with CM curing etc complete as per direction of engineer in charge.	730 Sft	O/R	Each	O/R
6	P/L granular sub base course material over prepared sub grade in conformity with lime grade, thickness and typical cross sections shown in drawing for new payment at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation carver with in the limit for grading C or I as per AASHTO-M 147-65 (1980) and compacting to 100% of the minimum dry density according to AASHTO-T -180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	2040 Cft	4381.76 % cft	cft	89,388.00
7	P/L Aggregate base course material over prepared sub grade in conformity with lines, grade, thickness and typical cross sections shown in drawing for new pavement at grade/widening existing pavement using well graded granular crushed stone with sand and silt having a smooth gradation curve with in the limit for grading A or B as per AASHTO-M 142-65 (1985) and compacting to 100% of the mimimum dry density according to AASHTO-T-180 method D using approved mechanical means of i/c watering with all lead and lift as per specification and as per directed by Engineer Incharge.	4500 cft	5542.24 % cft	P/Cft	2,49,401.00
8	P/F RCC ring slab 39" dia with RCC manhole cover of 21" dia as per direction of Engineer Incharge.	26 Nos	O/R	Each	O/R
9.	Construction of manhole 4' dia inside i/c RCC ring slab 39" dia with manhole cover 21" dia of 5' clear depth in 1:2:4 CC in 9" thick wall and beding cast in situ with fair face steel shuttering i/c excavation, back filling and disposal of surplus stuff etc.	06 Nos.	13064.00	Each	78,384.00

10	Add for extra depth beyond 5' depth, less than 5' depth deduct at the same rate.	(-) 10.176 Rft	1540.00	P/Rft	(-) 15,671.00
Total Estimated Cost					7,19,521 (+) Open Rate

Nomenclature, Quantities and Rates etc checked and found correct.


EXECUTIVE ENGINEER (B&R)
ORANGI ZONE
(B&R) Orangi Zone
D.M.C. (WEST)

M/S _____

I/We hereby quoted Rates @ _____ % above / below the S/R

(+) Open Rate Rs: _____ for complete work/job.

The total amount is Rs: _____ (Rupees: _____)

Contractor's Signature: _____

Address: _____

CELL #: _____



**DISTRICT MUNICIPAL CORPORATION
ORANGI ZONE, KARACHI**

(WEST),

Sector 11/E Shahrah-e-Orangi, Karachi

Phone: 36697869 & 36660102

BIDDING DATA

NIT No: 04/2017-18, Work No: 01

- (a). Name of Procuring Agency District Municipal Corporation (West), Karachi
- (b). Brief Description of Works P/F Rec Main Hole covers & Ring Slab in U.C # 38 & U.C # 39 Surjani Town.
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 9,95,801/-
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S: _____

CONTRACTOR

EXECUTIVE ENGINEER(B&R)
ORANGI Zone, DMC(West)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)



**DISTRICT MUNICIPAL CORPORATION (WEST),
ORANGI ZONE, KARACHI**

Sector 11/E Shahrah-e-Orangi, Karachi

Phone: 36697869 & 36660102

BIDDING DATA

NIT No: 04/2017-18, Work No: 02

- (a). Name of Procuring Agency: District Municipal Corporation (West), Karachi
- (b). Brief Description of Works: Cleaning of Sewerage line by winching in Yousuf Goth near Imam Bargha Hyder-e-Karar & other places in Surjani Town Orangi Zone
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 8.65,750/-+O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S: _____

CONTRACTOR

**EXECUTIVE ENGINEER(B&R)
ORANGI Zone, DMC(West)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)**



DISTRICT MUNICIPAL CORPORATION (WEST),

ORANGI ZONE, KARACHI

Sector 11/E Shahrah-e-Orangi, Karachi

Phone: 36697869 & 36660102

BIDDING DATA

NIT No: 04/2017-18, Work No: 03

- (a). Name of Procuring Agency: District Municipal Corporation (West), Karachi
- (b). Brief Description of Works: P/L Aggregate base Course & Other Work near Imam Bargha Dur-e- Batool Imam Bargha Hur & Other places in Khuda ki Basti in Orangi Zone Surjani Town.
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 8,66,620/-+O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S:

CONTRACTOR


EXECUTIVE ENGINEER(B&R)
ORANGI Zone, DMC(West)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)



**DISTRICT MUNICIPAL CORPORATION
ORANGI ZONE, KARACHI**

(WEST),

Sector 11/E Shahrah-e-Orangi, Karachi

Phone: 36697869 & 36660102

BIDDING DATA

NIT No: 04/2017-18, Work No: 04

- (a). Name of Procuring Agency District Municipal Corporation (West), Karachi
- (b). Brief Description of Works Repair of Main Link Road near Rizwan Steel Shop in Orangi Zone, DMC (West)
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 7,15,252/-+O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S: _____

CONTRACTOR

EXECUTIVE ENGINEER(B&R)
ORANGI Zone, DMC(West)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)



**DISTRICT MUNICIPAL CORPORATION (WEST),
ORANGI ZONE, KARACHI**

Sector 11/E Shahrah-e-Orangi, Karachi
Phone: 36697869 & 36660102

**BIDDING DATA
NIT No: 04/2017-18, Work No: 05**

- (a). Name of Procuring Agency: District Municipal Corporation (West), Karachi
- (b). Brief Description of Works: Improvement of Link Road & Different Work near Mobile Market & in Sector 11 ½ in Orangi Zone, DMC (WEST).
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 7,16,752/- + O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S:

CONTRACTOR

EXECUTIVE ENGINEER(B&R)
ORANGI Zone, DMC(West)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)



DISTRICT MUNICIPAL CORPORATION
ORANGI ZONE, KARACHI

(WEST),

Sector 11/E Shahrah-e-Orangi, Karachi

Phone: 36697869 & 36660102

BIDDING DATA

NIT No: 04/2017-18, Work No: 06

- (a). Name of Procuring Agency District Municipal Corporation (West), Karachi
- (b). Brief Description of Works Rehabilitation and Improvement of link Road & Other work near Habib Bank Qatar in Orangi Zone DMC (West).
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 7,10,952 /- + O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S:

CONTRACTOR


EXECUTIVE ENGINEER(B&R)
ORANGI ZONE D.M.C.(WEST)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)



**DISTRICT MUNICIPAL CORPORATION
ORANGI ZONE, KARACHI**

(WEST),

Sector 11/E Shahrah-e-Orangi, Karachi

Phone: 36697869 & 36660102

BIDDING DATA

NIT No: 04/2017-18, Work No: 07

- (a). Name of Procuring Agency District Municipal Corporation (West), Karachi
- (b). Brief Description of Works P/L Aggregate base Course & Other Work in Pakhtoonabad Haji Malik Goth & Other Area in U.C # 38
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 8,72,666/- + O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S: _____

CONTRACTOR


EXECUTIVE ENGINEER(B&R)
ORANGI Zone, DMC(West)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)



**DISTRICT MUNICIPAL CORPORATION
ORANGI ZONE, KARACHI**

(WEST),

Sector 11/E Shahrah-e-Orangi, Karachi

Phone: 36697869 & 36660102

BIDDING DATA

NIT No: 04/2017-18, Work No: 08

- (a). Name of Procuring Agency District Municipal Corporation (West), Karachi
- (b). Brief Description of Works Improvement of Link Road & Pot Holes in Sector 11 ½ in Orangi Zone, DMC (West).
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 7,13,402/- + O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S:

CONTRACTOR

EXECUTIVE ENGINEER(B&R)
ORANGI Zone, DMC(West)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)



**DISTRICT MUNICIPAL CORPORATION (WEST),
ORANGI ZONE, KARACHI**

Sector 11/E Shahrah-e-Orangi, Karachi

Phone: 36697869 & 36660102

**BIDDING DATA
NIT No: 04/2017-18, Work No: 09**

- (a). Name of Procuring Agency District Municipal Corporation (West), Karachi
- (b). Brief Description of Works Rehabilitation and Improvement of Road in Orangi Zone, DMC (West).
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 7,18,321/- + O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S:

CONTRACTOR

EXECUTIVE ENGINEER(B&R)
ORANGI Zone, DMC(West)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)



DISTRICT MUNICIPAL CORPORATION (WEST),
ORANGI ZONE, KARACHI

Sector 11/E Shahrah-e-Orangi, Karachi
Phone: 36697869 & 36660102

BIDDING DATA
NIT No: 04/2017-18, Work No: 10

- (a). Name of Procuring Agency: District Municipal Corporation (West), Karachi
- (b). Brief Description of Works: P/L Aggregate base Course & Other Work in Sector 5,7 & other Area in U.C # 39 Surjani Town Orangi Zone
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 8,78,086/- + O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S: _____

CONTRACTOR

EXECUTIVE ENGINEER(B&R)
ORANGI Zone, DMC(West)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)



DISTRICT MUNICIPAL CORPORATION (WEST),
ORANGI ZONE, KARACHI

Sector 11/E Shahrah-e-Orangi, Karachi
Phone: 36697869 & 36660102

BIDDING DATA
NIT No: 04/2017-18, Work No: 11

- (a). Name of Procuring Agency District Municipal Corporation (West), Karachi
- (b). Brief Description of Works Repair of Pot Holes & Tranches & other work in Orangi Zone DMC (West)
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 7,11,022/- + O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S: _____

CONTRACTOR


EXECUTIVE ENGINEER(B&R)
ORANGI ZONE, DMC(WEST)
(B&R) Orangi Zone
D.M.C. (WEST)



DISTRICT MUNICIPAL CORPORATION (WEST),
ORANGI ZONE, KARACHI

Sector 11/E Shahrah-e-Orangi, Karachi
Phone: 36697869 & 36660102

BIDDING DATA
NIT No: 04/2017-18, Work No: 12

- (a). Name of Procuring Agency District Municipal Corporation (West), Karachi
- (b). Brief Description of Works Repair of Pot Holes & Tranches near Ibrahim Ali Bhai School in Orangi Zone DMC (West).
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 7,15,692/- + O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S:

CONTRACTOR


EXECUTIVE ENGINEER(B&R)
ORANGI Zone, DMC(West)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)



**DISTRICT MUNICIPAL CORPORATION
ORANGI ZONE, KARACHI**

(WEST),

Sector 11/E Shahrah-e-Orangi, Karachi

Phone: 36697869 & 36660102

BIDDING DATA

NIT No: 04/2017-18, Work No: 13

- (a). Name of Procuring Agency District Municipal Corporation (West), Karachi
- (b). Brief Description of Works Repair of Pot Holes & Tranches & Other work near sharah-e-Orangi in Orangi Zone, DMC (West).
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 7,12,822/- + O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S: _____

CONTRACTOR

EXECUTIVE ENGINEER(B&R)
ORANGI Zone, DMC(West)

**Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)**



DISTRICT MUNICIPAL CORPORATION
ORANGI ZONE, KARACHI

(WEST),

Sector 11/E Shahrah-e-Orangi, Karachi
Phone: 36697869 & 36660102

BIDDING DATA

NIT No: 04/2017-18, Work No: 14

- (a). Name of Procuring Agency District Municipal Corporation (West), Karachi
- (b). Brief Description of Works Repair & Improvement of Pot Holes Repair of Metro Cinema to Qasba More in Orangi Zone DMC (West).
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 7,19,382/- + O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S: _____

CONTRACTOR


EXECUTIVE ENGINEER(B&R)
ORANGI Zone, DMC(West)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)




DISTRICT MUNICIPAL CORPORATION (WEST),
ORANGI ZONE, KARACHI

Sector 11/E Shahrah-e-Orangi, Karachi
Phone: 36697869 & 36660102

BIDDING DATA
NIT No: 04/2017-18, Work No: 15

- (a). Name of Procuring Agency District Municipal Corporation (West), Karachi
- (b). Brief Description of Works Rehabilitation & Improvement of Pot Holes & Tranches & other Work in Orangi Zone, DMC (West).
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 7,20,321/- + O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S: _____

CONTRACTOR


EXECUTIVE ENGINEER(B&R)
ORANGI Zone, DMC(West)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)



**DISTRICT MUNICIPAL CORPORATION (WEST),
ORANGI ZONE, KARACHI**

Sector 11/E Shahrah-e-Orangi, Karachi
Phone: 36697869 & 36660102

**BIDDING DATA
NIT No: 04/2017-18, Work No: 16**

- (a). Name of Procuring Agency District Municipal Corporation (West), Karachi
- (b). Brief Description of Works P/L Main Holes Covers in different dia & other work in Orangi Zone, DMC (West)
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 7,14,732/- + O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S: _____

CONTRACTOR

EXECUTIVE ENGINEER(B&R)
ORANGI Zone DMC(West)
Executive Eng (B&R) Orangi Zone
D.M.C. (WEST)



**DISTRICT MUNICIPAL CORPORATION (WEST),
ORANGI ZONE, KARACHI**

Sector 11/E Shahrah-e-Orangi, Karachi
Phone: 36697869 & 36660102

**BIDDING DATA
NIT No: 04/2017-18, Work No: 17**

- (a). Name of Procuring Agency District Municipal Corporation (West), Karachi
- (b). Brief Description of Works Improvement of C.C & other work in Sector 11-E & in Orangi Zone, DMC (West).
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 7,14,382/- + O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S:

CONTRACTOR

EXECUTIVE ENGINEER(B&R)
ORANGI Zone DMC(West)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)



DISTRICT MUNICIPAL CORPORATION (WEST),

ORANGI ZONE, KARACHI

Sector 11/E Shahrah-e-Orangi, Karachi

Phone: 36697869 & 36660102

BIDDING DATA

NIT No: 04/2017-18, Work No: 18

- (a). Name of Procuring Agency: District Municipal Corporation (West), Karachi
- (b). Brief Description of Works: P/L Rcc Ring Slab & other work at different places in Orangi Zone, DMC (West).
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 7,18,952/- + O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S:

CONTRACTOR

EXECUTIVE ENGINEER (B&R)
ORANGI Zone, DMC (West)
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)



ORANGI ZONE, KARACHI

Sector 11/E Shahrah-e-Orangi, Karachi

Phone: 36697869 & 36660102

BIDDING DATA

NIT No: 04/2017-18, Work No: 19

- (a). Name of Procuring Agency: District Municipal Corporation (West), Karachi
- (b). Brief Description of Works: Rehabilitation and Improvement of Sewerage System & pre cast slab near old ice depoo in Orangi Zone, DMC (West).
- (c). Procuring Agency's address: Sector 11-E Shahrah-e-Orangi Karachi
- (d). Estimated Cost: 7,19,521/- + O/R
- (e). Amount of Bid Security: 20,000/-
- (f). Period of Bid Validity (days): 90 Days
- (g). (i). Security Deposit:-(i/c bid security): 02.00% of Contract/Sanction Amount
(ii). 8% Retention Money of bill amount will be deducted from Running Bill.
- (h). Percentage, if any, to be deducted from bills : 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time : 30.10.2017 at 11:30 AM
- (j). Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R), Orangi Zone, DMC(West), Karachi, at Sector 11-E Shahrah-e-Orangi, Karachi at 12:00 Noon On:30.10.2017.
- (k). Time for Completion from written order of commence: 45 Days
- (l). Liquidity damages: Rs: 500/- Per Day
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Tender Cost Vide Pay Order No: _____ Dated: _____
Amount: Rs: 1000/- (Rupees: One Thousand Only).
- (n). Earnest Money Vide Pay Order No: _____ Dated: _____
Amount: _____
- (o). Bidding Document issued to: M/S: _____

CONTRACTOR


EXECUTIVE ENGINEER(B&R)
ORANGI Zone, DMC(West)
Executive Engg
(B&R) Orangi Zone
D.M.C. (WEST)

**ANNUAL PROCUREMENT PLAN
(DISTRICT MUNICIPAL CORPORATION WEST)
FINANCIAL YEAR 2017-2018**


S.No :	Name of Scheme	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New Work (components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated/ Actual Date of Advertisement	Anticipated/ Actual Date of Start
a	b	c	d	e	f	g	h	i	j	k
1	P/F Rcc Main Hole covers & Ring Slab in U.C # 38 & U.C # 39 Surjani Town.	10,00,000	10,00,000	-----	9,95,801/-	9,95,801/-	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
2	Cleaning of Sewerage line by winching in Yousuf Goth near Imam Bargha Hyder-e-Karar & other places in Surjani Town Orangi Zone	10,00,000	10,00,000	-----	8,65,750/- +O/R	8,65,750/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
3	P/L Aggregate base Course & Other Work near Imam Bargha Dur-e- Batool Imam Bargha Hur & Other places in Khuda ki Basti in Orangi Zone Surjani Town.	10,00,000	10,00,000	-----	8,66,620 /- +O/R	8,66,620 /- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
4	Repair of Main Link Road near Rizwan Steel Shop in Orangi Zone, DMC (West).	10,00,000	10,00,000	-----	7,15,252/- +O/R	7,15,252/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
5	Improvement of Link Road & Different Work near Mobile Market & in Sector 11 ½ in Orangi Zone, DMC (WEST).	10,00,000	10,00,000	-----	7,16,752/- +O/R	7,16,752/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
6	Rehabilitation and Improvement of link Road & Other work near Habib Bank Qatar in Orangi Zone DMC (West).	10,00,000	10,00,000	-----	7,10,952/- +O/R	7,10,952/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course

(2)

7	P/L Aggregate base Course & Other Work in Pakhtoonabad Haji Malik Goth & Other Area in U.C # 38.	10,00,000	10,00,000	-----	8,72,666/- +O/R	8,72,666/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
8	Improvement of Link Road & Pot Holes in Sector 11 ½ in Orangi Zone, DMC (West).	10,00,000	10,00,000	-----	7,13,402/- +O/R	7,13,402/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
9	Rehabilitation and Improvement of Road in Orangi Zone, DMC (West).	10,00,000	10,00,000	-----	7,18,321/- +O/R	7,18,321/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
10	P/L Aggregate base Course & Other Work in Sector 5,7 & other Area in U.C # 39 Surjani Town Orangi Zone	10,00,000	10,00,000	-----	8,78,086/- +O/R	8,78,086/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
11	Repair of Pot Holes & Tranches & other work in Orangi Zone DMC (West)	10,00,000	10,00,000	-----	7,11,022/- +O/R	7,11,022/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
12	Repair of Pot Holes & Tranches near Ibrahim Ali Bhai School in Orangi Zone DMC (West).	10,00,000	10,00,000	-----	7,15,692/- +O/R	7,15,692/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
13	Repair of Pot Holes & Tranches & Other work near sharah-e-Orangi in Orangi Zone, DMC (West).	10,00,000	10,00,000	-----	7,12,822/- +O/R	7,12,822/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
14	Repair & Improvement of Pot Holes Repair of Metro Cinema to Qasba More in Orangi Zone DMC (West).	10,00,000	10,00,000	-----	7,19,382/- +O/R	7,19,382/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
15	Rehabilitation & Improvement of Pot Holes & Tranches & other Work in Orangi Zone, DMC (West).	10,00,000	10,00,000	-----	7,20,321/- +O/R	7,20,321/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
16	P/L Main Holes Covers in different dia & other work in Orangi Zone, DMC (West).	10,00,000	10,00,000	-----	7,14,732/- +O/R	7,14,732/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course

(3)

17	Improvement of C.C & other work in Sector 11-E & in Orangi Zone, DMC (West).	10,00,000	10,00,000	-----	7,14,382/- +O/R	7,14,382/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
18	P/L Rcc Ring Slab & other work at different places in Orangi Zone, DMC (West).	10,00,000	10,00,000	-----	7,18,952/- +O/R	7,18,952/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course
19	Rehabilitation and Improvement of Sewerage System & pre cast slab near old ice depoo in Orangi Zone, DMC (West)	10,00,000	10,00,000	-----	7,19,521/- +O/R	7,19,521/- +O/R	Works and Services	SPPRA Rule 15(b) & 16	30.10.2017	In due course


**Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)**



DISTRICT MUNICIPAL CORPORATION KARACHI WEST
SECTOR 11-E SHAHRAH-E-ORANGI
TEL: 36697869 & 36660102
FAX: 36762519

No: M.C/DMC/W/P.S/ 55 /2017

Dated: 09/03/2017

To,

The Secretary,
Local Government Department,
Government of Sindh,
KARACHI .

PROCUREMENT COMMITTEE

In accordance with Rule-7 of Sindh Public Procurement Rules 2010 a procurement committee comprising following officers is hereby constitute.

DISTRICT MUNICIPAL CORPORATION SITE ZONE

- | | | |
|----|--|-----------|
| 1. | Superintending Engineer DMC (West) BS-19 | Chairman |
| 2. | Executive Engineer / Director (Concerned) DMC (West) BS-18 | Secretary |
| 3. | Executive Engineer (Sewerage) KW&SB BS-18 | Member |

DISTRICT MUNICIPAL CORPORATION ORANGI ZONE

- | | | |
|----|--|-----------|
| 1. | Superintending Engineer DMC (West) BS-19 | Chairman |
| 2. | Executive Engineer / Director (Concerned) DMC (West) BS-18 | Secretary |
| 3. | Assistant Director S.B.C.A BS-18 | Member |

DISTRICT MUNICIPAL CORPORATION KEAMARI ZONE

- | | | |
|----|--|-----------|
| 1. | Superintending Engineer DMC (West) BS-19 | Chairman |
| 2. | Executive Engineer / Director (Concerned) DMC (West) BS-18 | Secretary |
| 3. | Executive Engineer (Sewerage) KW&SB BS-18 | Member |


DISTRICT MUNICIPAL CORPORATION BALDIA ZONE

- | | | |
|----|--|-----------|
| 1. | Superintending Engineer DMC (West) BS-19 | Chairman |
| 2. | Executive Engineer / Director (Concerned) DMC (West) BS-18 | Secretary |
| 3. | Executive Engineer (Sewerage) KW&SB BS-18 | Member |

Function and responsibilities of procurement committee is as under.

1. Preparing bidding documents
2. Carrying out technical as well as financial evaluation of the bids
3. Preparing evaluation report as provided in Rule-45
4. Making recommendation for the award of contract to the competent authority
5. Perform any other function ancillary and incidental to the above.

The committee so constituted will be responsible to act strictly in accordance with Sindh Public Procurement Rules.



MUNICIPAL COMMISSIONER
DISTRICT MUNICIPAL CORPORATION
(WEST) KARACHI

Copy to: -

1. Superintending Engineer DMC (West)
2. XEN (B&R) Concerned Zone
3. XEN (Sewerage) KW&SB (West)
4. Assistant Director S.B.C.A
5. R.A.O (L.F.A) SITE Zone DMC (West)



OFFICE OF THE MUNICIPAL COMMISSIONER
DISTRICT MUNICIPAL CORPORATION KARACHI WEST

No: M.C/DMC/W/P.S/ 54 /20

Dated: 9/3/17

To,


The Secretary,
Local Government Department,
Government of Sindh,
KARACHI.

REDRESSAL COMMITTEE 2017

A Complaint redressal committee is hereby constituted with following composition to resolve the greivences & Settlement of disputes and adress the complaints of bidders as per Rule-31 of SPPRA Rules 2010 amended 2013 regarding NIT's of DMC (West) Karachi.

- | | |
|--|----------|
| 1. Administrator DMC (West) Karachi | Chairman |
| 2. Additional Account Officer AG Sindh Karachi | Member |
| 3. Superintending Engineer DMC (West) Karachi | Member |

The terms & Condition of committee are same as mentioned vide rule-31 of SPPRA rule 2010 amended 2013.


Municipal Commissioner
DISTRICT MUNICIPAL CORPORATION
(WEST) KARACHI

Copy to: -

1. Deputy Director (Enf-I) SPPRA Govt. Karachi
2. Superintending Engineer DMC (West)
3. Additional Account Officer AG Sindh Karachi

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time



allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency _____
- (b). Brief Description of Works _____
- (c). Procuring Agency's address:- _____
- (d). Estimated Cost:- _____
- (e). Amount of Bid Security:- _____ (Fill in lump sum amount
or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- _____ (Not more than sixty days).
- (g). Security Deposit:- (including bid security):- _____
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- _____
- (i). Deadline for Submission of Bids along with time :- _____
- (j). Venue, Time, and Date of Bid Opening:- _____
- (k). Time for Completion from written order of commence: - _____
- (L). Liquidity damages:- _____ (0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures)

(Executive Engineer/Authority issuing bidding document)



Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.



(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water-standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the



work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.



- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.


Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.


- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.


Divisional Accountant
(B&R) Orangi Zone
D.M.C. (WEST)

Contractor


Executive Engineer/Procuring Agency
Executive Engineer
(B&R) Orangi Zone
D.M.C. (WEST)

