

**H.E.J. RESEARCH INSTITUTE OF CHEMISTRY  
THIRD WORLD CENTER FOR CHEMICAL SCIENCES  
DR. PANJWANI CENTER FOR MOLECULAR MEDICINE AND DRUG RESEARCH  
( INTERNATIONAL CENTER FOR CHEMICAL AND BIOLOGICAL SCIENCES )  
UNIVERSITY OF KARACHI**

**NOTICE**


This is for the information of all concerned that the composition of the ICCBS "Procurement Committee" is being reconstituted due to a change in one of the External Members. Members of the reconstituted committee are as follows:

Internal (International Center for Chemical and Biological Sciences)

1. Prof. Dr. M. Shaiq Ali (Chairman)
2. Prof. Dr. Farzana Shaheen (Member)
3. Dr. Hafizur Rehman (Member)

External

4. Syed Jehnazeb, Manager Finance (Institute of Business Administration)
5. Syed Muhammad Wajeeh Zaidi, Manager IT (Institute of Business Administration)

  
**PROF. DR. M. SHAIQ ALI, T.I.**  
*Director (Acting)*

**COPY TO:-**


1. Prof. Dr. M. Shaiq Ali
2. Prof. Dr. Farzana Shaheen
3. Dr. Hafizur Rehman
4. Dr. Shakeel Ahmed (IAC)
5. Mr. Javaid Riaz
6. Accounts Section (HEJ, TWC, PCMD)
7. Mr. Haris Qureshi
8. Mr. Umair Waqar
9. Ms. Sadia Jabeen Asim
10. Mr. Anis Ur Rab Siddiqui
11. ICCBS Library In-charge

INTERNATIONAL CENTER FOR CHEMICAL AND BIOLOGICAL SCIENCES  
UNIVERSITY OF KARACHI

NOTIFICATION FOR COMPLAINT REDRESSAL COMMITTEE

In compliance of the Rule#31 of prevailing Sindh Public Procurement Rules 2010 (Amended 2013), the International Center for Chemical and Biological Sciences (University of Karachi) constitutes the Institutional "Complaint Redressal Committee" to address the complaints of bidders that may occur during the procurement proceedings. The composition of the said Committee is given as under:

- Sr. Prof. Dr. Khalid M. Khan (Convener)
- Representative of Accountant General Sindh (Member)
- An independent professional (Member)
- End User (by invitation, non signatory)
- SPPRA/Audit Advisor (by invitation, non signatory)

  
PROF. DR. M. IQBAL CHOUDHARY  
Director

## INTERNATIONAL CENTER FOR CHEMICAL AND BIOLOGICAL SCIENCES

UNIVERSITY OF KARACHI

KARACHI-75270

ANNUAL PROCUREMENT PLAN

(WORKS, GOODS &amp; SERVICES)

Financial Year 2017-18

Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurements			
							1 <sup>st</sup> Qtr	2 <sup>nd</sup> Qtr	3 <sup>rd</sup> Qtr	4 <sup>th</sup> Qtr
urchase of Cluster Server System	1 No.	Rs. 850,000/	Rs. 850,000/	Rs. 850,000/	PCMD	Single-stage single envelope (website)	/			
Supply and stallation of Fan Coil Unit	3 Nos.	Rs. 900,000/	Rs. 900,000/	Rs. 900,000/	PCMD	Single-stage single envelope (website)	/			
upply of Benchtop Centrifuge	1 No.	Rs. 900,000/	Rs. 900,000/	Rs. 900,000/	PCMD	Single-stage single envelope (website)	/			
upply of Class II iological Safety Cabinet	1 No.	Rs. 700,000/	Rs. 700,000/	Rs. 700,000/	PCMD	Single-stage single envelope (website)	/			



Supply of Chemicals	3 Nos.	Rs. 500,000/	Rs. 500,000/	Rs. 500,000/	PCMD	Single-stage single envelope (website)	/			
Purchase of Steam Sterilizer	01 No.	Rs. 5.5 million	Rs. 5.5 million	Rs. 5.5 million	HEJ	Single-stage single envelope (news paper/website)	/			
Supply of Lab Equipments	2 Nos.	Rs. 250,000/	Rs. 250,000/	Rs. 250,000/	HEJ	Single-stage single envelope (website)	/			
Supply of Equipments	2 Nos.	Rs. 700,000/	Rs. 700,000/	Rs. 700,000/	HEJ	Single-stage single envelope (website)	/			
Supply of Chemicals	30 Nos.	Rs. 1.5 million	Rs. 1.5 million	Rs. 1.5 million	TWC	Single-stage single envelope (news paper/website)	/			
Supply Body composition Analyzer	01 No.	Rs. 9 million	Rs. 9 million	Rs. 9 million	HEJ	Single-stage single envelope (news paper/website)	/			
Supply of Chemicals	41 Nos.	Rs. 990,000/-	Rs. 990,000/-	Rs. 990,000/-	HEJ	Single-stage single envelope (website)	/			
Supply of	02 Nos.	Rs. 600,000/-	Rs. 600,000/-	Rs. 600,000/-	HEJ	Single-stage single envelope	/			

Chemicals						(website)				
Supply of Chemicals	02 Nos.	Rs. 400,000/-	Rs. 400,000/-	Rs. 400,000/-	HEJ	Single-stage single envelope (website)	/			
Purchase of Chemicals and Equipments	68 Nos.	Rs. 995,000/-	Rs. 995,000/-	Rs. 995,000/-	HEJ	Single-stage single envelope (website)	/			
Purchase of Chemicals	01 No.	Rs. 500,000/-	Rs. 500,000/-	Rs. 500,000/-	HEJ	Single-stage single envelope (website)	/			
Supply and stallation of Gas ired Generator th Control Panel	01 No.	Rs. 11 million	Rs. 11 million	Rs. 11 million	TWC	Single-stage single envelope (news paper/website)	/			
Purchase of Chemicals	01 No.	Rs. 990,000/-	Rs. 990,000/-	Rs. 990,000/-	HEJ	Single-stage single envelope (website)	/			
Purchase of Chemicals	01 No.	Rs. 500,000/-	Rs. 500,000/-	Rs. 500,000/-	TWC	Single-stage single envelope (website)	/			
chase/Import of Solvents	02 Nos.	Rs. 350,000/-	Rs. 350,000/-	Rs. 350,000/-	HEJ	Single-stage single envelope (website)	/			
Purchase of Computer / Accessories	02 Nos.	Rs. 615,000/-	Rs. 615,000/-	Rs. 615,000/-	HEJ	Single-stage single envelope (website)	/			

Purchase of Chemicals	69 Nos.	Rs. 990,000/-	Rs. 990,000/-	Rs. 990,000/-	HEJ	Single-stage single envelope (website)	/			
Services required for ERP	01 No.	Rs. 17 million	Rs. 17 million	Rs. 17 million	HEJ	QCBM (news paper/website)	/			
Purchase of DC Inverter AC	12 Nos.	Rs. 960,000/-	Rs. 960,000/-	Rs. 960,000/-	HEJ	Single-stage single envelope (website)	/			
Purchase of Equipment	05 Nos.	Rs. 200,000/-	Rs. 200,000/-	Rs. 200,000/-	HEJ	Single-stage single envelope (website)	/			
Purchase of GPU Server	01 No.	Rs. 450,000/-	Rs. 450,000/-	Rs. 450,000/-	PCMD	Single-stage single envelope (website)	/			
Purchase of Scientific equipments and Laboratory Supplies	02 Nos.	Rs. 1.25 million	Rs. 1.25 million	Rs. 1.25 million	PCMD	Single-stage single envelope (news paper/website)	/			
Paint and other renovation work	01 No.	Rs. 2.2 million	Rs. 2.2 million	Rs. 2.2 million	HEJ	Single-stage single envelope (news paper/website)	/			
Purchase of Chemicals	63 Nos.	Rs. 990,000/-	Rs. 990,000/-	Rs. 990,000/-	HEJ	Single-stage single envelope (website)	/			



Supply and Installation of Equipments	04 Nos.	Rs. 12 million	Rs. 12 million	Rs. 12 million	HEJ	Single-stage single envelope (news paper/website)	/			
Purchase of Chemicals	30 Nos.	Rs. 1.44 million	Rs. 1.44 million	Rs. 1.44 million	TWC	Single-stage single envelope (news paper/website)	/			
Purchase / Import of Machinery / Equipments	02 Nos.	Rs. 24 million	Rs. 24 million	Rs. 24 million	HEJ	Single-stage single envelope (news paper/website)	/			
Purchase of Chemicals and Equipments	68 Nos.	Rs. 995,000/-	Rs. 995,000/-	Rs. 995,000/-	HEJ	Single-stage single envelope (website)	/			
Purchase / Import Lab Equipments	02 Nos.	Rs. 250,000/-	Rs. 250,000/-	Rs. 250,000/-	HEJ	Single-stage single envelope (website)	/			
Purchase of Chemicals	02 Nos.	Rs. 400,000/-	Rs. 400,000/-	Rs. 400,000/-	HEJ	Single-stage single envelope (website)	/			
Purchase of Chemicals	01 No.	Rs. 650,000/-	Rs. 650,000/-	Rs. 650,000/-	HEJ	Single-stage single envelope (website)	/			
Purchase of Chemicals	02 Nos.	Rs. 950,000/-	Rs. 950,000/-	Rs. 950,000/-	HEJ	Single-stage single envelope (website)	/			

Purchase of Chemicals	03 Nos.	Rs. 900,000/-	Rs. 900,000/-	Rs. 900,000/-	HEJ	Single-stage single envelope (website)	/			
Purchase of Equipments	06 Nos.	Rs. 9 million	Rs. 9 million	Rs. 9 million	HEJ	Single-stage single envelope (news paper/website)	/			
urchase / Import of Machinery / Equipments	10 Nos.	Rs. 19 million	Rs. 19 million	Rs. 19 million	HEJ	Single-stage single envelope (news paper/website)	/			
Purchase of Equipments	01 No.	Rs. 5.3 million	Rs. 5.3 million	Rs. 5.3 million	HEJ	Single-stage single envelope (news paper/website)	/			
Purchase of Chemicals	01 No.	Rs. 500,000/-	Rs. 500,000/-	Rs. 500,000/-	TWC	Single-stage single envelope (website)	/			
onstruction of Girls Hostel	01 No.	Rs. 75 million	Rs. 75 million	Rs. 75 million	TWC	Single-stage single envelope (news paper/website)	/			
ecurity Services required	01 No.	Rs. 13.5 million	Rs. 13.5 million	Rs. 13.5 million	HEJ	Single-stage single envelope (news paper/website)		/		
urchase of Safety	05 Nos.	Rs. 200,000/-	Rs. 200,000/-	Rs. 200,000/-	HEJ	Single-stage		/		



Equipments						single envelope (news paper/website)				
Purchase of Scientific Equipment	01 No.	Rs. 600,000/-	Rs. 600,000/-	Rs. 600,000/-	PCMD	Single-stage single envelope (website)		/		
Consultancy for Detailed design and supervision of the Laboratory Building under the project establishment of National Facility for Laboratory Animal search and care at PCMD"	01 No.	Rs. 5 million	Rs. 5 million	Rs. 5 million	PCMD	QCBM (news paper/website)		/		
Supply of Scientific Equipments	02 Nos.	Rs. 2 million	Rs. 2 million	Rs. 2 million	PCMD	Single-stage single envelope (news paper/website)		/		
Supply of Scientific Equipments	06 Nos.	Rs. 25 million	Rs. 25 million	Rs. 25 million	PCMD	Single-stage single envelope (news paper/website)		/		
Supply of Chemicals	01 No.	Rs. 500,000/-	Rs. 500,000/-	Rs. 500,000/-	HEJ	Single-stage single envelope (website)		/		

Supply of Chemicals	01 No.	Rs. 500,000/-	Rs. 500,000/-	Rs. 500,000/-	HEJ	Single-stage single envelope (website)		/		
Purchase of Electrical Industrial Dough mixer	01 No.	Rs. 360,000/-	Rs. 360,000/-	Rs. 360,000/-	HEJ	Single-stage single envelope (website)		/		
Purchase/Import of Chemicals	02 Nos.	Rs. 2.5 million	Rs. 2.5 million	Rs. 2.5 million	HEJ	Single-stage single envelope (news paper/website)		/		
Purchase of Chemicals	69 Nos.	Rs. 990,000/-	Rs. 990,000/-	Rs. 990,000/-	HEJ	Single-stage single envelope (website)		/		
Purchase of Chemicals	05 No.	Rs. 805,000/-	Rs. 805,000/-	Rs. 805,000/-	HEJ	Single-stage single envelope (website)		/		
Purchase of Computer Workstation	01 No.	Rs. 700,000/-	Rs. 700,000/-	Rs. 700,000/-	HEJ	Single-stage single envelope (website)		/		
Construction of Overhead water tank	01 No.	Rs13.5 million	Rs13.5 million	Rs13.5 million	HEJ	Single-stage single envelope (news paper/website)		/		
Supply of Equipments	03 Nos.	Rs 2 million	Rs 2 million	Rs 2 million	HEJ	Single-stage single envelope (news paper/website)		/		



Supply of -80 c freezer	01 No.	Rs 850,000/-	Rs 850,000/-	Rs 850,000/-	HEJ	Single-stage single envelope (website)		/		
Supply and installation of NMR Consoles	03 Nos.	Rs 8 million	Rs 8 million	Rs 8 million	HEJ	Single-stage single envelope (news paper/website)		/		
Service and maintenance of CCTV System	01 No.	Rs 3 million	Rs 3 million	Rs 3 million	HEJ	Single-stage single envelope (news paper/website)		/		
Purchase of refrigerated centrifuge	01 No.	Rs 500,000/-	Rs 500,000/-	Rs 500,000/-	PCMD	Single-stage single envelope (website)		/		
Purchase / Import of Machinery / Equipment	02 Nos.	Rs 5 million	Rs 5 million	Rs 5 million	HEJ	Single-stage single envelope (news paper/website)		/		
Purchase / Import of Machinery / Equipment	02 Nos.	Rs 11 million	Rs 11 million	Rs 11 million	HEJ	Single-stage single envelope (news paper/website)		/		
Purchase / Import of Machinery / Equipment	02 Nos.	Rs. 250,000/-	Rs. 250,000/-	Rs. 250,000/-	HEJ	Single-stage single envelope (website)		/		
Purchase of Chemicals	03 Nos.	Rs. 900,000/-	Rs. 900,000/-	Rs. 900,000/-	HEJ	Single-stage single envelope		/		

						(website)				
Purchase of GPU based server	01 No.	Rs. 2.2 million	Rs. 2.2 million	Rs. 2.2 million	HEJ	Single-stage single envelope (news paper/website)		/		
Purchase of UV-VIS spectrophotometer	01 No.	Rs. 950,000/-	Rs. 950,000/-	Rs. 950,000/-	HEJ	Single-stage single envelope (website)		/		
Purchase of different capillary columns	04 Nos.	Rs. 600,000/-	Rs. 600,000/-	Rs. 600,000/-	HEJ	Single-stage single envelope (website)		/		
Purchase of Air conditioners	03 Nos. (64 units)	Rs. 5 million	Rs. 5 million	Rs. 5 million	HEJ (Project)	Single-stage single envelope (news paper/website)		/		
Supply, installation furniture/fixture for incubate building	01 No.	Rs. 13.5 million	Rs. 13.5 million	Rs. 13.5 million	HEJ (Project)	Single-stage single envelope (news paper/website)		/		
Supply of various columns	04 Nos.	Rs. 300,000/-	Rs. 300,000/-	Rs. 300,000/-	HEJ	Single-stage single envelope (website)		/		
Supply of various chemicals (CMP-N-acetyneuraminic acid sodium salt...)	30 Nos.	Rs. 1.5 million	Rs. 1.5 million	Rs. 1.5 million	TWC	Single-stage single envelope (news paper/website)		/		

