

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,

JAMSHORO - 76062, SINDH, PAKISTAN

Phone / Fax No. +92 22 2771403

Email: nadeem.soomro@admin.muett.edu.pk

ISO 2001:2008
CERTIFIED

DEPUTY DIRECTOR
(Procurement)

“SAY NO TO CORRUPTION”

No. & Dated: DD(Proc.)/MUET/JAM/-315. 31-10-1017

NOTICE INVITING TENDERS

All the interested Contractors / Firms / Parties / Suppliers, Manufacturers and Sole Distributors meeting eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of Works and Services and registration with Pakistan Engineering Council as the case may be and not black listed in any procuring agency or authority, are invited to participate in full / item rate tender for the following works:

S#	Name of Work	Estimated Cost	Tender Fee	Completion Time	Earnest Money	Date of Purchase	Date of Submission of Bids	Purchase From
1.	Repairing & Maintenance of Offices of Research Innovation & Commercialization (ORIC), MUET Jamshoro.	0.923 (M)	1,000	03 Months	5%	07-11-2017 To 22-11-2017	23-11-2017	Executive Engineer (Maintenance)
2.	Providing of Data Points in the Offices of Innovation & Entrepreneurship Center and Splicing of Existing Data Cables to Central Room, MUET, Jamshoro.	0.171 (M)	1,000	02 Months	5%	07-11-2017 To 22-11-2017	23-11-2017	Executive Engineer (Development)
3.	Procurement of Gold Medals, Silver Medals and Shields (Crystal / Wooden), MUET, Jamshoro.	0.800 (M)	1,000	01 Month	5%	07-11-2017 To 22-11-2017	23-11-2017	Controller of Examinations
4.	Procurement of Academic Gowns (Complete) on rent Basis.	0.200 (M)	1,000	01 Month	5%	07-11-2017 To 22-11-2017	23-11-2017	Controller of Examinations
5.	Purchase of Material to Fabricate 100 M Steel Beds for Different Hostels, MUET, Jamshoro	0.996 (M)	1,000	01 Month	5%	07-11-2017 To 22-11-2017	23-11-2017	Deputy Director (Procurement)
6.	Purchase of Material to Fabricate 70 Car Sheds.	0.994 (M)	1,000	01 Month	5%	07-11-2017 To 22-11-2017	23-11-2017	Deputy Director (Procurement)


The terms and conditions are given as under:-

1. The tender documents can be had for S.No. 1 from the office of Executive Engineer (Maintenance), S.No. 2 from the office of Executive Engineer (Development), S.No. 3 & 4 from the office of Controller of Examinations and for S.No. 5 & 6 from the office of Deputy Director (Procurement) or can be downloaded from SPPRA website i.e. www.pprasinhd.gov.pk and University website www.muett.edu.pk tenders-notice on the payment noted above (non-refundable) on any working day except the day of opening of tenders. The sealed tenders on prescribed proforma along with 5% earnest money of total bid in the form of Pay Order in favour of Executive Engineer (Maintenance) for S.No. 1 by 23-11-2017 upto 11.00 (A.M) and same will be opened on the same day @ 11.30 (A.M). Executive Engineer (Development) for S.No. 2 by 23-11-2017 upto 11.30 (A.M) and same will be opened on the same day @ 12.00 (Noon). Controller of Examinations for S.No. 3 & 4 by 23-11-2017 upto 12.00 (Noon) and same will be opened on the same day @ 12.30 (P.M) and Deputy Director (Procurement) for S.No. 5 & 6 by 23-11-2017 upto 12.30 (P.M) and same will be opened on the same day @ 01.00 (P.M) in respective offices, in presence of the Contractors / Suppliers/

representatives, who so ever will be present at that time. In case of any unforeseen situation resulting in closure of office on the date of opening or if Government declares Holiday the tender shall be submitted / opened on the next working day at the same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not be considered in the competition.

2. The Method of Procurement is Single Stage - One Envelope Procedure
3. The Bidders should have atleast 05 years successful experience of same service of any university or large organization.
4. The Bidders should register with tax paying agencies which would be verified by concerned agencies.
5. The Bidders should have atleast Rs. 500,000.00 annual turnover which would be verified by bank statement.

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010 and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under Rule-25" of said Rules.

A handwritten signature in black ink, followed by the date '31/10/2017' written in a similar style.

Deputy Director (Procurement),
Mehran University of Engg. & Tech. Jamshoro.
Phone No. 022-2109010 Fax: 022-2771403
Email: nadeem.soomro@admin.muet.edu.pk



Reference

This office notification No.Estt:(Teach:)/-819 of 2017 dated 24.05.2017

NOTIFICATION

No.Estt:(Teach:)/- 1131 of 2017. With reference to above, it is notified for the general information of all concerned that the Vice Chancellor, Mehran University of Engineering & Technology, Jamshoro has re-constituted Bid Opening Committee / Procurement Committee consisting of the following members: -

1. The Executive Officer concerned, Convenor
(Director / Chairman / Sectional Head
of the Department / Institute / Section,
MUET, Jamshoro.
2. The Project Director, Member
Peoples Medical University,
Shaheed Benazirabad.
3. The Deputy Director (Procurement), Member / Secretary
MUET, Jamshoro

The Terms of References (ToRs) of the above committee shall be to run routine activities of bid opening as per Rule – 7 of SPPRA Rules, 2010 (Amended 2017), Government of Sindh.

REGISTRAR

Copy f.w.cs to:

1. All Committee Members.
2. The Secretary to Vice Chancellor, MUET, Jamshoro.
3. The Secretary to Pro Vice Chancellor, MUET, Jamshoro.
4. Master File.
5. Personal File.



Reference

This office Notification No.Esst:(Teach:)/-792 of 2016 dated 14.12.2016

NOTIFICATION

No.Esst:(Teach:)/-818 of 2017. In continuation to above, it is notified for the general information of all concerned that Vice Chancellor, Mehran University of Engineering & Technology, Jamshoro has re-constituted Complaint Redressal Committee consisting of the following members: -


1. Mr. Saghir Ahmed Memon, Convenor
Director (Works & Strategic Planning)
Project Directorate,
MUET, Jamshoro.
2. Mr. Qamaruddin Solangi, Member
The Divisional Accounts Officer,
Provincial Coastal Highway Division,
Government of Sindh,
Hyderabad.
3. Mr. Ali Gohar Abro. Member
The Executive Engineer.
Education Works Department.
Government of Sindh,
Matiani

The Terms of References (ToRs) of the above committee shall be to address the complaints of bidders / contractors that may occur during the procurement proceedings as per SPPRA Rules, 2010 (Amended 2017), Government of Sindh.

REGISTRAR

Copy f.w.cs to:

1. All Committee Members.
2. The Secretary to Vice Chancellor, MUET, Jamshoro.
3. The Secretary to Pro Vice Chancellor, MUET, Jamshoro.
4. Master File.
5. Personal File.



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO

ANNUAL PROCUREMENT PLAN 2017-2018

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)	
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr		
1	Deployment of Out Source Security at Mehran University of Engineering & Technology, Shaheed Z.A Bhutto, Campus Khairpur Mir's.			8.00 (M)	8.00 (M)	ADP	Open Bid	July-17					
2	Extension of Academic Building Block 01 to facilitate the Department of Mining, Industrial and Metallurgy Engineering at MUEET, Jamshoro.			53.854 (M)	53.854 (M)	ADP	Pre- Qualified Contractor	July-17					
3	Extension of Academic Building Block 02 to facilitate the Institute of PKNG Engineering, Electronics Engineering and Computer Engineering Departments at MUEET, Jamshoro.			53.854 (M)	53.854 (M)	ADP	Pre- Qualified Contractor	July-17					
4	Construction of Mehran University Science & Technology Park, MUEET, Jamshoro.			30.726	30.726	ADP	Pre- Qualified Contractor	July-17					
5	Supplying Furniture in the Office of Faculty Members of Metallurgy & Materials Engineering Department of MUEET, Jamshoro.			0.348 (M)	0.348 (M)	ADP	Open Bid	Aug-17					
6	Repair & Maintenance Work of Bungalow # B-04 of New Senior Staff Residential Colony of MUEET, Jamshoro.			0.499 (M)	0.499 (M)	ADP	Open Bid	Aug-17					
7	Construction of Underground Water Tank Between Industrial Engineering & Management and Mining Engineering Department of MUEET, Jamshoro.			0.959 (M)	0.959 (M)	ADP	Open Bid	Aug-17					
8	Coloring & Essential Repair Work at Corridor of Mechanical Engineering Department of MUEET, Jamshoro.			0.180 (M)	0.180 (M)	ADP	Open Bid	Aug-17					

S#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Rem (if a	
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr		
9	Procurement of Material Required for 120 Single Door Almirah for Sachal Samast Hostel of MUET, Jamshoro			0.944 (M)	0.944 (M)	ADP	Open Bid	Aug-17					
10	Repairing of Pajero Jeep Vehicle No. HJ-564 of MUET, Jamshoro			0.450 (M)	0.450 (M)	ADP	Open Bid	Aug-17					
11	Supply of the Petrol, Diesel, CNG and Mobil Oil at MUET, Jamshoro					ADP	Open Bid	Aug-17					
12	Construction of Underground Water Tank at Central Canteen of MUET, Jamshoro.			1.275 (M)	1.275 (M)	ADP	Open Bid	Sep-17					
13	Procurement of Research Equipment for Textile Engineering Department under HEC Technology Development Fund (TDF) at MUET, Jamshoro			8.890 (M)	8.890 (M)	ADP	Open Bid	Sep-17					
14	Procurement of Transmission Equipment for Campus FM Radio at MUET, Jamshoro			6.000 (M)	6.000 (M)	ADP	Open Bid	Sep-17					
15	Modification of the Existing Cubicles of the Faculty members in USPC/AS-W Building at MUET, Jamshoro.			1.141 (M)	1.141 (M)	ADP	Open Bid	Sep-17					
16	Repairing & Maintenance of Lavatory Blocks of A.Q Afghan Hostel of MUET, Jamshoro.			0.523 (M)	0.523 (M)	ADP	Open Bid	Oct-17					
17	Repair & Maintenance Work of Quarter No: D-3 New Residential Colony at MUET, Jamshoro.			0.298 (M)	0.298 (M)	ADP	Open Bid	Oct-17					
18	Procurement of Lab Equipment (Under HEC Startup Research Grant (SRGP # 13350) of MUET, Jamshoro.			0.201 (M)	0.201 (M)	ADP	Open Bid	Oct-17					

S#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
19	Construction of Underground Water Tank between Chemical Engineering & Metallurgy & Materials Engineering Department of MUEET, Janshoro.			0.959 (M)	0.959 (M)	ADP	Open Bid		Oct-17			
20	Repairing & Maintenance Work of Quarter # D-5 of New Junior Staff Residential Colony of MUEET, Janshoro.			0.199 (M)	0.199 (M)	ADP	Open Bid		Oct-17			
21	Repairing & Maintenance Work of Quarter # D-12 of New Junior Staff Residential Colony of MUEET, Janshoro.			0.298 (M)	0.298 (M)	ADP	Open Bid		Oct-17			
22	Repairing & Maintenance Work of Quarter # C-3 of New Junior Staff Residential Colony of MUEET, Janshoro.			0.298 (M)	0.298 (M)	ADP	Open Bid		Oct-17			
23	Renovation of Rack Machine Lab. and Construction of Small Room (Gas Cylinder Storage Room) for New (oil Testing Equipment at Mining Engineering Department of MUEET, Janshoro.			1.790 (M)	1.790 (M)	ADP	Open Bid		Oct-17			
24	Procurement of Sports Material for the Annual Demand 2017-2018 of Directorate of Sports, MUEET, Janshoro.			3.00 (M)	3.00 (M)	ADP	Open Bid		Oct-17			
25	Supply of Other Logistic Arrangement Including Electric Works (Pedestal Fans), Audio Video System, Food & Refreshment ETC. For Conducting 21st Convocation-2017 in the University.			1.050 (M)	1.050 (M)	ADP	Open Bid		Oct-17			
26	Repairing & Maintenance Of Office of Research Innovation & Commercialization (ORIC), MUEET, Janshoro.			0.923 (M)	0.923 (M)	ADP	Open Bid		Oct-17			

S#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
27	Providing of Data Points in the Offices of Innovation & Entrepreneurship Center and Shifting of Existing Data Cables to Central Room, MUET, Jamshoro.			0.171 (M)	0.171 (M)	ADP	Open Bid		Oct-17			
28	Procurement of Gold Medals, Silver Medals and Shields (Crystal / Wooden), MUET Jamshoro.			0.800 (M)	0.800 (M)	ADP	Open Bid		Oct-17			
29	Procurement of Academic Gowns (complete) on rent Basis.			0.200 (M)	0.200 (M)	ADP	Open Bid		Oct-17			
30	Purchase of Material to Fabricate 100 M Steel Beds for Different Hostels, MUET, Jamshoro			0.996 (M)	0.996 (M)	ADP	Open Bid		Oct-17			
31	Purchase of Material to Fabricate 70 Car Sheds.			0.994 (M)	0.994 (M)	ADP	Open Bid		Oct-17			
32	Supplying / Purchase of Furniture Articles for various offices & Departments.			2.000 (M)	2.000 (M)	ADP	Open Bid		Nov-17			
33	Construction of underground water tanks at different Departments, Jamshoro.			1.910 (M)	1.91 (M)	ADP	Open Bid		Nov-17			
34	Construction of cemented path at various places of MUET, Jamshoro.			3.561 (M)	3.561 (M)	ADP	Open Bid		Nov-17			
35	Essential Repair & Maintenance work of Unit Processing Lab of Chemical Engineering Department of MUET, Jamshoro.			2.500 (M)	2.500 (M)	ADP	Open Bid		Nov-17			
36	Construction of 02#s new Water Storage Tanks at Filter Plant of MUET, Jamshoro.			12.500 (M)	12.500 (M)	ADP	Open Bid		Nov-17			
37	Construction / Development of Road near Institute of Petroleum & Natural Gas & English Language Development Center of MUET, Jamshoro.			6.000 (M)	6.000 (M)	ADP	Open Bid		Nov-17			
38	Construction of cemented path, partition wall & maintain lawn of Mechanical Engineering Department of MUET, Jamshoro.			1.500 (M)	1.500 (M)	ADP	Open Bid		Nov-17			

S#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
39	Construction of Partition wall & cemented concrete floor at back side of Basic Science & Related Studies Dept. & Cemented path between Mechanical Workshop I & II of MUET, Jamshoro.			2,500 (M)	2,500 (M)	ADP	Open Bid		Nov-17			
40	Rehabilitation of Institute of Petroleum & natural Gas Engineering of MUET, Jamshoro.			9,500 (M)	9,500 (M)	ADP	Open Bid		Nov-17			
41	Procurement of Furniture, Fixture			1.0 (M)	1.0 (M)		Open Bid		Nov-17			
42	Rehabilitation of Chemical Engineering Department of MUET, Jamshoro.			7,500 (M)	7,500 (M)	ADP	Open Bid		Nov-17			
43	Rehabilitation of Metallurgy & Material Engineering Department of MUET, Jamshoro.			8,411 (M)	8,411 (M)	ADP	Open Bid		Nov-17			
44	Rehabilitation of Information Communication Processing Center (ICPC) of MUET, Jamshoro.			6,414 (M)	6,414 (M)	ADP	Open Bid		Nov-17			
45	Repairing & Maintenance of Air Conditioners of whole campus. (756 #s Split & Window Air Conditioners)			2,00 (M)	2,00 (M)	ADP	Open Bid		Nov-17			
46	Repairing & Maintenance of Water Coolers, Deep Freezers & Gasys of whole campus.			1,000 (M)	1,000 (M)	ADP	Open Bid		Nov-17			
47	Renovation Work of 02 Labs: of Metallurgy & Material Engineering Department			1,500 (M)	1,500 (M)	ADP	Open Bid		Nov-17			
48	Bungalow # A-2 (Convert into Girls Hostel)			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
49	Bungalow # A-3 (Public School)			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
50	Bungalow # B-1			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
51	Bungalow # B-2			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
52	Bungalow # A-3			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
53	Bungalow # B-7			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
54	Bungalow # B-8			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
55	Bungalow # C-17			0.40 (M)	0.40 (M)	ADP	Open Bid		Nov-17			
56	Bungalow # D-06			0.40 (M)	0.40 (M)	ADP	Open Bid		Nov-17			

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement					Rem (if a)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr		
57	Internal & External Electrification of Extension of Academic Building Block 01 to facilitate the Department of Mining, Industrial and Metallurgy Engineering at MUET, Janshoro.			8,483 (M)	8,483 (M)	ADP	Pre- Qualified Contractor		Nov-17				
58	Internal & External Electrification of Extension of Academic Building Block 02 to facilitate the Institute of P&NG Engineering, Electronics Engineering and Computer Engineering Departments at MUET, Janshoro.			8,483 (M)	8,483 (M)	ADP	Pre- Qualified Contractor		Nov-17				
59	Internal & External Electrification of Construction of Science & Technology Park, MUET, Janshoro.			7,665 (M)	7,665 (M)		Pre- Qualified Contractor		Nov-17				
60	External colour work of corridor & 04 wings of Departments: Information Communication Processing Center (ICPC) & Institute of Water Resource Engineering & Management.			5,000 (M)	5,000 (M)	ADP	Open Bid		Nov-17				
61	Rehabilitation of Industrial Engineering Department of MUET, Janshoro.			7,477 (M)	7,477 (M)	ADP	Open Bid		Nov-17				
62	Rehabilitation of Iqsa Kazi Girls Hostel of MUET, Janshoro.			5,986 (M)	5,986 (M)	ADP	Open Bid		Nov-17				
63	Rehabilitation of Auditorium Building of MUET, Janshoro.			6,000 (M)	6,000 (M)	ADP	Open Bid		Nov-17				
64	Rehabilitation of Class room # 11 & 12 of MUET, Janshoro.			4,000 (M)	4,000 (M)	ADP	Open Bid		Nov-17				
65	Repairing & Maintenance of Central Canteen, Hilltop Carteen, Tuck Shops and all KIOSKS			2,500 (M)	2,500 (M)	ADP	Open Bid		Nov-17				
66	Repairing of Transformers and L.T & 11 T Joins of whole campus.			1,000 (M)	1,000 (M)	ADP	Open Bid		Nov-17				
67	Repairing & Maintenance of Generators of whole campus.			1,000 (M)	1,000 (M)	ADP	Open Bid		Nov-17				
68	Repairing & Maintenance of Water Supply Pumps / Motors & Sanitary work.			1,000 (M)	1,000 (M)	ADP	Open Bid		Nov-17				

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Rem (if a	
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr		
69	Ground for out door games along with walking 6' wide track beside the Gymnasium			8.50 (M)	8.50 (M)	ADP	Open Bid		Nov-17				
70	Construction of 02 Water Storage Tank at Filter Plant.			12.50 (M)	12.50 (M)	ADP	Open Bid		Nov-17				
71	Construction / Development of Road near PG & ELDC.			6.0 (M)	6.0 (M)	ADP	Open Bid		Nov-17				
72	Construction Cement Path, Partition Wall & Mainain Lawn of Mechanical Engineering Department.			1.50 (M)	1.50 (M)	ADP	Open Bid		Nov-17				
73	Construction of Partition Wall & Cement Concrete Floor at back side of BS&RS Department and Cemented Path between Mechanical Workshop Building I&II.			2.50 (M)	2.50 (M)	ADP	Open Bid		Nov-17				
74	External Color Work of Corridor & 04 Wings of Departments, I (PC Centre & Institute of Irrigation.			5.0 (M)	5.0 (M)	ADP	Open Bid		Nov-17				
75	Repair & Reshaping of Road Sides Edging of Various Roads of Main Campus at M.U.E.T. Janshoro.			10.393 (M)	10.393 (M)	ADP	Open Bid		Nov-17				
76	Rehabilitation Work of Elevation of Old Admin Block.			17.141 (M)	17.141 (M)	ADP	Open Bid		Nov-17				
77	External Development of Old Admin Block.			16.0 (M)	16.0 (M)	ADP	Open Bid		Nov-17				
78	Road from Institute of Petroleum & Gas toward in-front of Institute of Information & Technology (I.I)			5.0 (M)	5.0 (M)	ADP	Open Bid		Nov-17				
79	Construction of 02 Nos. Underground Water Tank.			10.0 (M)	10.0 (M)	ADP	Open Bid		Nov-17				
80	Horticulture			8.5 (M)	8.5 (M)	ADP	Open Bid		Nov-17				
81	Approach / Bus Bay Infront of Public School			4.5 (M)	4.5 (M)	ADP	Open Bid		Nov-17				
82	Approach / Bus Bay Infront of Civil Engineering Department			6.0 (M)	6.0 (M)	ADP	Open Bid		Nov-17				
83	Bungalow # D-6			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17				
84	Quarter # B-2			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17				
85	Quarter # B-3			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17				

S#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Rem (if a
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
86	Quarter # B-4			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
87	Quarter # C-1			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
88	Quarter # C-2			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
89	Bungalow # D-6			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
90	Quarter # B-2			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
91	Quarter # B-3			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
92	Quarter # B-4			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
93	Quarter # C-1			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
94	Quarter # C-2			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
95	Quarter # B-21			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
96	Quarter # B-29			0.50 (M)	0.50 (M)	ADP	Open Bid		Nov-17			
97	Quarter # C-9			0.40 (M)	0.40 (M)	ADP	Open Bid		Nov-17			
98	Quarter # C-40			0.40 (M)	0.40 (M)	ADP	Open Bid		Nov-17			
99	Quarter # C-63			0.40 (M)	0.40 (M)	ADP	Open Bid		Nov-17			
100	Procurement of Main Store Material (Stationary Materials)			3.5 (M)	3.5 (M)		Open Bid		Jan-18			
101	Procurement of Main Store Material (Printing Materials)			0.8 (M)	0.8 (M)		Open Bid		Jan-18			
102	Procurement of Main Store Material (Sanitation Materials)			2.5 (M)	2.5 (M)		Open Bid		Jan-18			
103	Procurement of Hostels Material (Electric Material)			1.8 (M)	1.8 (M)		Open Bid		Jan-18			
104	Procurement of Hostels Material (Plumbing, Material)			1.0 (M)	1.0 (M)		Open Bid		Jan-18			
105	Procurement of Hostels Material (Carpenter's Material)			0.6 (M)	0.6 (M)		Open Bid		Jan-18			
106	Procurement of Split Air Conditioners			2.5 (M)	2.5 (M)		Open Bid		Feb-18			
107	Rehabilitation of Old Establishment Block, D.F. Section, Registrar Office.			11.475 (M)	11.475 (M)	ADP	Open Bid		Jan-18			
108	Rehabilitation of Old Pro Office.			1.147 (M)	1.147 (M)	ADP	Open Bid		Jan-18			

S#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
109	Rehabilitation of 08 Nos Class Room at Old Admin Block.			7.80 (M)	7.80 (M)	ADP	Open Bid			Jan-18		
110	Rehabilitation of Teacher Common Room.			3.40 (M)	3.40 (M)	ADP	Open Bid			Jan-18		
111	Rehabilitation of Makhdoom Hall at Old Admin Block.			3.125 (M)	3.125 (M)	ADP	Open Bid			Jan-18		
112	Rehabilitation of Mechanical Workshop.			8.50 (M)	8.50 (M)	ADP	Open Bid			Jan-18		
113	Rehabilitation of Institute of Petroleum & Natural Gas.			9.50 (M)	9.50 (M)	ADP	Open Bid			Jan-18		
114	Rehabilitation of Chemical Engineering Department.			7.50 (M)	7.50 (M)	ADP	Open Bid			Jan-18		
115	Rehabilitation of Metallurgy & Material Engineering Department.			8.50 (M)	8.50 (M)	ADP	Open Bid			Jan-18		
116	Rehabilitation of Industrial Engineering & Management Department.			7.50 (M)	7.50 (M)	ADP	Open Bid			Jan-18		
117	Rehabilitation of IC PC Centre.			3.0 (M)	3.0 (M)	ADP	Open Bid			Jan-18		
118	Rehabilitation of Hesa Quzi Girls Hostel			6.0 (M)	6.0 (M)	ADP	Open Bid			Jan-18		
119	Rehabilitation of Auditorium Building			6.0 (M)	6.0 (M)	ADP	Open Bid			Jan-18		
120	Rehabilitation of Class Room No 11 & 12			4.0 (M)	4.0 (M)	ADP	Open Bid			Jan-18		
121	Supplying / Fixing Street Lights around the Campus.			1.00 (M)	1.00 (M)	ADP	Open Bid			Jan-18		
122	Cleaning of water storage tanks at various places of MI-ET, Jamshoro.			0.500 (M)	0.500 (M)	ADP	Open Bid			Jan-18		
123	Installation of window net at the corridor & offices of Mehran University Institute of Science & Technology Development (MUISTD)			3.740 (M)	3.740 (M)	ADP	Open Bid			Mar-18		
124	Bungalow # B-3			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-18		
125	Bungalow # C-1			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-18		
126	Bungalow # C-3			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-18		
127	Bungalow # D-2			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-18		
128	Quarter # C-71			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-18		
129	Quarter # C-75			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-18		

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
130	Quarter # C-76			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-18		
131	Quarter # C-78			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-18		
132	Quarter # C-81			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-18		
133	Quarter # C-90			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-18		
134	Quarter # C-96			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-18		
135	Quarter # C-106			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-18		
136	Quarter # C-114			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-18		
NEW JUNIOR & SENIOR STAFF RESIDENTIAL COLONY												
137	Quarter # C-3			0.50 (M)	0.50 (M)	ADP	Open Bid			Apr-18		
138	Quarter # C-4			0.50 (M)	0.50 (M)	ADP	Open Bid			Apr-18		
139	Quarter # C-5			0.50 (M)	0.50 (M)	ADP	Open Bid			Apr-18		
140	Quarter # C-6			0.50 (M)	0.50 (M)	ADP	Open Bid			Apr-18		
141	Quarter # C-7			0.50 (M)	0.50 (M)	ADP	Open Bid			Apr-18		
142	Quarter # C-8			0.50 (M)	0.50 (M)	ADP	Open Bid			Apr-18		
143	Quarter # D-1			0.40 (M)	0.40 (M)	ADP	Open Bid			Apr-18		
144	Quarter # D-2			0.40 (M)	0.40 (M)	ADP	Open Bid			Apr-18		
145	Quarter # D-3			0.40 (M)	0.40 (M)	ADP	Open Bid			Apr-18		
146	Quarter # D-4			0.40 (M)	0.40 (M)	ADP	Open Bid			Apr-18		
147	Quarter # D-5			0.40 (M)	0.40 (M)	ADP	Open Bid			Apr-18		
148	Quarter # D-6			0.40 (M)	0.40 (M)	ADP	Open Bid			Apr-18		
149	Quarter # D-8			0.40 (M)	0.40 (M)	ADP	Open Bid			May-18		
150	Quarter # D-10			0.40 (M)	0.40 (M)	ADP	Open Bid			May-18		
151	Quarter # D-11			0.40 (M)	0.40 (M)	ADP	Open Bid			May-18		
152	Quarter # D-12			0.40 (M)	0.40 (M)	ADP	Open Bid			May-18		
153	Quarter # D-13			0.40 (M)	0.40 (M)	ADP	Open Bid			May-18		
154	Quarter # D-15			0.40 (M)	0.40 (M)	ADP	Open Bid			May-18		
OLD RESIDENTIAL COLONY												
155	Quarter # A-9			0.50 (M)	0.50 (M)	ADP	Open Bid			Jun-18		
156	Quarter # A-23			0.50 (M)	0.50 (M)	ADP	Open Bid			Jun-18		
157	Quarter # B-2			0.50 (M)	0.50 (M)	ADP	Open Bid			Jun-18		
158	Quarter # B-9			0.50 (M)	0.50 (M)	ADP	Open Bid			Jun-18		
159	Quarter # B-13			0.50 (M)	0.50 (M)	ADP	Open Bid			Jun-18		

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if a)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
160	Quarter # B-14			0.50 (M)	0.50 (M)	ADP	Open Bid				Jun-18	

* Subject to availability of Funds / Budget