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Programme:
Time for submission: Within fourteen (14) days* of the Commencement Date.
Form of programme: BAR CHART

Amount payable due to failure to complete shall be 0.10% per day up to a
maximum of (10%) of sum stated in the Letter of Acceptance.

(Usually the liquidated damages are set between 0.05 percent and 0.10
percent per day.)

Early Completion omitted / deleted (No bonus)
In case of earlier completion of the Work, the Contractor is entitled to be paid
bonus up-to limit and at a rate equivalent to 50% of the relevant limit and rate
of liquidated damages stated in the contract data.

Period for remedying defects
90 Days from the date of completion.

(e) Variation procedures:
Day work as per rules

Terms of Payments

(c) Interim payments: The Contractor shall submit to the Engineer monthly
statements of the estimated value of the work completed less the
cumulative amount certified previously.

()  The value of work completed comprises the value of the quantities of the
items in the Bill of Quantities completed.

(i)  Value of secured advance on the materials and valuation of variations (if
any).(N.A./R)

(ii) Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light
of later information.

(v) Retention money and other advances are to be recovered from the bill
submitted by contractor.

(a) Valuation of the Works:
On the basis of Basic Rates of Sindh Composite Schedule 2011 & Sindh
Schedule Rate 2012 & Market Rate
Percentage of retention*: five (5%)
Currency of payment: Pak. Rupees

Insurances: (As per rule)

Arbitration (As per rule)
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