



OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION KHAIRPUR.

Phone No 9280034.

No: TC/G-55/EWD/KHP;/ 258 / of 2018
KHAIRPUR, DATED: -22-3- 2018

To,

The Director (C.B) ✓
Government of Sindh
Sindh Public Procurement Regulatory Authority
KARACHI.

SUBJECT : **SUBMISSION OF NOTICE INVITING TENDER.**


The NIT vide No TC/G-55/EWD/KHP;/ 257 Dated:- 22-03-2018
alongwith following requisite document are sent herewith for hoisting on the Web site.

1. Notice Inviting Tender.
2. Notification of Procurement Committee.
3. Notification of Complaint Redressel Committee.
4. Standard Bidding Documents.
5. Annual Procurement Plan.
6. Demand Draft NBP Main Branch Khairpur GD: NO: 579135
Dated:- 24/03-2018 Amounting to RS 2000/- (Original Attached).

DA / As Above


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

1. Copy f.w.c's to the Chief Engineer, Education Works Sukkur for favour of kind information.
2. Copy f.w.c's to the Superintending Engineer, Education Works Circle Sukkur for favour of kind information.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

SPPRA INWARD DIARY
NO: 7418
DATED: 24/03/2018

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR

E.MAIL ADDRESS;-xenewdkhp.govtsindh@gmail.com.

Phone Number 9280034

NO;TC/G-55/EWD/KHP;/257

KHAIRPUR DATED:- 22-03-2018

NOTICE INVITING TENDERS

Sealed bids are invited from all interested Bidders on standard bidding documents as per Sindh Public Procurement Regulatory Authority Rules 2010.

The intending participant can purchase the set of tenders for any or all tenders as per list attached on payment of tender fee for each work from date of hosting on SPPRA website upto **11-04-2018 @ office hours** & will be received on next day **12-04-2018 upto @ 1.00 P.M** and will be opened on **2.00 P.M** same day in the presence of tender opening Procurement Committee & Bidders or their authorized representatives wish to be present at that time.

If the Executive Engineer Education Works Division Khairpur happens to be out of headquarters or Government announces a public holiday on the opening date of Bid/Tenders will be received back on the next working day upto **@ 1.00 PM** and will be opened **@ 2.00 PM** on the same day.

If any of the tendered works remain un-responded, the remaining works shall be issued and opened as under.

| ATTEMPT | Bidding Documents can <u>Be Obtained upto</u> | Date of Receipt & <u>Opening of Bids</u> |
|-----------------------|--|---|
| Second Attempt | 27-04-2018 @ 1.00 PM | 27-04-2018 @ 2.00 PM Same Day |

TERMS & CONDITIONS.

1. Tenders document shall be issued to all interested bidders and same can also be seen/downloaded from SPPRA's website at <http://e.pprasindh.gov.pk/>.
2. Tenders shall be issued to all contractors who have produced Electric License 2017 or Registration/Renewed with Pakistan Engineering Council (PEC) in appropriate Category (EE-04).
3. Registration with Income Tax Department (NTN Certificate) & Copy of CNIC.
4. Contractors should be registered with Sindh Revenue Board & holding NTN & CNIC in terms of Rule-46(1) (iii) of SPP Rules 2010 (Amended 2013) Token will not be accepted.
5. Conditional and Telephonic Bids or bid without accompanying Bid Security shall not be considered.
6. Undertaking on Affidavit that the firm is not involved in any Litigation and never been black listed.
7. In the process of tendering SINGLE STAGE ONE ENVELOPE BIDDING PROCEDURE shall be followed.
8. Bidding documents can be purchased on any working day from the office of the under signed situated near Comprehensive High School Khairpur on payment of Tender Fee shown against each work (Non-Refundable)
9. Bid Security should be in shape of Call Deposit @ 5% issued by any scheduled Bank of Pakistan in the name of the Executive Engineer Education Works Division Khairpur (No Pay Order will be accepted without name of accompany).

(Contd:P-2)

LIST OF WORKS
(ELECTRIC)

| Sr: No | ADP No. | NAME OF SCHOOL | Taluka | Estimated Cost Rs. in (M) | Earnest Money 5% | Tender Fee Non Refunded | Completion Period |
|--------|---------|----------------|--------|---------------------------|------------------|-------------------------|-------------------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |

PROVINCIAL ADP

| | | | | | | | |
|---|-----|---|--------|-------|----|------|-----------|
| 1 | 496 | Establishment of Government Degree Collage Sobho Dero District Khairpur 2014-15 programme <i>(Audit room Hall)</i> | S-Dero | 1.000 | 5% | 2000 | 12 Months |
| 2 | 516 | Rehabilitation & provision of missing facilities in existing college in Sukkur Division 2016-17 Programme @ GBDC Gambat <i>(Achmm: Block)</i> | Gambat | 0.600 | 5% | 1500 | 03 Months |


EXECUTIVE ENGINEER

 EDUCATION WORKS DIVISION
KHAIRPUR

10. The Procurement agency may reject any or all bids subject to the relevant provisions of Sindh Public Procurement Rule 2010.
11. The approved bids will be subject to stamp duty levied by the Government Rules.
12. Registration with (PEC) in relevant field of specialization of work and to the extent of tender amount of each work participants in the works were estimated cost is more that 4.000 (Million).
13. In case of Firm, furnish List of partners/partnership deed giving full particulars of Directors/Proprietors of others connected along with Power of Attorney in case of being sole proprietor such under taking on affidavit be furnished.
14. Relevant experience and turn over in terms of Rule-46(l) and SPPRA Rules 2010 may be produced up to 03 years and at least completion certificate with satisfaction be produced for 05 works of same nature.
15. Performance Security 3% will be recovered in consequent running bills of the work done in terms of Rule-21 (i)(d) read with Rule-39 of SPPRA Rule 2010 (amended 2017).
16. Bid validity period (60 days) in terms of Rule-21 (i) (M) read with Rule-38 of SPPRA Rule 2010.


**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR**

Copy forwarded with Compliments to:-

1. The Secretary Government of Sindh Education & Literacy Department Sindh Secretariat 1st Floor Karachi for favour of his kind information.
2. The Chief Engineer Education Works Sukkur for favour of his kind information.
3. The Superintending Engineer Education Works Circle Sukkur for favour of his kind information.
4. The Deputy Commissioner Khairpur for kind information.
5. The Assistant Engineer Education Works Sub Division Khairpur/Kingri/KotDiji/Gambat/ThariMirwah& Electrical Works Sub Division Sukkur Region for wide publicity.
6. Copy to Drawing Branch (Local).
7. Notice Board.
8. Copy Master File


**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR**



GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT
Karachi, date the 28-04-2015

NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW/14-15: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010. a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted as under:-

- | | | |
|----|--|----------|
| 1. | Executive Engineer (Education Works) Concerned Education Works Division Education & Literacy Department | Chairman |
| 2. | Assistant Engineer Local Government Public Health Engineering Department | Member |
| 3. | Assistant Engineer (Education Works) of Headquarter Concerned Education Works sub Division Education & Literacy Department | Member |

ToRs

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUHO -
SECRETARY TO GOVT. OF SINDH

NO.SO(G) EDU/E&A/PRO-EW/14-15:

Karachi, date the 28th May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee;
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S to Secretary, Education & Literacy Department.
4. The P.S to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



DEPUTY SECRETARY (GA)


NOTIFICATION

IN THE INTEREST OF PUBLIC (1) in pursuance of Rule - 31 of the Sindh Public Service Commission (Establishment) Rules, 1973, a Committee comprising of following Officers is hereby constituted for approval of the following:

| | |
|---|----------|
| Representative Engineer (Education Media) Approved Education Works Circle Education & Literacy Department | Chairman |
| Representative of District Annual Officer / District Council, Sindh | Member |
| Representative of Head of Issuing Agency (Professional Book related field covering) | Member |

To perform according to Rule - 11 of SPPMA, 2010,
Perform any other function ancillary and incidental to the above.

SECRETARY EDUCATION
TO GOVT. OF SINDH
Karachi, date the 28th May, 2015


DEPUTY SECRETARY



SPPRA BIDDING DOCUMENT



**STANDARD FORM OF BIDDING DOCUMENT
FOR PROCUREMENT OF WORKS, GOODS AND SERVICES
FINANCIAL YEAR 2017-18**

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR**

ANNUAL PROCUREMENT PLAN
(WORKS, GOOD & SERVICES)
FINANCIAL YEAR 2017 - 18

AGENDA NO.01

| Sr.No. | Description of Procurement | Quality (where applicable) | Estimated unit cost where applicable in (M) | Estimated total cost in (M) | Funds allocated in (M) | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of Procurement | | | | Remarks |
|--------|----------------------------|----------------------------|---|-----------------------------|------------------------|-------------------------------|-----------------------------|-----------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |

(ELECTRIC WORKS)

| | | | | | | | | | | | | |
|----|---------------------------------|--------|-------|-------|--|-----|------------------------------|--|--|--|--|-----------------------------------|
| 1 | GGPS Rustam Ali Chang | 01 No: | 0.107 | 0.107 | | ADP | Single Stage Single Envelope | | | | | A.A approved & Released available |
| 2 | GBPS Khando Khan Shar | 01 No: | 0.127 | 0.127 | | ADP | Do | | | | | Do |
| 3 | GGELS Bhago Behan | 01 No: | 0.311 | 0.311 | | ADP | Do | | | | | Do |
| 4 | GGPS Lahka Wada | 01 No: | 0.322 | 0.322 | | ADP | Do | | | | | Do |
| 5 | GPS Zawar Suleman Channa | 01 No: | 0.221 | 0.221 | | ADP | Do | | | | | Do |
| 6 | GBPS A.K Kharal | 01 No: | 0.465 | 0.465 | | ADP | Do | | | | | Do |
| 7 | GGPS Faqir Muhammad Lahko | 01 No: | 0.145 | 0.145 | | ADP | Do | | | | | Do |
| 8 | GBPS Mehro Wahan | 01 No: | 0.164 | 0.164 | | ADP | Do | | | | | Do |
| 9 | GPS Shaikh | 01 No: | 0.049 | 0.049 | | ADP | Do | | | | | Do |
| 10 | GBPS Muhrak Kalhoro | 01 No: | 0.116 | 0.116 | | ADP | Do | | | | | Do |
| 11 | GPS Channa Muhalla Gadeji | 01 No: | 0.207 | 0.207 | | ADP | Do | | | | | Do |
| 12 | GBPS Mureed Ahmed Khuso | 01 No: | 0.181 | 0.181 | | ADP | Do | | | | | Do |
| 13 | GGPS Khooh Wali Muhammad | 01 No: | 0.175 | 0.175 | | ADP | Do | | | | | Do |
| 14 | GBPS Lal Dino Ujjan | 01 No: | 0.095 | 0.095 | | ADP | Do | | | | | Do |
| 15 | GBPS Ali Nawaz Chandio | 01 No: | 0.304 | 0.304 | | ADP | Do | | | | | Do |
| 16 | GBPS Hussain Bux Tunio | 01 No: | 0.098 | 0.098 | | ADP | Do | | | | | Do |
| 17 | GBPS Khair Muhammad Chakrani | 01 No: | 0.040 | 0.040 | | ADP | Do | | | | | Do |
| 18 | GGPS Kumb | 01 No: | 0.098 | 0.098 | | ADP | Do | | | | | Do |
| 19 | GBPS Soomar Mallah | 01 No: | 0.100 | 0.100 | | ADP | Do | | | | | Do |
| 20 | GBPS Peer Wayal | 01 No: | 0.168 | 0.168 | | ADP | Do | | | | | Do |
| 21 | GBELS Tali Behan | 01 No: | 0.329 | 0.329 | | ADP | Do | | | | | Do |
| 22 | GBPS Sono Kubar | 01 No: | 0.267 | 0.267 | | ADP | Do | | | | | Do |
| 23 | GBPS Sadro Fakir Bhatti | 01 No: | 0.169 | 0.169 | | ADP | Do | | | | | Do |
| 24 | GBPS Kamil Ujjan | 01 No: | 0.152 | 0.152 | | ADP | Do | | | | | Do |
| 25 | GBPS Faiz Muhammad Jalbani | 01 No: | 0.140 | 0.140 | | ADP | Do | | | | | Do |
| 26 | GBPS Haji Gul Muhammad Phulpoto | 01 No: | 0.181 | 0.181 | | ADP | Do | | | | | Do |
| 27 | GBELS Jurial Shar | 01 No: | 0.218 | 0.218 | | ADP | Do | | | | | Do |
| 28 | GBPS Khawaja | 01 No: | 0.181 | 0.181 | | ADP | Do | | | | | Do |

| Sr.No. | Description of Procurement | Quality (where applicable) | Estimated unit cost where applicable in (M) | Estimated total cost in (M) | Funds allocated in (M) | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of Procurement | | | | Remarks |
|--------|---|----------------------------|---|-----------------------------|------------------------|-------------------------------|-----------------------------|-----------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |
| 29 | GBPS Muhammad Mithal Bhanbhro | 01 No: | 0.125 | 0.125 | | ADP | Do | | | | | Do |
| 30 | GPS Suleman Aradin | 01 No: | 0.162 | 0.162 | | ADP | Do | | | | | Do |
| | Construction of Building for shelter less Primary School | | | | | | | | | | | |
| 31 | GBPS Fakir Abad | 01 No: | 0.181 | 0.181 | | ADP | Do | | | | | Do |
| 32 | GBPS Ali Murad Jamro | 01 No: | 0.181 | 0.181 | | ADP | Do | | | | | Do |
| 33 | GBPS Ali Bux Mari | 01 No: | 0.181 | 0.181 | | ADP | Do | | | | | Do |
| 34 | GBPS Bhunki Maitla | 01 No: | 0.181 | 0.181 | | ADP | Do | | | | | Do |
| | Up-gradation of Primary School to Middle School @ Sukkur Division | | | | | | | | | | | |
| 35 | GPS Sodho Khaskheli | 01 No: | 0.467 | 0.467 | | ADP | Do | | | | | Do |
| | Rehabilitation improvement/ Renovation & provision of missing facilities in existing Secondary Schools | | | | | | | | | | | |
| 36 | GBHS Mola Bux Shar | 01 No: | 0.788 | 0.788 | | ADP | Do | | | | | Do |
| 37 | GBHS Hussian Pato | 01 No: | 1.000 | 1.000 | | ADP | Do | | | | | Do |
| 38 | GBHS Shah Ladhani | 01 No: | 0.165 | 0.165 | | ADP | Do | | | | | Do |
| 39 | GBHS Mori | 01 No: | 0.207 | 0.207 | | ADP | Do | | | | | Do |
| 40 | GBHS Hussain Abad | 01 No: | 0.273 | 0.273 | | ADP | Do | | | | | Do |
| 41 | GBHS Sadar Ji Bhatyoon | 01 No: | 0.554 | 0.554 | | ADP | Do | | | | | Do |
| 42 | GBHS Sohu Kanasira | 01 No: | 0.258 | 0.258 | | ADP | Do | | | | | Do |
| | Ilmi (infrastructure development) Sukkur division | | | | | | | | | | | |
| 43 | GBPS Fateh Mohammad Darban | 01 No: | 0.097 | 0.097 | | ADP | Do | | | | | Do |
| 44 | GGPS Ahmedabad | 01 No: | 0.062 | 0.062 | | ADP | Do | | | | | Do |
| 45 | GBPS Haji Muhammad Makhan Shar | 01 No: | 0.136 | 0.136 | | ADP | Do | | | | | Do |
| 46 | GGPS Seri | 01 No: | 0.164 | 0.164 | | ADP | Do | | | | | Do |
| | Renovation and Provision of Basic Facilities in selected Educational Management Organization (EMO) Cluster School at District Khairpur | | | | | | | | | | | |
| 47 | GBHS Wali Dad Lund | 01 No: | 0.123 | 0.123 | | ADP | Do | | | | | Do |
| 48 | GBPS Baeed Mullo | 01 No: | 0.110 | 0.110 | | ADP | Do | | | | | Do |
| 49 | GBPS Gahi Khan Ansari | 01 No: | 0.160 | 0.160 | | ADP | Do | | | | | Do |
| 50 | GGPS Manzoor Bhatti | 01 No: | 0.071 | 0.071 | | ADP | Do | | | | | Do |
| 51 | GGHS Sethraja | 01 No: | 0.137 | 0.137 | | ADP | Do | | | | | Do |
| 52 | GGHS Bozdar Wada | 01 No: | 0.122 | 0.122 | | ADP | Do | | | | | Do |
| 53 | GES Mevo Khan Mangrio | 01 No: | 0.250 | 0.250 | | ADP | Do | | | | | Do |
| 54 | GBES Imam Bux Aamir | 01 No: | 0.130 | 0.130 | | ADP | Do | | | | | Do |

| Sr.No. | Description of Procurement | Quality (where applicable) | Estimated unit cost where applicable in (M) | Estimated total cost in (M) | Funds allocated in (M) | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of Procurement | | | | Remarks |
|--------|---|----------------------------|---|-----------------------------|------------------------|-------------------------------|-----------------------------|-----------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |
| 55 | GMPS Karoondi | 01 No: | 0.244 | 0.244 | | ADP | Do | | | | | Do |
| 56 | GBELS Kot Lalu | 01 No: | 0.120 | 0.120 | | ADP | Do | | | | | Do |
| 57 | GBPS Khan Pur | 01 No: | 0.126 | 0.126 | | ADP | Do | | | | | Do |
| 58 | GBPS Shah Hussain | 01 No: | 0.137 | 0.137 | | ADP | Do | | | | | Do |
| 59 | GBPS Kot Pul | 01 No: | 0.258 | 0.258 | | ADP | Do | | | | | Do |
| 60 | GBHS Layari | 01 No: | 0.200 | 0.200 | | ADP | Do | | | | | Do |
| 61 | GBPS Gounderiro | 01 No: | 0.181 | 0.181 | | ADP | Do | | | | | Do |
| 62 | GBPS Din Muhammad Khokar | 01 No: | 0.118 | 0.118 | | ADP | Do | | | | | Do |
| 63 | GBPS Dhukar | 01 No: | 0.189 | 0.189 | | ADP | Do | | | | | Do |
| 64 | GGHS Kolab Jial | 01 No: | 0.150 | 0.150 | | ADP | Do | | | | | Do |
| 65 | GBHS Kamal Dero | 01 No: | 0.300 | 0.300 | | ADP | Do | | | | | Do |
| 66 | GBHS Phori Chandio | 01 No: | 0.180 | 0.180 | | ADP | Do | | | | | Do |
| 67 | GBPS Daro Mehesar | 01 No: | 0.100 | 0.100 | | ADP | Do | | | | | Do |
| 68 | GGPS Saidi Lower | 01 No: | 0.080 | 0.080 | | ADP | Do | | | | | Do |
| 69 | GBPS Kachi Wahan | 01 No: | 0.100 | 0.100 | | ADP | Do | | | | | Do |
| 70 | GGPS Balharo | 01 No: | 0.100 | 0.100 | | ADP | Do | | | | | Do |
| 71 | GBPS Yar Muhammad Markhand | 01 No: | 0.060 | 0.060 | | ADP | Do | | | | | Do |
| 72 | GGMS Sami | 01 No: | 0.150 | 0.150 | | ADP | Do | | | | | Do |
| 73 | GBES Haryah | 01 No: | 0.200 | 0.200 | | ADP | Do | | | | | Do |
| | Provision of Furniture & Renovation of Existing Blocks of SBEP Constructed Schools in District Sukkur & Khairpur | | | | | | | | | | | |
| 74 | GBHS Tando Mir Ali | 01 No: | 0.507 | 0.507 | | ADP | Do | | | | | Do |
| 75 | GBHS Gagri | 01 No: | 0.189 | 0.189 | | ADP | Do | | | | | Do |
| 76 | GBHS Tando Nazar Ali | 01 No: | 0.215 | 0.215 | | ADP | Do | | | | | Do |
| 77 | GBHS Jhahj Ragulator | 01 No: | 0.210 | 0.210 | | ADP | Do | | | | | Do |
| 78 | GBHS Bozdar Wada | 01 No: | 0.266 | 0.266 | | ADP | Do | | | | | Do |
| 79 | GBHS Karoondi | 01 No: | 0.231 | 0.231 | | ADP | Do | | | | | Do |
| 80 | GBHSS Sethraja | 01 No: | 0.464 | 0.464 | | ADP | Do | | | | | Do |
| 81 | School Improvement Through Adopt Schools Intervention Sukkur Division @ Government Sent Threesa's High School Khairpur (PHASE-II) | 01 No: | 1.000 | 1.000 | | ADP | Do | | | | | Do |
| | (ECE) INTERVENTION SUKKUR DIVISION (2016-17 PROGRAMME) | | | | | | | | | | | |
| 82 | GBPS Mohammad Ali Janwary U/C Nizamani | 01 No: | 0.200 | 0.200 | | ADP | Do | | | | | Do |
| 83 | GBPS Ali Abad U/C N.F Jalalani | 01 No: | 0.200 | 0.200 | | ADP | Do | | | | | Do |
| 84 | GGPS Rasool Abad U/C Rasool Abad | 01 No: | 0.200 | 0.200 | | ADP | Do | | | | | Do |

| Sr.No. | Description of Procurement | Quality (where applicable) | Estimated unit cost where applicable in (M) | Estimated total cost in (M) | Funds allocated in (M) | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of Procurement | | | | Remarks |
|---------------------------------------|---|----------------------------|---|-----------------------------|------------------------|-------------------------------|-----------------------------|-----------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |
| PROVINCIAL ADP COLLEGES | | | | | | | | | | | | |
| 85 | Establishment of Government Degree Collage Sobho Dero District Khairpur 2014-15 programme (First Floor Labortory Block) | 01 No: | 1.000 | 1.000 | | ADP | Do | | | | | Do |
| 86 | Establishment of Peral Ilyas Degree College Sethraja (Ground Floor) | 01 No: | 1.000 | 1.000 | | ADP | Do | | | | | Do |
| 87 | Construction of Building in Existing Degree College Bozdar Wada (Ground Floor) | 01 No: | 1.000 | 1.000 | | ADP | Do | | | | | Do |
| 88 | Rehabilitation & provision of missing facilities in existing college in Sukkur Division 2016-17 Programme @ GBDC Gambat | 01 No: | 0.590 | 0.590 | | ADP | Do | | | | | Do |
| 89 | Construction of Building in Existing Degree College Bozdar Wada (First Floor) | 01 No: | 1.000 | 1.000 | | ADP | Do | | | | | Do |
| 90 | Establishment of Peral Ilyas Degree College Sethraja (First Floor) | 01 No: | 1.000 | 1.000 | | ADP | Do | | | | | Do |
| DISTRICT ADP 2016-17 PROGRAMME | | | | | | | | | | | | |
| 91 | Construction of Additional Class Room of GBPS at Qurban Nagar U/C Muhbat Wah | 01 No: | 0.181 | 0.181 | | ADP | Do | | | | | Do |
| 92 | Construction of New 03 Add: C/R with Veranda i/c L/B of GBPS Lal Bux Bhatti U/C Khemtia | 01 No: | 0.243 | 0.243 | | ADP | Do | | | | | Do |
| 93 | Construction of Shelter Less P.S Building @ GBPS Village Karim Bux Chandio | 01 No: | 0.181 | 0.181 | | ADP | Do | | | | | Do |
| 94 | Rehabilitation of GBPS Ameer Bux Khand U/C Noorpur Deh Pir Shahbazi | 01 No: | 0.147 | 0.147 | | ADP | Do | | | | | Do |
| 95 | Rehabilitation & C/Wall GBPS Muhammad Salih Khashehli | 01 No: | 0.180 | 0.180 | | ADP | Do | | | | | Do |
| 96 | Rehabilitation & C/Wall GPS Saeed Khan Suhag | 01 No: | 0.180 | 0.180 | | ADP | Do | | | | | Do |
| 97 | Construction of Shelter Less Primary School at GBPS Dhanar Khan Mohalla Lal Khan Sakhani U/C Naseer Fakir | 01 No: | 0.136 | 0.136 | | ADP | Do | | | | | Do |
| 98 | Construction of Shleter less Building at GBPS Pir Gourabad U/C Kandiyari | 01 No: | 0.178 | 0.178 | | ADP | Do | | | | | Do |

| Sr.No. | Description of Procurement | Quality (where applicable) | Estimated unit cost where applicable in (M) | Estimated total cost in (M) | Funds allocated in (M) | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of Procurement | | | | Remarks |
|--------|---|----------------------------|---|-----------------------------|------------------------|-------------------------------|-----------------------------|-----------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |
| 99 | Construction of Shelter Less Primary School at GBPS Yar Muhammad Brohi U/C Jhando Mashik | 01 No: | 0.136 | 0.136 | | ADP | Do | | | | | Do |
| 100 | Rehabilitation of Building & C/Wall GBPS Haji Pathan Khan Jamro Village Qadir Bux Jamro U/C Jhando Mashik | 01 No: | 0.181 | 0.181 | | ADP | Do | | | | | Do |
| 101 | Construction of Additional Class Room, C/Wall & L/B GGPS Mehmood Khaskheli U/C Ali Muhammad Jhando Mashik | 01 No: | 0.137 | 0.137 | | ADP | Do | | | | | Do |
| 102 | Construction of Shelter less Primary School at GBPS Aliabad U/C Belharo | 01 No: | 0.147 | 0.147 | | ADP | Do | | | | | Do |
| 103 | Construction of Additional Class Room @ GBELS Bangul Khan Chandio U/C Bahpu | 01 No: | 0.236 | 0.236 | | ADP | Do | | | | | Do |
| 104 | Rehabilitation & C/Wall GPS Village Gurari | 01 No: | 0.080 | 0.080 | | ADP | Do | | | | | Do |
| 105 | Construction of Shelter Less Primary School at GBPS Kirar Pahnyar at Mir Hazar Pnahyar U/C Naseer Fakir | 01 No: | 0.081 | 0.081 | | ADP | Do | | | | | Do |
| 106 | Construction of Additional Class Room & C/Wall @ GBPS Ghulam Akbar Jogi | 01 No: | 0.078 | 0.078 | | ADP | Do | | | | | Do |
| 107 | Construction of Additional Class Room & C/Wall @ GBPS Ghulam Hussain Jjoyo U/C Bozdar Wada | 01 No: | 0.078 | 0.078 | | ADP | Do | | | | | Do |
| 108 | Construction of Additional Class Room & C/Wall @ GBPS Chattan Shah U/C Sethraja | 01 No: | 0.078 | 0.078 | | ADP | Do | | | | | Do |
| 109 | Construction of Additional Class Room , Lav, Block & C/Wall @ GBPS Fakir Muhammad Jatoi U/C Madd | 01 No: | 0.075 | 0.075 | | ADP | Do | | | | | Do |
| 110 | Construction of Additional Class Room & C/Wall @ GGPS Saddique Shar U/C Mehar Veesar | 01 No: | 0.069 | 0.069 | | ADP | Do | | | | | Do |
| 111 | Rehabilitation /Renovation of Class Room & Construction of C/Wall for GBPS Waryam Wandiar U/C Mohsin Shah | 01 No: | 0.078 | 0.078 | | ADP | Do | | | | | Do |
| 112 | Rehabilitation /Renovation of Class Room & Construction of C/Wall for GBPS Khuda Bux Dasti U/C Mandan | 01 No: | 0.078 | 0.078 | | ADP | Do | | | | | Do |
| 113 | Construction of Add: C/R & Lav: Block of Govt: Elementary School (Boys) Ali Sher Khaskheli | 01 No: | 0.078 | 0.078 | | ADP | Do | | | | | Do |

| Sr.No. | Description of Procurement | Quality (where applicable) | Estimated unit cost where applicable in (M) | Estimated total cost in (M) | Funds allocated in (M) | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of Procurement | | | | Remarks |
|-------------------------|--|----------------------------|---|-----------------------------|------------------------|-------------------------------|-----------------------------|-----------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |
| 114 | Rehabilitation /Renovation of GBPS and GGPS Mir Khan Mangnejo U/C Mohsin Shah | 01 No: | 0.100 | 0.100 | | ADP | Do | | | | | Do |
| 115 | Rehabilitation of GPS Chudaho U/C Fatepur | 01 No: | 0.020 | 0.020 | | ADP | Do | | | | | Do |
| 116 | Construction Add: C/R & C/Wall @ GBPS at Kotlu U/c Deh Sohu | 01 No: | 0.100 | 0.100 | | ADP | Do | | | | | Do |
| 117 | Rehabilitation / Construction of C/Wall & L/B of GPS Lal Bux Lashari U/C Muhat Wah | 01 No: | 0.017 | 0.017 | | ADP | Do | | | | | Do |
| 118 | Rehabilitation / Construction of C/wall & L/B of GBPS Mithan Fakir Deh Sohu | 01 No: | 0.017 | 0.017 | | ADP | Do | | | | | Do |
| 119 | Construction of Additional Class Room @ GBPS Khair Muhammad Korai Village Muhammad Soomar Korai | 01 No: | 0.081 | 0.081 | | ADP | Do | | | | | Do |
| (ELECTRIC WORKS) | | | | | | | | | | | | |
| 120 | Rehabilitation & C/Wall GPS Village Gurari | 01 No: | 0.080 | 0.080 | | ADP | Do | | | | | Do |
| 121 | Construction of Shelterless Primary School at GBPS Kirir Panhyar at Mir Hazar Panhyar U/C Nasir Fakir | 01 No: | 0.081 | 0.081 | | ADP | Do | | | | | Do |
| 122 | Construction of Additional Class Room & Compound wall at GBPS Ghulam Akbar Jogi | 01 No: | 0.078 | 0.078 | | ADP | Do | | | | | Do |
| 123 | Construction of Additional Class Room & Compound wall at GBPS Ghulam Hussain Joyo U/C Bozdar Wada | 01 No: | 0.078 | 0.078 | | ADP | Do | | | | | Do |
| 124 | Construction of Additional Class Room & Compound Wall at GBPS Chattan Shah U/C Setharja | 01 No: | 0.078 | 0.078 | | ADP | Do | | | | | Do |
| 125 | Construction of Additional Class Room, lavt; block & compound wall at GBPS Fakir Muhammad Jatoi U/C Madd | 01 No: | 0.075 | 0.075 | | ADP | Do | | | | | Do |

| Sr.No. | Description of Procurement | Quality (where applicable) | Estimated unit cost where applicable in (M) | Estimated total cost in (M) | Funds allocated in (M) | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of Procurement | | | | Remarks |
|-------------------------|--|----------------------------|---|-----------------------------|------------------------|-------------------------------|-----------------------------|-----------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |
| 126 | Construction of Additional Class Room & Compound Wall at GGPS Saddique Shar U/C Mehar Veesar | 01 No: | 0.069 | 0.069 | | ADP | Do | | | | | Do |
| 127 | Rehabilitation/Renovation of Class Room & Construction of C/Wall for GBPS Waryam Wandiar U/C Mohsin Shah | 01 No: | 0.078 | 0.078 | | ADP | Do | | | | | Do |
| 128 | Rehabilitation/Renovation of Class Room & Construction of C/Wall for GBPS Khuda Bux Dasti U/C Mandan | 01 No: | 0.078 | 0.078 | | ADP | Do | | | | | Do |
| 129 | Construction of Addl: C/R & Lavt:Block of Government Elementary School (B) Ali Sher Khaskhely | 01 No: | 0.078 | 0.078 | | ADP | Do | | | | | Do |
| 130 | Rehabilitation/Renovation of GBPS & GGPS Mir Khan Mangnejo U/C Mohsin Shah | 01 No: | 0.100 | 0.100 | | ADP | Do | | | | | Do |
| 131 | Rehabilitation of GPS Chudaho U/C Fatehpur | 01 No: | 0.020 | 0.020 | | ADP | Do | | | | | Do |
| 132 | Construction Addl: C/R & C/Wall at GBPS Kotlu U/C Deh Sohu | 01 No: | 0.100 | 0.100 | | ADP | Do | | | | | Do |
| 133 | Rehabilitation/Construction of C/Wall & Lavt Block at GPS Lal Bux Lashari U/c Muhbat wah | 01 No: | 0.017 | 0.017 | | ADP | Do | | | | | Do |
| 134 | Rehabilitation/Construction of C/Wall & Lavt:Block at GBPS Mithan Fakir Deh Sohu | 01 No: | 0.017 | 0.017 | | ADP | Do | | | | | Do |
| 135 | Construction of Additional Class Room at GBPS Khair Muhammad Korai Village Muhammad Soomar Korai | 01 No: | 0.081 | 0.081 | | ADP | Do | | | | | Do |
| (ELECTRIC WORKS) | | | | | | | | | | | | |
| | PRIMARY SCHOOLS | | | | | M&R | Do | | | | | Do |
| 136 | GPS Kumb | 01 No: | 0.050 | 0.050 | | M&R | Do | | | | | Do |
| 137 | GPS Rahim Bux Wassan | 01 No: | 0.040 | 0.040 | | M&R | Do | | | | | Do |
| 138 | GGPS Shahladhani | 01 No: | 0.050 | 0.050 | | M&R | Do | | | | | Do |
| 139 | GGPS Rehder | 01 No: | 0.065 | 0.065 | | M&R | Do | | | | | Do |

| Sr.No. | Description of Procurement | Quality (where applicable) | Estimated unit cost where applicable in (M) | Estimated total cost in (M) | Funds allocated in (M) | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of Procurement | | | | Remarks |
|---|--------------------------------------|----------------------------|---|-----------------------------|------------------------|-------------------------------|-----------------------------|-----------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |
| 140 | GBPS Ghulam Rasool Rattar | 01 No: | 0.086 | 0.086 | | M&R | Do | | | | | Do |
| 141 | GPS Aslam Mahesar @ Qadir Bux Maitlo | 01 No: | 0.050 | 0.050 | | M&R | Do | | | | | Do |
| MIDDLE SCHOOLS | | | | | | | | | | | | |
| 142 | GGMS Mithri | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| 143 | GGMS Shahan Shar | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| 144 | GGMS Shahan Shar Office Block | 01 No: | 0.080 | 0.080 | | M&R | Do | | | | | Do |
| SECONDARY SCHOOLS | | | | | | | | | | | | |
| 145 | GHS Noor Bozdar | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| 146 | GHS Ranipur | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| 147 | GGHS Luqman | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| 148 | GHS Muhammad Shah | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| 149 | GHS Muhammad Shah Office Block | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| 150 | GHS Ahmed Pur | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| 151 | GGHS Rafique Mahesar | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| HIGHER SECONDARY SCHOOLS | | | | | | | | | | | | |
| 152 | GHSS Chondiko | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| COLLEGES | | | | | | | | | | | | |
| 153 | GGDC Gambat | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| 154 | GGDC Gambat Administration Block | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| 155 | GGDC Gambat Chemistry Block | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| 156 | GDC Thari Mirwah | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| 157 | GDC Pir-Jo-Goth Chemistry Block | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| 158 | GDC Pir-Jo-Goth Physics Block | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| 159 | GDC Pir-Jo-Goth Administration Block | 01 No: | 0.099 | 0.099 | | M&R | Do | | | | | Do |
| (CIVIL WORKS) | | | | | | | | | | | | |
| PROVINCIAL ADP SCHOOLS | | | | | | | | | | | | |
| Upgradation of Primary to Elementary School Sukkur Division (10 No. Units) | | | | | | | | | | | | |
| 160 | GBPS Allah Dino Sahito Taluka Nara | 01 No: | 8.300 | 8.300 | | ADP | Do | | | | | Do |
| 161 | GBPS Gogra Kalhora Taluka Gambat | 01 No: | 8.300 | 8.300 | | ADP | Do | | | | | Do |

| Sr.No. | Description of Procurement | Quality (where applicable) | Estimated unit cost where applicable in (M) | Estimated total cost in (M) | Funds allocated in (M) | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of Procurement | | | | Remarks |
|--------|---|----------------------------|---|-----------------------------|------------------------|-------------------------------|-----------------------------|-----------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |
| 162 | GBPS Haji Shamasuddin Shah Taluka Faiz Ganj Upgradation of Primary to Elementary School Khairpur District (06 No. Units) | 01 No: | 8.300 | 8.300 | | ADP | Do | | | | | Do |
| 163 | GBPS Ghaffar Shah Taluka Khairpur | 01 No: | 9.190 | 9.190 | | ADP | Do | | | | | Do |
| 164 | GBPS Fateh Ali Chandio Taluka Kingri | 01 No: | 9.190 | 9.190 | | ADP | Do | | | | | Do |
| 165 | GBPS Haji Kamil Khand Taluka Faiz Ganj | 01 No: | 9.190 | 9.190 | | ADP | Do | | | | | Do |
| 166 | GBPS Bago Daro Taluka Kotdiji | 01 No: | 9.190 | 9.190 | | ADP | Do | | | | | Do |
| 167 | GBPS Mohammad Mithal Jogi Taluka Thari Mirwah | 01 No: | 9.190 | 9.190 | | ADP | Do | | | | | Do |
| 168 | GBPS Baharo Dero Taluka Gambat | 01 No: | 9.190 | 9.190 | | ADP | Do | | | | | Do |
| | Ilmi (infrastructure development) Sukkur division | | | | | | | | | | | |
| 169 | GBPS Khidmatgar Pato Renovation and Provision of Basic Facilities in selected Educational Management Organization (EMO) Cluster School at District Khairpur | 01 No: | 1.450 | 1.450 | | ADP | Do | | | | | Do |
| 170 | GBPS O.C Karoondi | 01 No: | 0.500 | 0.500 | | ADP | Do | | | | | Do |
| 171 | GBPS Pir Ghulamullah Shah | 01 No: | 0.450 | 0.450 | | ADP | Do | | | | | Do |
| 172 | GBPS Jan Mohammad Soomro | 01 No: | 0.400 | 0.400 | | ADP | Do | | | | | Do |
| | PROVINCIAL ADP COLLEGES | | | | | | | | | | | |
| | Establishment of Boys / Girls Degree College in Sindh 23 units 2010-11 Programme | | | | | | | | | | | |
| 173 | GBDC Therhi E.D | 01 No: | 6.000 | 6.000 | | ADP | Do | | | | | Do |
| 174 | Establishment of Government Degree Collage Sobho Dero District Khairpur 2014-15 programme (Auditorium Hall) | 01 No: | 35.000 | 35.000 | | ADP | Do | | | | | Do |
| 175 | Construction / Repair/ Raising of Compound Wall of Colleges in Sindh (Security Threatened Colleges) @ GGDC Ranipur | 01 No: | 1.183 | 1.183 | | ADP | Do | | | | | Do |
| | DISTRICT ADP | | | | | | | | | | | |
| 176 | Construction New Two Class Rooms of GBPS AllahWarayo Jatoi (Dandho) U.O Lal Bux Kandhro Taluka Kingri (415040279) | 01 No: | 4.559 | 4.559 | | ADP | Do | | | | | Do |
| 177 | Rehabilitation of GBPS Sultan-ul-Madris Mohalla Ali Murad Taluka Khairpur (415030320) | 01 No: | 2.239 | 2.239 | | ADP | Do | | | | | Do |
| 178 | Rehabilitation of GGPS Wada Machyoon UC Wada Machyoon taluka Khairpur (415030397) | 01 No: | 2.109 | 2.109 | | ADP | Do | | | | | Do |
| 179 | Rehabilitation of GBPS Punjal Kalhoro taluka Khairpur (415030086) | 01 No: | 1.359 | 1.359 | | ADP | Do | | | | | Do |

| Sr.No. | Description of Procurement | Quality (where applicable) | Estimated unit cost where applicable in (M) | Estimated total cost in (M) | Funds allocated in (M) | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of Procurement | | | | Remarks |
|--------|--|----------------------------|---|-----------------------------|------------------------|-------------------------------|-----------------------------|-----------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |
| 180 | Rehabilitation / Revovation of GPS Pir Hoti Noti Taluka Khairpur (415030078) | 01 No: | 1.453 | 1.453 | | ADP | Do | | | | | Do |
| 181 | Rehabilitation / Renovation of GBPS (Urdu) Luqman Taluka Khairpur (415030069) | 01 No: | 3.009 | 3.009 | | ADP | Do | | | | | Do |
| 182 | Rehabilitation of GGPS Shah Latif Colony Taluka Khairpur (415030164) | 01 No: | 2.178 | 2.178 | | ADP | Do | | | | | Do |
| 183 | Rehabilitation of School Buildings I/C Lavatory & C/W GBPS All Dad Gopang Taluka Kotdiji (415050223) | 01 No: | 0.981 | 0.981 | | ADP | Do | | | | | Do |
| 184 | Rehabilitation of School Buildings I/C Lavatory & C/W GBPS Nebaho Pato Taluka Kotdiji (415050531) | 01 No: | 0.981 | 0.981 | | ADP | Do | | | | | Do |
| 185 | Rehabilitation of School Buildings I/C Lavatory & C/W GBPS Hur Illahi Bux Keerio Taluka Kotdiji (415050462) | 01 No: | 0.940 | 0.940 | | ADP | Do | | | | | Do |
| 186 | Rehabilitation of School Buildings I/C Lavatory & C/W GBS Jam Khan Rid Taluka Kotdiji (415050421) | 01 No: | 2.225 | 2.225 | | ADP | Do | | | | | Do |
| 187 | Rehabilitation of School Buildings I/C Lavatory & C/W GGPS Rind Hajana Taluka Kotdiji (415050307) | 01 No: | 1.561 | 1.561 | | ADP | Do | | | | | Do |
| 188 | Construction of two additional C/R with verandah at GBPS Main Gadeji Taluka Sobhodero (415080186) | 01 No: | 1.918 | 1.918 | | ADP | Do | | | | | Do |
| 189 | Construction of two additional C/R GBMS Aminabad Taluka Mirwah (415060077) | 01 No: | 1.918 | 1.918 | | ADP | Do | | | | | Do |
| 190 | Construction of one additional C/R with verandah I/C C/W at GBMS Malheerani Solangi Taluka Sobhodero (415080281) | 01 No: | 2.415 | 2.415 | | ADP | Do | | | | | Do |
| 191 | Construction of one additional C/R GBPS Ghulam Qadir Ibupoto Taluka Mirwah (415060411) | 01 No: | 0.993 | 0.993 | | ADP | Do | | | | | Do |
| 192 | Construction of one additional C/R, Lavatory Block i/c compound wall GBPS Darya Khan Khaskheli Taluka Mirwah (415050591) | 01 No: | 2.711 | 2.711 | | ADP | Do | | | | | Do |
| 193 | Rehabilitation of GGPS Samano Veesar Taluka Mirwah (100000337) | 01 No: | 2.066 | 2.066 | | ADP | Do | | | | | Do |
| 194 | Construction of additional C/R & C/W GBPS Haji Wall Muhammad Soomro Taluka Mirwah (415060430) | 01 No: | 2.414 | 2.414 | | ADP | Do | | | | | Do |
| 195 | Construction of one additional C/R and C/W GBPS Baqo Shar Taluka Mirwah (415060648) | 01 No: | 2.414 | 2.414 | | ADP | Do | | | | | Do |


| Sr.No. | Description of Procurement | Quality (where applicable) | Estimated unit cost where applicable in (M) | Estimated total cost in (M) | Funds allocated in (M) | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of Procurement | | | | Remarks |
|---|--|----------------------------|---|-----------------------------|------------------------|-------------------------------|-----------------------------|-----------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |
| 196 | Rehabilitation of Govt. main (B) Primary school No.I Priyaloi Taluka Kingri | 01 No: | 2.688 | 2.688 | | ADP | Do | | | | | Do |
| 197 | Construction of one Additional Class room with Verandah at GBPS Badal Khan Junejo Taluka Sobhodero 415080143 | 01 No: | 1.405 | 1.405 | | ADP | Do | | | | | Do |
| 198 | Provision of essential need for Govt. Primary School Main Kotdiji Taluka Kotdiji (415050082) | 01 No: | 2.429 | 2.429 | | ADP | Do | | | | | Do |
| 199 | Rehabilitation of Additional 02 C/Room @ Village GPS Razi Goth Taluka & District Khairpur (Remaining Work) District ADP (2013-14) Programme | 01 No: | 2.150 | 2.150 | | ADP | Do | | | | | Do |
| (ELECTRICAL WORKS) | | | | | | | | | | | | |
| PROVINCIAL ADP | | | | | | | | | | | | |
| <u>Up-gradation of Primary School to Middle School @ Sukkur Division</u> | | | | | | | | | | | | |
| 200 | GPS Jhangho | 01 No: | 0.450 | 0.450 | | ADP | Do | | | | | Do |
| <u>Upgradation of Primary to Elementary School Sukkur Division (10 No. Units)</u> | | | | | | | | | | | | |
| 201 | GBPS Allah Dino Sahito Taluka Nara | 01 No: | 0.450 | 0.450 | | ADP | Do | | | | | Do |
| 202 | GBPS Gogra Kalhora Taluka Gambat | 01 No: | 0.450 | 0.450 | | ADP | Do | | | | | Do |
| 203 | GBPS Haji Shamasuddin Shah Taluka Faiz Ganj | 01 No: | 0.450 | 0.450 | | ADP | Do | | | | | Do |
| <u>Upgradation of Primary to Elementary School Khairpur Distirct (06 No. Units)</u> | | | | | | | | | | | | |
| 204 | GBPS Ghaffar Shah Taluka Khairpur | 01 No: | 0.480 | 0.480 | | ADP | Do | | | | | Do |
| 205 | GBPS Fateh Ali Chandio Taluka Kingri | 01 No: | 0.480 | 0.480 | | ADP | Do | | | | | Do |
| 206 | GBPS Haji Kamil Khand Taluka Faiz Ganj | 01 No: | 0.480 | 0.480 | | ADP | Do | | | | | Do |
| 207 | GBPS Bago Daro Taluka Kotdiji | 01 No: | 0.480 | 0.480 | | ADP | Do | | | | | Do |
| 208 | GBPS Mohammad Mithal Jogi Taluka Thari Mirwah | 01 No: | 0.480 | 0.480 | | ADP | Do | | | | | Do |
| 209 | GBPS Baharo Dero Taluka Gambat | 01 No: | 0.480 | 0.480 | | ADP | Do | | | | | Do |
| <u>Rehabilitation /Renovation of Dangerous School Buildings in District Khairpur</u> | | | | | | | | | | | | |
| 210 | GGLSS Jillani Mohallah | 01 No: | 0.150 | 0.150 | | ADP | Do | | | | | Do |

| Sr.No. | Description of Procurement | Quality (where applicable) | Estimated unit cost where applicable in (M) | Estimated total cost in (M) | Funds allocated in (M) | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of Procurement | | | | Remarks |
|--------|--|----------------------------|---|-----------------------------|------------------------|-------------------------------|-----------------------------|-----------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |
| | <u>Ilmi (infrastructure development) Sukkur division</u> | | | | | | | | | | | |
| 211 | GBPS Khidmatgar Pato | 01 No: | 0.130 | 0.130 | | ADP | Do | | | | | Do |
| | <u>Renovation and Provision of Basic Facilities in selected Educational Management Organization (EMO) Cluster School at District Khairpur</u> | | | | | | | | | | | |
| 212 | GBPS O.C Karoondi | 01 No: | 0.100 | 0.100 | | ADP | Do | | | | | Do |
| 213 | GBPS Pir Ghulamullah Shah | 01 No: | 0.076 | 0.076 | | ADP | Do | | | | | Do |
| 214 | GBPS Jan Mohammad Soomro | 01 No: | 0.052 | 0.052 | | ADP | Do | | | | | Do |
| | COLLEGES | | | | | | | | | | | |
| 215 | Estt:of Boys / Girls Degree Colleges in Sindh (23 Units) @ Govt: Boys Degree College Sirai Piyaro | 01 No: | 0.350 | 0.350 | | ADP | Do | | | | | Do |
| 216 | Establishment of Boys / Girls Degree College in Sindh 23 units 2010-11 Programme @ GBDC Kotdiji (Internal & External Electrification) | 01 No: | 0.400 | 0.400 | | ADP | Do | | | | | Do |
| 217 | Establishment of Peral Ilyas Degree College Sethraja (Laboratory Block G/Floor & F/Floor) | 01 No: | 1.000 | 1.000 | | ADP | Do | | | | | Do |
| 218 | Construction of Building in Existing Degree College Bozdar Wada (Laboratory Block G/Floor & F/Floor) | 01 No: | 1.000 | 1.000 | | ADP | Do | | | | | Do |
| | DISTRICT ADP | | | | | | | | | | | |
| 219 | Construction New Two Class Rooms of GBPS AllahWarayo Jatoi (Dandho) U.C Lal Bux Kandhro Taluka Kingri (415040279) | 01 No: | 180740 | 180740 | | ADP | Do | | | | | Do |
| 220 | Rehabilitation of GBPS Sultan-ul-Madris Mohalla Ali Murad Taluka Khairpur (415030320) | 01 No: | 236210 | 236210 | | ADP | Do | | | | | Do |
| 221 | Rehabilitation of GGPS Wada Machyoon UC Wada Machyoon taluka Khairpur (415030397) | 01 No: | 391140 | 391140 | | ADP | Do | | | | | Do |
| 222 | Rehabilitation of GBPS Punjal Kalhoro taluka Khairpur (415030086) | 01 No: | 125750 | 125750 | | ADP | Do | | | | | Do |
| 223 | Rehabilitation / Revovation of GPS Pir Hoti Noti Taluka Khairpur (415030078) | 01 No: | 46800 | 46800 | | ADP | Do | | | | | Do |
| 224 | Rehabilitation / Renovation of GBPS (Urdu) Luqman Taluka Khairpur (415030069) | 01 No: | 490720 | 490720 | | ADP | Do | | | | | Do |

| Sr.No. | Description of Procurement | Quality (where applicable) | Estimated unit cost where applicable in (M) | Estimated total cost in (M) | Funds allocated in (M) | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of Procurement | | | | Remarks |
|--------|--|----------------------------|---|-----------------------------|------------------------|-------------------------------|-----------------------------|-----------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |
| 225 | Rehabilitation of GGPS Shah Latif Colony Taluka Khairpur (415030164) | 01 No: | 322280 | 322280 | | ADP | Do | | | | | Do |
| 226 | Rehabilitation of School Buildings I/C Lavatory & C/W GBPS All Dad Gopang Taluka Kotdiji (415050223) | 01 No: | 18910 | 18910 | | ADP | Do | | | | | Do |
| 227 | Rehabilitation of School Buildings I/C Lavatory & C/W GBPS Nebaho Pato Taluka Kotdiji (415050531) | 01 No: | 18910 | 18910 | | ADP | Do | | | | | Do |
| 228 | Rehabilitation of School Buildings I/C Lavatory & C/W GBPS Hur Illahi Bux Keerio Taluka Kotdiji (415050462) | 01 No: | 60113 | 60113 | | ADP | Do | | | | | Do |
| 229 | Rehabilitation of School Buildings I/C Lavatory & C/W GBS Jam Khan Rid Taluka Kotdiji (415050421) | 01 No: | 151520 | 151520 | | ADP | Do | | | | | Do |
| 230 | Rehabilitation of School Buildings I/C Lavatory & C/W GGPS Rind Hajana Taluka Kotdiji (415050307) | 01 No: | 18910 | 18910 | | ADP | Do | | | | | Do |
| 231 | Construction of two additional C/R with verandah at GBPS Main Gadeji Taluka Sobhodero (415080186) | 01 No: | 163800 | 163800 | | ADP | Do | | | | | Do |
| 232 | Construction of two additional C/R GBMS Aminabad Taluka Mirwah (415060077) | 01 No: | 163800 | 163800 | | ADP | Do | | | | | Do |
| 233 | Construction of one additional C/R with verandah I/C C/W at GBMS Malheerani Solangi Taluka Sobhodero (415080281) | 01 No: | 84700 | 84700 | | ADP | Do | | | | | Do |
| 234 | Construction of one additional C/R GBPS Ghulam Qadir Ibupoto Taluka Mirwah (415060411) | 01 No: | 84700 | 84700 | | ADP | Do | | | | | Do |
| 235 | Construction of one additional C/R, Lavatory Block i/c compound wall GBPS Darya Khan Khaskheli Taluka Mirwah (415050591) | 01 No: | 100520 | 100520 | | ADP | Do | | | | | Do |
| 236 | Rehabilitation of GGPS Samano Veesar Taluka Mirwah (100000337) | 01 No: | 113760 | 113760 | | ADP | Do | | | | | Do |
| 237 | Construction of additional C/R & C/W GBPS Haji Wall Muhammad Soomro Taluka Mirwah (415060430) | 01 No: | 84700 | 84700 | | ADP | Do | | | | | Do |
| 238 | Construction of one additional C/R and C/W GBPS Baqo Shar Taluka Mirwah (415060648) | 01 No: | 84700 | 84700 | | ADP | Do | | | | | Do |
| 239 | Rehabilitation of Govt. main (B) Primary school No.I Priyaloi Taluka Kingri | 01 No: | 302540 | 302540 | | ADP | Do | | | | | Do |

| Sr.No. | Description of Procurement | Quality (where applicable) | Estimated unit cost where applicable in (M) | Estimated total cost in (M) | Funds allocated in (M) | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of Procurement | | | | Remarks |
|--------|--|----------------------------|---|-----------------------------|------------------------|-------------------------------|-----------------------------|-----------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |
| 299 | Package No.52 | | 10.970 | 10.970 | | Non-ADP | Do | | | | | Do |
| i | GBHS - BAHAR LARIK | | 7.396 | 7.396 | | | | | | | | |
| ii | GGHS - SALLAR MOHALLA | | 3.574 | 3.574 | | | | | | | | |
| 300 | Package No.53 | | 7.737 | 7.737 | | Non-ADP | Do | | | | | Do |
| i | GBHS - MANGHAN WARI | | 7.737 | 7.737 | | | | | | | | |
| 301 | Package No.54 | | 9.011 | 9.011 | | Non-ADP | Do | | | | | Do |
| i | GBHS - DEH SOHU | | 9.011 | 9.011 | | | | | | | | |
| 302 | Package No.55 | | 18.730 | 18.730 | | Non-ADP | Do | | | | | Do |
| i | GBHS Walidad Lund | | 13.187 | 13.187 | | | | | | | | |
| ii | GBHS Tando Mir Ali | | 2.575 | 2.575 | | | | | | | | |
| iii | GBHS Bozdar Wada | | 2.968 | 2.968 | | | | | | | | |
| 303 | Reconstruction of Compound Wall For Security Threatened Problems @ Addition of Admin Block And Lavatory Block @ Govt: Women College Khairpur Taluka Khairpur Under (CDP) 2017-18 PS-29 District Khairpur | | 9.790 | 9.790 | | Non-ADP | Do | | | | | Do |
| 304 | Repair / Renovation of Govt: Teachers Drawing College Khairpur Taluka & District Khairpur | | 8.000 | 8.000 | | Non-ADP | Do | | | | | Do |
| 305 | Additional Work State of Art Institute For Multiple Handicapped (Disabled Children) Khairpur Under (CDP) 2017-18 Taluka Khairpur | | 11.500 | 11.500 | | Non-ADP | Do | | | | | Do |
| 306 | Construction of Class Room & Washroom @ GBPS Mir Muhammad Jagirani Taluka Nara District Khairpur | | 0.925 | 0.925 | | Non-ADP | Do | | | | | Do |
| 307 | Establishment of Govt: Boys/Girls Degree College in Sindh (23 Units) 2010-11 Programme @ Govt: Degree College Drib Mehar Shah (Lab: Block) Taluka Kingri District Khairpur ADP No.486 of 2017-18 | | 28.000 | 28.000 | | ADP | Do | | | | | Do |
| 308 | Estt:of Boys / Girls Degree Colleges in Sindh (23 Units) @ GDC Sirai Piyaro Khan (Main Building, Science Lab., Pump Room, Arrow Grill, Face Lifting, & External Drainage ADP No.484 of 2017-18 | | 11.500 | 11.500 | | ADP | Do | | | | | Do |
| 309 | Estt:of Boys / Girls Degree Colleges in Sindh (23 Units) @ GGDC Khuhra (Main Building, Science Lab., Guard Room, Lavt: Block & External Development ADP No.484 of 2017-18 | | 5.000 | 5.000 | | ADP | Do | | | | | Do |

| Sr.No. | Description of Procurement | Quality (where applicable) | Estimated unit cost where applicable in (M) | Estimated total cost in (M) | Funds allocated in (M) | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of Procurement | | | | Remarks |
|-------------------------|--|----------------------------|---|-----------------------------|------------------------|-------------------------------|-----------------------------|-----------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 |
| 310 | Construction/Reconstruction/Rehabilitation of School (4 Units) in District Khairpur @ Rehabilitation of School Building & Reconstruction of C/Wall at GGHS Shah Ladhani | | 2.943 | 2.943 | | ADP | Do | | | | | Do |
| 311 | Construction/Reconstruction/Rehabilitation of School (4 Units) in District Khairpur @ Construction of Boundary Wall & Missing Facilities at GBPS Feroze Rajper UC Gadeji, Taluka Sobhodero | | 2.656 | 2.656 | | ADP | Do | | | | | Do |
| 312 | Construction/Reconstruction/Rehabilitation of School (4 Units) in District Khairpur @ Construction of Class Room, Boundary Wall & Missing Facilities Govt. Primary School Village Haji Mubarak UC Rasoolabad, Taluka Sobhodero | | 3.000 | 3.000 | | ADP | Do | | | | | Do |
| 313 | Construction/Reconstruction/Rehabilitation of School (4 Units) in District Khairpur @ Construction of Class Room, C/Wall, Missing Facilities at GBPS Village Fateh Muhammad TC Pacca Chang, Taluka Faiz Ganj | | 2.500 | 2.500 | | ADP | Do | | | | | Do |
| ELECTRICAL WORKS | | | | | | | | | | | | |
| 314 | Establishment of Government Degree Collage Sobhodero District Khairpur 2014-15 programme <i>(Anchor Hall)</i> | | 1.000 | 1.000 | | ADP | Do | | | | | Do |
| 315 | Rehabilitation & provision of missing facilities in existing college in Sukkur Division 2016-17 Programme @ GBDC Gambat <i>(Admin Bldg)</i> | | 0.600 | 0.600 | | ADP | Do | | | | | Do |


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.



Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.


6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

BIDDING DATA

(This section Should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents)

- A Name of Procuring Agency :- Executive Engineer Education Works Division Khairpur
- B Brief Description of Works: - **ESTABLISHMENT OF GOVERNMENT DEGREE COLLAGE SOBHO DERO DISTRICT KHAIRPUR 2014-15 PROGRAMME (AUDITORIUM HALL) TALUKA SOBHODERO (INTERNAL ELECTRIFICATION) ADP NO.496 OF 2017-18**
- C Procuring Agency's address: - Office of the Executive Engineer Education Works Division Khairpur near Comprehensive High School Khairpur.
- D Estimated Cost: - 1.000 Million
- E Amount of Bid Security % 5 0.050 (fill in lump sum amount or in % age of bid amount/estimated cost. But not exceeding 5%)
- F Period of bid Validity (days):- 60 Days (Not more than sixty days)
- G Security Deposit : - (including bid security):- 5% (in%age of bid amount/estimated cost equal to 10%)
- H Percentage, if any, to be deducted from bills: - Income Tax + Security Deposit
- i Deadline for submission of bids along with time: - Upto 12-04-2018 @ 1.00 PM
- J Venue, Time and Date of Bid Opening: - 12-04-2018 @ 2.00 PM
- K Time for copmpletion from written order of commence: - 12 Months
- L Liquidity damages : - Rs. 500 (0.05 %) of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%)
- M Deposit Receipt No: Date Amount (in words and figures) Rs 2000/-

(Executive Engineer/Authority issuing bidding document)


Executive Engineer
Education Works Division
Khairpur

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

- work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.
- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
- (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.

(A) **Mobilization advance** is not allowed.

(B) **Secured Advance against materials brought at site.**

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor

Executive Engineer/Procuring Agency

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

| Item No | Quantities | Description of Item to be executed at site | Rate | Unit | Amount in Rupees |
|---------|------------|--|------|------|------------------|
| 1 | 2 | 3 | 4 | 5 | 6 |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

SCHEDULE -B ATTACHED WITH

Amount TOTAL (a)


----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Contractor

Executive Engineer/Procuring Agency



EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR


(B) Description and rate of Items based on Market (Offered rates)

| Item No | Quantities | Description of item to be executed at site | Rate | Unit | Amount in Rupees |
|---------|------------|--|------|------|------------------|
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

Total (B) in words & figures:

Contractor

Executive Engineer/Procuring Agency


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

Summary of Bill of Quantities.

Cost of Bid

Amount


1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor

Executive Engineer/Procuring Agency


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

BILL OF QUANTITIES**(A) Description and rate of items based on composite schedule of rates.2012****(B) Description and rate of items based on composite schedule of rates.2004****ESTABLISHMENT OF GOVERNMENT DEGREE COLLAGE SOBHO DERO DISTRICT
KHAIRPUR 2014-15 PROGRAMME (AUDITORIUM HALL) TALUKA SOBHODERO
(INTERNAL ELECTRIFICATION)**

| S.NO: | Description | Qty | Rate | Unit | Amount |
|-------|---|-----|-------|-----------|--------|
| | Part "A" New Schedule Items 2012 | | | | |
| 1 | Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.No. 124 P-15). | 120 | 1130 | per point | 135600 |
| 2 | Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I.No:126 P- No:15) | 35 | 985 | per point | 34475 |
| 3 | Providing & laying (MAIN or SUB MAIN) PVC insulated with size 2-7/.029 copper conductor in 3/4" dia PVC conduit recessed in the wall or column as required. CSI No. 8 Page No. 2) | 450 | 222 | per Meter | 99900 |
| 4 | Providing & laying (MAIN or SUB MAIN) PVC insulated with size 2-7/.036 copper conductor in 3/4" dia PVC conduit recessed in the wall or column as required. (S.I.No:11 P- No:2) | 360 | 252 | per Meter | 90720 |
| 5 | Providing & laying (MAIN or SUB MAIN) PVC insulated with size 2-7/.044 (6mm ²) copper conductor in 3/4" dia PVC conduit recessed in the wall or column as required. (S.I.No:12 P- No:2) | 350 | 341 | per Meter | 119350 |
| 6 | Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required (S.I.No:202 P- No:30) | 30 | 916 | Each | 27480 |
| 7 | Providing & fixing circuit breaker 15,20,30, 40,50,60,75 & 100amp TP (XS-100NS) on prepared board as required (S.I.No:207 P- No:31) | 2 | 9261 | P.No | 18522 |
| 8 | Providing & fixing circuit breaker 125,150,200 & 225amp TP (XS-225NS) on prepared board as required. (CSI No. 208 Page No.31). | 1 | 25541 | P.No | 25541 |
| 9 | Providing & fixing Bakelite ceiling rose with two terminals (S.I.No:228 P- No:33) | 40 | 72 | P.No | 2880 |

| S.NO: | Description | Qty | Rate | Unit | Amount |
|--------------------------------|---|-----|----------|------|---------------|
| 10 | Providing & fixing Brass Battern holder c(S.I.No:232 P-No:33) | 60 | 70 | P.No | 4200 |
| 11 | Providing & fixing junction box as per following specification Size of box 8``x6``x4``MS plate size 16 SWG thick Clamp with nuts & bolts Cover plate with screw Painting two coats of rust preventive red oxide & two coats of ICI oil paint as per site requirement & instruction of EI (SI No. 158 P-24) | 32 | 800 | P.No | 25600 |
| GRAND TOTAL :- | | | | | 584268 |
| Part-"B" R.A Sanctioned | | | | | |
| 12 | P/F Flush Fancy type switch 10 amps i/c plastic board imported made etc complete. R.A Sanctioned By Chief Engineer | 120 | 130.00 | Each | 15600 |
| 13 | P/F Flush type 2 pin plug socket 10 amps with fancy type board and sheet i/c necessary connection. R.A Sanctioned By Chief Engineer | 35 | 195.00 | Each | 6825 |
| 14 | P/F Flush type 3 pin plug socket 15 amps with fancy type board and sheet i/c necessary connection. R.A Sanctioned By Chief Engineer | 10 | 350.00 | Each | 3500 |
| 15 | S/F A.C Ceiling fan 56" sweep pure copper winding i/c down rod canopy blade suitable double bearing inter electric connection with 3/0.29 PVC. R.A Sanctioned By Chief Engineer | 40 | 5500.00 | Each | 220000 |
| 16 | S/F fan dimmer 220/240 volts fancy type imported make with necessary connection etc complete. R.A Sanctioned By Chief Engineer | 40 | 350.00 | Each | 14000 |
| 17 | P/F distribution board double shutter to accommodate circuit breaker & bushar i/c painting with enemelled paint. R.A Sanctioned By Chief Engineer | 8 | 1950.00 | Each | 15600 |
| 18 | P/F earthing set set (1x1) copper pate i/c excavation of rock earth 12" depth or if water comes out i/c salt/choracle mixed with G.I Rod with butts, blots testing topping etc complete. R.A Sanctioned By Chief Engineer | 2 | 15000.00 | Each | 30000 |
| 19 | P/F wall / ceiling mounted light, fancy type, superior quality i/c necessary electric connection and with holder, without energy saver etc. R.A Sanctioned By Chief Engineer | 20 | 600.00 | Each | 12000 |

| S.NO: | Description | Qty | Rate | Unit | Amount |
|-------|--|-----|---------|------|--------|
| 20 | P/F energy saver superior quality i/c fixing on existing holder etc complete. R.A Sanctioned By Chief Engineer | 80 | 600.00 | Each | 48000 |
| 21 | P/F L.E.D light 8" square/circle shop (09) watt in plastic cover fancy type (China make). R.A Sanctioned By Chief Engineer | 20 | 2450.00 | Each | 49000 |


TOTAL PART-B :- **414525**G-TOTAL PART(A+B) :- **998793**

Amount Total (A)

_____ % Above /Below on the rates of CSR Rs. _____ / Amount to be added/deducted on
the basis of premium quoted Total (B)

Total (A) = in Words & Figure _____

CONTRACTOR



EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR



TENDER COST RS: 0.600

TENDER / BIDDING DOCUMENTS

Name of Work **REHABILITATION & PROVISION OF MISSING FACILITIES
IN EXISTING COLLEGE IN SUKKUR DIVISION 2016-17
PROGRAMME @ GBDC GAMBAT TALUKA GAMBAT
(INTERNAL ELECTRIFICATION) ADP NO.516 OF 2017-18**
(Admin: B.S.K.)

NIT No TC/G-55/ 257, Dated:- 22-03-2017

(First Attempt)

(Second Attempt)

Date of Issue upto: 11-04-2018@ O/Hours

Dated:27-04-2018 @ 1.00 PM

Date of Opening: 12-04-2018 @ 2.00 P.M

Dated:27-04-2018@ 2.00 PM

ISSUED TO M/S

D.R No.

Dated: -

Call Deposit No:

Dated: -

Bank.

Rs.

Tender Fee.

Rs.

Rs 1500/-

Executive Engineer
Education Works Division
Khairpur

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time


allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

BIDDING DATA

(This section Should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents)

- A Name of Procuring Agency :- Executive Engineer Education Works Division Khairpur
- B Brief Description of Works: - **REHABILITATION & PROVISION OF MISSING FACILITIES IN EXISTING COLLEGE IN SUKKUR DIVISION 2016-17 PROGRAMME @ GBDC GAMBAT TALUKA GAMBAT (INTERNAL ELECTRIFICATION) ADP NO.516 OF 2017-18**
C Admin. Bldg.
- C Procuring Agency's address: - Office of the Executive Engineer Education Works Division Khairpur near Comprehensive High School Khairpur.
- D Estimated Cost: - 0.600 Million
- E Amount of Bid Security % 5 0.030 (fill in lump sum amount or in % age of bid amount/estimated cost. But not exceeding 5%)
- F Period of bid Validity (days):- 60 Days (Not more than sixty days)
- G Security Deposit : - (including bid security):- 5% (in%age of bid amount/estimated cost equal to 10%)
- H Percentage, if any, to be deducted from bills: - Income Tax + Security Deposit
- i Deadline for submission of bids along with time: - Upto 12-04-2018 @ 1.00 PM
- J Venue, Time and Date of Bid Opening: - 12-04-2018 @ 2.00 PM
- K Time for completion from written order of commence: - 12 Months
- L Liquidity damages : - Rs. 300 (0.05 %) of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%)
- M Deposit Receipt No: Date Amount (in words and figures) Rs 1500/
- (Executive Engineer/Authority issuing bidding document)
- 
Executive Engineer
Education Works Division
Khairpur

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of, it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally, on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor

Executive Engineer/Procuring Agency


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

| Item No | Quantities | Description of Item to be executed at site | Rate | Unit | Amount in Rupees |
|---------|------------|--|------|------|------------------|
| 1 | 2 | 3 | 4 | 5 | 6 |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

SCHEDULE -B ATTACHED WITH

Amount TOTAL (a)


----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Contractor

Executive Engineer/Procuring Agency


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR


(B) Description and rate of Items based on Market (Offered rates)

| Item No | Quantities | Description of item to be executed at site | Rate | Unit | Amount in Rupees |
|---------|------------|--|------|------|------------------|
| | | -----NIL----- | | | |
| | | OR | | | |
| | | (ADMISSIBLE IF ANY) | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

Total (B) in words & figures:

Contractor

Executive Engineer/Procuring Agency


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR

Summary of Bill of Quantities.

Cost of Bid

Amount


1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor

Executive Engineer/Procuring Agency



EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

BILL OF QUANTITIES**(A) Description and rate of items based on composite schedule of rates.2012****(B) Description and rate of items based on composite schedule of rates.2004**

NAME OF WORK:- REHABILITATION & PROVISION OF MISSING FACILITIES IN EXISTING COLLEGE IN SUKKUR DIVISION 2016-17 PROGRAMME @ GBDC GAMBAT TALUKA GAMBAT (INTERNAL ELECTRIFICATION) (Adm. Block)

| S.NO: | Description | Qty | Rate | Unit | Amount |
|--|---|-----|-------|-----------|--------|
| Part"A" New Schedule Items 2012 | | | | | |
| 1 | Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.No. 124 P-15). | 160 | 1130 | per point | 180800 |
| 2 | Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I.No:126 P- No:15) | 28 | 985 | per point | 27580 |
| 3 | Providing & laying (MAIN or SUB MAIN) PVC insulated with size 2-7/.029 copper conductor in 3/4" dia PVC conduit recessed in the wall or column as required. CSI No. 8 Page No. 2) | 200 | 222 | per Meter | 44400 |
| 4 | Providing & laying (MAIN or SUB MAIN) PVC insulated with size 2-7/.044 (6mm ²) copper conductor in 3/4" dia PVC conduit recessed in the wall or column as required. (S.I.No:12 P- No:2) | 100 | 341 | per Meter | 34100 |
| 5 | Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required (S.I.No:202 P- No:30) | 24 | 916 | Each | 21984 |
| 6 | Providing & fixing circuit breaker 15,20,30, 40,50,60,75 & 100amp TP (XS-100NS) on prepared board as required (S.I.No:207 P- No:31) | 2 | 9261 | P.No | 18522 |
| 7 | Providing & fixing circuit breaker 125,150,200 & 225amp TP (XS-225NS) on prepared board as required. (CSI No. 208 Page No.31). | 1 | 25541 | P.No | 25541 |
| 8 | Providing & fixing Bakelite ceiling rose with two terminals (S.I.No:228 P- No:33) | 20 | 72 | P.No | 1440 |
| 9 | Providing & fixing Brass Battern holder c(S.I.No:232 P- No:33) | 130 | 70 | P.No | 9100 |

| S.NO: | Description | Qty | Rate | Unit | Amount |
|--------------------------------|---|-----|----------|------|---------------|
| 10 | Providing & fixing junction box as per following specification Size of box 8''x6''x4''MS plate size 16 SWG thick Clamp with nuts & bolts Cover plate with screw Painting two coats of rust preventive red oxide & two coats of ICI oil paint as per site requirement & instruction of EI (SI No. 158 P-24) | 20 | 800 | P.No | 16000 |
| GRAND TOTAL :- | | | | | 379467 |
| Part-"B" R.A Sanctioned | | | | | |
| 11 | P/F Flush Fancy type switch 10 amps i/c plastic board imported made etc complete. R.A Sanctioned By Chief Engineer | 160 | 130.00 | Each | 20800 |
| 12 | P/F Flush type 2 pin plug socket 10 amps with fancy type board and sheet i/c necessary connection. R.A Sanctioned By Chief Engineer | 28 | 195.00 | Each | 5460 |
| 13 | P/F Flush type 3 pin plug socket 15 amps with fancy type board and sheet i/c necessary connection. R.A Sanctioned By Chief Engineer | 6 | 350.00 | Each | 2100 |
| 14 | S/F A.C Ceiling fan 56" sweep pure copper winding i/c down rod canopy blade suitable double bearing inter electric connection with 3/0.29 PVC. R.A Sanctioned By Chief Engineer | 20 | 5500.00 | Each | 110000 |
| 15 | S/F fan dimmer 220/240 volts fancy type imported make with necessary connection etc complete. R.A Sanctioned By Chief Engineer | 20 | 350.00 | Each | 7000 |
| 16 | P/F distribution board double shutter to accommodate circuit breaker & busbar i/c painting with enemelled paint. R.A Sanctioned By Chief Engineer | 4 | 1950.00 | Each | 7800 |
| 17 | P/F earthing set set (1x1) copper pate i/c excavation of rock earth 12" depth or if water comes out i/c salt/choracle mixed with G.I Rod with butts, blots testing topping etc complete. R.A Sanctioned By Chief Engineer | 1 | 15000.00 | Each | 15000 |
| 18 | P/F wall / ceiling mounted light, fancy type, superior quality i/c necessary electric connection and with holder, without energy saver etc. R.A Sanctioned By Chief Engineer | 5 | 600.00 | Each | 3000 |
| 19 | P/F energy saver superior quality i/c fixing on existing holder etc complete. R.A Sanctioned By Chief Engineer | 40 | 600.00 | Each | 24000 |

| S.NO: | Description | Qty | Rate | Unit | Amount |
|-------|--|-----|---------|------|--------|
| 20 | P/F L.E.D light 8" square/circle shop (09) watt in plastic cover | 10 | 2450.00 | Each | 24500 |

fancy type (China make). R.A Sanctioned By Chief Engineer

TOTAL PART-B :- **219660**

G-TOTAL PART(A+B) :- **599127**

Amount Total (A)


_____ % Above /Below on the rates of CSR Rs. _____ / Amount to be added/deducted on

the basis of premium quoted

Total (B)

Total (A) = in Words & Figure _____

CONTRACTOR


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR