

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER

DUMLOTTEE DIVISION

ST-6, Block-6, Near T.O. Clinic Gulshan Chowrangj Gulshan-e-Iqbal, Karachi Ph# 99243041

No. EE/DUM-DIV/NTI/SPPRA/2018/437

Dated: 20/4/2018

The Director (C.B),
Sindh Public Procurement Regulatory Authority,
Karachi

SUBJECT: REQUEST FOR HOISTING NOTICE FOR INVITING TENDER THROUGH SPPRA'S WEBSITE FOR THE WORK OF:


Name of Work: REPAIR OF HEAVY LEAKAGES ON 48" DIA, 33" DIA AND 24" DIA AT RANGERS HEAD QUARTER 73-WING AND VARIOUS POINTS OF NORTH NAZIMABAD AND GULBERG TOWN

Enclosed please find herewith a hard copy Notice Inviting Tender of above mentioned work for uploading on website www.sppra.gov.pk as well as enclosed also a pay order of Rs.2000/- (vide No.19589671 Dated:17-01-2018, Bank: [HBI] Saeedabad Branch Karachi (on A/c of uploading fees). The estimates cost below **One Million.**

We shall be very thankful to you if intimate to this office for further process.

Enclosures:

- Approval copy
- Pay order
- NIT
- Bidding documents 01 set.
- Procurement Plan F.Y 2017-2018.
- Soft Copy
- Press Clipping


EXECUTIVE ENGINEER
DUMLOTTEE DIVISION
KW&SB

Copy to:-

1. The D.M.D (E-S) KWSB.
2. The Director Design, KWSB.
3. The C.E (BFWTM), KW&SB.
4. The S.E WTM Circle, KWSB.
5. The Director Accounts, KWSB.
6. The Accounts Officer (R&A), KWSB
7. Office Copy.


C.C. to:-

1. The Managing Director, KW&SB.

SPPRA INWARD DIARY
NO: 2459
DATED 24-04-18

NOTE SHEET

DMD (TS) No. 604/E
Date: 16/3/18



(4)

Est. R=2005,264/-

Reference

Paras

From pre-page

SUB: REPAIR OF HEAVY LEAKAGES ON 48" DIA, 33" DIA AND 24" DIA AT RANGERS HEAD QUARTER 73-WING AND VARIOUS POINTS OF NORTH NAZIMABAD AND GULBERG TOWN

22) Forwarded to MD, KW&SB for approval of para 20/N as recommended by SE (WTM), please.

Dy. Managing Director (TS)
KW&SB

23) MD, KW&SB

Approved Para 18/N.
20/12
MD-KW&SB

24) DMD (TS)

DMD (TS)

25) CE (BT/WTM)

16/3

26) SE (WTM)

27) EE

NOTE SHEET
Water Trunk Mains Circle
K.W & S.B

(- 3)

Reference

SUBJECT: REPAIR OF HEAVY LEAKAGES ON 48"DIA, 33"DIA AND 24"DIA AT RANGERS HEAD QUARTER 73-WING AND VARIOUS POINTS OF NORTH NAZIMABAD AND GULBERG TOWN

15.

With reference to above subjected work, it is submitted that there are several chronic leakages develop in 48"dia, 33"dia and 24"dia water mains at Rangers Head Quarter 73-Wing and various points of North Nazimabad and Gulberg town. These leakages are need to be repair on urgent basis to stop wastage of precious water and to manage the water supply of concerned areas. Due to these leakages area residents and vehicular traffic is facing great difficulty.

16.

Therefore due to the importance and exigency of the matter, the detail survey has been made after discussion and explained position to higher ups of KW&SB, an estimate has been framed & checked by Dir. Design Office for Rs.20,05,264/-


17.

The expenditure of the said work is charge to Budget Grant No. 7373-23 provision for the Financial year 2017-2018.

18.

The **Notice Inviting Tender** for publication in the leading News Paper (**Through Press**) prepared under SPPRA Rules-2010 and submitted herewith for obtaining approval from Managing Director KW&SB.

Submitted Please.


EXECUTIVE ENGINEER
DUMIOTTEE DIVISION
KW&SB

20.

S.E (WTM) Circle, KW&SB

Recommended to video for reply as requested by AS Dumbotee please

CL
(Signature)

21

DMD(1/S)

KARACHI WATER & SEWERAGE BOARD

Through Website

NOTICE INVITING TENDER

The sealed Tenders are invited as per SPPRA Rule-2010, amended 2017 for the work mentioned below:

1	Name of Work:	REPAIR OF HEAVY LEAKAGES ON 48"DIA, 33"DIA AND 24"DIA AT RANGERS HEAD QUARTER 73-WING AND VARIOUS POINTS OF NORTH NAZIMABAD AND GULBERG TOWN
2	Eligibility of Contractor:	Bidder/Contractor should have turn over at least last three years, Registration in Pakistan Engineering Council (PEC), NTN, Sales Tax and Sindh Board Revenue Certificate (SRB).
3	Experience Certificate	Three-Years experience certificate of similar job must be attached with the tender.
4	Tenders can be Purchased:	Office of the Accounts Officer (Revenue) at Annexy Building behind Civic Center, Gulshan-e-Iqbal Karachi.
5	Bid Security/Earnest Money:	2% of Quoted amount in shape of Pay Order / Bank Draft in favor of KW&SB
6	Tender Cost:	Rs.1000/- non refundable in shape of Pay Order in favor of KW&SB.
7	Source of Funding	KW&SB own fund
8	Date of Issuing of Tender:	From the date of hoisting to _____ TO <u>08/5/2018</u>
9	Date of Receiving of Tender:	<u>09/05/2018</u> at 2:00 PM
	Date opening of Tender:	<u>09/05/2018</u> at 2:30 PM
10	Place of Opening:	Tender shall be opened in the office of the Director Design/ Convener opening committee at Design office, KW&SB behind Baitul Mukarram Masjid, Block-17, Gulshan-e-Iqbal, Karachi, Karachi, in the presence of Tenderer or their authorized representative.
11	Purpose & Scope of the Work:	For improvement of water supply system
12	Estimated Cost	Rs.20,05,264/-

NOTE:

1. Tenders can be downloading from Authority's website of SPPRA i.e. (www.sppra.gov.pk) website
2. No tender shall be issued on the date of opening of the tender
3. Conditional bid cannot be accepted
4. Bid must be in sealed cover and experience certificate for one year of similar nature.
5. Job must be attached with the tender
6. Debarred Contractor's bid cannot be accepted.
7. In case of any unforeseen situation resulting in closure of office on the date of opening or Government declares "HOLIDAY", the tender shall be submitted / opened on the next working day at same time & venue.
8. The Procuring Agency shall have right of rejection all or any of the tenders as per provision of SPPRA Rule 2010, amended 2017

S/d
EXECUTIVE ENGINEER
DUMLOTTEE DIVISION, KW&SB



KARACHI WATER & SEWERAGE BOARD
DUMLOTTEE DIVISION

PROCUREMENT PLAN FOR THE FINANCIAL YEAR 2017-2018

S.N	DESCRIPTION OF PROCUREMENT	ESTIMATED COST RS.	FUNDS ALLOCATED RS.	SOURCE OF FUNDS	PROPOSED PROCUREMENT METHOD	RANKING OF PROCUREMENT				REMARKS
						1st	2nd	3rd	4th	
	REPAIR OF HEAVY LEAKAGES ON ARTDIA, 33 RD DIA AND 24 TH DIA AT RANGERS HEAD QUARTER 33- WING AND VARIOUS POINTS OF NORTH NAZIMABAD AND GILBERG TOWN	20,05,264/-	Under Budget Grant 7373-23	KW&SB	Open competitive /single stage one Envelop System				YES	

[Handwritten signature]

[Handwritten signature]

THURSDAY,
APRIL 19, 2018



Karachi Water & Sewerage Board

**NOTICE INVITING TENDER
THROUGH PRESS**

The sealed Tenders are invited as per SPPRA Rule-2010, amended 2017 for the work mentioned below:

1	Name of work:	1. REPAIR OF HEAVY LEAKAGES ON 48" DIA, 33" DIA AND 24" DIA AT RANGERS HEAD QUARTER 73-WING AND VARIOUS POINTS OF NORTH NAZIMABAD AND GULBERG TOWN.
2	Eligibility of Contractor:	Bidder / Contractor should have turn over at least last three years, Registration in Pakistan Engineering Council (PEC) NTN, Sales Tax and Sindh Board Revenue Certificate (SRB).
3	Experience Certificate:	Three - Years experience certificate of similar job must be attached with the tender.
4	Tender can be Purchased:	Office of the Accounts Officer (WTM), ST-6, Block-6, near T.O Clinic, Gulshan-e-Iqbal, Karachi.
5	Bid Security/ Earnest Money	2% of Quoted amount in shape of Pay Order / Bank Draft in favour of KW&SB.
6	Tender Cost:	Rs.1000/- non refundable in shape of Pay Order in favour of KW&SB.
7	Source of Funding:	KW&SB own fund
8	Date of Issuing of Tender:	Documents will be issued / downloaded w.e.f 1st issuance upto 8-5-2018 on payment of above mentioned tender fee (Non refundable)
9	Date of Receiving of Tender:	* 9-5-2018 at 2:00 PM
	Date of Opening of Tender:	* 9-5-2018 at 2:30 PM
10	Place of Opening:	Tender shall be opened in the office of the Director Design / Convener opening committee at Design Office, KW&SB behind Baitul Mukarram Masjid, Block-17, Gulshan-e-Iqbal, Karachi, in the presence of Tenderer or their authorized representative.
11	Purpose & Scope of the Work:	For improvement of water supply system
12	Estimated Cost	Rs.20,05,264/-

NOTE :-

1. Tenders can be downloaded from Authority's website of SPPRA i.e. (www.spprasindh.gov.pk) website.
2. No tender shall be issued on the date of opening of the tender.
3. Conditional bid cannot be accepted.
4. Bid must be in sealed cover and experience certificate for one year of similar nature.
5. Job must be attached with the tender
6. Debarred Contractor's bid cannot be accept
7. In case of any unforeseen situation resulting in closure of office on the date of opening or Government declares "HOLIDAY", the tender shall be submitted / opened on the next working day at same time & venue.
9. The Procuring Agency shall have right of rejection all or any of the tenders as per provision of PPRRA Rule-2010, amended 2017.

**EXECUTIVE ENGINEER
DUMILOTEE DIVISION
KW&SB**

ڪراچي واٽر اينڊ سيوريج بورڊ



ٽينڊر گھرائڻ لاءِ نوٽيس

پريس ذريعي

هيٺ ڄاڻايل ڪمن لاءِ ايس بي بي آري رول 2010-2011 ٽرمينر فيل 2017 تحت
مهيند ٽينڊر گھرائڻ ٿا:

1	ڪر جونالو	1. رينجرز هيڊ ڪوارٽر 73 ونگ ۽ نارٿ ناظر آباد ۽ گلبرگ ٽائون جي مختلف هنڌن تي 48 ايڇ قطر، 33 ايڇ قطر ۽ 24 ايڇ قطر وڏين ليڪيجز جي مرمت
2	ٺيڪيدار جي اهليت	ٻولي لڳائيندڙ/ٺيڪيدار وٽ گھٽ پر گھٽ ٽن سالن جو ٽن اوڙن پاڪستان انجنيئرنگ ڪائونسل (بي اي سي) اين ٽي اين پر رجسٽريشن، سيلز ٽيڪس ۽ سنڌ بورڊ آف روينيو سرٽيفڪيٽ (ايس آر بي) هجڻ گھرجي
3	تجربو جو سرٽيفڪيٽ	ساڳئي قسم جي ڪم جو ٽن سالن جو تجربو جو سرٽيفڪيٽ ٽينڊر سان گڏ لڳل هجڻ گھرجي
4	ٽينڊر خريد ڪري سگھجي ٿو	اڪائونٽن آفيسر جي آفيس (ڊبليو ٽي اين)، اسٽريٽ 6، بلاڪ 6، نڙه ٽي او ڪالينڪ، گلشن اقبال، ڪراچي
5	بڊ سڪيورٽي/سوٽي رقم	ڪوٽيڊ اماڻت جو 2 سيڪڙو ڪي ڊبليو اينڊ ايس بي جي نالي تي بي آرڊر/بئنڪ ڊرافٽ جي صورت ۾
6	ٽينڊر قيمت	1000 روپيا ناقابل واپسي ڪي ڊبليو اينڊ ايس بي جي نالي تي بي آرڊر جي صورت ۾
7	فنڊنگ جو ذريعو	ڪي ڊبليو اينڊ ايس بي جو پنهنجو فنڊ
8	ٽينڊر جاري ڪرڻ جي تاريخ	ڪاغذ شايع ٿيڻ جي پهرين تاريخ کان مٿي ڄاڻايل ٽينڊر تي (ناقابل واپسي) عيوض 08_05_2018 تائين جاري ڪيا/ڊائون لوڊ ڪيا ويندا
9	ٽينڊر وصول ڪرڻ جي تاريخ	ٽينڊر کلي جي تاريخ
		09_05_2018 تي منجهند 02:00 وڳي
		09_05_2018 تي منجهند 02:30 وڳي
10	ڪلڻ جو هنڌ	ٽينڊر آفيس آف دي ڊائريڪٽر ڊزائن/ڪنٽرولر ڊزائن ڪميٽي آف ڊزائن آفيس، ڪي ڊبليو اينڊ ايس بي، پٺيان بيت الڪر مسجد، بلاڪ 17، گلشن اقبال، ڪراچي پر ٽينڊر يا انهن جي مڃاڻ نمائندن جي موجودگي پر ڪوليا ويندا
11	ڪم جو مقصد ۽ اهميت	واٽر سپلائي سسٽم جي سنڌاري لاءِ
12	ڪٽيل رقم	2005264/- روپيا

نوٽ:

- ٽينڊر اٿارٽي جي ويب سائيٽ ايس بي بي آر جي ويب سائيٽ جهڙوڪ (www.spprasindh.gov.pk) تان ڊائون لوڊ ڪري سگھجن ٿا.
- ٽينڊر کلي واري تاريخ تي ڪو به ٽينڊر جاري نه ڪيو ويندو.
- شرطي ٻولي قبول نه ڪئي ويندي.
- ٻولي مهيند هجڻ گھرجي ۽ ان سان گڏ ساڳئي قسم جي ڪم جي ٽن سالن جي تجربو جو سرٽيفڪيٽ هجڻ گھرجي.
- ٽينڊر سان گڏ جاب لڳل هجڻ گھرجي.
- ٻانڊي مڙهيل ٺيڪيدار جي ٻولي قبول نه ڪئي ويندي.
- ڪنهن ائرنڊو صورتحال جي نتيجي ۾ ٽينڊر کلي واري تاريخ تي آفيس بند هئڻ يا حڪومت طرفان "عامر موڪل" جو اعلان ڪرڻ جي صورت ۾ ٽينڊر اينڊ ڪم واري ڏينهن تي جمع ڪيا/ڪوليا ويندا، وقت ۽ هنڌ ساڳيو رهندو.
- پروڪيورنگ ايجنسي ايس بي بي آري رول 2010، ٽرمينر فيل 2017 جي ڪنڊيشن موجب سمورا يا ڪم هڪ ٽينڊر رد ڪرڻ جو حق محفوظ رکي ٿي.

ايگزيڪيوٽو انجنيئر

ڊپلومي ڊويزن

ڪي ڊبليو اينڊ ايس بي

KWSB/DPR/74/2018

پريس ذريعي ڪراچي

ٽينڊر گھرائڻ لاءِ نوٽيس

ڪراچي

کراچی واٹر اینڈ سپورٹس بورڈ



ٹینڈر طلبی کا نوٹس

پراپرٹی اخراجات

درج ذیل میں بتائے گئے سپرا آوائین-2010، ترمیم شدہ-2017 کے تحت سربراہ ٹینڈرز طلبہ ہیں۔

1	کام کا نام	رجسٹرڈ ہیڈ کوارٹر-73 ونگ اور ناٹھ نام آباد اور گلبرگ ناڈن کے مختلف پوائنٹس پر 148 فٹہ 33 انچ اور 24 انچ قطر بھاری رساؤ کی مرمت
2	ٹھیکیدار کی اہلیت	بولی و ہندہ/ٹھیکیدار گزشتہ تین سالوں کیلئے ٹرن اوور رکھتا ہو اور پاکستان انجینئرنگ کونسل (پی ای سی) این ای این، پبلک انجینئرنگ اور سندھ بورڈ آف ریویو ٹیکنیکلٹی (ایس آر بی)
3	تجربے کا شوقیت	ٹینڈر کے ہمراہ یکساں نوعیت کے کاموں میں تین سال کے تجربے کا شوقیت منسلک کرنا ہوگا
4	ٹینڈر خریدے جاسکتے ہیں	اکاؤنٹس آفیسر (ڈبلیو بی ایم) کے آفس واقع ST-6 بلاک-6، نزدیکی اوپننگ گلشن اقبال کراچی
5	زر ضمانت/ زر بیعانہ	کام کی تخمینہ لاگت کے دو فیصد کے مساوی رقم کا پے آرڈر/ بینک ڈرائیو بنام کراچی واٹر اینڈ سپورٹس بورڈ، زر ضمانت لازمی طور پر ٹینڈر دستاویزات کے ہمراہ منسلک کرنا ہوگا،
6	ٹینڈر فیس	1000/= روپے ناقابل واپسی بھنسل پے آرڈر بنام کراچی واٹر اینڈ سپورٹس بورڈ
7	سربراہ کاروباری کاروبار	کے ڈبلیو اینڈ ایس بی کے اپنے فنڈ سے
8	ٹینڈر کے اجراء کی تاریخ	ٹینڈر دستاویزات اس نوٹس کی اخبارات میں پہلی اشاعت کی تاریخ سے 08-05-2018 تک مذکورہ میں بتائی گئی ٹینڈر فیس کی (ناقابل واپسی) ادائیگی پر جاری کیے جائیں گے/ڈاؤن لوڈ کیے جاسکتے ہیں۔
9	ٹینڈر کی وصولی کی تاریخ	09-05-2018 کو دوپہر دو بجے
	ٹینڈر کے کھلنے کی تاریخ	ٹینڈر 09-05-2018 کو دوپہر ڈھائی بجے کھولے جائیں گے
10	بولی کی دستاویزات جمع کرانے اور ٹینڈر دستاویزات کے کھلنے کا مقام	آفس برائے ڈائریکٹر ڈیزائن/کنویژ اور چنگ ٹینٹی واقع ڈیزائن آفس، کے ڈبلیو اینڈ ایس بی عقبہ بیت المنیر مسجد، بلاک 17، گلشن اقبال کراچی میں حاضر رہنے کے خواہشمند ٹھیکیداروں یا ان کے مجاز نمائندوں کے سامنے کھولے جائیں گے۔
11	مقتصد اور کام کی وسعت	پانی کی فراہمی کے نظام کی بہتری کیلئے
12	تخمینی لاگت	20,05,264/= روپے

نوٹس:-

- ٹھیکیدار اہلیت کی ویب سائٹ سپرا یعنی www.spprasindh.gov.pk کی ویب سائٹ سے ٹینڈر ڈاؤن لوڈ کیے جاسکتے ہیں۔
- ٹینڈر کھلنے کی تاریخ کو کوئی ٹینڈر جاری نہیں کیا جائے گا۔
- شرطہ پیشکشیں قبول نہیں کی جائیں گی۔
- گزشتہ ایک سال کیلئے یکساں نوعیت کے کاموں کے تجربے کا شوقیت لازمی طور پر سربراہ ٹینڈرز کے ہمراہ منسلک کرنا ہوگا۔
- جاب لازمی طور پر ٹینڈر کے ہمراہ منسلک ہونا چاہئے۔
- ناوہندہ ٹھیکیداروں کی پیشکشیں قبول نہیں کی جائیں گی۔
- اگر کسی وجہ سے آفس بند رہا یا تاخیر حالت کے سبب سرکاری طور پر تعطیل کا اعلان ہو گیا تو یہی ٹینڈرز اگلے کام کام کے دن اسی وقت اور مقام پر جمع کرائیں۔
- پروکیورنگ انجمنٹی کو یہ حق حاصل ہے کہ بی بی آرے تو این-2010، ترمیم شدہ-2017 کی شقوں کے تحت کسی بھی ٹینڈر کو مسترد کر دے۔

کراچی واٹر اینڈ سپورٹس بورڈ
ڈائریکٹر
ڈیزائن

KWSB/OPR/74/2016



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/SR. DIR./HRD&A/397

Dated: 14th April, 2016

OFFICE ORDER


The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under

Sr. No.	Nominee	Position in P.C.
1.	Director Design & Estimate	Convener / Chairman
2.	Superintending Engineer (Concerned)	Member
3.	Representative of D.G. (TS), KMC	Member
4.	Representative of Finance Advisor, KMC	Member
5.	A.O. / D.A.O. / A.A.O. (Concerned)	Member/Secretary

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010

This issues on the recommendation of Chief Engineer (IPD)/D M D (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/N.


14/4/2016
SR. DIRECTOR (HR)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) / C.E. (BI&D) / C.E. (WTM) KW&SB
2. Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
3. Chief Engineer (W/S) KW&SB
4. Director Design & Estimate / Convener / Chairman Committee
5. All Members of the Committee.
6. Sr. Director (Finance) KW&SB
7. Director (IT) KW&SB
8. Director (I&C) M.D Sectt: KW&SB
9. Staff Officer to Vice Chairman, KW&SB
10. AD (LFA) KW&SB
11. AO (ESTT) KW&SB
12. AO (Budget) KW&SB
13. IAO-II KW&SB
14. Office Copy.
15. Master File.

c.c. to Managing Director, KW&SB

OO-2016



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT / NO ADMINISTRATION DEPT. STREET
PHONE NO. (021) 323-464-021-3231463


No. KW&SB/D.M.D/HRD&A/1239

Dated: 23rd November, 2015

CORRIGENDUM

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.


Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Planning) KW&SB
3. Sr. Director (Finance), KW&SB / Convener Committee.
4. Chief Engineer, Korangi, KW&SB / Member/Secretary.
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (IT) KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB
13. AD (LFA) KW&SB
14. AO (ESTT) KW&SB
15. Office Copy
16. Master File

c.c. to Managing Director, Karachi

KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES, DEVELOPMENT & ADMINISTRATION DEPARTMENT
PHONE NO. 021-38231464, 021-38231463


Dated: 30.10.2015

No: KW&SB/HRD&A/DMD/944

CORRIGENDUM

In pursuance of office order issued vide No.KW&SB/DMD/HRD&A/919 dated 22.10.2015 regarding of rules-31 of SPPR, A complaint redressal committee (CRC) is Constituted, requires appropriate correction as under:

Sr. No.04 May Be Read as : Sr. Director (HRM) KMC.
Instead of : Director Administration KMC.


(SYED SHAKEEL AHMED)
DY. MANAGING DIRECTOR
KW&SB

Distribution

1. Dy. Managing Director (TS) KW&SB.
2. Dy. Managing Director (Finance) KW&SB / Convener Committee.
3. Dy. Managing Director (Planning) KW&SB.
4. The Chief Engineer Korangi KW&SB / Member Secretary Committee.
5. The Chief Engineer Central KMC / Member of the Committee.
6. The Senior Director HR-II KMC / Member of the Committee.
7. The Divisional Account Officer (South), KW&SB.
8. The Director (IT), KW&SB.
9. The Director Administration, KW&SB.
10. The Asst Director (LRA), KW&SB.
11. The Accounts Officer (PA), KW&SB.



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231454 - 021 - 99231453

No. KW&SB/D.M.D/HRD&A/919


Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- | | | |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB | Convener |
| 2. | Chief Engineer (Korangi), KW&SB | Member/Secretary |
| 3. | Chief Engineer (Central), KMC | Member |
| 4. | Director Administration, KMC | Member |
| 5. | Divisional Accounts Officer (South), KW&SB | Member |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.


(Syed Shakeel Ahmed)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
Divisional Accounts Officer (South) KW&SB

W. 2

F. 2101

SPRRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 25 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency:

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- (A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- (B) In case of item rates, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency MANAGER WATER AND SEWERAGE BOARD.
- (b). Brief Description of Works REPAIR OF HEAVY DRAINAGE DRAIN 48" 32" DDM BY DDM IN RAJSEER HEAD QUARTERS 73-11/06 AND VARIOUS POINTS OF NORTH NAZIMBAD AND GURRUM TOWN
- (c). Procuring Agency's address:- 55 - G. Block - B GUBANNA - S. P. ROAD N. CLM
- (d). Estimated Cost:- Rs 20,05,264/-
- (e). Amount of Bid Security:- _____ (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- 90 Days (Not more than sixty days).
- (g). Security Deposit:- (including bid security):- _____ (in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- _____
- (i). Deadline for Submission of Bids along with time :- _____
- (j). Venue, Time, and Date of Bid Opening:- DIR (D&E) office Block-17 G. P. ROAD 2.30 PM
- (k). Time for Completion from written order of commence: - _____
- (L). Liquidity damages:- _____ (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures)

(Executive Engineer/Authority issuing bidding document)



Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.


- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.


Divisional Accountant

Contractor


Executive Engineer/Procuring Agency

BILL OF QUANTITY

Name of Work: REPAIR OF HEAVY LEAKAGES ON 48"DIA, 33"DIA AND 24"DIA AT RANGERS HEAD QUARTER 73-WING AND VARIOUS POINTS OF NORTH NAZIMABAD AND GULBERG TOWN

S. NO	DESCRIPTION OF WORK	QTY	In Figure Rs.	In Words	PER	AMOUNT Rs.
1.	Excavation for pipe line in trench and pits in wet silt clay or mud i.e. trimming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within one chain as directed by Engineer 0'-5'	4810Cft			%00Cft	
	5'-8'	930.11Cft			%00Cft	
2.	Providing and fixing M.S Plate Split collar on PRCC pipe line 18" wide fabricated with 3/8" thick M.S Plate 1 1/2" wide thick Ring at center, 1/2" thick M.S Square Bar on both ends with a total weight as mentioned includes the cost of 1 Nos 1/2" thick M.S Flanges, nuts, Bolts, rubber packing, labours and sealing material etc complete. 33" dia 156.31 Kg	01 No			Each	
3.	Full hire charges of pumping set per day i.e. wages of driver, Assistant, fuel and electric energy plate form required for placing of pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trench i.e. the cost of erection and dismantling after completion.	15 days			day	
4.	Repair of leakages by making external vatta on PRCC pipe line i.e. cost of excavation sealing materials, wages of labours, fitters, dewatering, gunny bags etc. and back filling complete job as per RA & as directed by Engineer Incharge.					
	48" dia...	27 Nos			Each	
	33" dia...	1 Nos			Each	
	24" dia...	20 Nos			Each	

- 5. Refilling the excavated stuff in trenches in layers 6" thick including watering 5% to 11% minimum to full compaction etc complete.

0000

Total Rs.

*EXECUTIVE ENGINEER
DUMLOTTEE DIVISION
KW&SB*

Thereby quoted amount Rs. ()

Name of the Firm

Signature of the Contractor

Address of the Firm