

LIST OF SCHOOL BUILDING

S.NO	Name of Scheme / Unit	Taluka	Estimate Cost	Earnest Money	Tender Fee	Time period of completion
	CONSTRUCTION OF SCHOOL BUILDING FOR EXISTING SHELTERLESS PRIMARY SCHOOL IN R/A 2005-06 PROGRAMME ADP NO.509					
1.	GBPS Wasand Khan Kaladi U/C Beriri	Ghotki	1.00	20000	500	10 Months
2.	GBPS Niaz Arain U/C Langho	Ubauro	1.00	20000	500	10 Months
3.	GBPS Allah Warayo Chachar U/C Jhangal Malik	Ubauro	1.00	20000	500	10 Months
	CONSTRUCTION OF LACKING FACILITIES IN EXISTING PRIMARY SCHOOL IN R/A 2006-07 PROGRAMME UNDER SERP					
4.	GPS Adilpur (Toilet)	Ghotki	0.112	2240	500	4 Months
5.	GPS Allah Warayo Sanghar (Toilet + C/Wall)	Ghotki	0.350	7000	500	6 Months
6.	GPS Razi Lakho (C/Wall)	Ghotki	0.235	4700	500	5 Months
7.	GPS Nazar Mohammad Indhar (C/Wall)	Ghotki	0.235	4700	500	5 Months
	CONSTRUCTION /RE-CONSTRUCTION OF BUILDING SHELTERLESS PRIMARY SCHOOL IN DISTRICT GHOTKI 2006-07 ROGRAMME (EXTERNAL DEVELOPMENT) ADP NO. 516					
8.	GPS Balouch Shahani	Ghotki	0.150	3000	500	3 Months
	INTRODUCTION OF COMPUTER EDUCATION IN EXISTING MIDDLE SCHOOL IN SINDH 2007-08 PROGRAMME ADP No. 1137					
9.	GBMS Shekhani	Ghotki	0.870	17400	500	12 Months
	CONSTRUCTION OF TWO ROOMED SHELTERLESS PRIMARY SCHOOL IN SINDH 2007-08 PROGRAMME ADP No. 1138					
10.	GPS Kabool Gadani	M.Mathelo	1.00	20000	500	12 Months
11.	GPS Dera Ali Murad Gadani	M.Mathelo	1.00	20000	500	12 Months
12.	GPS Nizamuddin Bozdar	M.Mathelo	1.00	20000	500	12 Months
13.	GGPS Khuda Bux Mahar	Khangarh	1.00	20000	500	12 Months
14.	GPS Azeem Latki	Daharki	1.00	20000	500	12 Months
15.	GPS Allah Wassayo Mahar	Daharki	1.00	20000	500	12 Months
	CONSTRUCTION OF SCHOOL BUILDING FOR SHELTERLESS PRIMARY SCHOOL 2005-06 PROGRAMME ADP NO. 515 (ELECTRIFICATION WORKS)					
16.	PACKAGE NO. 1					
i	GPS Khuda Bux Mahar	Daharki	0.075	1500	500	3 Months
ii	GPS Mohammad Sachal Mahar	Daharki				
iii	GPS Qadir Bux Mahar	Daharki				
17.	PACKAGE NO. 2					
i	GPS Mir Mohammad Mahar	Daharki	0.100	2000	500	4 Months
ii	GPS Ahmad Yar Mahar	Daharki				
iii	GPS Jamal Hingoro	Daharki				
iv	GPS Azizullah Mangi	M.Mathelo				
	CONSTRUCTION OF SCHOOL BUILDING FOR EXISTING SHELTERLESS PRIMARY SCHOOL IN R/A 2005-06 PROGRAMME ADP NO. 509 (ELECTRIFICATION WORKS)					
18.	PACKAGE NO. 1					
i	GPS Dad Ji Garhi	Ghotki	0.100	2000	500	4 Months
ii	GPS Qutub Town	Daharki				
	CONSTRUCTION OF SCHOOL BUILDING FOR EXISTING SHELTERLESS PRIMARY SCHOOL IN R/A 2007-08 PROGRAMME ADP NO. 511 (ELECTRIFICATION WORKS)					
19.	PACKAGE NO. 1					
i	GPS Usman Chachar	Ghotki	0.100	2000	500	4 Months
ii	GPS Chutto Daho	Daharki				

S.NO	Name of Scheme / Unit	Taluka	Estimate Cost	Earnest Money	Tender Fee	Time period of completion
	UPGRADATION OF PRIMARY SCHOOL TO MIDDLE SCHOOL IN SINDH 2005-06 PROGRAMME ADP NO. 1124 (ELECTRIFICATION WORKS)					
20.	GPS Sono Chachar	Ubauro	0.090	1800	500	3 Months
	CONSTRUCTION OF TWO ROOMED BUILDING IN EXISTING SHELTERLESS PRIMARY SCHOOL 2005-06 PROGRAMME ADP NO. 1125					
21.	GPS Rasool Bux Lashari (External Development)	Daharki	0.150	3000	500	3 Months
	CONSTRUCTION OF SCHOOL BUILDING FOR EXISTING SHELTERLESS PRIMARY SCHOOL 2006-07 PROGRAMME ADP NO. 512 (ELECTRIFICATION WORKS)					
22.	PACKAGE NO.1					
I	GPS Fate Mohammad Khan Ghoto	Ghotki	0.080	1600	500	3 Months
ii	GPS Sain Dino ghoto	Ghotki				
iii	GBPS Jam Mohammad Ali Lakhan	Ghotki				
iv	GGPS Jam Mohammad Ali Lakhan	Ghotki				
	INTRODUCTION OF COMPUTER EDUCATION IN EXISTING MIDDLE SCHOOL IN SINDH 2007-08 PROGRAMME ADP No. 1137 (ELECTRIFICATION WORKS)					
23.	PACKAGE NO. 1					
I	GBMS Mir Khan Rind	Ubauro	0.100	2000	500	4 Months
ii	GBMS Reli	Ubauro				
	AOR/SR REPAIR RENOVATION CIVIL WORK					
24.	GGPS Misri Khan Dharejo	Ghotki	0.300	6000	500	4 Months
25.	GPS Umer Memon	Ghotki	0.400	8000	500	6 Months
26.	GPS Arab Mahar	Ghotki	0.300	6000	500	6 Months
27.	GBHS Umer Daho	Ghotki	0.300	6000	500	6 Months
28.	GPS Islam Traghar	Ghotki	0.100	2000	500	3 Months
29.	GBPS Adilpur	Ghotki	0.400	8000	500	5 Months
30.	GPS Bhandki	Ghotki	0.300	6000	500	5 Months
31.	GGPS Umer Daho	Ghotki	0.250	5000	500	4 Months
32.	GBPS Mathelo	Ghotki	0.250	5000	500	4 Months
33.	GBPS Pandhi Ghoto	Ghotki	0.100	2000	500	3 Months
34.	GPS Feroz Khan Kolachi	Ghotki	0.250	5000	500	3 Months
35.	GPS Maso Khan Awan	Ghotki	0.200	4000	500	3 Months
36.	GPS Ameer Bux Chachar	Ghotki	0.250	5000	500	3 Months
37.	GPS Beriri	Ghotki	0.300	6000	500	4 Months
38.	GGPS Momal-Ji- Mari	Ghotki	0.100	2000	500	4 Months
39.	GPS Malook Shaikh	Ghotki	0.100	2000	500	4 Months
40.	ADO Female Office Ghotki	Ghotki	0.150	3000	500	4 Months
41.	GMS Jahanpur	Ghotki	0.300	6000	500	4 Months
42.	GPS Bachal Kalhoro	Ghotki	0.300	6000	500	4 Months
43.	GPS Darya Khan Mangsi	Ghotki	0.200	4000	500	4 Months
44.	GPS Ghulam Mohammad Kaladi	Khangarh	0.500	10000	500	6 Months
45.	GPS Ibrahim Mahar	Khangarh	0.500	10000	500	5 Months
46.	GPS Fakir Mohammad Mahar	Khangarh	0.300	6000	500	5 Months
47.	GPS Illamuddin Mahar	Khangarh	0.250	5000	500	4 Months
48.	GBPS Khangarh (Old Building)	Khangarh	0.600	12000	500	5 Months
49.	GBPS Sheroo Mahar	Khangarh	0.250	5000	500	4 Months
50.	GPS Golo Mahar	Khangarh	0.250	5000	500	4 Months
51.	GPS Khawand Bux	Khangarh	0.200	4000	500	4 Months
52.	GPS Pir Bux Mahar	Khangarh	0.250	5000	500	4 Months
53.	GBPS Nibaho Chachar	Khangarh	0.200	4000	500	4 Months
54.	DCO Complex Ghotki @ M.Mathelo	M.Mathelo	1.900	38000	500	6 Months
55.	GBHS Darwesh Naich	M.Mathelo	1.000	20000	500	6 Months
56.	GBPS Nazar Ali Gadani	M.Mathelo	0.400	8000	500	4 Months
57.	GBMS Fateh pur	M.Mathelo	0.500	10000	500	5 Months
58.	GBMS Abul Ji Garhi	M.Mathelo	0.500	10000	500	5 Months
59.	GBPS Hyder Shah Colony	M.Mathelo	0.300	6000	500	4 Months
60.	GBPS Islam Lashari	M.Mathelo	0.200	4000	500	4 Months

S.NO	Name of Scheme / Unit	Taluka	Estimate Cost	Earnest Money	Tender Fee	Time period of completion
61.	GHS Gulu Pitafi	M.Mathelo	0.500	10000	500	5 Months
62.	DO Semis Office M.Mathelo	M.Mathelo	0.250	5000	500	4 Months
63.	ADO Female Office M.Mathelo	M.Mathelo	0.250	5000	500	4 Months
64.	GPS Sabar Bozdar	M.Mathelo	0.200	4000	500	4 Months
65.	GPS Tharo Tanwari	Daharki	0.400	8000	500	4 Months
66.	GBPS Khair Mohammad Mangrio	Daharki	0.200	4000	500	4 Months
67.	GGPS Nau Kot	Daharki	0.250	5000	500	4 Months
68.	GBPS Madarsa Anwar-ul-Islam Sanko	Daharki	0.300	6000	500	4 Months
69.	GBPs Hafizabad	Daharki	0.500	10000	500	4 Months
70.	GBHS Dad Leghari	Daharki	0.600	12000	500	6 Months
71.	GGHS Dad Leghari	Daharki	0.400	8000	500	4 Months
72.	GBPS Ahmad Ali Khan Pitafi	Daharki	0.250	5000	500	4 Months
73.	GBPS Jewan Khan Pitafi	Daharki	0.250	5000	500	4 Months
74.	GPS Faqeerabad	Daharki	0.400	8000	500	4 Months
75.	GGPS Muhallah Amir Bux Soomro	Daharki	0.600	12000	500	6 Months
76.	GBPS Mohammad Siddique Shar	Daharki	0.200	4000	500	4 Months
77.	GGPS Ubauro II	Ubauro	0.300	6000	500	4 Months
78.	GGPS Chanessar Mirbhar	Ubauro	0.200	4000	500	4 Months
79.	GBPS Saleh Dahar	Ubauro	0.300	6000	500	4 Months
80.	GGPS Mevo Daho	Ubauro	0.350	7000	500	4 Months
81.	GBPS Rahim Chachar	Ubauro	0.300	6000	500	4 Months
82.	GBPS Allah Warayo Rind	Ubauro	0.200	4000	500	4 Months
83.	GPS Jhangal Malik	Ubauro	0.300	6000	500	4 Months
84.	GPS Bashirabad	Ubauro	0.600	12000	500	4 Months
85.	GMS Raunli	Ubauro	0.800	16000	500	6 Months
86.	GBHS Ubauro (West Compound Wall)	Ubauro	0.700	14000	500	5 Months
87.	GBPS Todai Khan Dasti	Ubauro	0.150	3000	500	4 Months
88.	GBPS Jindo Dakhan	Ubauro	0.300	6000	500	4 Months
	AOR/SR REPAIR ELECTRIFICATION WORKS					
89.	Package No. 1	Ghotki				
I	GPS Adilpur	Ghotki				
ii	GPS Main Urdu Ghotki	Ghotki	0.200	4000	500	4 Months
iii	GPS Pir Khan Mehmood	Ghotki				
90.	Package No. 2					
I	GPS Main Sindhi Umer Daho	Ghotki	0.200	4000	500	4 Months
ii	GPS Allah Abad Dakhan	Khangarh				
91.	Package No. 3					
I	GBPS Changulani	Ghotki	0.150	3000	500	2 Months
ii	GGPS Changulani	Ghotki				
iii	GBPS Mohammad Kalwar	Ghotki				
92.	Package No. 4					
I	GGPS Vocational Ghotki	Ghotki	0.100	2000	500	2 Months
ii	GPS Mullan Chutto	Ghotki				
93.	Package No. 5					
I	GMS Qazi Badal	Khangarh	0.100	2000	500	2 Months
ii	GPS Ramzan Bhambro	Khangarh				
iii	GPS Alam Khan Gadani	Khangarh				
94.	Package No. 6					
I	GPS Millan Mahar	Khangarh	0.150	3000	500	2 Months
ii	GPS Bashirabad Pathan	Khangarh				
iii	GPS Mitho Mahar	Khangarh				
95.	Package No. 7					
I	GPS Khan Mohammad Rajar	Daharki	0.075	1500	500	2 Months
ii	GPS Ghulam Hyder Solangi	Daharki				
iii	GPS Kaloo Buriro	Daharki				
96.	Package No. 8					
I	GMS Raharki	Daharki	0.150	3000	500	2 Months
97.	Package No. 9					
I	GPS Beriri	Ghotki	0.150	3000	500	2 Months
ii	GPS Sufi Rafique Ahmad	Ghotki				
iii	GGPS Main M.Mathelo	M.Mathelo				

S.NO	Name of Scheme / Unit	Taluka	Estimate Cost	Earnest Money	Tender Fee	Time period of completion
97.	Package No. 10					
i	GGPS Nau Kot	Daharki	0.100	2000	500	2 Months
ii	GMS Raharki	Daharki				


DISTRICT OFFICER
EDUCATION WORKS (W&S) DETT:
GHOTKI

OFFICE OF THE
DISTRICT OFFICER EDUCATION WORKS (W&S) GHOTKI

No. DO/EWG/HC/1943 /2009

Ghotki Dated: 30 / 10 /2009


NOTICE INVITING TENDER

Sealed tenders are invited/ Re-invited from all interested Bidders on B-I forms as per (Public Procurement rules) for the works list attached.

The intending participants can purchase the tenders on payment of tender fee for each work as shown on the list upto 20-11-2009 at 12:00 pm.

1. The tenders will be received back on opened on the same day i-e 20-11-2009 at 2:00 pm by the tender opening / evolution committee (comprising of Executive District Officer Works (W&S) Department Ghotki, (Chairman District Officer Education Works (W&S) Department Ghotki and Divisional Accounts Officer (Members in presence of bidders or their authorized representatives who wish to be present.
2. If any work remains un-responded, the same will be re-issued on the below mentioned dates.
Date of issue 25-11-2009 upto 12:00 am and will be received back and opened on the same day on 25-11-2009 at 2:00 pm
3. Eligibility conditions for intending participants are as under.
 - i. Registration with Pakistan Engineering Council *if is available.*
 - ii. Bio Data of Engineering and technical staff working with the firms.
 - iii. Documentary evidence of work executed / works in progress and certificate of satisfactory completion of works by the employers.
 - iv. List of works in progress equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with statement.
4. Registration with income Tax department (NTN) Certificate and copy of N.I.C.
5. Undertaking on affidavit that firms is not involved in any litigation or have abandoned any work in the department.
6. The Bidders should submit earnest money as shown against each work in the shape of call deposit in favour of the undersigned, for the amount shown against each work along with application.
7. Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.
8. Affidavit with effect that all document / particulars / information furnished are true & correct.
9. In Case of firm, list of partners / partnership deed, giving full particulars of Directors/proprietors or other connected along with power of attorney.
10. The undersigned and other competent Authority reserve the right to reject any one or all the bids as per relevant provision of PPRA rules.

SPPRA INWARD DIARY
No. 2110/09
Dated 30/10/09
Sindh Public Procurement
Regulatory Authority Govt. of Sindh


DISTRICT OFFICER
EDUCATION WORKS (W&S) DEPTT:
GHOTKI