OFFICE OF THE DISTRICT OFFICER (ROADS) SHAHEED BENAZIR ABAD.

ACTIVATE ROADS AS 'SERVICE' TO PEOPLE AND TO OPEN UP THE PROVINCE BY MAXIMUM ACCESS"

NOTICE INVITING TENDERS.

Tender under sealed cover on B-1 forms are invited from the interested persons/suppliers/ contractors meeting the eligibility criteria of Sindh Public Procurement Regularity Authority Rules 2000.

Sr. No	Name of Work.	Estimated cost (in Mill)	Earnest Money.	Tender Fee.	Time allowed.
100	List attached separately.				

CONDITIONS.

- The blank tender forms can be had from the office of the undersigned during office hours on payment of the tender fee, specified against each work on any working day upto 7.5.2011 at 1.00 p.m.
- The tenders will be received back on 4.5.2011 upto 1.00 p.m and opened on same date at 2.00 P.M. in the presence of interesting contractors or their authorized representative by the tendering committee on same date.
- 3. a)In case the undersigned is out Head Quarter same will be received and opened on next working day on same timing.

 - b)In case the tenders are un responded the next dates for issue & opening of tenders will be as under:
 i) Issue 1.5.2 /upto and opening on 12.5.2 //
 ii)Issue 1.5.2 /upto and opening on 2.5.2 //
- To participate in tendering details for eligibility are as under :
 - i) Registration Certificate for Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount for the calendar year, 2011.
 - ii) Bio data of Engineers and Technical staff working with the firm.
 - iii) Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employers.
 - iv) List of works in progress indicating cost of each work and copy of letter of award of work.
 - v) List of Machinery and equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Bank Statement.
- 5. Registration with Income Tax Department (NTN-Certificate) and copy of NIC.
- 6. Undertaking on Affidavit with Firm is not involved in any litigation.
- 7. The bidder should submit earnest money as showing against each work in shape of call deposit prepared from schedule Bank in favour of the undersigned.
- Affidavit to the effect that the firm / contractor is not involved has not been black listed previously by any 8. executing agency.
- 9. Affidavit with an effect the all documents/particulars/Information furnished is true/correct.
- 10. In case of firm list of partners/partnership deed, given full particulars of Directors/proprietors or others connected along with power of attorney. In case of being hole proprietor such under taking on affidavit be furnished.
- The competent authority reserves the right to reject any or all tenders / bid proposals as per SPRA Rules are shall may be communicated to bidder on request.
- 12. In case of works costing below Rs.2.500 Million the conditions at Sr.No.4 will not applicable.

District Officer (Roads), Shaheed Benazir Abad.

Copy is forwarded with compliments to :-

- The Secretary to Govt.of Sindh Works and Services Department Karachi for favour of his kind information
- The Secretary Govt. of Sindh Information Technology Secretariat No.6 Karachi for favour of placing the same on web side of Sindh Government.
 - The Director Government of Sindh Sindh Public Regularity Authority Block 8 Sindh Secretariat No.4 Court Road Karachi.
 - The District Coordination Officer Shaheed Benazir Abad for favour of kind information.
 - The Director Public Relation Information Department, Govt. of Sindh, Block No:96, Sindh Secretariate (Adv:Section) Karachi, alongwith (4) Four Copies for single insertion in 3 leading News Papers (THE NEWS) English (JANG)Urdu (SIND GREEN) Sindhi (SOBH) Sindhi.
 - The Executive District Officer Works & Services Shaheed Benazir Abad, for favour of information and necessary approval may kindly be accorded.
 - The Deputy District Officer (Roads) N'shah/Sakrand/Daulatpur at Kazi Ahmed.

Notice Board/CB/DB/Divl: Accounts Officer.

District Officer (Roads), Shaheed Benazir Abad.

3.

4

List of Work

S.No.	Name of Scheme	Estimated	Earnest	Tender	Time
5.110.	Traine of Generic	Cost (M).	Money.	Fee.	allowed.
	Reconditioning Rural Road				
1	Constt: of Road from Pir Bux Jajoho to Jamal Khan Zardari road Mile 0/0-1/0.	9.200	184,000/-	3000/-	9 Months.
2	Constt: of Road from Waryam Minor Bridge to Connect Panjoon Water Nuke Mile 0/0-0/6.	7.000	140,000/-	3000/-	9 Months.
3	Constt: of Road from Sultan Khan Zardari to Jamal Khan Zardari road Mile 0/0-0/6.	7.000	140,000/-	3000/-	9 Months.
4	Constt: of Road from Akbar Gabool to Pir Bux Jajoho via Haji Doongar Zardari road Mile 0/0-1/0.	9.200	184,000/-	3000/-	9 Months.
5	Constt: of Road from Waris Ali Shah 5/2 @ Hout Khan Lund road Mile 0/4 to Village Akbar Gabool road Mile 0/0-0/7.	8.100	162,000/-	3000/-	9 Months.
6	Constt: of Road from Daur Jamal Shah @ Mile 7/2 to Village Allah Ditto Zardari Mile 0/0-0/7.	8.100	162,000/-	3000/-	9 Months.
7	Constt: of Road from Lal Muhammad Brohi to Village Mir Mohammad Brohi road Mile 0/0-1/0.	9.200	184,000/-	3000/-	9 Months.
8	Constt: of Road from Haji Shoab Arain road 0/3 to Village Lal Muhammad Mari road Mile 0/0-1/0.	9.200	184,000/-	3000/-	9 Months.
9	Constt: of Road from Abdullah Dahri to Village Khan Muhammad Siyal /Deer Enclosure road Mile 0/0-1/0.	9.200	184,000/-	3000/-	9 Months.
10	Constt: of Road from Mir Mohammad Brohi to Village Abdullah Dahri road Mile 0/0-1/0.	9.200	184,000/-	3000/-	9 Months.
11	Const: of road form Sijawal Minor to Habeeri Mori Mile 0/0-0/7.	8.100	162,000/-	3000/-	9 Months.
12	Constt: of Road from 5 Chak road to Abdul Sami Arain and Haji Meeral Mari Mile 0/0-0/7.	8.000	160,000/-	3000/-	9 Months.
13	Constt: of Road from Gul Sher Dahri and Batro road to Ghulam Hyder Leghari via Ali Hassan Gorchani Khair Muhammad Brohi Mile 0/0-0/6.	7.000	140,000/-	3000/-	9 Months.
14	Constt: of Road from Asian Bank road to Village Ghulam Rasool Brohi via Ch: Mushtaque & Noorddin Brohi road Mile 0/0-0/7 i/c 20 ft span Bridge	9.600	192,000/-	3000/-	9 Months.
15	Recondg: of Road from Sui Gas to Ali Muhammad Chandio Via Fazal Muhammad Jamali and Hafiz Ishaque Khoso road Mile 0/0-1/0.	6.000	120,000/-	3000/-	9 Months.
16	Constt: of Road from Nawabshah Daur road at Lashari Stop Mile 12/0 to Sher Ali Shah road to Ahmed Ali & Ghanwar Khan Zardari road Mile 1/2 to Dhani bux Zardari road Mile 0/0-0/4.	4.500	90,000/-	3000/-	9 Months.
17	Constt: of Road from Daur road to 60th Mile Buchari road to Latif Abbasi road 1/7 to Village Suleman Brohi 93 Nustrat Mile 0/0-0/7.	8.100	162,000/-	3000/-	9 Months.
18	Constt: of Road from 60th Mile Khadim Shar road to Haji Fateh Muhammad lund Mile 0/0-0/7.	8.000	160,000/-	3000/-	9 Months.
19	Constt: of Road from Ali Abad to Mir Muhammad Rahu @ Mile 3/0 to Link Village Mari Via Hafiz Zakria Mile 0/0-0/5	6.500	130,000/-	3000/-	9 Months.
20	Constt: of Road from Mashakh Shakh (Jamal Shah Regulator @ Mile 4/0 to Village Sahib Khan Zardari Deh Pudd via Sher Muhammad Zardari Mile 0/0-0/6.		140,000/-	3000/-	9 Months.
21	Constt: of Road from Pir Shahmir road @ Mile 0/7 to Link Village Abdul Majeed Jamali to Yousif Jamali Mile 0/0-0/5.	5.800	116,000/-	3000/-	9 Months.

S.No.	Name of Scheme	Estimated Cost (M).	Earnest Money.	Tender Fee.	Time allowed.
22	Recondg: of Road from Nawabshah Kazi Ahmed road @ Mile 18/5 to Connect N.H.Way at Sakrand Sugar Mill Mile 0/0-0/4.	3.500	70,000/-	3000/-	9 Months.
23	Constt: of Road from Varr Nawabhsah Road to Village Haji Kamal Khan Jamali Mile 0/0-0/5.	6.200	124,000/-	3000/-	9 Months.
24	Constt: of Road from Pir Shahmir road @ Manhoro Minor to Village Munhib Jamali @ Mile 0/6 to Link Village Allah Dad Jamali Mile 0/0-0/5.	5.800	116,000/-	3000/-	9 Months.
25	Constt: of Road from at A-Noor Sugar Mill Road @ Mile 5/0 to Link road Lundki Shakh to Village Haji Muhammad Hassan Dahri Mile 0/0-0/5.	5.800	116,000/-	3000/-	9 Months.
26	Recondg: of Road from Sakrand Sarahari to Village Mitho Jamali Mile 0/0-0/7.	6.000	120,000/-	3000/-	9 Months.
27	$\mbox{W/R:}$ of Road from N.H.Way to Village Dino Shah Mile $0/0\mbox{-}0/4$	6.200	124,000/-	3000/-	9 Months.
28	Constt: of Road from Daur road to Village Wali Muhammad Brohi Budhapur 82 Nusrat Mile 0/0-0/7.	8.100	1162,000/-	3000/-	9 Months.
29	Constt: of Road from Bucheri 60th Mile to Basat Ahmed Jatt Mile 0/0-0/6.	7.000	140,000/-	3000/-	9 Months.
30	Constt: of Road from Bashir Ahmed Jatt to Shafi Muhammad Arain Mile 0/0-0/6.	7.000	140,000/-	3000/-	9 Months.
31	Recondg: of Road from Juna Mori Nawabhshah Kazi Ahmed to N.H.Way at Mashakh Mile 0/0-0/5.	4.100	82,000/-	3000/-	9 Months.
32	Recondg: of N.H.Way to Choti Rain Mile 0/0-1/0.	8.200	164,000/-	3000/-	9 Months.
33	Recondg: of road form 18 Shakh to 54 Mori Via Asian Bank road Main Sui Gas Transmission Station Mile 0/0-1/0	6.000	120,000/-	3000/-	9 Months.
34	Constt: of Road from Bus Stop Abdul Wahid Jamali to Village Allah Bux Brohi Via Village Abdul Wahid Jamali Deh 59 Nusrtat Mile 0/0-0/6.	7.000	140,000/-	3000/-	9 Months.
35	Constt: of Road from 8 Chak Navi road to Muhammad Bux Rind via Ali Nawaz Unar Mile 0/0-1/0.	9.200	184,000/-	3000/-	9 Months.
36	Constt: of Road from 68th road Mile 6/0 to Farsi Village road @ Mile 1/2 to Village Chaudhry Mohammad Yaqoob Arain Mile 0/0-0/5.	5.800	116,000/-	3000/-	9 Months.
37	Constt: of Road from Qazi Muhammad Bux Dahri @ Mile 4/6 to Village Muhammad Yousif Lashari Mile 0/0-0/1.	1.240	24,800/-	3000/-	9 Months.
38	Constt: of Road from Hakim Chandio road to Village Muhammad Saddique Khaskheli Via Allah Dino Mashori Mile 0/0-0/5.	5.800	116,000/-	3000/-	9 Months.
39	Constt: of Road from N.H.Way Punhal Khan Chandio to Village Ghulamullah Chandio Mile 0/0-0/4.	5.300	106,000/-	3000/-	9 Months.
40	Widening / Recondg: of Road from Mir Muhammad Chandio to Ali Muhammad Chandio Mile 0/0-0/2.	4.000	80,000/-	3000/-	9 Months.
41	Recondg: of Road from N. H. Way 186/0 to Connect Nawabshah Sakrand Road @ Rind C.N.G Mile 0/0- 0/4 (With Paver) RDP	8.000	160,000/-	3000/-	9 Months.
42	Const: of road from Panah Dahri to Village Malook Chandio Mile 0/0-1/0(R/Work) ADP	5.000	100,000/-	3000/-	9 Months.
43	Const: of road from Mehrabpur road to Village Mustaque Kerio Mile 0/0-0/3.(R/Work)	1.400	28,000/-	3000/-	9 Months.

