

KARACHI WATER AND SEWERAGE BOARD 'OFFICE OF THE EXECUTIVE ENGINEER KORANGI TOWN SEWERAGE WING

FIRST FLOOR KDA BUILDING KORANGI NO: 4 KARACHI CELL NO: 0300-2280723

NO: E.E (SEW)/K.T/KW&SB/2018/ 28

DATE: 20-2-2018

THE DIRECTOR (C.B)
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
KARACHI,

SUBJECT: REPLACEMENT OF 12"DIA UNSERVICEABLE DAMAGED RCC SEWER LINE FROM BANGALI MARKET TO STREET # 10 SECTOR 8-B BILAL COLONY UC # 32 KORANGI DIVISION. ESTIMATED COST(RS:9,66,942/-)

Enclosed please find herewith a pay order for amounting to Rs: 2000/-(Two thousand Rupees only)pay order no: 17622829, dated:13-2-2018 HBL Drigh Colony 0517 Branch Karachi, in favour of SPPRA for hoisting notice inviting tender for uploading on website of SPPRA. Further one set Bidding document and NIT is also forwarded for hoisting on your website. The estimate cost Below 1.00Million.

Serial No.

Engl.

- (1) Pay Order of Rs. 2000/=.(1No)
- (2) N.I.T(1 page).
- (3) PHOTO COPY OF NOTE SHEET OF MD, KW&SB APPROVAL .(1 PAGE)
- (4) Procurement Committee-I Letter

(5) CRC Letter____

4PAGE

(5) Bidding Documents (۹۹مید).

- (7) Annual Procurement Plan F.Y. 2017-18 standard format (3 page)
- (8) Evaluation Criteria.(1 page).

TOTAL ENCLOSURE:- 20 NOS.

EXECUTIVE EXCINEER (SEW) KORANGE TOWN, KW&SB.

COPY TO:-

- 1. The Director Design & Estimate KW&SB.convenor/chairman.
- 2. The Superintending Engineer, L/K, District Korangi, KW&SB.
- 3. Representative of D.G (TS) KMC / Member.
- 4. Representative of Finance Advisor (KMC) / Member.
- 5. The Accounts Officer, (D/K), KW&SB / Member / Secretary
- 6. The Accounts Officer (Revenue), KW&SB.
- 7. Office Copy.

KARACHI WATER AND SEWERAGE BOARD NOTICE FOR INVITING TENDER

THROUGH WEB SITE (ON ITEM RATE BASIS).

Sealed Tender Is Invited Signal Stage One Envelope System As Per SPPRA Rules-2010 For The Work Mentioned Below:-

S.NO		DETAIL
1	Name Of Work	REPLACEMENT OF 12"DIA UNSERVICEABLE DAMAGED RCC SEWER LINE FROM BANGALI MARKET TO STREET # 10 SECTOR 8-B BILAL COLONY UC # 32 KORANGI DIVISION. ESTIMATED COST(RS:9,66,942/-)
2	Name, Address & phone no of D.D.O.	EXECUTIVE ENGINEER (SEW) KORANGI TOWN KW&SB FIRST FLOOR,OLD KDA ZONAL OFFICE BUILDING NEAR AWAMI POLICE STATION KORANGI NO:04KORANGI,KARACHI. CELL NO: 0300-2280723
3	Eligibility of Firm/Bidder	 NTN certificate. Valid professional tax. S.R.B Certificate. Relevant Experience work in specialization field. Minimum turnover last three years at least Rs:9.66,942/-
4	Tender can be purchased	In charge revenue accounts section finance department KW&SB head Office annexy building of KBCA at civic centre Karachi from 9:00AM to 01:00P.M in any working day except the date opening of the tender.
5	Bid Security	2% quoted amount in shape of pay order /Bank draft from any schedule bank of Pakistan in the favor of KW&SB must be accompanied with the tender otherwise the tenders shall be treated as invalid & rejected
6	Tender Fee	RS:1000/- in shape of Pay Order in the name of KW&SB. (non Refundable)
7	Start Date of issuance of Tenders / last date of issuance of tenders.	w.e.f date 21-2-2018 to date 12-3-2018 of opening tender.
8	Date of opening & submission of tenders.	Tender will be submitted on 13-3-2018, at 2:00Pm and will be opened on the same date at 2:30 Pm.
9	Un-responded Tender will be again issued/submitted/opened on	2 nd attempt tender will be issue from date 14-3-2018 to 30-3-2018
	(2 nd attempt).	Submission on 2-4-2018at 2:00PM and will be opened at 2:30PM.
10	Submission / Opening Venue:	Tenders will be opened by the Procurement Committee-I,at the office of the Director Design KW&SB situated at block-17,Gulshan-e-elqbal ,COD filter plant,Karachi
11	Scope of work	For Improvement of Sewerage System system.
12	Estimated Cost	Rs9,66,942/-
13	Source of funding	Own funds of KW&SB

Note:

- · Tender and biding documents can be seen & download from SPPRA website www.spprasindh.gov.pk
- The participants must quote the rates both in words & figures along with telephone numbers, mobile numbers, postal address fax number must be mentioned in bids.
- If any inconvenient situation created in the city, or Govt will announce any holiday on opening date of tender, tender shall be submitted / opened on next working day at same time & venue.
- The procuring Agency may reject any bid subjected to relevant provision of SPP Rules, 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of SPPRA -2010.
- Conditional tender or tenders from debarred contractor shall not be accepted and shall be treated as rejected and invalid then & there...
- · Offers should be received in seal cover
- Bid must be in sealed cover and experience certification for 03year of similar nature of job turnover of at least last there years
 must be attached with the bid along with electric lincence of GOS.
- In case of any required information regarding work to the concerned officer as per item No:01 may be contacted or his officer may be visited.

EXECUTIVE ENTINEER (SEW KORANGI TOWN, KW&SB.

S.F. C.R. KW&sb NOTE SHEET Dy No. 352 Pote: 29/1/18 (6) E. Swor KORONET Clary Not 86 Paras Refe SUBJECT: APPROVAL FOR CANCELLATION THE TENDER PROCESS & RE-INVITE THE WORK REPLACEMENT OF 12"DIA UNSERVICEABLE DAMAGED RCC SEWER LINE FROM BANGALI MARKET TO STREET # 10 SECTOR 8-B BILAL COLONY UC # 32 KORANGI DIVISION. The refer subject work approval by competent Authority KW&SB and tender invited through Authority website and hosted at Sr. No.35109, which was opened on dated: 27-11-2017, but no any tender were issue / received in responsive time. Therefore it is requested that tender process may be cancelled and Re-invite the same in current financial year 2017 -2018 budget. The case is forwarded for obtaining the following approval from competent authority KW&SB. I. Approval for cancellation the tender process. II. Approval for Re-Invite the tender through website. 3 SE (DISTT. KORANGI) KW&SB For approval of para 31/w pm. Heave./ MD 12/MS/S/B. Approved Pena 31/N. DMD CTILLS
DMD (TILS)

DMD (TILS) C- Manual



HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919

Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

1.	Dy. Managing Director (Finance), KW&SB	Convener
2.	Chief Engineer (Korangi), KW&SB	Member/Secretary
3.	Chief Engineer (Central), KMC	Member

Director Administration, KMC Member
 Divisional Accounts Officer (South), KW&SB Member

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.

(Syed Shakeel Ahmed)

Dy. Managing Director (HRD&A)

KW&SB

DISTRIBUTION

- Dy. Managing Director (TS) KW&SB
- 2. Dy. Managing Director (Finance) KW&SB/Convener Committee
- 3. Dy. Managing Director (Planning) KW&SB
- 4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
- Chief Engineer, Central, KMC/Member of the Committee.
- 6. Director Administration, KMC/Member of the Committee,
- Divisional Accounts Officer (South) KW&SB
- 8. Director (IT) KW&SB
- 9. Director Personnel, KW&SB
- 10. Director Administration, KW&SB
- 11. AD (LFA) KW&SB
- 12. AO (ESTT) KW&SB
- 13. Office Copy.
- 14. Master File.



HUMAN RESOURCES, DEVELOPMENT & ADMINISTRATION DEPARTMENT PHONE NO. 021-99231464, 021-99231463

No: KW&SB/HRD&A/DMD/944

Dated: 30.10.2015

CORRIGENDUM

In pursuance of office order issued vide No.KW&SB/DMD//HRD&A/919 dated 22.10.2015 regarding of rules-31 of SPPR, A complaint redressal committee (CRC) is Constituted, requires appropriate correction as under:

Sr. No.04

May Be Read as

Sr. Director (HRM) KMC.

Instead of

Director Administration KMC

(SYED SHAKEEL AHMED) DY. MANAGING DIRECTOR KW&SB

Distribution

Dy. Managing Director (TS) KW&SB.

Dy. Managing Director (Finance) KW&SB / Convener Committee.

Dy. Managing Director (Planning) KW&SB.

The Chief Engineer Korangi KW&SB / Member Secretary Committee.

The Chief Engineer Central KMC / Member of the Committee.

The Senior Director HR-II KMC / Member of the Committee:
 The Divisional Account Officer (South), KW&SB.

The Director (IT), KW&SB.

9. The Director Administration, KW&SB.

10. The Asstt. Director (LFA), KW&SB.

11. The Accounts Officer (Estt), KW&SB.

12. Office Copy.

13. Master File.

C.C. to Managing Director, KW&SB.



HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/1259

Dated: 23rd November, 2016

CORRIGENDUM

In nursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA, and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.

Dy. Managing-Director (HRD&A) KW&SB

DISTRIBUTION

- 1. Dy. Managing Director (TS) KW&SB
- 2. Dy. Managing Director (Planning) KW&SB
- 3. Sr. Director (Finance), KW&SB / Convener Committee.
- 4. Chief Engineer, Korangi, KW&SB / Member/Secretary.
- 5. Chief Engineer, Central, KMC / Member.
- 6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
- 7 Divisional Accounts Officer (South), KW&SB / Member
- 8. Sr. Director (HRM), KMC.
- 9. S.E. East, KW&SB
- 10. Director (IT) KW&SB
- 11. Director Administration, KW&SB
- 12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB
- 13. AD (LFA) KW&SB
- 14. AO (ESTT) KW&SB
- 15. Office Copy.
- 16. Master File.

c.c. to Managing Director, KW&SB



HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT PHONE NO. 021 - 92231464 - 021 - 92731463



NO EVENIETH DIR THROSAMOY

Dated 14th April 2016

OFFICE ORDER

The Productment Committee Ly, 1st constituted .c., per Rule A2 of Smith Public Procurement Rules-2010. Lit performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under

Name of the second	Sr.	Nominee	Position in P C
I Engineer (Was	No.	Director Design & Estimate	Convener / Chairmai Member
18/4/16	3.	Superintending Engineer (Concerned) Representative of D.G. (TS), KMC Representative of Finance Advisor, KMC.	Member
	5.	A.O. / D.A.O. / A.A.O. (Concerned)	1 Memoringeneral

The office of the Director Design shall be headquarter for Precurement Committee-I.

The Concurred Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010

This issues on the recommendation of Chiar Engineer (IPD)/D M.C. (Planning) KW&SB and with the approval of Managing Director, KV/SSB view para 5/N.

ALL SES MANAGEMENT (1172) DAU Sistrict Account SIR DIRECTOR HIRS

DISTRIBUTION 3 PC (Self 166) GT 18/1/296 CE (CONS) 1503 1. Dy. Managing Director (TS) /C.E. (BT&D)/C E. (WTM) KW&SB 2. Dy. Managing Director (Planning) / C E (IPD) KW&SB Chief Engineer (W/S) KW&SB
Pirector Design & Estimate/Convener / Chairman Committee

Members of the Committee.

Sr. Dir. For (Finance) KW&SB
Director (Is. 1888)
AD (LFA) KW&SB
AO (ESTT) KW&SB
AO (Budget) KW&SB
IAO-II KW&SB
Office Copy
Master File.

C.C. to Manusco I Director (WASS)

L3. Chief Engineer (W/S) KW&SB

. ... Members of the Committee. Sr. Dir. for (Finance) KW&SB

7. Director (I-

8. Director (I&C) W.D Subtle KW&SB

9. Staff Officer to Vice Chu. an, KW&SB

10. AD (LFA) KW&SB

11. AO (ESTT) KW&SD

12. AO (Budget) KW&SE

13. IAO-II KW&SB

14. Office Copy

15. Master File.

c.c. to Managa.) Director, KW&SB

00-2016



NAME OF WORKS

REPLACEMENT OF 12"DIA UNSERVICEABLE DAMAGED RCC SEWER LINE FROM BANGALI MARKET TO STREET # 10 SECTOR 8-B BILAL COLONY UC # 32 KORANGI DIVISION.

KORANGI TOWN (SEW)

BIDDING DATA

1	Name of procuring agency:	EXECUTIVE ENGINEER (SEW) KORANGI TOWN KW&SB.
2	Brief description of work:	REPLACEMENT OF 12"DIA UNSERVICEABLE DAMAGED RCC SEWER LINE FROM BANGALI MARKET TO STREET # 10 SECTOR 8-B BILAL COLONY UC # 32 KORANGI DIVISION.
3	Procuring Agency Address:	EXECUTIVE ENGINEER (SEW) KORANGI TOWN KW&SB FIRST FLOOR,OLD KDA ZONAL OFFICE BUILDING NEAR AWAMI POLICE STATION KORANGI NO:04KORANGI ,KARACHI. CELL NO: 0300-2280723
4	Estimate Cost:	On item rate Basis.
5	Amount of Bid Security:	2% of Bid Amount.
6	Period of bid validity:	90 Days
7	Security Deposit (Including Bid Security)	10%.
8	Venue, Time and date of Bid Opening:	 Tenders will be opened by the Procurement Committee-I,at the office of the Director Design KW&SB situated at block-17,Gulshan-e-elqbal ,COD filter plant,Karachi. Tender will be submitted on 13-3-2018,at 2:00Pm and will be opened on the same date at 2:30 Pm.
9	Deadline for submission of Bid along with time.	Tender will be submitted on 13-3-2018, at 2:00Pm and will be opened on the same date
10	Time for completion from written order commence:	24 Days
11	Liquidity Damage:	0.5% of bid cost per day of delay.
12	Bid issued to firm	
13	Deposit Receipt No & Dak Amount	

EXECUTIVE EXCINEER (SEW)
KORANGI TOWN, KW&SB.

AUTHORITY ISSUING BIDDING DOCUMENTS

SUBJECT : REPLACEMENT OF 12"DIA UNSERVICEABLE DAMAGED RCC SEWER LINE FROM BANGALI MARKET TO STREET # 10 SECTOR 8-B BILAL COLONY , UC # 32 KORANGI DIVISION.

Description and rate of items based on market (offered rates)

S#	DESCRIPTION	QUANTITY		RATE	PER	AMOUNT
			Rupees in Figures	Rupees in words		
	Scarifying the existing road surface.	400 Sft			%sft	
2	Excavation for pipe line in trenches pits in all kind of soil of murum i/c trimming and dressing siode to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earthy woth o a one chain as directed by engineer incharge. Providing fence guards, lights, flages and temporary crossing for non-vehicular traffic where ever required lift upto 5ft.(1.52m) and lead upto one chian 100fts.(30.5m).	17700 Cft			%0Cft	
3	Excavation for pipe line in trenches pits in wet soil clay or mud i/c trimming and dressing siode to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earthy woth o a one chain as directed by engineer incharge. Providing fence guards, lights, flages and temporary crossing for non-vehicular traffic where ever required lift upto 5ft.(1.52m) and lead upto one chian 100fts (30.5m). a)——do——5' to 8'	6300 Cft			%0Cft	
4	Full hair Charges of pumping set i/c wages of driver and asstt:fule on electric energy platform required for placing pump and delivery pipe for pumping out water found at lower depth with suction various depth including the cost of dismantling after com:of job hire charges of pumping set of upto 10hp pumping out water from 10' feet deep trench.	24 Days			P/Day	
5	Providing /Laying of RCC rubber ring joint and fitting in trenches including cutting fitting and jointing with rubber ring i/c testing with water to specified pressure.				P/Rft	
6	Providing Manhole 4' internal dia without RCC cover with C.I frame (15Kg) & 5 feet clear depth cast in situ 1:2:4 9" thick wall 1:4:8 CC in 5' dia 6" thick in foundation 1:2:4 CC in benching ½" thick cement plaster 1:3 on inside wall & surface of channel & i/c making required nos of main branches channel ½" dia bar for M/s footrest at 12" C/C i/c excavation in all kind soil, back filling disposal of surplus stuff complete as per drawing & design & instruction of the Engineer In charge.	1020 Rft			Each	
7	Add for extra depth beyond 5" deduct at the same rate.	45.00 Rft			P/Rft	
8	Making connection with the existing manhole i/c the cost of cutting hole in wall making them good in CC 1:2:4 & making required channel etc complete.	7 Nos			Each	
9	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	22748.91 Cft			%0Cft	
					Total	

EXECUTIVE EXTINEER (SEW) KORANGI TOWN, KW&SB.

I we hereby quoted bid amount of Rs	
Rupees	
)
Signature of Contractor	
Address	

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract.

The main text refers to admeasurements contracts.

INSTRUCTIONS TO BIDDERS/ PROCURING AGENCIES.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary forbidders to prepare responsive bids, in accordance with the requirements of the ProcuringAgency. It should also give information on bid submission, opening and evaluation, andon the award of contract.

Matters governing the performance of the Contract or payments under the Contract, ormatters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effectonce the contract is signed.

1. All work proposed to be exe

- 2. cuted by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority andProcuring Agency and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission,opening of bids, completion time, cost of bidding document and bid security either inlump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must havevalid NTN also.
- 2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be Jfilled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
- 3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhancedrates for any item in this contract.
- 4. The Procuring Agency shall have right of rejecting all or any of the tenders as perprovisions of SPP Rules 2010.
- 5. Conditional Offer: Any person who submits a tender shall fill up the usualprinted form stating at what percentage above or below on the rates specified in Bill ofQuantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose anyalternative in the works specified in the said form of invitation to tender or in the time.

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

- Measurement: All works shall be measured by standard instruments according to the rules.
- 7. Evidence of Eligibility: Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
- 8. Late submission of bids: Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
- 9.Eligibility Criteria: Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
- Bid Secuirty: Bid without bid security of required amount and prescribed form shall be rejected.
- 11. Arithmetical errors: Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
- (A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- (B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

BIDDING DATA

(This section should be filled in by the issuance of the Bidding Documents).	ne Engineer/Procuring Agency before
(a). Name of Procuring Agency	
(b). Brief Description of Works	
(c).Procuring Agency's address:	
(d). Estimated Cost:	
(e). Amount of Bid Security:- amount or in % age of bid amount /estim	(Fill in lump sum ated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):	(Not more than sixty days).
(g).SecurityDeposit :-(includingbidsecurity (in % age of bid amount /estimated cost	equal to 10%)
(h). Percentage, if any, to be deducted from	om bills :
(i). Deadline for Submission of Bids along	g with time :
(j). Venue, Time, and Date of Bid Openin	ıg:-
(k). Time for Completion from written or	rder of commence: -
(L).Liquidity damages:- Bid cost per day of delay, but total not e	(0.05 of Estimated Cost or xceeding 10%).
(m). Deposit Receipt No: Date:	Amount :(in words and figures)

(Executive Engineer/Authority issuing bidding document)

CONDITIONS OF CONTRACT

Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time

allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause - 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:-
- (i) Contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.
- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
 - (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final;

where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract.

The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid. Draft Bidding Document for Works up to 2.5 M

Clause - 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.
- Clause 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in wriGting.

Clause - 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the Draft Bidding Document for Works up to 2.5 M

work, and at the same rates, as are specified in the tender for the main work. The sontractor has no right to claim for compensation by reason of alterations of surtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (B) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) UncorrectBed Defects:

(i) In the case of any such failure, the Engineer-in-charge shall-give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.
- Clause 11: (A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.
- Clause 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.
- Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities

including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions,

hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(i) Secured Advance against materials brought at site. Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract.

The sum payable for such materials on site shall not exceed 75% of the market price of materials;

- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).
- Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.
- Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

DIVISIONAL ACCOUNTANT

EXECTIVE ENGINEER E&M (W) KORANGI TOWNKW&SB

KARACHI WATER AND SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER KORANGI TOWN (SEW)

ANNEXTURE - II

ANNUAL PROCUREMENT PLAN(F. Y 2017 2018)

Sr.	Description of Procurement	Quantity (Where	Estimated unit cost (where	Estimated total cost (in Million Rs) Funds allocated (in Million Rs)	Funds allocated (in	Source of funds (ADP/Non	Proposed Procurement	Timing of Procureme 2017-2018			ment
No.		applicable)	applicable)	(in Million RS)	Willion Ks)	ADP)	Method)	QI	Q2	Q3	Q4
1	B.G # K-023-14 1. Manufacturing & providing 21"dia &24"dia Rec M/h covers for different areas & sector of uc #	Copy Attached	Copy Attached	0.996Million	Rs:5.50Million	Non ADP Fund	Single Stage one envelop system				
	30 7 36 & KIA Korangi Division. 2. Manufacturing and providing rcc covers on main lines and sub main lines in different sector	Copy Attached	Copy Attached	0.998Million	-Do-	-Do-	-Do-		1		
	and areas of korangi division. 3. Manufacturing and providing rec covers main lines and sub main lines in different sector	Copy Attached	Copy Attached	3.00Million	-Do-	-Do-	-Do-		in the		
:	and areas of uc's in emergent condition korangi division. B.G # K-023-18 1. Replacement of sunk					Non ADP	Single Stage one			. 8	8 No
	down damaged & unservicdable sew. Main line by 18"dia & 12"dia rcc pipe line in sector 50-a near mazar	Copy Attached	Copy Attached	0.934Million	Rs:12.00Million	Fund	envelop system				
	& darul uloom uc # 28 korangi division. 2. Replacement of 12'dia	Come Attacked			-Do-	-Do-	-Do-				
	unserviceable damged rcc sew line from bangali market to street # 10 sector 8-b bilal	Copy Attached	Copy Attached	0.966Million						13 march	
	colony uc# 32 korangi. 3. Replacement of 12"dia			4		-Do-	-Do-				

unserviceable damaged rcc sew. Line from rehmania masjid madras	Copy Attached	Copy Attached	2.498Million	-Do-	-Do-	-Do-		
to main road sector 8-a								
bilal colony uc # 32	1			- 5.03				
korangi.								
4. Cleaning and desilting								
of 48"dia lower landhi								
main trunk sewer on				13 (4)				
5000rd. korangi	C 100 1 1		2.487Million					
division.	Copy Attached	Const Attached	2.10711111011	-Do-				
5. Replacement of sunk		Copy Attached		-D0-	Б	D		
down 24"dia,15"dia &					-Do-	-Do-		
12"dia rec pipe line on 51-c main road near								
aamena bee masjid uc no:25 & h-area main	Copy Attached							
line uc no:27 and near	Copy Attached	Copy Attached	2.428Million					
masjid bahar-e-madina		Copy Attached	2.120111111011	-Do-	1. (
uc # 35 sector-33-d				-D0-				
korangi division.								
6. Replacement of								
15"dia,12"dia & 8"dia					D	D-		
sunk down damged rcc					-Do-	-Do-		
sewerage line in sector								
51-b on 9000 road								
sector 33-f Mustafa taj								8
main bazaar sector 48-	Copy Attached		0.0453.41111					No
d,korangi division.		Copy Attached	0.965Million	7527		-Do-		
7. Desilting of 48"dia old				-Do-	Do	-D0-		
upper landhi main trunk					-Do-			
sewer from NRL to								
9000 road,via nusrat		Z-001V WHIDA Bell and	0.968Million	-Do-				
Bhutto colony,uc#32		Copy Attached	0.700IVIIIIOII	DO:				
korangi division.	Copy Attached				D-	D ₂		
8. Replacement of					-Do-	-Do-		
sunkdown & damaged								
sewerage main &				11			1 1 1	
submain lines by								
18"dia,15"dia,12"dia &		VALUE AND	0.957Million	-Do-				
8"dia rcc pipe in sector		Copy Attached	0.557141111011	Do		-Do-		
48-A near imam bargah	Copy Attached			# Te I	-Do-			
sector 32-e,uc office				11.83	-D0-			
sec. 33-c park old								
KESC building &				100				
police chowky sector							1 1 1	
33-f,sector 33-e,l-146 & near Nallah charch								
korangi 3 ½ in				1.34	8			
uc#29,31,35 & 36				(*)		2:1		
korangi town.					5			
Korangi town.								

Cleaning and of 18"dia rec line on 1200 eid gah kora korangi zoo korangi divis	00 rd near ngi 3 ½ to uc # 29 Co	opy Attached	Copy Attached	0.999Million	-Do-	-Do-	-Do-	
10. Cleaning and	d desilting				104			
of 24"dia ma for betwee 33b,33-c & 1 31 & 3 division.(B-2	en sector r-area uc # 4 koragi	opy Attached	Copy Attached	0.999Million	-Do-	-Do-	-Do-	
11. REPLACEMENT DAMAGED OR I OUTLIVED AND SEW LINE BY 12 8"DIA RCC PIPE	BROKEN O OLD MAIN 2"DIA & E NEAR	7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7						
HANFIA MASJII C N-664 H-AREA REHMNIAA SEC FATIMA MASJII COLONY,BEHIN BAKERY,R-ARE 25,27,34 & 35 KO DIVISION.(B-20)	MASJID CTOR 48-A D GILGIT ND PAKEEZA CA UC # CO	opy Attached	Copy Attached	0.996Million	-Do-	-Do-	-Do-	
B.G # K-023	-32							
Manufacturing Rec slabs on main line in uc KIA korangi di	mian & sub # 30 to 36 &	opy Attached		0.997Million	5.75Million			
Cleaning and 18"dia main s	desilting of		Copy Attached			-Do-	-Do-	
const. of i/m r Rakha rd A-are	m/h on Allah ea and sector	ppy Attached		0.994Million	-Do-	-Do-	-Do-	
51-b uc # 25 Kl 3. Manufacturing ar	nd providing	p) remoned	Copy Attached			-D0-	-D0-	
rcc slabs main li main lines in dil and areas of koran	fferent sector Co	ppy Attached	Copy Attached	3555Million	-Do-	-Do-	-Do-	

NOTE: This may be possible 100% that this divisional works pertain to repair & maintenance when ever and where require, the works shown in the above noted plan are not final, because in case of emergency and other reason another work can be includes in excess of above noted work or may be replaced from existing work.

This is for further information please.

EXECUTIVE EXCINEER (SEW) KORANGI TOWN, KW&SB.

SUBJECT: REPLACEMENT OF 12"DIA UNSERVICEABLE DAMAGED RCC SEWER LINE FROM BANGALI MARKET TO STREET # 10 SECTOR 8-B BILAL COLONY UC # 32 KORANGI DIVISION. ESTIMATED COST(RS:9,66,942/-)

EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

- Contractor having NTN and copy must be available with tender in case of supply item the GST registration must be available with tender.
- 2. The pay order of bid security as mentioned in nit and must be available with tender.
- 3. 3 years Experience certificate of similar nature of job must be available with the tender.
- 4. Turn-over of at least Rs:9,66,942/- of last three years.
- Similar nature of binding document from up to 2.5 million of SPPRA with filling binding data & contractor data must be available with BOQ otherwise the tender cannot be accepted.
- 6. Rate must be quoted in figure s words by contractor.
- 7. Bid shall be properly signed by contractor with stamped, adders and contact no.#
- If the estimate are based on sch: 2012 and premium can be allowed within allowable limit.
- If the estimate are preparing on M.R and 10% profit is included in R.A & excess quoted cost cannot be conceder.
- 10. Conditional bid cannot be accepted.
- 11. Bid must be submitted in sealed cover.

EXECUTIVE EXCINEER (SEW) KORANGI TOWN, KW&SB.