DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

Main Building of DMC(East), near KDA Police Station, Block-14, University Road, Karachi
Telephone No.99230355
Fax No.99230871

No.SE/DMC/East/ 1187 2016

Dated: 94-10-9016

TENDER NOTICE

"THROUGH WEBSITE OF SPPRA" (As per SPPRA Guidelines & Directives)

Single Stage Single Envelope

Tender in sealed covers are invited on Schedule Rate / Open Rate Basis for the follow works/jobs from the interested Firm/Bidders, according to the SPPRA Rules-2010(Amended 2013). Details given below:-

	NAME OF WORK	ESTIMATED COST	5%EARNEST MONEY	TENDER COST	TIME OF COMPLETION
	G OF MACHINERY FOR REMOVABLE OF COACHMENT GIZ DMC (EAST)	- Open Rate	5 % Quoted Rate	2000/=	2-Months
FRON	OVEMENT / MAINTENANCE OF CC DRAIN I SERVICE ROAD NEAR AL-MUSTAFA PITAL TO 13-D, RAILWAY CROSSING IN HAN-E-IQBAL ZONE, DMC (East)	9,99,539/=	5 % Quoted Rate	2000/=	2-Months
NEAR	CVEMENT OF ROAD BY PATCH REPAIR ABUL FAZAL ABBAS IMAM BARGAH PIB DNY UC-19 GULSHAN-E-IQBAL ZONE, DMC	9,56,895/=	5 % Quoted Rate	2000/=	2-Months
BLOC	OVEMENT OF ROAD IN TIME SQUARE CK-07 TO DISCO BAKERY UC-26 GULSHAN- LAL ZONE, DMC (EAST)	9,97,680/=	5 % Quoted Rate	2000/=	2-Months
FROM	OVEMENT / MAINTENANCE OF CC DRAIN I NEW MAH ROSE BEAUTY PARLAR TO IR JAN BEAUTY PARLAR IN BLOCK-03, HAN-E-IQBAL ZONE, DMC (EAST)	9,99,539/=	5 % Quoted Rate	2000/=	2-Months

The state of the s

1. Tender Schedule shall be as follows:-

SCHEDULE	DATE & TIME	VENUE		
or of a populations	From: 27/10/2016 To: 10/11/2016 During hours	Office of the Executive Engineer ((B&R) Situated at Main Building DMC(East) near KDA Police Station, Block-14, University Road, Gulshan-e-Iqbal, Karachi.		
opping of tenders 11/11/2016 02.00 pm		Committee Room, DMC(East)near KDA Police Station, Block-14, University Road, Gulshan-e-Iqbal, Karachi.		
mang of tenders	11/11/2015 02.30 PM	Committee Room, DMC(East) near KDA Police Station, Block-14, University Road, Gulshan-e-Igbal, Karachi.		

tar-responded tenders will be again issue/submitted/Opened on following dates: - Attempt 2^{rid}

SCHEDULE	DATE & TIME	VENUE
exclosing of applications	From: 14/11/201 <u>6</u> To:- 28/11/201 <u>6</u> During hours	Office of the Executive Engineer ((B&R) Situated at Main Building DMC(East) near KDA Police Station, Block-14, University Road, Gulshan-e-Iqbal, Karachi
open of tenders	29/11/2016 02:00 pm	Committee Room, DMC(East)near KDA Police Station, Block-14, University Road, Gulshan-e-Iqbal, Karachi.
enough of territors	29/11/2016 02:30 FM	Committee Room, DMC(East) near KDA Police Station, Block-14, University Road, Gulshan-e-Ichal, Karachi.

The tender documents are available for sale with effect from the first date of publication of this NIT Hosted on SPPRA Website from the Office of 1) Superintending Engineer, DMC(East) 2) The Executive Engineer (B&R) Gulshan-e-Iqbal Zone situated at Main Building of DMC(East), near KDA Police Station Block-14, University Road, Karachi during the Office Hours on any working day on payment of non refundable cost of tender mentioned against work, through Pay Order from any Schedule bank in favour of DMC(East) and on submission of a written application. No tender will be sold on the Tender Opening Day.

Eligibility Criteria:

- (a) Bidders may be excluded if,
- A Firm is black listed/debarred by the Procuring Agency and the matter has been reported to the Authority.
- (b) Bidders included are.
- (i) Registered with relevant Tax authorities(Income/Sale tax) where applicable.
- (ii) Registered with Sindh Revenue Board (SRB)

Minimum Qualification Criteria:

- List of similar assignment with cost (At least two Projects) undertaken over the past(03) Three years.
- ii) Detail of equipments, Machinery and Transport owned/Leased/Hired by Firm/Contractor.
- iii) Financial Statement (Summary) and Income Tax return for the last three (03) years.
- v) Affidavit that firm has never been Black listed
- Earnest Money equal 5 % of the Offered Amount should be enclosed along with tender in shape of Pay order from any Schedule Bank in favour of DMC(East).
- In case of opening date is declared as a public holiday by the Government, the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.
- 6. Conditional tender will not be accepted.
- 7. Tender in unsealed covers will not be accepted.
- The total bid as well as the rates in items must be filled in both IN FIGURE & WORDS and in case of any correction is made by the Contractor himself, then each correction must be initialed by the Contractor
- Bid Security shall be released to the un-successful bidders once the Contact has been signed with the Successful bidder or validity period has expired.
- Canvassing in connection with tenders is strictly prohibited and tenders submitted by the Contractors who resort to canvassing will be liable for rejection.
- The Tenders can be seen/downloaded from the SPPRA Website (www.pprasindh.gov.pk) with tender fee mentioned as above by mail or by hand.
- The Authority of DMC(East), Karachi may accept or reject any or all tenders to the Provision of SPPRA Rules -2010 (Amended 2013).

SUPERINTENDING ENGINEEI District Municipal Corporation (East)

Director (CB) SPPRA, Government of Sindh

with request to upload on the Website of SPPRA Authority.

Copy for information to:-

- 1) The Chairman, DMC (East), Karachi,
- 2) The Municipal Commissioner, DMC (East), Karachi,
- 3) The Executive Engineer (B&R) Gulshan-e-Iqbal Zone, DMC(East), Karachi,
- 4) All Members Chairman Procurement Committee, DMC (East), Karachi.
- 5) Notice Board.

(8)	Name of Procuring Agency	DMC East Karachi
(D)	Brief Description of Works - HIRING OF DMC (EAST	MACHINERY FOR REMOVABLE OF ENCROACHMENT GIZ
(C).		lding of DMC (East), near KDA Police Station, niversity Road, Karachi
(d).	Estimated Cost:	Open Rate
(e).	Amount of Bid Security: 59 (Fill in lump sum amount or in %age of bid	% of Quoted Rate amount/estimated cost, but not exceeding 5%)
(f).	Period of Bid Validity (days):	90 Days
(g).	Security Deposit:-(i/c bid security):(in %age of	10% i/c Bid Security f bid amount / estimated cost equal to 10%)
(h).	Percentage, if any, to be deducted from	bills: 07.05% Income Tax
(i)	Deadline for Submission of Bids along v	vith time :11/11/2016at 02:00 pm
(j).	Venue, Time and Date of Bid Opening:	Committee Room DMC (East), Karachi, near KDA Police Station, Block-14, Scheme-24, University Road, Karachi, Time 02:30 pm Date 11/11/2016
(k).	Time for Completion from written order	of commence: 60/Days
(1).	Bid Language:	English
(E1).	Currency of Bid and Payment:	Pak Rupee
(1).	Liquidity damages:	day of delay, but total not exceeding 10%).
(O).	Deposit Receipt No:	
	Dated:	
	Amount:	

CONTRACTOR

Executive Ingineer (B&R) Gulshan Zore DMC East



DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

Tender Reference No: 01

VOLUME-II: BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

NAME OF PROJECT:	HIRING OF MACHINE	RY FOR REMOVABLE OF EN	CROACHMENT GIZ DMC (EAST)
	Estimate Cost:	Rs: Open Rate	
	Bid Security:	Rs: 05% of Quoted	Rate
	Tender Cost:	Rs:2000/-	
NOTE	 This Document The standard te 	contains 01-page Excluding rms & conditions of bidding the office & website of SPF	g Document (volume-I)
Issue to M/S	:	·	
Pay Order No	0:	Rs:	Dated:

Signature and stamp of issuing authority

BIDDINGDATA

(a).	Name of Procuring Agency_	DMC East Karachi
(b).	Brief Description of Works	IMPROVEMENT / MAINTENANCE OF CC DRAIN FROM SERVICE ROAD NEAR AL-MUSTAFA HOSPITAL TO 13-D, RAILWAY CROSSING IN GULSHAN-E-IQBAL ZONE, DMC (East)
(C)		3: Main Building of DMC (East), near KDA Police Station, Block-14, University Road, Karachi
(d).	Estimated Cost:	9,99,539/=
(e).	Amount of Bid Security:(Fill in lump sum amount or in 9	5% of Quoted Rate %age of bid amount/estimated cost, but not exceeding 5%)
(f).	Period of Bid Validity (days):	90 Days
(g).	Security Deposit:-(i/c bid sec	urity): 10% i/c Bid Security (in %age of bid amount / estimated cost equal to 10%)
(h).	Percentage, if any, to be ded	ucted from bills : 07.05% Income Tax
(i).	Deadline for Submission of E	Bids along with time : 11/11/2016at 02:00 pm
(j).	Venue, Time and Date of Bio	Opening: Committee Room DMC (East), Karachi, near KDA Police Station, Block-14, Scheme-24, University Road, Karachi. <u>Time 02:30 pm Date 11/11/2016</u>
(K).	Time for Completion from wr	itten order of commence: 60/Days
(1).	Bid Language:	English
(m).	Currency of Bid and Paymen	t:Pak Rupee
(n).	Liquidity damages:	d cost per day of delay, but total not exceeding 10%).
(O).	Deposit Receipt No:	
	Amount :	

CONTRACTOR

Executive Engineer (B&R) Gulshan Zone DMC East



DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

Tender Reference No: 02

VOLUME-II: BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

E OF PROJECT:	IMPROVEMENT / MAINTENANCE OF CC DRAIN I MUSTAFA HOSPITAL TO 13-D, RAILWAY CROSS (East)				
	Estimate Cost:	Rs:	9,99,539/=		
	Bid Security:	Rs:	05% of Quoted	Rate	
	Tender Cost:	Rs:	2000/-		
	2. The standard	I terms & co	01-page Excluding anditions of bidding e & website of SPP	Document PRA, Karachi . Executive	(volume-I) Bugineer (B&R)
				- /	STATE East
Issue to M/S	:				
Pay Order N	0:	Rs	:	_ Dated:	

Signature and stamp of issuing authority

BILL OF QUANTITIES

DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

Tim Vali	e Limit 60-Days Pena		Day: _ : _ ROM SER		=_ /= AD NEAI
	ABSTRACT OF COST				
SR.	Description	Unit	Quantity	Rate	Amount (Rs)
1	Dismantling of Cement Concrete Plain 1:2:4.	% Cft	1360	3,327.50	45,25
2	Dismantling Cement Concrete Reinforced separating Reinforcement from Concrete cleaning & Strengthening the same etc.	% Cft	1350	5,445.00	73,508
3	Earth work excavation in ashes, send soft soil or silt clearance undressed lead up to 50-ft	%0Cft	21,000	1,663.75	34,939
Ť	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead upto 15 Miles etc).	% Cft	18460	1,065	196,599
5	Reinforced Cement Concrete work including all labour and material except the cost of steel reinforcement and its labour for bedding and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle) RCC work in root slab, Beams, Columns Rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect.				

NOTE:

gauge,

(b) Using for bars.

- 1. Rate must be quoted "IN FIGURE & IN WORD" both otherwise liable to be cancelled.
- 2. Over Writing & Correction if any, must be initialed and stamped by the Bidder.

1) Ratio (1:2:4) 90 Lbs cement 2 Cft sand 4 Cft Shingle 1/8" to 1/4"

Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, layer in position making joints and fastening including cost of binding wire (also includes removal of rust from bars using for bars

har	over writing a correction if any, must be intedied and stamped by the bloder.	
	Item Based on S/R RS: 9,99,539/= % above/ below of the S/R Rs	
Rupe	pees for the complete job for a	ill schedule of rates
	I/We read the Standard Bidding Documents (Volume-1) and amendment-2013 and Website of DMC (East) and agree to abide all of them and also provide all to Documents with our signature as and when directed.	
	Contractor's SignatureAddress:	
Checke	ted By:-	
A. P. E	Hwayt Sub-Engineer	

P/Cft

P/Cwt

1350

GULSHAN-E-YQBAL ZONE DMC EAST

258.62

5,001.70

300,102





(a).	Name of Procuring Agency	DMC East Karachi
(b).		MENT OF ROAD BY PATCH REPAIR NEAR ABUL FAZAL MAM BARGAH PIB COLONY UC-19 GULSHAN-E-IQBAL IC (EAST)
(C).	그는 그리고 그리고 있다면 그리고 있는데 그리고 있는데 그리고 있는데 그리고 있는데 그리고 있다면 그리고 있다고 있다.	uilding of DMC (East), near KDA Police Station, University Road, Karachi
(d).	Estimated Cost:	9,56,895/=
(e).	Amount of Bid Security: 5 (Fill in lump sum amount or in %age of bid	% of Quoted Rate I amount/estimated cost, but not exceeding 5%)
(f).	Period of Bid Validity (days):	90 Days
(9)_	Security Deposit:-(i/c bid security): (in %age	10% i/c Bid Security of bid amount / estimated cost equal to 10%)
(h).	Percentage, if any, to be deducted from	m bills :07.05% Income Tax
(i).	Deadline for Submission of Bids along	with time: 11/11/2016at 02:00 pm
(j).	Venue, Time and Date of Bid Opening	Committee Room DMC (East), Karachi, near KDA Police Station, Block-14, Scheme-24, University Road, Karachi. Time 02:30 pm Date 11/11/2016
(k).	Time for Completion from written order	of commence: 60/Days
(İ).	Bid Language:	English
(m).	Currency of Bid and Payment:	Pak Rupee
(n).	Liquidity damages:	day of delay, but total not exceeding 10%).
(O).	Deposit Receipt No:	
	Dated :	
	Amount:	

CONTRACTOR

Executive Engineer (B&R) Gulshan Zorc OMC East



DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

Tender Reference No: 03

VOLUME-II: BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

NAME OF PROJECT:	IMPROVEMENT OF R BARGAH PIB COLON				
	Estimate Cost:	Rs <u>:</u>	9,56,895/=		
	Bid Security:	Rs:0	05% of Quoted	Rate	
	Tender Cost:	Rs:	2000/-		
NOTE	1. This Document 2. The standard te Are available in	rms & condi	tions of bidding website of SPF	g Document (v	r (B&R)
Issue to M/S	:				
Pay Order N	0:	Rs:		_ Dated:	

Signature and stamp of issuing authority

BILL OF QUANTITIES

DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

P.C. Cost Rs:	956895/=	Earnest Money Rs:	5% quoted Rate
Time Limit	60-Days	Penalty per Day:	Rs:2000/=
Validity Period:	90 Days	Tender Fee:	Rs: 2000/=

Name of Work: -

IMPROVEMENT OF ROAD BY PATCH REPAIR NEAR ABUL FAZAL ABBAS IMAM BARGAH PIB COLONY UC-19 GULSHAN-E-IQBAL ZONE, DMC (EAST)

	ABSTRACT OF COST							
SR. #	Description	Unit	Quantity	Rate	Amount (Rs)			
i	Scarifying the existing road surface.	% Sft	960	116.16	1,115			
Z	Dismantling and Removing of Road Metalling etc complete	% Cft	1,800	605.00	10,890			
3	Earth work excavation of road side nails including forming its bank are putting the same on embankment as directed clod breaking dressing etc complete through work. In ordinary soil.	% 0Cft	5,600	1,437.00	8,047			
A	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal_lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, $10^{\circ} \times 5^{\circ} \times 3^{\circ}$ or 1000 manuals of fuel wood by trucks or any other means owned by the contractors (Lead upto 15 Miles etc).	% Cft	7,640	1,065.00	81,360			
5	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (vibratory roller road packer and smooth wheel roller etc) i/c watering with all lead and lfit etc complete.	% Cft	4,400	5,542.24	243,859			
Ď.	1 ½" thick asphalt concrete wearing course plant mix laying mechanically to proper line and grade plant mixed asphalt concrete specified formula according to job mixed formula approved by the engineer incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs cost of material carriage).	% Sft	8,800	6,873.79	604,894			
7	Mfg: and supplying of 21" dia RCC main hole cover cast in 1:2:4 concrete ratio 3" deep at center reinforced with ½" dia tor steel bars @ 4" center to center welded to 3/16" thick 2" wide M.S plate two nooks of 3/8" dia tor bar including compacting, curing & transportation within 10-miles	No's	51	913.63	46,595			

NOTE:

- 1. Rate must be quoted "IN FIGURE & IN WORD" both otherwise liable to be cancelled.
- 2. Over Writing & Correction if any, must be initialed and stamped by the Bidder.

	Item Based on S/R RS: 9,56,895/= % above/ below of the S/R Rs.
Rupees	For the complete job for all schedule of races
2113	We read the Standard Bidding Documents (Volume-1) and amendment-2013 available in the Office of Website of DMC (East) and agree to abide all of them and also provide all these ocuments with our signature as and when directed.
	Contractor's Signature
	Address:
hecked E	Зу:-

Sub-Engineer

EXECUTIVE ENGINEER (B&R)
GULSHAN-E-IOBAL ZONE DMC EAST

(a).	Name of Procuring Agency_	DMC East	Karachi	
(b).	Brief Description of Works -	IMPROVEMENT OF ROAD IN T BAKERY UC-26 GULSHAN-E-IO		DISCO
(C).	Procuring Agency's address	s: Main Building of DMC (E Block-14, University Road, F		tation.
(d).	Estimated Cost:	9,97,680/=		
(e).	Amount of Bid Security:(Fill in lump sum amount or in S	5% of Quoted Ra %age of bid amount/estimated	ite d cost, but not exceeding	g 5%)
(f).	Period of Bid Validity (days):	90 Days		
(g).	Security Deposit:-(i/c bid sec	curity): 10% i/c Bi (in %age of bid amount / e	d Security stimated cost equal to	10%)
(h).	Percentage, if any, to be dec	ducted from bills :	07.05% Income Tax	
(i).	Deadline for Submission of E	Bids along with time :11/11	2016at 02:00 pm	
Ű)-	Venue, Time and Date of Bio	near KDA Police University Road,	Station, Block-14, Sche	me-24
(k).	Time for Completion from wr	itten order of commence:_	60/Days	
(1).	Bid Language:	English		
(m).	Currency of Bid and Paymer	nt: Pak Rupee		
(n).	Liquidity damages:(0.05 of Estimated Cost or B	id cost per day of delay, bu	t total not exceeding 1	10%).
(O)_	Deposit Receipt No:			
	Dated :			
	Amount:			
			1	

CONTRACTOR

Executive Engineer (B&R) Gulshan Zone DMC East



DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

Tender Reference No: 04

VOLUME-II: BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

NAME OF PROJECT:	IMPROVEMENT OF REGULSHAN-E- IQBAL 2			4-07 TO DISCO BA	KERY UC-26
	Estimate Cost:	Rs:	9,97,680/=		
	Bid Security:	Rs:	05% of Quoted	Rate	
	Tender Cost:	Rs:	2000/-		
NOTE	 This Document of The standard te 	rms & con	ditions of bidding & website of SPP	Document (volu	neer (B&R)
Issue to M/S	i				
Pay Order N	0:	Rs: _		_ Dated:	

Signature and stamp of issuing authority

ETTALORQUANTITUES

DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

P.C. Cost Rs:	9,97,680/=	Earnest Money Rs:	5% quoted Rate
Time Limit	60-Days	Penalty per Day:	Rs:2000/=
Validity Period:	90 Days	Tender Fee:	Rs: 2000/=

Name of Work: - IMPROVEMENT OF ROAD IN TIME SQUARE BLOCK-07 TO DISCO BAKERY UC-26 GULSHAN-E-IQBAL ZONE, DMC (EAST)

	ABSTRACT OF COST				
SR.	Description	Unit	Quantity	Rate	Amount (Rs)
1	Scarifying the existing road surface.	% Sft	960	116.16	1,115
2	Dismantling and Removing of Road Metalling etc complete	% Cft	1,800	605.00	10,890
3	Earth work excavation of road side nails including forming its bank are putting the same on embankment as directed clod breaking dressing etc complete through work. In ordinary soil.	% OCft	5,600	1,437.00	8.047
4	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, $10^{\circ} \times 5^{\circ} \times 3^{\circ}$ or 1000 manuals of fuel wood by trucks or any other means owned by the contractors (Lead upto 15 Miles etc).	% Cft	7,640	1,065.00	81,366
5	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (vibratory roller road packer and smooth wheel roller etc) i/c watering with all lead and lfit etc complete.	% Cft	4,400	5,542.24	243,859
6	1 1/2" thick asphalt concrete wearing course plant mix laying mechanically to proper line and grade plant mixed asphalt concrete specified formula according to job mixed formula approved by the engineer incharge rolling and finishing to design proper grade line level and comber etc (Machinery with POEs cost of material carriage).	% Sft	8,800	6,873.79	604,894
Ž	Mfg: and supplying of 21" dia RCC main hole cover cast in 1:2:4 concrete ratio 3" deep at center reinforced with ½" dia tor steel bars @ 4" center to center weided to 3/16" thick 2" wide M.S piate two hooks of 3/8" dia tor bar including compacting, curing & transportation within 10-miles	No's	52	913.63	47,509

OTE:	<u>E:</u>	
1. 2.	Rate must be quoted "IN FIGURE & IN WORD" both otherwise liable to be cancelled. Over Writing & Correction if any, must be initialed and stamped by the Bidder.	
	Item Based on S/R RS: 9,97,680/=	
Rup	pees For the complete job for all schedu	e of rates
-	I/We read the Standard Bidding Documents (Volume-1) and amendment-2013 available and Website of DMC (East) and agree to abide all of them and also provide all these Documents with our signature as and when directed.	in the Office
	Contractor's Signature Address:	-
hecke	ked By:-	
)	and through	

Sub-Engineer

EXECUTIVE ENTINEER (B&R)
GULSHAN-E-INBAL TONE DMC EAST

(a).	Name of Procuring Agency_	DMC East	Karachi
(D).	Brief Description of Works		CE OF CC DRAIN FROM NEW MAH HABIR JAN BEAUTY PARLAR IN ZONE, DMC (EAST)
(c).	Procuring Agency's address:	Main Building of DMC (1 Block-14, University Road, k	
(a)	Estimated Cost:	9,99,539/=	
(e).	Amount of Bid Security:(Fill in lump sum amount or in %	5% of Quoted Ra	te I cost, but not exceeding 5%)
(f).	Period of Bid Validity (days):_	90 Days	
(g).	Security Deposit:-(i/c bid security		d Security stimated cost equal to 10%)
(h).	Percentage, if any, to be ded	ucted from bills :	07.05% Income Tax
(i).	Deadline for Submission of B	ids along with time : <u>11/11/</u>	2016at 02:00 pm
(j)_	Venue, Time and Date of Bid	near KDA Police University Road,	Station, Block-14, Scheme-24
(k).	Time for Completion from write	tten order of commence:	60/Days
(1).	Bid Language:	English	
(m).	Currency of Bid and Payment	:Pak Rupee	
(n).	Liquidity damages:(0.05 of Estimated Cost or Bio	d cost per day of delay, bu	t total not exceeding 10%).
(0).	Deposit Receipt No:		
	Amount:		
			Av.

CONTRACTOR

Executive Extineer (B&R) Gulshan Zone DMC East



DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

Tender Reference No: 05

VOLUME-II: BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

	(SINGLE ST	AGE ON	E ENVELOPE MI	ETHOD)	
NAME OF PROJECT:	IMPROVEMENT / MAI PARLAR TO SHABIR DMC (EAST)				70 M TO THE STATE OF THE STATE
	Estimate Cost:	Rs:	9,99,539/=		
	Bid Security:	Rs:	05% of Quoted	Rate	
	Tender Cost:	Rs:	2000/-		
NOTE	 This Document The standard te 	rms & cor		Document (vo	Ingineer (B&R)
	: O:				

ETTALOFOUNTTITIES

DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

P.C. Cost Rs: Time Limit Validity Period:		999539/ = 60-Days 90 Days	60-Days Penalty		ay:	quoted Ranks:2000/= Rs: 2000/=	-
e of)	P.A	IPROVEMENT / MAINTENANCE ARLAR TO SHABIR JAN BEAUTY MC (EAST)					
		ABSTR	ACT OF COST				
SR		Description		Unit	Quantity	Rate	Amoun (Rs)
1	Dismantling of	Cement Concrete Plain 1:2:4.		% Cft	1360	3,327.50	45,25
2		ment Concrete Reinforced separating Fing & Strengthening the same etc.	Reinforcement from	% Cft	1350	5,445.00	73,50
3	Earth work exc lead up to 50-ft	avation in ashes, send soft soil or sift cl	earance undressed	%0Cft	21,000	1,663.75	34,93
-1	coal, lime, sur Cirders, Pipes, 3' or 1000 man	CFT / 5 tons of all material likes one khi etc. B.G. Rait fasterlings points & Sheets Raits, M.S. Bars etc. or 1000 Nouds of fuel wood by trucks or any other	& crossing Bridges as brinks, $10' \times 5' \times 10' \times$	N. 68		. 005	100
5	Reinforced Cer except the cos binding which a fornis moulds: exposed surfac in roof stab, be laid in situ o	(Lead upto 15 Miles etc). ment Concrete work including all lat t of steel reinforcement and its labou will be paid separately. This rate also in lifting shuttering curing rendering e (including screening and washing of ams, Columns Rafts, lintels and other ser pre-cast laid in position complet b) 90 Lbs cement 2 Cft sand 4 Cft S	or for bedding and includes all kinds of and finishing the shingle) RCC work structural members e in all respect.	% Cft	18460	1,065	196,59
6	gauge.	nild steel reinforcement for cement co	100	P/Cft	1350	258,62	349,13
0	bending, layer	in position making joints and fastening also includes removal of rust from ba	g including cost of	P/Cwt	60	5,001.70	300,10
	1. Rate must	be quoted "IN FIGURE & IN WORD g & Correction if any, must be initia	aled and stamped	by the Bi			
R	upees	Item Based on S % above/ below			b for all so	hedule of	rates
	 I/We read and Websit 	the Standard Bidding Documents e of DMC (East) and agree to abide with our signature as and when di	(Volume-1) and a	nendmer	nt-2013 ava		
			tractor's Signatu Iress:				
Che	cked By:-		-		-		
				\			
	*	lleathl		/			
1/	10	1110000		1	¥ 2		

EXECUTIVE ENGINEER (B&R)
GULSHAN-E-IQBAL ZONE DMC EAST

Sub-Engineer

STANDARD BIDDING DOCUMENT PROCUREMENT OF WORKS (For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

- 2. Content of Bidding Documents must include but not limited to: Conditions of contract. Contract Data, specifications or its reference. Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted. Form of Agreement and drawings.
- 3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
- 4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
- 5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

- 6. All works shall be measured by standard instruments according to the rules.
- 7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
- 8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
- 9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
- 10. Bid without bid security of required amount and prescribed form shall be rejected.
- 11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).
(a). Name of Procuring Agency
(b). Brief Description of Works
(c).Procuring Agency's address:
(d). Estimated Cost:-
(e). Amount of Bid Security:(Fill in lump sum amount
or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days): (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :
(i). Deadline for Submission of Bids along with time :
(j). Venue, Time, and Date of Bid Opening:-
(k). Time for Completion from written order of commence:
(1.).Liquidity damages:(0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).
(m). Deposit Receipt No: Date: Amount:(in words and figures)
(Executive Engineer/Authority issuing bidding document)

Conditions of Contract

Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause - 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:-
 - (i) contractor causes a breach of any clause of the Contract:
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired:
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill:
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
 - (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above:
 - (ii) to finalize the work by measuring the work done by the contractor.

- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
 - (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
 - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) Identifying Defects: If at any time before the security deposit is refunded to the contractor during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause - 11:

- (A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause - 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations:
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract, if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer incharge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance / Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
 - (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials:
 - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in eash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor

Executive Engleer/Procuring Agency

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

tion, No.	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6

Amount TOT	M. (a)		
	% above/below on the rates of CSR.	Amount to be added/deducte Of premium quoted.	ed on the basis TOTAL (b)
	Total (A) = a+b in words & figures:	\	
ontractor		Executive Enginer/Procuri	ing Agency

(B) Description and rate of Items based on Market (Offered rates)

Hem No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
					isalices
V					
				-	

Total(B) in words & figures:

Contractor

Executive Engineer/Procuring Agency

Summary of Bill of Quantities.

Cost of Bid

Amount

- L (A) Cost based on Composite Schedule of Rates.
- 2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor

Executive Engineer Procuring Agency

DISTRICT MUNICIPAL CORPORATION EAST

ELIGIBILITY CRITERIA

This invitation for Bid is open to all interested Bidders who are eligible under Provision of Sindh Public procurement Rules as mentioned below and the Criteria given in the Notice inviting Tenders (NIT)/Bidding Documents containing the following Eligibility Criteria:-

Registration with Pakistan Engineering Council is Not required.

MINIMUM QUALIFICATION CRITERIA

- Registration with relevant Tax authorities (income/sale tax) & other Tax authorities (where applicable)
- Registered With Sindh Revenue Board
- · List Of Machinary (Required) and Trasport , Equipment
- Bank statement of last 3 years: (With Minimum turnover of 2 million)
- Turnover and experience at least 3 years in the relevant field, (at least 2.Nos project)
- Affidavit that the Firm is not Black fisted Debarred by any Procuring Agency otherwise the D.M.C.
 (East) will dis-qualified the Firm subject to Rule-30 of Sindh Public Procurement Rules-2010.
- Any other factor deemed to be relevant by the D.M.C.(East)Subject to the Provision of Rule-44
- Lach bid shall comprise One Single Lavelop containing the financial proposal and required information as mentioned in bidding documents.
- All the received bid shall be opened and evaluated in the minor prescribed in the Notice inviting Tenders or Bidding documents.

EVALUATION CRITERIA

Bid opening, Clarification and Evaluation

The Procuring Agency will open the bids, in the presence of Bidders' representatives who choose to attend, at the time, date and in the Place specified in the Bidding Data.

the Bidder's Name. Bid prices, any discount, the presence or absence of bid Security, and such other details as the Procuring Agency at its discretion may consider appropriate, will be announced by the Procuring Agency at the Bid opening. The Procuring agency will record the Minutes of the Bid opening. Representatives of the Bidders who choose to attend shall Sign the Attendance sheet.

Any bid price or discount which is not read out and recorded at Bid opening will not be taken into Account in the Lyaluation of Bid.

Fo assist in the Examination, Evaluation and comparison of bids the Engineering/Procuring Agency may, at its discretion, asked the Bidder for a clarification of its bid. The required for clarification and the response shall be in writing and no change in the Price or Substance of the Bid shall be sought, offered or permitted(SPP Rule43).

ta) Prior to the detailed evaluation, the Engineer Procuring Agency will determine the substantial Separativeness of each fidd to the bidding documents. For purpose of these instructions, a Substantially responsive and is one which confirms to all the terms and conditions of the bidding documents without material documents. It is include terminant the requirements listed in the Bidding data.

(b) Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a discrepancy between the

words and figures the amount in the words shall prevail. If there is a discrepancy between the total bid price entered in the form of bid and the total shown in the schedule of prices-Summary, the amount stated in the form of bid will be corrected by the Procuring Agency in accordance with the corrected Schedule of Prices.

If the Bidders does not accept the corrected amount of bid, his bid will be rejected and his Bid security forfeited.

v Bid determined as substantially non-responsive will be rejected and will not subsequently be made responsive by the Bidder by correction of the non-conformity.

Any minor in formality or non-conformity or irregularity in the Bid which does not constitute a material deviation (Major deviation) may be waived by Procuring Agency, provided such waiver does not prejudice or affect the relative ranking of any other bidders.

(A). Major (material) Deviations include:-

- i) this been not properly signed:
- ii) Is not accompanied by the bid Security of required amount and manner;
- ii) Stipulating price adjustment when fixed price bids were called for:
- by Tailing to respond to specification:
- vi Failing to comply with Mile-stones critical dates provided in the bidding documents:
- vi) Sub-Contracting contrary to the conditions of Contractor specified in bidding documents.
- xiii Retusing to bare important responsibilities and liabilities allocated in the bidding documents, such as Performance Gurantees and insurance coverage;
- viii) Taking exception to critical provisions such as applicable law, taxes and duties and dispute resolution procedures:
- is a A material deviation or reservation is one;
 - (a) Which affect in any substantial way the scope, quality or performance of the works:
 - (b) Adoption rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids.

(B) Minor Deviations:-

Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a monetary value may be considered substantially responsive at least as to the issue of fairness. This value would however be added as an adjustment for evaluation purposes only during the detailed evaluation process.

The Engineer Procuring Agency will evaluate and compare only the bids previously determined to be substantially responsive as per requirements given hereunder. Bids will be evaluated for compete scope of works.

The prices will be compared on the basis of the Evaluated Bid Price herein below.

Technical Evaluation: It will be examined in detail where the works offered by the bidder complies with the Technical Provisions of the Bidding Documents. For this purpose, the bidder's data submitted with the bid in Schedule B to Bid will be compared with technical features/criteria of the works detailed in the Technical Provisions. Other technical information submitted with the bid regarding the Scope of Work will also be reviewed.

Evaluated Bid Price

In evaluating the bids, the Engineer Procuring Agency will determine for each bid in addition to the Bid Price, the following factors (adjustments) in the manner and to the exent indicated below to determine the Evaluated Bid Price:

- (i) Making any correction for arithmetic errors hereof.
- (ii) Discount, if any, offered by the bidders as also read out and recorded at the time of bid opening.
- (iii) Excluding provisional sums and the provisions for contingencies in the Bill of Quantities if any, but including Day work, where priced competitively.

Financial Evaluation and Comparison of Bids

The D.M.C.(Fast) will evaluate and compare only the bids determined to be Substantially responsive in accordance with the Rules.

If the bid of the successful bidders is seriously unbalanced in relation to the D.M.C.(East) Estimate of the cost of work to be performed under the Contract, the D.M.C.(East) may require the bidder to produce detailed price analysis for any or all Items of the Bill of quantities to demonstrate the Internal consistency of those prices with the Construction methods and Schedule proposed.

Executive Engineer (B&R) Gulshan Zond DMC East

DISTRICT MUNICIPAL CORPORATION (EAST) KARACHI Moon Building Of D.M.C. Sust Near R.D.A Policy Station, Block - 14 University Road Karachi

Lefendrone No. 302 30:155

FaxNo. 99230871

Solver Dr. 12 477 20 to

Dated the < > /> / / /2016

Merel and a select

in trains of rides of approval of committees, 2010, & with the approval of committee the committee of the committee shall had not been also become the Committee Shall had not been also been also committee shall had not been also been al

The Names of Redressal Committee are as under :-

The first of the second State (East Continue Cont

GA COMMIS

MUNICIPAL COMMISSIONER DMC East

Convior Information to:-

The Third Court many (1984) starts


And I and appealing Congress BMC (Lord)

TO THE STORAGE OF THE PROPERTY OF THE PARTY
1) Inc. An Attendence: above pentioned Bodrassal Committee.

1.0

MUNICIPAL COMMISSIONER

DMC First



No.SO-V(LG)/39-15/2015:- With the approval of Competent Authority, post facto sanction is hereby accorded to the constitution a Procurement Committee consisting or following in accordance with Rule-7 of SPPRA Rule 2010, for undertaking all the Works in the areas of District Municipal Corporation (East) Karachi: -

Superintending Engineer, D.M.C (East), Karachi.

Chairman

2. Executive Engineer, D.M.C. (West) Karachi

Member

3. Directors / Executive Engineer (Concerned), D.M.C (East) Member

The functions and responsibilities of procurement committee shall be as under: -(Section-8 of SPPRA Rule 2010):-

Preparing bidding documents.

ii) Carrying out technical as well as financial evaluation of the bids.

iii) Preparing evaluation report as provided in Rule 45.

iv) Making recommendations for the the award competent authority, and

Perform any other function ancillary and incidental to the above.

SECRETARY TO GOVT: OF SINDH

GOVERNMENT OF SINDII

No.SO-V(LG)/39-15/2015.

Karachi, dated the 2nd July, 2015.

A copy is forwarded for information and necessary action to: -

- 1) The Director, Sindh Public Procurement Regulatory Authority, Karachi
- 11) The Administrator / Municipal Commissioner, D M C (east), Karachi.
- iii) The Director, Local Fund Audit, Karachi.
- The Executive Engineer D.M.C (East) Karachi.
- V) to Secretary Local Government Department, Government of Sindh, Karachi

Office order file. vi)

SECTION OFFICE

GULSHAN-E-JOBAL ZONE D.M.C. (EAST) FISCAL YEAR 2016-2017

	(2),	ı	<u>b</u>)	2)		13	(a) -	Z (O	
HIRING OF MACHINERY FOR REMOVABLE OF ENCROACHMENT GIZ DMC (EAST)	Building & Roads Department. Hiring of Machinery for Eid-ul-Azha & for Rain Emergency in Gulshan-e-lqbal Zone, D.M.C. (East).	Re Construction of Old Dustbin Near Ameer Khusroo Road & Other AREAS OF Gulshan-e- Iqbal Zone DMC East	Solid Waste Expenses/ Lifting of Garbage /, Cleaning & Sweeping & Improvement of Dustbins in Gulshan-e-Iqbal Zone, D.M.C. (East).	Lifting/Transportation of Solid Waste of Gulshan Zone from Garlage Transfer Station(GTS) to Landfill Site Jant Chakroo D.M.C. (East).	e- Iqbal Zone D.M.C.(East	Arrangement for Lifting/Burial of Offals	Contigencies Sanitation Department. Purchase of Goods / Articles, Medicine for pye dog campaign, special fund for cleaning, expenses for lifting of offals / garbage on Eid-ulexpenses for lifting of leach powder, Dusters, Azha, purchase of lime bleach powder, Dusters, Azha, purchase of lime bleach powder, Cast).	Description of Goods, Work and services to be procured	
do	-do	do	do	-do		-do	N.	Quantity	
do	do	do	do			do	Open Competitive Bidding Single Stage Single Envelop	Procedure of Procurement	Micthod 8
do	do	-do	-do-		: n. o.	do	Case to case basis and after obtaining of administrative approval from Administrator, DMC (East) in the year 2016-2017	(where applicable)	Anticipated date of
do	-do-	do	do		-do	do	Case to case basis	Procurement	Anticipated date
do	11.00 million	do	145.00 million		-do	-do-	18.10 million		Allocated
Open Rate		1.1184 Million Open rate			Open Rate	Open Rate			Items Estimated cost of
			do	TO ACCUSE OF	-do		All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)		Remarks

8)	7)	0	5)	4)	ω	1	2)		[2]	22	8 19
Construction of CC Street Near Sitara Sadiq Masjid in Majeed Para Shanti Nagar Gulshan- e-Iqbal Zone DMC East	REPAIR & MANTHANCE 21" DIA & RCC PIPE DRAIN IN SUNK DOWN PORTION INCLUDING WINCHING FROM BANK AL-HABIB TO GALANY MONEY EXCHANGER AT UNIVERSITY ROAD GILLSHAN-E-IQBAL ZONE, DMC (EAST)	REPAIR & MANTINANCE IS DIA & RCC PIPE DRAIN IN LC-30 GUASHAN-E-IQBAL ZONE, DMC (EAST)	REPAIR & MANIFMANCE, 12 DIA RCC PIPE DRAIN IN AREA OF AYER GOTH CC-30, GUESHAN-E- IQBAL ZONE, DMC (EAST)	REPAIR & MANTINANCE 12 BIA & RCC PIPE BRAIN IN AREA OF LC30, GLUSHAN-E-IQBAL ZONE, DMC (EAST)	REPAIR & MANTINANCE 12 DIA RCC PIPE DRAIN IN AREA OF MAKHDOOM BILAWAL GOTHA C-30. GULSHAN-F-JQBAL ZONE, DMC (FAST)	REMOVAL OF SLOGAN & CLEAN STORY SALESHAN IN SALADI TOWN & OTHER AREAS OF GLISHAN ZONE DMC EAST	GULSHAN-E-IQBAL ZONE, DMC (East)	REPAIR / MAINTENANCE OF OLD DUST BIN KATCHRA KHUNDI IN DIFFERENT PLACES OF	Repair / Maintenance of Offices, Dust Bins, Head Office and Storm Water Drain Schools Building Clinics, Dispensary Road by patch repair nallah & Culverts CC Flooring Chowks, Foothpath & Land Marking in Gulshan-e-Iqbal Zone, D.M.C. (East).	MAINTENANCE. Building & Roads Department.	procured procured
do	id 0	-do-	-do-	do	-do-	į	ģ	-do		N N	
do	do	do	do	-do-	00	,	G ₀	-00		Open Competitive Blading - Single stage Single	Stochastical Stoch
: 00	-:do	do	do	do			do	do	Administrator, DMC (East) in the year 2016-2017	Case to case basis and after obtaining of administrative approval from	Antinenced sets of services of whom amplicable)
do	-do-	-do-	-do-	do	.,,,,	ì	-do-	-do-	Case to case basis		Anticological data of carbonics ecliphics Procusement
-do	do	÷:do	:-d0	-d.0-		: : : :	co-	do:	58.00 million		funds
1.7456 Million	0.9994 Million	0.9992 million	0.9997 million	o special million		nillion	.9994 Million	1.8054 Million	1		Estimated cost of items
-do	: do 0	do	: 000	÷do-			-00-	do	(Amended 2013)	All Procurements will be made as per SPPRA	Remarks

(P)		P		N S
IMPROVEMENT / MAINTENANCE OF CC DRAIN FROM NEW MAH ROSE BEAUTY PARLAR TO SHABIR JAN BEAUTY PARLAR IN BLOCK-03, GULSHAN-E-IQBAL ZONE, DMC (EAST)	IMPROVEMENT OF ROAD IN TIME SQUARE BLOCK-07 TO DISCO BAKERY UC-26 GULSHAN-E-IQBAL ZONE, DMC (EAST)	IMPROVEMENT OF ROAD BY PATCH REPAIR NEAR ABUL FAZAL ABBAS IMAM BARGAH PIB COLONY UC-19 GULSHAN-E-IQBAL ZONE, DMC (EAST)	IMPROVEMENT / MAINTENANCE OF CC DRAIN FROM SERVICE ROAD NEAR AL- MUSTAFA HOSPITAL TO 13-D, RAILWAY CROSSING IN GULSHAN-E-IQBAL ZONE, DMC (East)	Description of Goods, Work and services to be procured
ģ	-do	-do	-d 0	Quantity
-do-	-do-	do	÷do-	Method & Procedure of Procurement
do	do	-do-	-do-	Anticipated date of advertisement (where applicable)
·do-	-do-	do	÷do:	Anticipated date of completion of Procurement
:do	: d.o.:	-do-	do	Allocated funds
0.995 Million	0.9976 Million	0.9568 Million	0.9995 Million	Estimated cost of Items
÷da:	do o	do	All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)	Remarks

a).	5,03	Z ss
Dev. Imp. of Cleaning of Nallahs, Development of Sewerage lines & Water lines in Guishan-e-Iqbal Zone, D.M.C. (East).	DEVELOPMENT.	Description of Goods, Work and Services to be procured
Z		Quantity
stage Single Envelop	Open Competitive Bidding - Single	Method & Procedure of Procurement
approval from Administrator, DMC (East) in the year 2015-2016	and after obtaining of administrative	Anticipated date of advertisement (where applicable)
Case to case pesso		Anticipated date of completion of Procurement
20.00 million		Allocated funds
		Hems
(Amended 2013)	All Procurements will be made as per SPPRA Rules-2010	Remarks

	<u> </u>	E23	9	0	d)	0	<u>p</u>		
	Development //mprovement of Culverts and Cleaning of S.W drain in Gulshan-e-Iqbal Zone, D.M.C. (East).	Up Gradation of Street & Road in the area of Kachi Abadis of Gulshan-e-lqbal Zone.	Re-Construction of Double Track of Ameer Knusro Road from Shaheed-e-Millat to Nishter Road.	Re-Construction & Improvement of Tipu Sulan Road & Tabba Choke to Karsaz	Re-Construction & Improvement of chokes In Different Roads of Gulshan-e-Iqbal Zone	Re-Construction of Road from time square BI-07 to disco Bakery Road & Dhroji & Patal Hospital in Gulshan-e-Iqbal Zone, D.M.C. (East).	D.M.C. (East). Dev. Imp. of roads, footpaths, Installation of Sign Board at Street in Gulshan-e-Iqbal Zone, D.M.C. (East).	DEVELOPMENT. DEVELOPMENT. Development of Development of Cleaning of Nallahs, Development of Sewerage lines & Water lines in Guishan-e-lighal Zone,	To the West Line of the te
indo-	ddo	do	-do-	-do-	-do	do	-do-	Z P	Option 1849
do	do	c	,	-do-l	: d.	do	do	Open Compatitive Bidding - Single stage Single Envelop	Freedure of
do	-do-		-do	do		-do	do	Case to case basis and after obtaining of administrative approval from Administrator, DMC (East) in the year 2015-2016	where applicable)
	1. d. d.		do	do	:-do	do	-do-	Case to case basis	of completion of Procurement
SO STATE OF THE ST	10.00 million	3	10.00 million	10.00 million	10.00 million	10.00 million 10.00 million	86.00 million	20.00 million	Allocated
									tems
	do	do	do			do	do	Will be made as per SPPRA Rules-2010 (Amended 2013)	

-			
	<u>z</u>		8 4
Development/improvement of Main Hole / Swerage Schemes in Gulshan-e-Iqbal Zone, D.M.C. (East)	New works Replacement of Water lines in all Blocks including Survey through Consultant, in Gulshan-e-Iqbal Zone, D.M.C. (East).	Development of Head Office and other Buildings in School . Clinics Despenderies Libines & Other Buildings Gulshan-e-Iqbal Zone, D.M.C. (East).	Description of Speeds, Work and services to be procured
-do-	-do	d'o	Attendo
 do	:do:	do	Procurement
-do-		do	set/operiodes of set/operiodes (where applicable)
do	··do·	- 00:	Anticipated date of completion of Procurement
6.00 million	1.00 million	15.00 million	Allocated
do	do	do	Estimated cost of items
do	:d 0:	do	Remarks

Executive Engineer {B&R}
Gulshan Zone DMC (EAST)