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™ OFFICE OF THE EXECUTIVE ENGINEER (SEW)

SITE TOWN

KARACHI WATER & SEWERAGE BOARD

NO.KW&SB/EE/SEW/S.T/2016

DATED:

INVITING TENDER THROUGH WEBSITE

(ON ITEM RATE BASIS)

Sealed Tender is invited single stage one Envolop System as per SPPRA Rule-2010 for the
mentioned below.

ESTIMATE COST BELOW 1 MILLION

SNO Detail Conditions
1. Name of Work 1. REPLACEMENT OF 15”DIA SEWER PIPE
LINE AT FRONT OF MODEL PARK TO
GENERAL STORE FOR IMPROVEMENT OF
SEWERAGE SYSTEM METROVILLE UC-04
SITE TOWN.
2. Eligibility of Firm (1) Year Experience Certificate of Similar job must be
attached with the tender.
(2) Copy of NTN Certificate must be attached.
(3) Registration Certificate from SRB (Sindh) Revenue
Board must be attached.
(4) Tender Cost Rs.1000/- (Non Refundable) in shape of
pay order in favour of KW&SB.

3. Tender can be purchasing From the Office of Accounts Officer Revenue KW&SB Head
Office 1* Floor Old KBCA Building Behind Civic Center
Gulshan e Igbal Karachi from 9 am to 1.00 pm

4. Bid Security 2% of quoted amount in shape of pay order / bank draft in
favor of KW&SB. .

5. Last date of issuing w.e.f 1 Hosting Date to date I7Z 3[2016 from 9 am to
lpm.

6. Date and Time of submission Submission at 2pm on /&/3/2016 & will be opened at

and opening of Tender. 2.30 pm on the same day.

7. Place of opening The Procurement Committee —| KW&SB at the office of
the convener / Chief Engineer (IP&D) Room No 05 Block-E
at 9" Mile Karsaz main Shahrahe Faisal Karachi.

8. Scope of Funding Own Funds of KW&SB

9. Scope of Work Improvement of sewerage system of UC-05 Site Town.

10. Estimate Cost 2,49,696/-

e
EXECUTIVE ENGINEER (SEW)
SITE TOWN
Copy to:

1. Chief Engineer (West),KW&SB

PNy hAWwN

Chief Engineer (IP&D) KW&SB
SE(SITE Town), KW&SB

Director (I,T), KW&SB

Director Design, KW&SB

Accounts Officer (Revenue), KW&SB
Accounts Officer (West), KW&SB
Office Copy




ANNEXURE —li

PROCUREMENT PLAN (NON- DEVELPOMENT)

EXECUTIVE ENGINEER (SEW)

SITE TOWN

CHIEF ENGINEER (WEST)

S No | Fund Head Name of Work and Allocated Items to be | Method Of Anticipated / Anticipated | Anticipated | Remarks
Break up funds and Executed procurement | Actual date of | / Actual date | / Actual
breakup for Advertisement | of start Date of
different Completion
locations/
Sites
1 B-023-18 REPLACEMENT OF | 04,92,777/- BOQ Single Stage T 30-06-2016
15”DIA SEWER PIPE LINE
AT FRONT OF MODEL
PARK TO GENERAL
STORE FOR
IMPROVEMENT OF
SEWERAGE SYSTEM
METROVILLE OF UC-04
SITE TOWN.
e v
EXECUTIVE ENGINEER (SEW)

SITE TOWN, KW&SB




TENDER
DOCUMENTS

REPLACEMENT OF 15” DIA SEWER PIPE LINE AT
FRONT OF MODEL PARK TO GENERAL STORE FOR
IMPROVEMENT OF SEWERAGE SYSTEM
METROVILLE UC-04 SITE TOWN

KARACHI WATER & SEWERAGE BOARD



EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

1.

10.

11.

12.

Contractor having NTN and copy must be available with tender in case of supply °
item the GST registration must be available with tender.

The Pay Order of Bid security as mentioned in NIT and must be available with
tender.

1 Years Experience certificate of similar nature of job must be available with the
tender.

Turnover Statement last 3 Years
Similar nature of Bidding Document form upto 2.5 Million of SPPRA with filling
Bidding Data & Contractor Data must be available with BOQ otherwise the
tender cannot be accepted
Rate must be quoted in figure & Words by contractor.
Bid shall be properly signed by contractor with stamped, address and contact No.
#
If the estimate are based on Sch:2012 and premium can be allowed within
allowable limit. ‘ '

If the estimate are preparing on M.R and 10% profit is included in R.A & excess

quoted cost cannot be conceder.

Conditional bid cannot be accepted.

Bid must be submitted in sealed cover.

Registration Certificate from S.R. B (Sindh Revenue Board must be attached.
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BIDDING DATA

Name of Procuring Agency

Brief Description of Work

Procuring Agency Address

Estimate Cost
Amount of Bid Security

Period of Bid Validity

Security Deposit
(including Bid Security)

Venue. Time and Date of Bid
Opening

Deadline for submission of Bid
along with time.

Time f>r completion from written
order commence

Liquidity damage
Bid issued to Firm

Deposit Receipt No. & Date

Amount:

4
N
LAY
Executive Engineer (Sew)
Site Town, KW&SB

KW&SB

REPLACEMENT OF 15” DIA_SEWER PIPE LINE
AT FRONT OF MODEL PARK TO GENERAL
STORE FOR IMPROVEMENT OF SEWERAGE
SYSTEM METROVILLE UC-04 SITE TOWN.

On item rate basis

5% of Bid amount

90 Days

10%

The Tender in sealed cover super scribed with
the name of the work should be dropped in the
Tender Box kept in office of the Chief Engineer
(IP&D) at Block-“B” 9" Mile Karsaz, Karachi
on at PM by Procurement
Committee

25 Days

Rs.1000/- per day of delay

M/s.

Authority Issuing Bidding Document



OFFICE OF THE EXECUTIVE ENGINEER SITE TOWN (SEW)

KARACHI WATER & SEWERAGE BOARD

Estimate amount: - Ite 1 Rate basis

Time limit :
Penalty for delay :

25 days
1000/- P/day

Tencer Cost : 1000/-
Date of Opening :

Name of Work:-

REPLACEMENT OF 15” DIA SEWER PIPE LINE AT FRONT OF MODEL PARK TO GENERAL

STORE FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN.

Description of Work

Q1Y

Rate

Rupees in
Figures

Rupees in Words

Per Unit

/ ltem

Amountin
Rupees

Dismantling and removal road matling

1925 Cft

% Cft

—1

Excavation for pipe 'ne in trenches and pits in
all kind of soils of ,murum i/c trimming and
dressing sides to :rue alignment & shape
leveling of beds of t.enches to correct level &

“grade cutting joint holes & disposal of surplus
-earth with in a one chain as directed by

Engineer Incharge. Providing fence guards,

light flags and temporary crossings for non-

vehicular traffic where ever required lift upto 5 ft
(1.52m) and upto chain (30.5m)

0'-5' Depth

5-8 Depth

8'-11’' Depth

9625 Cft
4725 Cft
3675 Cft

%0Cft
%0CHt
%QCHt

Providing laying RCC pipe with (Rubber Ring)
joint and fitting in trench i/c cutting fitting and
jointing with rubber ring i/c testing with water to
specified pressure.

15” dia

350 Rft

P/Rft

Providing manhcle 4. (inside) with CI frame (15
kg) 5ft clear depth (‘;lst in situ 1:2:4 in 9" thick
wall 1:4:8 c/c in ft dia and & thich in
foundation 1:2:4 c.c. in benching %" thick
cement plastering with 1.3 mortor or inside
wall surface of channel & benching i/c making
required nose of main and branch channels, %
“dia bars MS foot rest at 12” c/c including cost
of excavation in all kind of soi! backfiling and
disposal of excavated stuff etc complete, as per
design specification and instruction of the
engineer incharge.

(As per attached R/A)

6 Nos.

Each

Add or deduct per ft depth.
(As per attached R/A)

36 Rft

P/Rft

Making connection with the existing M/hole i/c
the cost of cutting hles in walls making them
good in cement con:rete 1:2:4 and making the
required channel etc .complete.

20 Nos.

Each

Refilling the excavat -d stuff in trenches 6 thick
layer i/c watering ramming to full compaction
etc complete.

17183 Cft

%0 Cft

Full hire charges of the pumping set per day
inclusive of wages of driver and Assistant fuel
or electric energy plate form required for
placing the pumps etc at lower depth with
suction and delivery pipes for pumping out
water found at various depth from trenches ifc
the cost of erection and dismantling after
completion of the job.

(i) Hire charges of pumping set of upto 10HP
pumping out water from 10 feet deep trench.

2 Days

P/Day

{

’




9. Manufacturing and upplying of 21" dia RCC

manhole covers cast in 1:2:4 concrete ratio 3"

1 deep at the center, reinforced with %" dia MS

bars with 4" c/c welded to 3/16” dia thick 2"

wide MS plate and two hook of 3/8” dia for bars

ilc compacting i/lc cutting and transportation
within 10 miles.

21" dia | 6 Nos. W\, Each

Total Amount Rs. /=
o
|

EXECUTIVE ENGINEER (SEW)
SITE TOWN, KW&SB
NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010.

I/We hereby Quoted an Amount of Rs.. On item rate basis.

In wards( = )

&

Signature of Contractor _
Address:
Cell No.




ndition r

Clause — 1:Commencement & Completion Dates of work. The contractor shall not enter upon or
commence any portion or work except with the written authority and instructions of the Engineer-in-charge or
of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for
measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in
the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor
and shall reckoned from the date on which the order to commence work is given to the contractor. And further
to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate
per day stated in the bidding data for each day that the completion date is later than the Intended completion
date; the amount o7 liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the
contract price. Agzncy may deduct liquidated damages from payments due to the contractor. Payment of
liquidated damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

A) Procuring Agency/Executive Engineer may terminate the contract if either of the following
conditions exits:-

() contractor causes a breach of any clause of the Contract;

(i1) the progress of any particular portion of the work is unsatisfactory and notice of 10 days
has expired;

(iii) in,ﬁuhe case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified by the Engineer is
not paid to the contractor within 60 days of the date of the submission of the bill;

3) The Executive Engineer/Procuring Agency has power to adopt any of the following courses

as may deem fit:-

() to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;

(i) to finalize the work by measuring the work done by the contractor.

(C) In the eveat of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his having

purchased or procured any materials, or entered into any engagements, or

made any advances on account of, or with a view to the execution of the work or the
performance of the contract,

(ii) however, the contractor can claim for the work done at site duly certified by the executive
engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

r}/\y

Syed Zafar oo
Exeoittors bongaes
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Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession
of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data,
no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of
land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before
the date of comp'stion or on desire of the contractor may extend the intended completion date, if an event
(which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to
complete the work by the intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been extended under this or
any other clause of this agreement, the date for completion of the work shall be the date fixed by the order
giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of
the contract shall continue to be operative during the extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the work in the most
substantial and work-man-like manner and both as regards materials and all other matters in strict
accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties,
the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully
to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and
lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of
work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled
at his own expense to make or cause to be made copies of the specifications, and of all such designs,
drawings, and instructions as aforesaid.

Clause — 7: Payments.

(A)  Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the
work may justify for all work executed and not included in any previous bill at least once in a month
and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the
purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the
expiry of t2n days from the presentation of the bill, at any time depute a subordinate to measure up the
said work in the presence of the contractor or his authorized agent, whose countersignature to the
measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from
such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which
he considers due and payable in respect thereof, subject to deduction of security deposit, advance
payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final
payment cnly and not as payments for work actually done and completed, and shall not preclude
the Engincer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory
items of works pointed out to him during defect liability period.

(B)  The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the
completion of the work otherwise Engineer-in-charge’s certificate of the measurements and of the
total amount payable for the works shall be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the
Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider
reasonable in the preparation of final or on running account bills with reasons recorded in writing.

' Syud Zbtay
Eoaeontive ot

Wateri Sow KW i
SITE TOWN



Clause - 9: Issuance of Variation and Repeat Orders.

(A)

B)

(©)

Agency may issue a Variation Order for procurement of works, physical services from the original
contractor to cover any increase or decrease in quantities, including the introduction of new work
items that are either due to change of plans, design or alignment to suit actual field conditions,
within the general scope and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized the variation in
writing subject to the limit not exceeding the contract cost by of

15% on the same conditions in all respects on which he agreed to do them in the work, and at the
same rates, as are specified in the tender for the main work. The contractor has no right to claim for
compensation by reason of alterations or curtailment of the work.

In case the nature of the work in the variation does not correspond with items in the Bill of
Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of
work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by
him on detailed rate analysis, and then only he shall allow him that rate after approval from higher
authority. '

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear

(E)

(¥)

to the original contact work.

In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%,
and then Eagineer can adjust the rates for those quantities causing excess the cost of contract
beyond 15% after approval of Superintending Engineer.

Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be

subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A)

(B)

©

Identifying Defects: If at any time before the security deposit is refunded to the contractor/during
defect liability period mentioned in bid data, the Engineer-in- charge or his subordinate-in-charge
of the work may instruct the contractor to uncover and test any part of the works which he
considers ymay have a defect due to use of unsound materials or unskillful workmanship and the
contractor has to carry out a test at his own cost irrespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or remove and
reconstruct the work so specified in whole or in part, as the case may require. The contractor shall
correct the notified defect within the Defects Correction Period mentioned in notice.

Uncorrected Defects:

@) In the case of any such failure, the Engineer-in-charge shall give the contractor at least
14 days notice of his intention to use a third party to correct a defect. He may rectify or
remove, and re-execute the work or remove and replace the materials or articles complained of
as the case may be at the risk and expense in all respects of the contractor.

@ii)  If the Engineer considers that rectification/correction of a defect is not essential and it may be
accepted or made use of; it shall be within his discretion to accept the same at such reduced
rates as he may fix therefore. '




,IClause -11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have
access to the site for supervision and inspection of works under or in course of execution in
pursuance of the contract and the contractor shall afford every facility for and every assistance in
obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of
the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to
the contractor, then he either himself be present to receive orders and instructions, or have a
responsible agent duly accredited in writing present for that purpose, orders given to the contractor’s
duly authorized agent shall be considered to have the same force an effect as if they had been given to
the contractor himself.

Clause — 12: Exaniination of work before covering up.

(A)  No part of the works shall be covered up or put out of view/beyond the reach without giving
notice of not less than five days to the Engineer whenever any such part of the works or foundations is
or are ready or about to be ready for examination and the Engineer shall, without delay, unless he
considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining
and measuring such part of the works or of examining such foundations;

B) If any work is covered up or placed beyond the reach of measurement without such notice having
been given, the same shall be uncovered at the contractor’s expense, and in default thereof no
payment cr allowance shall be made for such work, or for the materials with which the same was
executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property
or facilities or related services at the premises and of personal injury and death which arise during and in
consequence of its performance of the contract. if any damage is caused while the work is in progress or
become apparent within three months of the grant of the certificate of completion, final or otherwise, the
contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be
made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to
any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer.
When such permi is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood,
grass, etc by fire, *he contractor shall take necessary measures to prevent such fire spreading to or otherwise
damaging surrouniing property. The contractor is responsible for the safety of all its activities including
protection of the environment on and off the site. Compensation of all damage done intentionally or
unintentionally on or off the site by the contractor’s labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where
otherwise provided by the contract. The contractor shall not subcontract any part of the works without the
prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or
obligation under the contract and he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the
contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor or
his employees as if he or it were employees of the contractor.

i
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KARACHI WATER & SEWERAGE BOARD

El OFFICE OF THE CHIEF ENGINEER (IPD)
o Block-B, 9" Mile Karsaz, Shahra-c-Faisal, Karachi

Telephone # 99245161
No.KW&SB/CE(IPD)2013/ 2 36 Dated: /{-03-2013

QFFICE ORDER

In pursuance of Rule-07 of the Sindh Public Procurement Rules, 2010, instruction of SPPRA
communicated vide No.Dir(Enf-I/SPPRA/1-3/(GEN)/12-13/8001, dated: 26-02-2013 and with
the approval of Managing Director, KW&SB, Procurement Committee is hereby re-constituted
for performing the functions prescribed in Rule-08 of Rules ibid for the works for which
cvaluation report required to be hoisted on Sindh Public Procurement Authority’s Web Site, as

under:
[ S.No Nomince Position in P.C
1 Chief Engineer (IPD) Convener
2 Chicf Engincer (Concerned) Member
-~ 3 Representative of D.G (TS) KMC Member
" 4 Representative of Finance Advisor, KMC Member
: h) Accounts Officer (Concerned) Member / Secretary

The office of the Convener / Chief Engincer (IPD), shall be headquarter for Procurement
Committce.

The Concerned office of Chiel Engincer shall maintain the record of procurement proceedings as
required under Rule-9 of SPPRA 2010.

Uniform criteria for assessment of bids shall be used by all the Procurement Commmccs to
ensure uniformity of assessment of similar items and works.

. This modtics the carlicr order bearing No.MD/KW&SB/2011/197/L, dated:1$-06-2011.

- /
This issuc with the approval of Managing Director, KW&SB.

/

o o Chicf Engipect [T} ﬁ}
N ~ KW&SB

Copy to:
The Managing Dxrcdor KWE&SB.

The All DMD’s KW&SB.

The All CE’s KW&SB.

The Assistant Director (LFA), KW&SB.
The P.S to Chairman, KW&SB.

The All Accounts Officer, KWE&:SB.

. Copy also to:

The Administrator, KMC.
The Chief Officer / Municipal Commissioner, KMC.
The Director General (T.S), KMC.
The Financial Advisor, KMC.

The Director (C.B) SPPRA, GOS.

SRPIPRINIR &

B



KARACHI WATER & SEWERAGE BOARD

HUMAN RESQURCES DEVELOPMENT AND ADMINISTRATION DEPARTHMENT
PHONE NO. 021 - 99231464 . 021 - 89231463

No. KW&SB/D.M.D/HRD&A/S19 Dated: 22-10-2015

OFFICE ORDER

With immediate elffect, for compliance of Rule-31 of SPPR, A Complaint

Redressal Committee (CRC) is constiluted comprising of the following:

Dy. Managing Director (Finance), KW&SB Convener

1.

2. Chief Engineer (Korangi), KW&S8 " Member/Secretary
3. Chief Engineer (Central), KMC Member

4. Director Administration, KMC Membar

5. Divisional Accounts Officer (South), KWE&SB  Member

This issues on the recommendation of Dy. Managing Director (TS)

KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of

e

hakee! Ahmed)
anaging Direclor (HRD&A)
KW&SB

Managing Qireclor, KW&SSB.

Oy.

DISTRIBUTION

1 Dy. Managing Direclor {TS) KW&SB
2 Oy. Managing Director (Finance) KW&SB/Convener Commitlee
3 Dy. Managing Oirector (Planning) KW&SB
4 Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5 Chief Engineer, Central, KMC/Member of the Commillze.
6. Director Administration, KMC/Member of the Commillee.
/./?./’ Divisional Accounts Officer (South) KW&SB
8 Director (IT) KW&SB

9. Direclor Personnel, KW&SB

10.  Director Administration, KW&SB

11.  AD (LFA) KW&SB

12, AO (ESTT) KW&SB

13.  Office Copy.

14.  Master File,

¢.c. lo'Managing Direclor, KW&SB

Q0141 50N 0:00Q- 201 5 doc



B "> KWé&sp

4oy P2-NOTE SHEET

3 fmT

'"'uuu
(2 )

Paras Reference

SUBJECT REPALCEMENT OF 15” DIA SEWER PIPE LINE AT TS O

FRONT OF MODEL PARK TO GENERAL STORE -

FOR IMPROVEMENT OF SEWERAGE SYSTEM | i~ % U

METROVILE OF UC-04 SITE TOWN. SR

Ui 2

lf >~ V. .
pd An estimate amounting to Rs.4,93,393/- has been. R A 21
prepared by Sub-Engineer as per physical condition of Site. the = ~ P> Q

estimate already been checked by Director Design, KW&SB at g

Para 7/N amounting to Rs.4,92,777/-. -

\7%}  SE(SITE TOWN), KW&SB
/ i
The case is forwarded and recommendechfor approval
from «ompetent authority please. '
V17
SUPERINTE léENGINEER
2 K/%/ SITE TOWN, KW&SB
CE (WEST &SB.
12| CE(WEST), 5 en sl /%wa
41/_
17|  DMD (T/S). KW8SB. fz’ W‘/ﬂ”% /M
yd %
p D L T] S) CE/ L
N PSR YE a2y

The justification has already been given in Para-
1/N. Hence the work is of very important nature.

It is therefore requested that necessary approval to
calliny the Tender through Website under SPPRA Rules-2010
may "lease be obtained from MD, KW&SB. The expenditure will
be ctarged from BG-No. £-043-18 in the current financial year
2015-2016.

“\

EXECUTIVE ENGINEER (SEW)
SITE TOWN, KW&SB

o M/{/f/%/vuj @M/vatz/&r;/pa s
Pn vl 2% yot e
(43 f/um a>

L)
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