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OFFICE OF THE EXECUTIVE ENGINEER (SEW)

SITE TOWN

KARACHI WATER & SEWERAGE BOARD

NO.KW&SB/EE/SEW/S.T/2016

DATED:

INVITING TENDER THROUGH WEBSITE

(ON ITEM RATE BASIS)

Sealed Tender is invited single stage one Envolop System as per SPPRA Rule-2010 for the
mentioned below.

ESTIMATE COST BELOW 1 MILLION

SNO Detail Conditions
1. Name of Work 1. PROVIDING AND SUPPLYING OF BAMBOOS
FOR IMPROVEMENT OF SEWERAGE
SYSTEM IN SITE TOWN(SEW) WEST, KW&SB
2. Eligibility of Firm (1) Year Experience Certificate of Similar job must be

attached with the tender.

(2) Copy of NTN Certificate must be attached.

(3) Registration Certificate from SRB (Sindh) Revenue
Board must be attached.

(4) Tender Cost Rs.1000/- (Non Refundable) in shape of
pay order in favour of KW&SB.

3. Tender can be purchasing From the Office of Accounts Officer Revenue KW&SB Head
Office 1** Floor Old KBCA Building Behind Civic Center
Gulshan e Igbal Karachi from 9 am to 1.00 pm

4, Bid Security 2% of quoted amount in shape of pay order / bank draft in
favor of KW&SB. L

5. Last date of issuing w.e.f 1! Hosting Date to date’®/ >/ 2016 from 9 am to
lpm. .

6. Date and Time of submission Submission at 2pm on w 2016 & will be opened at

and opening of Tender. 2.30 pm on the same day.

7. Place of opening The Procurement Committee —I KW&SB at the office of
the convener / Chief Engineer (IP&D) Room No 05 Block-E
at 9™ Mile Karsaz main Shahrahe Faisal Karachi.

8. Scope of Funding Own Funds of KW&SB

9. Scope of Work Improvement of sewerage system of UC-05 Site Town.

10. Estimate Cost 2,49,696/-

EXECUTIVE ENGINEER (SEW)
SITE TOWN
Copy to:

1. Chief Engineer (West),KW&SB

Acc

ONoUmEWN

Chief Engineer (IP&D) KW&SB
SE(SITE Town), KW&SB

Director (I,T), KW&SB

Director Design, KW&SB

Accounts Officer {(Revenue), KW&SB

ounts Officer (West),KW&SB

Office Copy




ANNEXURE —il
PROCUREMENT PLAN (NON- DEVELPOMENT)

EXECUTIVE ENGINEER (SEW)
SITE TOWN
CHIEF ENGINEER (WEST)

‘ fund Head

1 B-023-13 Providing and Supplying
of Bamboos for
improvement of
Sewerage system in Site
Town(Sew) West,
KW&SB

Name of Work and
Break up

Allocated
funds and
breakup for
different
locations/
Sites
2,50,000/- BOQ Single Stage

Items to be
Executed

Method Of Anticipated /
procurement Actual date of
Advertisement

Anticipated
/ Actual date
of start

Anticipated Remarks
/ Actual
Date of

Completion

30-06-2016

/, N
\ e
EXECUTIVE ENGINEER Amm<<v
SITE TOWN, KW&SB



TENDER
DOCUMENTS

PROVIDING AND SUPPLY OF BAMBOOS FOR IMPROVEMENT
OF SEWERAGE SYTEM IN SITE TOWN (SEW) DISTRICT WEST,

KW&SB.

KARACHI WATER & SEWERAGE BOARD



EVALUATION CRITERIAOF THE TENDER UP TO 2.5 MILLION

1.

10.

11.

12.

Contractor having NTN and copy must be available with tender in case of supply
item the GST registration must be available with tender.

The Pay Order of Bid security as mentioned in NIT and must be available with
tender.

1 Years Experience certificate of similar nature of job must be available with the
tender.

Turnover Statement last 3 Years
Similar nature of Bidding Document form upto 2.5 Million of SPPRA with filling
Bidding Data & Contractor Data must be available with BOQ otherwise the
tender cannot be accepted
Rate must be quoted in figure & Words by contractor.
Bid shall be properly signed by contractor with stamped, address and contact No.
#
If the estimate are based on Sch:2012 and premium can be allowed within
allowable limit.

If the estimate are preparing on M.R and 10% profit is included in R.A & excess

quoted cost cannot be conceder.

Conditional bid cannot be accepted.

Bid must be submitted in sealed cover.

Registration Certificate from S.R. B (Sindh Revenue Board must be attached.



BIDDING DATA

(a) Name of Procuring Agency KW&SB

(b) Brief Description of Work PROVIDING AND SUPPLY OF BAMBOOS FOR
IMPROVEMENT OF SEWERAGE SYTEM IN SITE
TOWN (SEW) DISTRICT WEST, KW&SB

(¢ Procuring Agency Address

(d) Estimate Cost On item rate basis
(e) Amount of Bid Security 2% of Bid amount
(f) Period of Bid Validity 90 Days
(g) Securi'y Deposit 10%
(incluc'ing Bid Security)
(h) Venue, Time and Date of Bid The Tender in sealed cover super scribed with the
Opening name of the work should be dropped in the Tender
Box kept in office of the Chief Engineer (IP&D) at
Block-“B” 9" Mile Karsaz, Karachi on -2016

at 2.30 PM by Procurement Committee

(1) Deadline for submission of Bid

along with time. at 2.00 PM
M Time {>r completion from written

order commence 20 Days
(k) Liquidity damage Rs.1000/- per day of delay
D Bid issued to Firm M/s.

(m) Deposit Receipt No. & Date

Amount: Rs. 1000/=

Authority Issuing Bidding Document

Executive Engineer (Sew )
Site Town, KW&SB



OFFICE_OF THE EXECUTIVE ENGINEER SITE TOWN (SEW)
KARACHI WATER & SEWERAGE BOARD

Estimate amount:- Item Rate basis

Time limit . 20days
Penailty for delay : 500/- P/day
Tender Cost :  1000/-
Date of Opening :

Name of Work:-  PROVIDING AND SUPPLY OF BAMBOOS FOR IMPROVEMENT OF
- SEWERAGE SYTEM IN SITE TOWN (SEW) DISTRICT WEST, KW&SB.

S. Description of Work Qrty Rate Per Amount
No Rupees in | Rupees in Words | Unit/ | in Rupees
Figures ltem

1. | Supplying of Bamboos 25’, 3 % | 612 Nos.
dia to 4” dia. Each
2. | Cartage from Keamari to Site | 612 Nos.
Town i/c Loading and Unloading
Charges. Each

Total i Amount Rs. /=
\ A

Executive Engineer (Sew)
Site Town, KW&SB

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010.

I/'We hereby Quoted an Amount of Rs.. On item rate basis.

In wards( )

Signature of Contractor
Address:
Cell No.




Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment

for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the werks in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidatcd damages from payments due to the contractor. Payment of liquidated
damages does n»ot affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(i) contractor causes a breach of any clause of the Contract;

(ii)  the progress of any particular portion of the work is unsatisfactory and
netice of 10 days has expired;

(iif)  in'the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B)  The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(i) te forfeit the security deposit available except conditions mentioned at A
(1) and (iv) above;

(i)  to'finalize the work by measuring the work done by the contractor.



(C) In the event of any of the above courses being adopted by the Executive
Engineer'Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i)  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procurin Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended

accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives sefore the date of completion or on desire of the contractor may extend
the intended co pletion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.
When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period,

i
Clause —-6: Spcrifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.



Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractcr, which he considers due and payable in respect thereof, subject to
deductio of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificat? of the measurements and of the total amount payable for the works shall
be final ¢ nd binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from th¢ original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the



work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or

curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate cuoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Crder: Any cumulative variation, beyond the 15% of initial contract
amount, sl.all be subject of another contract to be tendered out if the works are

separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out'a test at his own cost irrespective of work already approved or paid.

(B)  Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(1) In the case of any such failure, the Engineer-in-charge shall give the
centractor at least 14 days notice of his intention to use a third party to
ccrrect a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.



(ii) 17 the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause - 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such

access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12; Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such not'ce having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or Jor the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the E'igineer.

s



Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be

paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible.for the acts, defaults and neglects of any subcontractor, his agents,
servants or worzmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials used on the
work or as to ¢ny other questions, claim, right, matter, or thing whatsoever in any way
arising out of,"or relating to the contract design, drawings, specifications, estimates
instructions, orders or these conditions or otherwise concerning the works, or thc;
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

flat}se ——17t: Site Clearance. On completion of the work, the contractor shall be
ltllrmshed with a certxﬁce}te by the Executive Engineer (hereinafter called the Engineer in-
geaige) gdf su(c;h co‘ronpletlon, but neither such certificate shall be given nor shall the work
onsiacred to be complete until the contractor sh
‘ . all have rem
stlruct.ures and raaterials brought at site either for use or for operationo},:g' 1'?‘11 t‘?mpor?ry
gfeg?mgldebns “ind dxrt' at the site. If the contractor fails to compl s induding
o 1s clause then Engineer-in-charge, may at the expense of the cont
) POsed Off the same as he thinks fit and shall deduct the amou tn ftfictor o ove and
incurred from the contractor’s retention 0t ofall expen
money. The 5 So
Y contractor shall have no ¢lajn in

respect of any surplus materials i
rohect of & as aforesaid except for any sum actually realized by the

y with the requirements



Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(@)

(i)

Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the

market price of materials;
Recovery of Secured Advance paid to the contractor under the above

provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even

if unutilized).

Clause —-19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contracter shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

Contractor

Divisional Accountant

Executive Engineer/Procuring Agency



KARACHI WATER & SEWERAGE BOARD
f[l OFFICE OF THE CHIEF ENGINEER (IPD)
t? Block-B, 9" Mile Karsaz, Shahra-c-Faisal, Karachi

i \3’
Telephone # 99245161

No.KW&SB/CE(1PD)/2013/2 36 Dated: /{-03-2013
OFFICE ORDER

In pursuance of Rule-07 of the Sindh Public Procurement Rules, 2010, instruction of SPPRA
communicated vide No.Dir(Enf-1)/SPPRA/1-3/(GEN)/12-13/8001, dated: 26-02-2013 and with
the approval of Managing Dircctor, KW&SB, Procurement Committee is hereby re-constituted
for performing the functions prescribed in Rule-08 of Rules ibid for the works for which
cvaluation report required to be hoisted on Sindh Public Procurement Authority’s Web Site, as

under;
[ S.No Nomince Position in P.C
! Chief Engincer (IPD) Convener
2 Chicef Engincer (Concerned) Member
. 3 Representative of D.G (TS) KMC Member
‘L . 4 Representative of Finance Advisor, KMC Member
. 5 Accounts Ofticer (Concerned) Member / Secretary
The office of the Convencr / Chief Engincer (IPD), shall be headquarter for Procurement
Committee.

The Concerned office of Chiel Engincer shall maintain the record of procurement proceedings as
required under Rule-9 of SPPRA 2010.

Uniform criteria for assessment of bids shall be used by all the Procurement Commmccs to
cnsure uniformity of assessment of simiilar items and works.

.~ This modtfies the carlicr order bearing No.MD/KW&SB/2011/197/L dated:1$-06-2011.

This issuc with the approval of Managing Director, KW&SB.

-

| - WV o)
/_T_J; - o Chicf Engipect )6}?9
DA : KWA&SB Ip

Copy to: 5
The Managing Direclor, KW&SB.

The All DMD’s KW&SB.

The All C.E’s KW&SB.

The Assistant Director (LFA), KW&SDB.
The P.S to Chairman, KW&SB.

The All Accounts Officer, KW&SB.

.Copy also to:

The Administrator, KMC.,
The Chief Officer / Municipal Commissioner, KMC.
The Director General (T.S), KMC.
The Financial Advisor, KMC.

The Director (C.B) SPPRA, GOS.

_CJ\SJ\:&KJ.!K\J’—A

L W



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO, 021 - 99231464 - 021 — 99231463

No. KW&SB/D.M.D/HRD&A/I19 Dated: 22-10-2015
OFFICE ORDER : ,

Wwith immediate effect, for compliance of Rule-31 of SPPR. A Complain!

Redressal Committee (CRC) is constituted comprising of the following:

1. Dy. Managing Director (Finance), KW&S8B Convener

2. Chief Engineer (Korangi), KW&SB " Member/Secretary
3. Chief Engineer (Cenlral), KMC Member

4. Director Administration, KMC Member

5. Divisional Accounls Officer (South), KW&SB  Member

This issues on the recommendalion of Dy. Managing Direclor (T9)
KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of
Managing Director, KW&SB.

Dy. Managing Director (HRD&A)
KW&SH

DISTRIBUTION

1 Dy. Managing Director (TS) KW&SB

2 Dy. Managing Director (Finance) KW&S8/Convener Commillee
3 Dy. Managing Director (Planning) KW&SB

4. Chief Engineer, Korangi, KW&SB/Member/Secretary Commitlee.
5. Chief Engineer, Central, KMC/Member of thc Committee.

56‘./ Director Administralion, KMC/Member of the Commitlee.

AT Divisional Accounts Officer (South) KW&SB

8. Director (IT) KW&SB

9. Director Personnel, KW&SB

10.  Director Administration, KW&SB

11. AD(LFA) KW&SB

12.  AO (ESTT) KW&SB

13.  Office Copy.

14.  Masler File,

c.c. to Managing Birector, KW&SB

Q00141 90V 0:0X00-2013.00¢
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SUBJECT:- REQUEST FOR APPROVAL FOR
HOISTING TENDERS THROUGH
AUTHORITY'S WEBSITE OF SPPRA FOR
THE WORK OF "PROVIDING & SUPPLY
OF BAMBOOS FOR_IMPROVEMENT OF
SEWERAGE __SYSTEM IN SITE TOWN

{(SEW), DISTRICT WEST, KW&SB"”

An estimate for amounting to Rs.2,49,696/= has
been framed by the concerned A.E.E / Sub-Engineer to cover
the above subjected work and also checked by the Director
(Design), KW&SB for Rs.2,49,696/= at para-05/N.

The above referred work is of supply of Bamboos
for the use of Desilting, Cleaning of existing sewerage lines
through departmental labour also removing of blockages /
chocked sewerage lines which has occurred time to time, the
bamboos are the essential and main too! in maintenance of
sewerage system, these bamboos are used in to remove the
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blockage in sewers and to attend the sewerage complaints,
received on daily basis from different source, without
bamboos, it is impossible to maintain the existing sewerage
system and attend the sewerage complaints in different UC’s
of Site Town, area residents are facing great difficulties,  the
necessity of this work is very much arises, therefore approvai
may please be required from the competent authority.

Hence, the case is recommended and forwarded
for obtaining administrative approval from the Managing
Director, KW&SB for hoisting tenders through Authority’s
Website, alongwith the permission to prepare Rs.2,000/= pay
order in favour of Sindh Public Procurement Authority by
XEN(Sew), Site Town, District West, KW&SBas per SPPRA
Rule-2010, The expenditure will be charged from B.G.No.
B-0R3-43, for the current financial year 20315-2016,
please.

lease.

w\‘y
EXECUTIVE ENGINEER (SEW)
SITE TOWN, DISTRICT WEST

Submitted for approval

S.E SITE TOWN, KW&SB.

The case is recommended and forwarded for
obtaining administrative approval from the Managing r
Director, KW&SB for hoisting the tendegr thirough Authority’s /}

Website, as requested by the XEN coyxerned in forgoing /O%

paras, please.
A

SUPERINTENDING ENGINEER
SITE TOWN, DISTRICT WEST

v D ( s,
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