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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This  section  of  the  bidding  documents  should  provide  the  information  necessary  for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1.  All work proposed to be executed by contract shall be notified in a form of Notice
Inviting  Tender  (NIT)/Invitation  for  Bid  (IFB)  hoisted  on  website  of  Authority  and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content  of  Bidding  Documents  must  include  but  not  limited  to:  Conditions  of
contract,  Contract  Data,  specifications  or  its  reference,  Bill  of  Quantities  containing
description  of  items  with  scheduled/item rates  with  premium to  be  filled  in  form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price  Contracts:  The Bid  prices  and rates  are  fixed  during  currency  of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed
form stating at what percentage above or below on the rates specified in Bill of Quantities
for items of work to be carried out: he is willing to undertake the work and also quote the
rates for those items which are based on market rates. Only one rate of such percentage,
on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the
works specified in the said form of invitation to tender or in the time 
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allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules. 

7. Bidders shall  provide evidence of their  eligibility as and when requested by the
Procuring Agency. 

8.  Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9.Prior  to the detailed evaluation of bids,  the Procuring Agency will  determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable),  turnover  statement,  experience  statement,  and  any  other  condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost. 

(B) In case of item rates,  .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the  sum of  the  total  costs  shall  prevail  and  the  total  bid  amount  shall  be
corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern. 
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BIDDING DATA

(a). Name of Procuring Agency : Sr. Superintendent of Police, Jamshoro &
Chairman Building Committee DIGP Office 
Hyderabad.

(b). Brief Description of Works     Repair/Renovation work of  DIGP
    Camp Office Hyderabad.

(c).Procuring Agency’s address:-  1st Floor Shahbaz  Building, Thandi Sarak
     Hyderabad.

(e). Amount of Bid Security:-          Rs.10,000/- (Fill in lump sum amount
                                                             or in 1%  of bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):-  90 (Not more than ninety days).

(g).SecurityDeposit:-(includingbidsecurity):-______________________________

(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :-___________________________

(i). Deadline for Submission of Bids along with time :- 26.01.2016 at 12.00 p.m
 
(j). Venue, Time, and Date of Bid Opening:- 1st Floor DIGP Office at 12:30 p.m on 26.01.2016.

(k). Time for Completion from written order of commence: -  One Month 

 
(L).Liquidity damages:- ____0.05%________________(0.05 of Estimated Cost or Bid

      cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)

(CAPT: (R) TARIQ WILYAT) PSP  
SSP Jamshoro & Chairman 

Bldg Committee DIGP Office 
   Hyderabad Range

  4
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Conditions of Contract

Clause – 1:Commencement & Completion Dates of work.  The contractor shall not
enter  upon or  commence  any  portion  or  work  except  with  the  written  authority  and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok,  contractor  shall  be bound,  in all  in which the time
allowed for  completion of  any work exceeds  one  month,  to  achieve  progress  on the
prorate basis.

Clause – 2:Liquidated Damages.  The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 

(ii) the progress of any particular portion of the work is unsatisfactory and notice
of 10 days has expired; 

(iii) in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause. 

(iv) contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following
courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A (iii)
and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 
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(C) In  the  event  of  any  of  the  above  courses  being  adopted  by  the  Executive
Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his
having  purchased  or  procured  any  materials,  or  entered  into  any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work 
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date  of  commencement  will  be  changed  or  period  of  completion  is  to  be  extended
accordingly.

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it  impossible to complete the work by the
intended completion  date  for  such period  as  he  may  think  necessary  or  proper.  The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it  shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.
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Clause – 7: Payments.

(A) Interim/Running Bill.  A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill  at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor,  which  he  considers  due  and  payable  in  respect  thereof,  subject  to
deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed,  and shall  not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the
date  fixed  for  the  completion  of  the  work  otherwise  Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties. 

Clause – 8: Reduced Rates.  In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services
from  the  original  contractor  to  cover  any  increase  or  decrease  in  quantities,
including the  introduction of new work items that  are  either  due to  change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the 

7



  Bidding Document for  R/R Work of  DIGP Camp Office  Hyderabad

work, and at the same rates, as are specified in the tender for the main work. The
contractor  has  no  right  to  claim for  compensation  by  reason  of  alterations  or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the
Bill of Quantities, the quotation by the contractor is to be in the form of new rates
for the relevant items of work, and if the Engineer-in-charge is satisfied that the
rate quoted is within the rate worked out by him on detailed rate analysis, and then
only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by  more  than  15%,  and  then  Engineer  can  adjust  the  rates  for  those  quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer. 

(F) Repeat  Order:  Any  cumulative  variation,  beyond  the  15%  of  initial  contract
amount,  shall  be subject of another contract  to be tendered out if  the works are
separable from the original contract. 

Clause-10: Quality Control.

(A) Identifying Defects:  If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or  his  subordinate-in-charge of  the  work may instruct  the  contractor  to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction  of  Defects:  The  contractor  shall  be  bound  forthwith  to  rectify  or
remove and reconstruct the work so specified in whole or in part, as the case may
require.  The  contractor  shall  correct  the  notified  defect  within  the  Defects
Correction Period mentioned in notice. 

(C) Uncorrected Defects: 

(i) In  the  case  of  any  such  failure,  the  Engineer-in-charge  shall  give  the
contractor at least 14 days notice of his intention to use a third party to
correct  a  defect.  He may rectify or remove,  and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor. 
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(ii) If  the  Engineer  considers  that  rectification/correction  of  a  defect  is  not
essential  and it  may be accepted or  made use  of;  it  shall  be  within  his
discretion to accept the same at such reduced rates as he may fix therefore. 

Clause – 11:

(A) Inspection  of  Operations.  The  Engineer  and  his  subordinates,  shall  at  all
reasonable times have access to the site for supervision and inspection of works under or
in course of execution in pursuance of the contract and the contractor shall afford every
facility for and every assistance in obtaining the right to such access. 

(B) Dates  for  Inspection  and  Testing.  The  Engineer  shall  give  the  contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the
work shall have been given to the contractor, then he either himself be present to receive
orders and instructions, or have a responsible agent duly accredited in writing present for
that purpose, orders given to the contractor’s duly authorized agent shall be considered to
have the same force an effect as if they had been given to the contractor himself. 

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such part of
the works or foundations is or are ready or about to be ready for examination and the
Engineer  shall,  without  delay,  unless  he  considers  it  unnecessary  and  advises  the
contractor accordingly, attend for the purpose of examining and measuring such part of
the works or of examining such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s expense,
and in default thereof no payment or allowance shall be made for such work, or for the
materials with which the same was executed. 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written permit
from the Executive Engineer.  When such permit  is  given, and also in all  cases when
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall
take  necessary  measures  to  prevent  such  fire  spreading  to  or  otherwise  damaging
surrounding property.  The  contractor  is  responsible  for  the  safety  of  all  its  activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract any
part of the works without the prior consent of the Engineer. Any such consent shall not
relieve the contractor from any liability or obligation under the contract and he shall be
responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or
workmen as if these acts, defaults or neglects were those of the contractor, his agents’
servants or workmen. The provisions of this contract shall apply to such subcontractor or
his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and
which  cannot  be  amicably  settled  between  the  parties,  ,  the  decision  of  the
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall
be final, conclusive and binding on all parties to the contract upon all questions relating
to the meaning of  the specifications,  designs  drawings,  and instructions,  hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or
relating to the contract design, drawings, specifications, estimates, instructions, orders or
these  conditions  or  otherwise  concerning  the  works,  or  the  execution,  of  failure  to
execute  the  same,  whether  arising,  during  the  progress  of  the  work,  or  after  the
completion or abandonment thereof.

Clause  –17:  Site  Clearance.  On  completion  of  the  work,  the  contractor  shall  be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be  considered  to  be  complete  until  the  contractor  shall  have  removed  all  temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of  the  same as he  thinks  fit  and shall  deduct  the  amount  of  all  expenses  so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

10



  Bidding Document for  R/R Work of  DIGP Camp Office  Hyderabad

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 

(i) Secured  Advance  may  be  permitted  only  against  imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials; 

(ii) Recovery  of  Secured  Advance  paid  to  the  contractor  under  the  above
provisions  shall  be  affected  from  the  monthly  payments  on  actual
consumption basis, but not later than period more than three months (even
if unutilized). 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause  –20:  Refund  of  Security  Deposit/Retention  Money.  On  completion  of  the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period  have  been  corrected,  the  security  deposit  lodged  by  a  contractor  (in  cash  or
recovered in installments from his bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

Contractor_________
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BILL OF QUANTITIES

TENDER SPECIFICAITON

Name of Work : REPAIR/RENOVATION DIGP CAMP OFFICE HYDERBAD
        Name of Firm : _______________________________________________________ 

SCHEDULE ITEMS

Sr.
No

Name of Item. Quantity Rate Unit Amount.

1 Excavation  in  foundation  of  building  bricks  and  other
structure  i/c  dag  belling  dressing  refilling  around  the
structure with excavated earth watering and ramming lead
upto 5 ft. (b) In ordinary  soil (SINO.18(b) P-4)

580 Cft 3176.25 %0Cft 1,842

2 Cement  concret  brick  or  stone  ballast  1-1/2"  to  2"  gauge
ratio 1:4:8 (SINO. 4( b ) P-15) 417 Cft 9416.28 % Cft 39,266

3 Pacca brick work in foundation and plinth in  ( e ) Cement
sand mortor 1:6  ( SINO. 4( e )  P-21) 492 Cft 11948.36 % Cft 58,786

4 R.C.C. work including labour and material except the cost of
steel reinforcdement  and its labour for bending and binding
which will be paid sepretely. This rate also imclude all kinds
of  forms  moulds  lifting  shuttering  curring  rendering  and
finishing the exposed surface ( i/c screening and washing of
shingle) (a) R.C. work in froo slab, beams coloumns rafts
lintels and other structural members laid in situ or precast
laid in position complete in all respects (i) Ratio 1:2:4 90 lbs
cement 2 cft sand 4 cft shingle 1/8" to 1/4" gauge. (SINO.6
P-17)

123 Cft 337.00 P.Cft 41,451

5 Fabrication  of  mild  steel  reinforcement  for  C.C.  cutting
bending  laying  in  position  making  joints  and  fastening
including the cost of binding wire also including removal of
rust from bars ) (SINIO.7(b) P-17) Using Tor Bars.

6.77 Cw
t

5001.70 P.Cwt 33,862

6 Pacca  brick  work  in  other  than  buildings  i/c  stricking  of
joints  upto  20'ft.  ht.   in   (  e  )  Cement  sand  mortor  1:6
( SINO. 7( e )  P-26)

653 Cft 12346.65 % Cft 80,624

7 Cement plaster 1:6 upto 20' height (b) 1/2" thick. (S.I.No.
13(b) P-51 ) 1740 Sft 2206.60 % Sft 38,395

8 Cement plaster 1:4 upto 20' height (a) 3/8" thick. (S.I.No.
11(a) P-51 ) 1740 Sft 2197.52 % Sft 38,237

9 Preparing  the  surface  and  painting  with  weather  coat  i/c
rubbing the surface with rubbing brick / sand paper filling
the voids with chalk/plaster of pairs and then painting with
weather of approved make. (SINO.38 P-61)

1740 Sft 2567.95 % Sft 44,682

10 P/F cement paving block flooring of 197x97x80(mm) of city
/quddra  /cobble  shape  with  pigment   having strength  b/w
5000 psi to 8500 psi i/c filling the joints with hill sand and
laying  in  specified  manner  /patter  and  design  etc  etc
complete.(S.I.NO74/p/50)

825 Sft 248.17 P.Sft 204,740

11 Supply  and  fixing  of  Decorative  False  Ceiling  made  of
imported  Gypsum  sheet  12mm  thick  fixed  with  M.S
Suspension & Decorative Glass (First Quality)

1101 Sft 374.00 P.Sft 411,774

Total Rs.     993,659 



--------------------- % above/below on the rates of CSR. ____________
Amount to be added/deducted on the basis

            Of premium quoted. 
NET TOTAL  = in words & figures: Rs.______________

Contractor
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OFFICE OF THE DEPUTY INSPECTOR GENERAL OF POLICE
HYDERABAD RANGE

1ST FLOOR SHAHBAZ BUILDING HYDERABAD
Tel  No. 022-9200093

NOTICE INVITING TENDER 

           Tender is invited under sealed cover from contractors/firms/enterprises
registered with PEC, Income Tax/Sales Tax & SRB for repair / renovation work of
DIGP Camp Office Hyderabad Range for the current financial year 2015-2016.The
funds allocated by IGP Sindh Karachi. 

S.No Name of Article Estd. Cost Bid Security Tender Fee Time for completion

1
Repair & renovation work of DIGP Annexy 
at  Camp Office Hyderabad. 4.00 million

1%
1500/- 1 Month

2
Repair & Renovation work of DIGP Camp 
Office 1.00 million 1% 1500/- 1 Month

Note:- 

Specifications are mentioned in the tender documents. Prescribed tender proforma
along with terms & conditions which  can be downloaded from SPPRA website i.e.
www.pprasindh.gov.pk and  www.sindhpolice.gov.pk or collected from the DIGP office
1st Floor  Shahbaz  Building   Hyderabad  on  payment  of  Rs.1,500/= (Rupees  fifteen
hundred only) in the shape of Pay Order/D.D(Non-refundable) in favour of DDO DIGP
Hyderabad Range with tender form within Due Date. 

 The bidding shall be on single stage one  envelope procedure along with security
deposit 1% of offered rate in favour of DDO DIGP Hyderabad Range in  the  shape
of pay  order/demand draft/Call Deposit (refundable  to  un-successful  bidders). 

 The bid documents will be issued from date of publication to 25.01.2016 from 10.00
am to 5.00 p.m. The bid document will be received back in the office of undersigned
on 26.01.2016 at 12.00 p.m and opened on same day at 12.30 p.m.

 The  bids  shall  be  opened  in  the  presence  of  bidder  or  their  nominated
representative, who wish to attend.

 The Committee may cancel / delete any item or decrease or increase quantity as
per SPP Rules. 

 Tender who do not fulfill the terms and conditions will not be entertained.
 The procuring agency may reject all or any bids subject to the relevant provisions

of SPPRA Rules.
 Affidavit  that  the  bidder/firms  /suppliers  has  not  been  black  listed  by  any

Government / semi Government / Autonomous body should be attached.

    -Sd-
SENIOR SUPERINTENDENT OF POLICE

Jamshoro &  Chairman
Building Committee DIGP Office Hyderabad Range

1st  floor Shahbaz Building Hyderabad

http://www.sindhpolice.gov.pk/


RETURN TO:



The Chairman Committee
For Repair and Renovation work of DIGP Camp Office 
@ 1st Floor DIGP Office Hyderabad. 

Telephone No. 022-9200093

Please complete the following:

1. a) Submitted by _____________________________________

b) Registered Address _____________________________________

_____________________________________

2. COMPANY INFORMATION:

a) Full name of the Company/Firm __________________________

_____________________________________

b) Registered Office Address: __________________________

_____________________________________

c) Description of Company/Firm _____________________
(Provide copy of Memorandum and article of
Association or Proprietorship/Partnership Deed or
Affidavit for Proprietorship)

d) Telephone Numbers: __________________________

e) E-mail:___________________ Fax: _____________________

f) Contractor’s Name (Title) __________________________

g) Name of Proprietor/Partners and __________________________
Their position in the company,

With Bio-Data __________________________

__________________________



3. CONTRACTOR’S LICENSES CURRENTLY VALID

a) Type of license ______________ Location ______________

b) Are you registered with;
i) Income Tax Deptt for Income Tax Yes ______ No. ______

ii) Income TaxDeptt for G.S.T.Yes ______ No. ______

4. ORGANIZATION AND FINANCIAL DATA:

a) Type of business Organization (Corporation, Joint Venture, Partnership 
etc.)
____________________________________________________

b) If Joint Venture, Names of the Joint venture Partners with name of the 
Leading partner.
_______________________________________________________

________________________________________________________

c) If Partnership, Names of the Partners with position held by each Partner.
________________________________________________________

________________________________________________________

d) If Corporation, provide the Name and the title of Principals.
(President, Vice President, etc.)

________________________________________________________

________________________________________________________

When incorporated _____________ where __________ (Country/State)

________________________________________________________

________________________________________________________

e) Date Business Founded: __________________

f) Under Presence Management since: _______________

g) Net Worth: _________________



5. PERFORMANCE RECORD:

a) Please provide a brief resume of works completed by your firm in the last
two years 

b) List of projects currently in progress .
6. ORGANIZATION:

a) What is the size of your permanent, full time work force?

b) Detail of key technical staff with their qualification and experience including
of those who would be deputed for the proposed project.

c) Detail of execution equipment, plants machinery and tools owned by the
organization and to be utilized on the project (please see attached Form 3).

7. LITIGATION ETC:

An affidavit regarding non-involvement in the litigation/arbitration and never black
listed.

8. LIST OF REFERENCES:

a) Attach certificates for satisfactory performance from Clients or 
Consultants.
1) ___________________________________________

2) ___________________________________________

3) ___________________________________________

9. EARNEST MONEY (Attach copy of Pay Order in proof of payment of Earnest 
Money).

10. CERTIFICATION – SIGNATURE:
I hereby certify to the best of my knowledge that the information hereby submitted
in this document is correct and true.

Name: _________________________________

Title: _________________________________

Signature: _________________________________

Dated: _________________________________



Seal: _________________________________

EVALUATION CRITERIA SHEET

Requirement:

1. Method of Procurement Single Stage – one Envelop Procedure 

2. Copy of CNIC of Proprietor

3. Copy of Proprietorship/Partnership/Incorporation or Affidavit for 
proprietorship;

4. Copy of NTN Certificate;

5. Copy of SRB  Certificate;

6. Minimum two/three years experience in relevant work (photocopy  as 
proof);

7. Financial turn over (Bank Statement or Bank Certificate);

8. Undertaking/affidavit on stamp paper that the firm is not involved in any 
litigation / arbitration or has not abandoned any work or has never been black-
listed in any department;

9. Bid validity period of 90 days;

10. Submission of required amount of earnest money/bid security;


	Name of Article

