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ADDENDUM NO. 1 TO THE REQUEST FOR PROPOSALS 

  
 

APPENDIX G OF ADDENDUM NO. 1 

 

SCHEDULE E  

  

Issuance of the RFP (the Issuance Date) July 31, 2019 

Pre-Bid Meeting (the Pre-Bid Meeting)  August 20, 2019 

Availability of bidding documents on SPPRA website September 16, 2019 

 Second Pre-Bid Meeting October 03, 2019 

Submission and opening of Technical Bids and submission of 

Financial Bids only (the Bid Submission Date) 

November 01, 2019 

Evaluation of Technical Bids and opening of financial bid (the 

Evaluation of Technical Bids) 

Bid Submission Date + 21 days 

Evaluation of Financial Bid (the Evaluation of Financial Bids) 
Evaluation of Technical Bids + 

14 days 

Announcing the Preferred Bidder (the Announcement) 
Evaluation of Financial Bids + 10 

days 

Concession Agreement signing (the Signing Date)  Announcement + 15 days 

Financial Close Within 180 Days of Signing Date 

Concession Period 

Anticipated start of design, planning and surveys 10 days from Signing Date 

Anticipated end of design, planning and surveys 120 days from Signing Date 

Anticipated start of construction (the Commencement Date) 180 Days from Signing Date 

Anticipated end of segment I construction (the Segment 

Substantial Completion Date) 

18 months from the 

Commencement Date 

Anticipated end of construction (the Substantial Completion 

Date) 

30 months from the 

Commencement Date 

Anticipated expiry of Concession Agreement and handover of 

facilities 

25 years from the Substantial 

Completion Date 

 

 


