
• 
1 Name of Procuring Agency 

2 Tender Referenec No 
3 Name of Work 

BID EVALUTION REPORT 
Executive Engineer Drainage Division Mirpurkhas. 

No: PD/LBOD /AB/ 75 dated: 26.02.2015. 

Package construction of Filed Drain Along Roshanabad RD. 0+00 TO 21+00 & 
Construction of Field Drain along Village Noor Ali Shah (02) Nos. and its 

No 01 

	

	allied Structures i.e (04 Nos.) Water Course Crossing, along Filed Drain 
Roshanabad ( 05 Nos.) Water Course Crossing along Filed Drains 
Village Noor All Shah. Construction of (06 Nos.) Village Road Culverts 
along Field Drain Roshanbad & Village Noor All Shah & Construction of 
(02 Nos.) Water Course Crossings along Mirpurkhas Main Drain (MMD) 
In Drainage Sub Division Kot Ghulam Muhammmad. 

Sigle Stage -One Enviope Procedure 

SPPRA Website No: 23029 dated 03.03.2015 

03 Nos. 
03 Nos. 

22.01.2015 

03 Nos. 

No any Rejected 

17.03.2015 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 

9 No of Bid Technically Qualified 

10 Bid (S) Rejected 

11 Financial Bid Opening Date:- 

12 Evaluation 

Sr 
No 

Name of Bidder 
Cost of 

Offeredby by 
the Bidder 

Ranking in 
Terms of Cost 

Cornparsion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 
M/s MBC & Sons Builders & 
Developers. 

41520806 1st Lowest 34847571 19.15 %above 

2 
M/s United Engineers 
Construction Company. 

41650086 2nd Highest 34847571 19.52 %above 

3 
M/s Sher Muhammad Mugheri 
& Co. 

41755435 3rd Highest 34847571 19.82 %above 

Ex 	 eer 
Drainage Division Mirpurkhas 

Member / Secretary 

fedi e r  Ace.wa /akar 

Execu 	ineer 
Education Works vision Hyderabad 

Acw% .  7;i6.eAlLnbesk43  
IC0 

Proj 	ectnr  

LBOD Project Hyderabad 

Chairrrtan 
(4.Showta-4. 	e 



NAME OF WORK 

MINUTES OF BID OPENING MEETING  

Construction of Filed Drain Along Roshanabad RD. 0+00 TO 21+00 & 
Construction of Field Drain along Village Noor All Shah Ma) Nos. and its allied 

Structures i.e 104 Nos.1  Water Course Crossing, along Filed Drain Roshanabad  

05 Nos.1 Water Course Crossing along Filed Drains Village Noor All Shah, 
Construction of jgg, Nos.1 Village Road Culverts along Field Drain Roshanbad & 
Village Noor Ali Shah & Construction of (01 Nos.).  Water Course Crossings 

along Mirpurkhas Main Drain IMMDI In Drainage Sub Division Kot Ghulam 

Muhammmad.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No: PC /ROD/AB/75 dated: 

26.02.2015 from intending Contractors / Firms who are alreay prequzdified for the works of 

subject Schemes. 

The schedule of issue, received back and opening of bidding 

documents is as under: 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 
	

17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each: 

1 
Ws MBC & Sons Builders & 
Developers. 

42 Dated: 10.03.2015 

2 
M/s United Engineers 
Construction Company. 

44 Dated: 10.03.2015 

3 
M/s Sher Muhammad Mugheri 
8, Co. 

43 Dated: 10.03.2015 

The Bids opening committeee held meeting on 17.03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -I1 Hyderabad 

vide No. CEI /DEV-II /WB/ 340 Hyderabad dated: 23.02.2015. 



Continued on P-02 
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The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached 

At the time of opening, the bidding documents all of above were found 

which were opened in the presence of all the authorized participating representatives 

After opening and scrutinized of bidding documents the M/s MBC & 

Sons Builders & Developers being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval 

Poject Director LBOD Project Hyderabad 	Chairman 
on •  66,0,,A„te t•kAl  0,cd  0 

Executive Engineer Drainage Division 
Mirpurkhas Member/ Secretery 

reGar . 

Executive Engineer Education Works 
Division Hyderabad 	 Member 

At; -"CrCALIA,  "Ire  • 



• BID EVALUTION REPORT 

1 Name of Procuring Agency :- Executive Engineer Drainage Division Mirpurkhas. 

2 Tender Referenec No :- No: PD/LBOD /AB/ 75 dated: 26.02.2015. 

3 Name of Work Package 
No:02 

Construction of Back Berm along Banks of Spinal Drain 
from RD. 347+00 to 458 ( 29+650) (Where ever necessary 
) in Drainage Sub Division Kot Ghulam Muhammad. 

4 Method of Proucurement Sigle Stage -One Envlope Procedure 

5 Tender Bublished SPPRA Website No: 23029 dated 03.03.2015 

6 Total Bid Documents Sold 03 Nos. 

7 Total Bid Received 03 Nos. 

8 Technical Bid Operning Date .- 22.01.2015 

9 No : of Bid Technically Qualified :- 03 Nos. 

10 Bid (S) Rejected No any Rejected 

11 Financial Bid Opening Date:- :- 17.03.2015 

12 Evaluation 

Sr 
No 

Name of Bidder 
Cost of 

Offeredby by 
the Bidder 

Ranking In 
Terms of Cost 

Comparsion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 
M/s United Engineers 
Construction Company. 

64672579 1st Lowest 54290387 19.12 %above 

2 
M/s Sher Muhammad Mugheri 
& Co. 

64751448 2nd Highest 54290387 19.27 %above 

3 
M/s MBC & Sons Builders & 
Developers. 

64830317 3rd Highest 54290387 19.41 %above 

     

     

Exe c utive Engineer 
Drainage Division Mirpurkhas 

Member / Secretary 
(Risf Nu amtnt Mkt 

	

Execu 	eer 

	

Education Wor 	'vision Hyderabad 

AMemb m 
tfrtactn. 	t 0 

t Director 
LBOD Projettily erabad 

Chairman 
 n

• • "ip 



• MINUTES OF BID OPENING MEETING 

NAME OF WORK Construction of Back Berm along Banks of Spinal Drain from RD. 
347+00 to 458 j 29+6501 (Where ever necessary 1 in Drainage Sub 
Division Kot Ghulam Muhammad.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No: PD/LBOD/AB/75 dated: 
26.02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes. 

The schedule of issue, received back and opening of bidding 

documents is as under: 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each: 

1 
M/s United Engineers 

	 Construction Company. 
44 Dated: 10.03.2015 

2 	 Mugheri & Co. 
M/s Sher Muhammad 43 Dated: 10.03.2015 

3 
M/s MBC & Sons Builders 
& Developers. 

42 Dated: 10.03.2015 

The Bids opening committeee held meeting on 17.03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II /WB/ 340 Hyderabad dated: 23.02.2015. 

Continued on P-02 
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Chairman 

Member/ Secretery 

Member 

Poject Director LBOD Project Hyderabad 
M •S 	 o ,c4 o 

Executive Engineer Drainage Division 
Mirpurkhas 

Rinic  huwa 	'51  

Executive Engineer Education Works 
Division Hyderabad. 
Pt•Pa• 	•:,(r•P-AJ Pf4vg.0 • 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached 

At the time of opening, the bidding documents all of above were found. 

which were opened in the presence of all the authorized participating representatives 

After opening and scrutinized of bidding documents the M/s United 

Engineers Construction company being lowest among than other participated 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval 

Signature 

Is 

lo 

Is 

0 
0 



rn 

0 

• BID EVALUTION REPORT 

1 Name of Procuring Agency 	 Executive Engineer Drainage Division Mirpurkhas. 

2 Tender Referenec No 	 No.  PD/LBOD /AB/ 75 dated.  26.02.2015. 

3 Name of Work 	 Package Constructin of Leghan Sub Drain Rd 0+00 to 10+00 & its 
No:03 allied Structures i e (03 Nos ) Water Course Course 

Crossings. (04 Nos ) Village Road Culverts & (03 Nos ) 
RCC Pipe Inlets Construction of Nohani Link Drain Rd 
0+00 to 32+00 & its allied Structures i.e. (31 Nos.) RCC 
Pipe Inlets, (09 Nos ) Village Road Bridges & ( 05 Nos ) 

Water Course Crossings 

4 Method of Proucurement 	 Sigle Stage -One Envlope Procedure 

5 Tender Bublished 	 SPPRA Website No 23029 dated 03.03.2015 

6 Total Bid Documents Sold 	 03 Nos. 

7 Total Bid Received 	 03 Nos 

8 Technical Bid Operning Date 	 22.01.2015 

9 No of Bid Technically Qualified 	 03 Nos. 

10 Bid (5) Rejected 	 No any Rejected 

11 Financial Bid Opening Date - 	 17 03 2015 

12 Evaluation 

Sr 
No 

Name of Bidder 

Cost of 
Offeredby by 
the Bidder 

Ranking In 
Terms of Cost 

Companion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
tante acceptance  

/Rejection 
Remarks 

1 M/s Billlal Builders 68888945 1st Lowest 57696783 19.40 %above 

2 M/s Banochi Khan & Co. 69167117 2nd Highest 57696783 19.88 %above 

Exec 	'neer 
Education Wor.. vision Hyderabad 

Member 
LIZ" • Pi 0 Ls",  (fir  0 

t Director 
LBOD P•rect Hyderabad 

	

Chairman 	• 
M. 	 I 	• 	° 

eer 
Drainage Division Mirpurkhas 

Member / Secretary 

Rt .1(  hkaAscit SCA-LT 



O 	
MINUTES OF BID OPENING MEETING 

NAME OF WORK Constructin of Leghari Sub Drain Rd. 0+00 to 10+00 & its allied 
Structures i.e (03 Nos.) Water Course Course Crossings 104 Nos.) 
Village Road Culverts & 103 Nos.) RCC Pipe Inlets. Construction of 
Nohani Link Drain Rd 0+00 to 32+00 & its allied Structures i.e. (LI Nos.) 
RCC Pipe Inlets, (13_9 Nos.) Village Road Bridges & j 05 Nos.) Water 
Course Crossings.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No PD/LBOD/AB175 dated: 
26 02 2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes 

The schedule of issue, received back and opening of bidding 

documents is as under: 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each- 

1 Mis Bilial Builders 45 Dated 11 03.2015 

2 M/s Banochi Khan & Co 46 Dated 11 03 2015 

The Bids opening committees held meeting on 17.03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II /WB/ 340 Hyderabad dated: 23.02.2015. 

Continued on P-02 



2 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening, the bidding documents all of above were found, 

which were opened in the presence of all the authorized participating representatives. 

After opening and scrutinized of bidding documents the Ws Billal 

Builders being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director LBOD Project Hyderabad 
-S tava-it 14i x(f o 

Executive Engineer Drainage Division 
Mirpurkhas 	jsk 	 • 
R  t ct'ax  kJ" 

Executive Engineer Education Works 
Division Hyderabad. 

3Loy4 Mvc-TD . 

Chairman 

Member! Secretery 

Member 

    

 

t)-  

  

   

    



• BID EVALUTION REPORT 

1 Name of Procuring Agency Executive Engineer Drainage Division Mirpurkhas. 

2 Tender Referenec No No: PD/LBOD /AB/ 75 dated: 26.02.2015. 

3 Name of Work Package Raising & Strenthening Banks of M-3L, M-3LA & M-2L Sub 
Drain , Raising & Strenthening Banks of Mirpurkhas Main Drain 

No:04 (MMD) Rd 29 to 97 (Where ever necessary), Restoration of 
Disposal Channesl & Construction of Pipe Culverts along 
Disposal Channels (Where every necessary). Construction of 
(02 Nos.) Village Road Bridge along M-1R & allied Drians. 
Construction of (03 Nos.) Water Course Crossings M-3L & M- 
3LA (Where ever necessary) 	In Drainage Sub Division Kot 

Ghulam Muhammad. 

4 Method of Proucurement Sigle Stage -One Envlope Procedure 

5 Tender Bublished SPPRA Website No: 23029 dated 03.03.2015 

6 Total Bid Documents Sold 03 Nos. 

7 Total Bid Received 03 Nos. 

8 Technical Bid Operning Date 22.01.2015 

9 No : of Bid Technically Qualified :- 03 Nos. 

10 Bid (S) Rejected No any Rejected 

11 Financial Bid Opening Date:- .- 17.03.2015 

12 Evaluation 

Sr 
No 

Name of Bidder 

Cost of 
Offeredby by 

the Bidder 

Ranking In 
Terms of Cost 

Comparsion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 M/s Banochi Khan & Co 94240638 1st Lowest 79098164 19.14 %above 

2 M/s Mehran Enterprises 94598097 2nd Highest 79098164 19.60 %above 

    

Extec ll  gineer 
Education Work •ivision Hyderabad 

eti‘..Lotadembeptc4
r t b - 

Ex utive Engineer 
Drainag Division Mirpurkhas 

Member / Secretary 
PAnmAssa &Lit 

Pr.' 
	

CtOf 

LBOD Pro t Hyderabad 

Chairman 
M S Lawta I 
	

tr 



NAME OF WORK 

MINUTES OF BID OPENING MEETING  

Raising & Strentheninq Banks of M-3L M-3LA & M-2L Sub Drain s  Raising & 

Strentheninq Banks of Mirpurkhas Main Drain (MMDI Rd 29 to 97 (Where ever 
necessary), Restoration of Disposal Channesl & Construction of Pipe Culverts 
along Disposal Channels (Where every necessary). Construction of (01 Nos. 

Village Road Bridge along M-1R & allied Drians. Construction of f_U Nos) Water 

Course Crossings M-31_ & M-3LA (Where ever necessary' In Drainage Sub 

Division Kot Ghulam Muhammad.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No: PD/LBOD/AB/75 dated: 
26.02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes. 

The schedule of issue, received back and opening of bidding 

documents is as under: 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 
	

17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each: 

1 M/s Banochi Khan & Co 45 Dated: 11.03.2015 

2 M/s Mehran Enterprises 47 Dated: 11.03.2015 

The Bids opening committeee held meeting on 17.03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II /WB/ 340 Hyderabad dated: 23.02.2015. 

Continued on P-02 
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The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening, the bidding documents all of above were found, 

which were opened in the presence of all the authorized participating representatives. 

After opening and scrutinized of bidding documents the M/s Banochi 

Khan & Co being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director LBOD Project Hyderabad 

Kl.S 	144.1 0 te  
Chairman 

Member/ Secretery 

Member 

     

     

     

Executive Engineer Drainage Division 
Mirpurkhas 

RISit NkA \Midi PSALIAV 

 

• 

    

       

       

Executive Engineer Education Works 
Division Hyderabad. 

1i\ 	treVOLAJ Pesti> 



BID EVALUTION REPORT  

1 Name of Procuring Agency 	
Executive Engineer Drainage Division Mirpurkhas. 

2 Tender Referenec No 	:- 	No: PD/LBOD /AB/ 75 dated: 26.02.2015. 

3 Name of Work 

	

	
Package Repair of (05 Nos.) Village Road Bridge along Spinal 

No:05 Drain RD. 640 TP 816. Construction of (14 Nos.) RCC 
Pipe Inlets along Spinal Drain RD 640 TO 816 (Where 
ever necessary) In Drainage Sub Division Mirpurkhas. 

Sigle Stage -One Envlope Procedure 
SPPRA Website No: 23029 dated 03.03.2015 

03 Nos. 

03 Nos. 

22.01.2015 

03 Nos. 

No any Rejected 

17.03.2015 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 
8 Technical Bid Operning Date 	:- 

9 No : of Bid Technically Qualified :- 

10 Bid (S) Rejected 

11 Financial Bid Opening Date:- 	.- 

12 Evaluation 

Sr 
No 

Cost of 
Offeredby by 

the Bidder 

Ranking in 
Terms of Cost 

Comparsion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection Name of Bidder 

Remarks 

M/s MBC & Sons Builder & 
Developers. 

2 Ws United Engineers 
Construction Company. 

M/s Sher Muhammad Mugheri 
& Co 

19.67 %above 

19.94 %above 

1 

3 

28140885 

28203016 

1st Lowest 

2nd Highest 

23514881 

23514881 

28301286 3rd Highest 23514881 20.35 %above 

 

E cutive Engineer 
Drainage Division Mirpurkhas 

Member / Secretary 

Rt cfaK  mit ,A&Az1 'but 

Execut'r gineer 
Education 	Division Hyderabad 

Member 
{NQ„ et0 /APIA/ 4-4-11  

(V‘ Pro 1-:Orector 
LBOD Projeeflirderabad 

Chairma • • 
M. GINAAAAL( 	or 



0 	 MINUTES OF BID OPENING MEETING 

NAME OF WORK Repair of (05 Nos.) Village Road Bridge along Spinal Drain RD. 
640 TP 816. Construction of 14 Nos.) RCC Pipe Inlets along 
Spinal Drain RD 640 TO 816 (Where ever necessary) In Drainage 

Sub Division Mirpurkhas.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No: PD/LBOD/AB/75 dated: 
26.02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes. 

The schedule of issue, received back and opening of bidding 

documents is as under: 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each 

1 
M/s MBC & Sons Builder & 
Developers. 

42 Dated 	10.03.2015 

2 
M/s United Engineers 
Construction Company 

44 Dated 10.03.2015 

3 
Mrs Sher Muhammad 
Mugheri & Co 

43 Dated 10.03 2015 

The Bids opening committeee held meeting on 17 03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II /WB/ 340 Hyderabad dated: 23.02.2015. 

Continued on P-02 
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The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached 

At the time of opening. the bidding documents all of above were found, 

which were opened in the presence of all the authorized participating representatives. 

After opening and scrutinized of bidding documents the M/s MBC & 

Sons Builder & Developers. being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director LBOD Project Hyderabad 

.S kr.cwa 	vic 	0-cd o 
Chairman 

Member/ Secretery 

Member 

 

Executive Engineer Drainage Division 
Mirpurkha 

Eti"AISACQ V)LAAraetA:  

Executive Engineer Education Works 
Division Hyderabad. 

R''-'11Crs 

  

3. 

 

     

     

      



BID EVALUTION REPORT  

1 Name of Procuring Agency 	:- 	Executive Engineer Drainage Division Mirpurkhas 

2 Tender Referenec No 	:- 	No PD/LBOD /AB/ 75 dated 26.02 2015. 

3 Name of Work 	 Package Repair of (02 Nos.) Village Road Bridge along Spinal 

No:06 Drain At Rd 750 & 755+500 In Drainage Sub 
Division Mirpurkhas 

Sigie Stage -One Envlope Procedure 

SPPRA Website No. 23029 dated 03.03.2015 

03 Nos 

03 Nos. 

22.01.2015 

03 Nos.  

No any Rejected 

17 03 2015 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 

9 No of Bid Technically Qualified :- 

10 Bid (S) Rejected 

11 Financial Bid Opening Date:- 

12 Evaluation 

Sr 
No 

Name of Bidder 

Cost of 
Offeredby by 

the Bidder 

Ranking in 
Terms of Cost 

Comparsion 
with Estimated 
Cost with out 
1: Contigency 

Reason for 
acceptance 
/Rejection  

Remarks 

1 M/s Orient Engineering Works 99496600 1st Lowest 83056978 19.79 %above 

2 
M/s Saeed Khan Construction & 

Company 
99710560 2nd Highest 83056978 20.05 %above 

3 M/s Mumtaz & Co 99809360 3rd Highest 83056978 20.17 %above 

Executive Engineer 
Drainage Division Mirpurkhas 

Member / Secretary 
cit Prinuma &awl 

Execu 	eer 
Education Works ' ision Hyderabad 

ember 

Ate ifre,,szN PO4 vo 

itS\\:, P 
LBOD P •Jett Hyderabad 

Chairman 
ShamAtA 11° 



MINUTES OF BID OPENING MEETING  

NAME OF WORK Repair of (02 Nos.) Village Road Bridge along Spinal Drain 
At Rd 750 & 755+500 In Drainage Sub Division Mirpurkhas.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No: PD/LBOD/AB/75 dated: 
26.02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes. 

The schedule of issue, received back and opening of bidding 

documents is as under: 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each: 

1 	 Works 
M/s Orient Engineering 39 Dated: 06.03.2015 

2 
M/s Saeed Khan 
Construction & Company. 

40 Dated: 09.03.2015 

3 M/s Mumtaz & Co 41 Dated: 09.03.2015 

The Bids opening committeee held meeting on 17.03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II /WB/ 340 Hyderabad dated: 23.02.2015. 

Continued on P-02 
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The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening, the bidding documents all of above were found. 

which were opened in the presence of all the authorized participating representatives. 

After opening and scrutinized of bidding documents the M/s Orient 

Engineering Works being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director LBOD Project Hyderabad 

PSI .stuass:ci uot, yd 

Executive Engineer Drainage Division 
Mirpurkhas 
Rtc* 	 pic.u.. /dr  

Executive Engineer Education Works 
Division Hyderabad. 

• ges4LAA, movo  • 

Chairman 

Member/ Secretery 

Member 

   

   



r 11 tDirector 

LBOD ProTect Hyd a ad 

Chairman 	• 
M.skothio'cl 4410°11° 

1 Name of Procuring Agency 

2 Tender Referenec No 

3 Name of Work 

BID EVALUTION REPORT 
Executive Engineer Drainage Division Mirpurkhas. 

No: PD/LBOD /AB/ 75 dated 26 02.2015 

Construction of Jeskani Dhoro Rd 0+00 to 45+00 & 

its allied Structures i.e (40 Nos.) RCC Pipe Inlets. 

(02 Nos.) District Road Bridge. (05 Nos.) Village 

Road Culverts, (10 Nos.) Water Course Corssing 

Package 

No:07 

Sigle Stage -One Envlope Procedure 

SPPRA Website No 23029 dated 03 03 2015 

03 Nos 

03 Nos 

22 01 2015 

03 Nos 

No any Rejected 

17.03.2015 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 

9 No of Bid Technically Qualified 

10 Bid (S) Rejected 

11 Financial Bid Opening Date.- 

12 Evaluation 

Sr 
No 

Name of Bidder 

Cost of 
Offeredby by 

the Bidder 

Ranking in 
Terms of Cost 

Comparsion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 
Mrs MBC & Sons & Builders & 
Developers. 

103769053 1st Lowest 87159521 19 06 %above 

2 
M/s Sher Muhammad Mugheri 
& Co 

104119372 2nd Highest 87159521 19 46 %above 

3 
Ws United Engineers & 
Construction Company 

104548858 3rd Highest 87159521 19.95 %above 

r 

E cutive Engineer 

Draina Division Mirpurkhas 

Member / Secretary 

R ' cr Aid  

Execu 	eer 

Education Works s ision Hyderabad 

ember i‘D  
Itt, • "Sercks.".• 	r) • 



Is 

MINUTES OF BID OPENING MEETING  

NAME OF WORK Construction of Jeskani Dhoro Rd. 0+00 to 45+00 & its allied 
Structures i.e. (40 Nos.) RCC Pipe Inlets, SO2 Nos.) District 
Road Bridge, (05 Nos.) Village Road Culverts, (10 Nos.) 
Water Course Corssing.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No: PD/LBOD/AB/75 dated: 

26.02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes. 

The schedule of issue, received back and opening of bidding 

documents is as under 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each 

1 
MIs MBC & Sons & 
Builders & Developers 

42 Dated 10.03 2015 

2 
Mis Sher Muhammad 
Mugheri & Co 

43 Dated. 10 03.2015 

3 
M/s United Engineers & 
Construction Company. 

44 Dated: 10.03 2015 

The Bids opening committeee held meeting on 17.03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No CEI /DEV-II /WB/ 340 Hyderabad dated: 23 02.2015 

Continued on P-02 



2 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening. the bidding documents all of above were found, 

which were opened in the presence of all the authorized participating representatives 

After opening and scrutinized of bidding documents the M/s MBC & 

Sons & Builders & Developers. being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director LBOD Project Hyderabad 
.s■Ao...A.a-A 1-kacaci ?so 

Executive Engineer Drainage Division 
Mirpurkhas 
Rt_4Ic ARA vvu2-01\ QwKA- 

Chairman 

Member/ Secretery 

Member 

    

    

    

Executive Engineer Education Works 
Division Hyderabad. 

qa-Laa, f■Anx-1) 

    

     

     



Execuneer 

Education Work vision Hyderabad 

ember 
ALsY o  

1 Name of Procuring Agency 

2 Tender Referenec No 

3 Name of Work 

BID EVALUTION REPORT 
Executive Engineer Drainage Division Mirpurkhas 

No PD/LBOD /AB/ 75 dated 26 02 2015 

Package Construction of Jeskani Dhoro Rd. 45+00 to 90+00 

No:08 

	

	& its allied Structures i e (41 Nos.) RCC Pipe Inlets. 

(05 Nos.) Village Road Culverts, (10 Nos.) Water 

Course Corssing .  

Sigle Stage -One Envlope Procedure 

SPPRA Website No 23029 dated 03 03 2015 

03 Nos 

03 Nos 

22.01 2015 

03 Nos 

No any Rejected 

17 03.2015 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 

9 No of Bid Technically Qualified 

10 Bid (S) Rejected 

11 Financial Bid Opening Date - 

12 Evaluation 

Sr 
No 

Namo of Bidder 

Cost of 
Offeredby by 

the Bidder 

Ranking in 
Terms of Cost 

Companion 
with Estimated 
Cost with out 

1% ContIgency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 
M/s MBC & Sons Builders & 

Developers 
103732247 1st Lowest 87239515 18.91 %above 

2 
Mrs United Engineers 
Construction Company 

104152886 2nd Highest 87239515 19.39 %above 

3 
M/s Sher Muhammad Mughen 

& Co 
104663803 3rd Highest 87239515 19.97 %above 

r 

E cutive Engineer 

Drainage Division Mirpurkhas 

Member/ cretary 

C 
1.130D eject Hyderabad 

Chairman 

tA • S1ec,..ra_3/4 144t 1-4-0 



MINUTES OF BID OPENING MEETING 

NAME OF WORK Construction of Jeskani Dhoro Rd. 45+00 to 90+00  

& its allied Structures i.e. (41 Nos.) RCC Pipe Inlets 
105 Nos.) Village Road Culverts, (10 Nos.), Water 

Course Corssing.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No: PD/LBOD/AB/75 dated: 

26.02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes 

The schedule of issue. received back and opening of bidding 

documents is as under 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3.000/- through DRS Shown against each 

1 
	 & Developers. 

M/s MBC & Sons Builders 42 Dated 10 03 2015 

2 
M/s United Engineers 

	 Construction Company 
44 Dated 10.03 2015 

3 
M/s Sher Muhammad 
Mugheri & Co. 

43 Dated: 10.03 2015 

The Bids opening committeee held meeting on 17.03.2015. in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II NVBI 340 Hyderabad dated 23 02 2015 

Continued on P-02 



• 	 2 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached 

At the time of opening, the bidding documents all of above were found, 

which were opened in the presence of all the authorized participating representatives 

After opening and scrutinized of bidding documents the M/s MBC & 

Sons Builders & Developers being lowest among than other participated 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval 

Signature 

Posed Director LBOD Project Hyderabad 
cip 

Executive Engineer Drainage Division 
Mirpurkhas 

Ricic WA 's." °'‘'‘LAjvi  

Executive Engineer Education Works 
Division Hyderabad.  
S4fb, .ea-e.A.sand P1/4"xla  • 

Chairman 

Member/ Secretery 

Member 

 

    

    

    

     



• 
1 Name of Procuring Agency 

2 Tender Referenec No 
3 Name of Work 

BID EVALUTION REPORT 
Executive Engineer Drainage Division Mirpurkhas. 

No: PD/LBOD /AB/ 75 dated: 26.02.2015. 

Package Restoration of Dhoro Puran form rd. 93 to 133 & its 

No:09 allied Strucuture i.e. (25 Nos.) RCC Pipe Inlets. 

Sigle Stage -One Envlope Procedure 

SPPRA Website No: 23029 dated 03.03.2015 

03 Nos. 

03 Nos. 

22.01.2015 

03 Nos. 

No any Rejected 

17.03.2015 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 	.- 

9 No : of Bid Technically Qualified :- 

10 Bid (S) Rejected 

11 Financial Bid Opening Date:- 

12 Evaluation 

Sr 
No 

Name of Bidder 
Cost of 

Offeredby by 
the Bidder 

Ranking in 
Terms of Cost 

Cornparsion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 
M/s Sher Muhammad Mugheri 
& Co. 

75732874 1st Lowest 63669285 18.95 %above 

2 
M/s MBC & Sons Builders & 
Developers. 

76033760 2nd Highest 63669285 19.42 %above 

3 
M/s United Engineers 
Construction Company. 

76333326 3rd Highest 63669285 19.89 %above 

Ex cutive ngineer 
Drainag Division Mirpurkhas 

Member /Secretary 
Rig%  Pr%nk40-C1 

Execu E neer 
Education Wor Sivision Hyderabad 

ember 
eurckam OtAvro • 

irector 
LBOD Project Hyderabad 

Chairman 
SinawLt W•113 



MINUTES OF BID OPENING MEETING 

NAME OF WORK Restoration of Dhoro Puran form rd. 93 to 133 & its 
allied Strucuture i.e. (25 Nos.) RCC Pipe Inlets.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No PD/LBOD/AB/75 dated: 

26 02 2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes. 

The schedule of issue, received back and opening of bidding 

documents is as under: 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each 

1 
M/s Sher Muhammad 
Mugheri & Co 

43 Dated 10 03 2015 

2 
M/s MBC & Sons Builders 
& Developers. 

42 Dated 10.03.2015 

3 
Mis United Engineers 
Construction Company 

44 Dated 10.03.2015 

The Bids opening committeee held meeting on 17 03.2015. in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II /VVB/ 340 Hyderabad dated: 23.02.2015 

Continued on P-02 



2 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening, the bidding documents all of above were found, 

which were opened in the presence of all the authorized participating representatives. 

After opening and scrutinized of bidding documents the M/s Sher 

Muhammad Mugheri & Co being lowest among than other participated .  

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director LBOD Project Hyderabad 

t71 . Sly-ay.0c 4101-0 

Executive Engineer Drainage Division 
Mirpurkhas 
t2tq ORA,AAsok OwAre 

Chairman 

Member/ Secretery 

Member 

      

   

   

Executive Engineer Education Works 
Division Hyderabad", 

PtkA• 	 "IV  

  

   



1 Name of Procuring Agency 

2 Tender Referenec No 

3 Name of Work 

BID EVALUTION REPORT 
Executive Engineer Drainage Division Mirpurkhas 

•- 	No: PD/LBOD /AB/ 75 dated: 26.02.2015. 

Package Restoration of Dhoro Puran form Rd. 133 to 176 
No:10 & its allied Strucuture i.e. (30 Nos.) RCC Pipe 

Inlets. 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 

9 No of Bid Technically Qualified :- 

10 Bid (S) Rejected 

11 Financial Bid Opening Date:- 

12 Evaluation 

Sigle Stage -One Envlope Procedure 

SPPRA Website No 23029 dated 03 03 2015 

03 Nos 

03 Nos 

22.01.2015 

03 Nos 

No any Rejected 

17.03.2015 

Sr 
No 

Name of Bidder 
Cost of 

Offeredby by 
the Bidder 

Ranking in 
Terms of Cost 

Comparsion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 
M/s Sher Muhammad Mugheri 
& Co. 

78679730 1st Lowest 66115579 19.00 %above 

2 
M/s United Engineers 
Construction Company 

79070525 2nd Highest 66115579 19.59 %above 

3 
M/s MBC & Sons Builders 
Developers. 

79388339 3rd Highest 66115579 20.08 %above 

Exe utive Engineer 
Drainage 'vision Mirpurkhas 

.kternber / Secretary 

Riot  coevmacat 

Director ad  

LBOD Prore 

Chairman 

M. Skinn.riALA 44-A A-3°T 

	

ExecuHy 
	neer 

	

Education Works 
	ision Hyderabad 

ember 
main 



• 
MINUTES OF BID OPENING MEETING 

NAME OF WORK Restoration of Dhoro Puran form Rd. 133 to 
176 & its allied Strucuture i.e. (30 Nos.) RCC 

Pipe Inlets.  

   

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No PD/LBOD/AB/75 dated 

26.02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes. 

The schedule of issue. received back and opening of bidding 

documents is as under 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each 

1 	 Mugheri & Co. 
M/s Sher Muhammad 43 Dated 10.03.2015 

2 
M/s United Engineers 

	 Construction Company 
44 Dated: 10.03.2015 

3 
M/s MBC & Sons Builders 
Developers 

42 Dated 10 03.2015 

The Bids opening committeee held meeting on 17 03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II /WB/ 340 Hyderabad dated 23 02.2015. 

Continued on P-02 
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• 2 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening, the bidding documents all of above were found 

which were opened in the presence of all the authorized participating representatives. 

After opening and scrutinized of bidding documents the M/s Sher 

Muhammad Mugheri & Co being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director.LBOD Project Hyderabad 	Chairman 

tli1•S WAAAA di 14 uar tct  0 

Executive Engineer Drainage Division 
Mirpurkhas 	 Member/ Secretery 

RI  cis 	Fs NAT 

Executive Engineer Education Works 
Division Hyderabad 	 Member 

Citt&a."  Pr tr-s 



1 Name of Procuring Agency 

2 Tender Referenec No 

3 Name of Work 

BID EVALUTION REPORT 
Executive Engineer Drainage Division Mirpurkhas. 

No: PD/LBOD /AB/ 75 dated: 26.02.2015. 
Construction of Banglani Sub Drain & its allied Sturctures 
i.e. (03 Nos.) Water Course Crossings, (03 Nos.) Village 
Road Culverts. Raising & Strenthening Banks of M-1R, M-
1 R, M-1RA, M-1RB & M-1RA/R Sub Drain. Repair of (03 
Nos.) Village Road Bridge along Spinal Drain (Where ever 
necessary). Construction of (28 Nos) RCC Pipe Inlets 
along Spinal Drian Rd 295 to 640 (Where ever necessary). 

Package 
No:11 

Sigle Stage -One Envlope Procedure 

SPPRA Website No: 23029 dated 03.03.2015 

03 Nos. 

03 Nos. 

22.01.2015 

03 Nos. 

No any Rejected 

17.03.2015 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 	.- 

9 No : of Bid Technically Qualified :- 

10 Bid (S) Rejected 

11 Financial Bid Opening Date:- 

12 Evaluation 

Sr 
No 

Name of Bidder 

Cost of 
Offeredby by 

the Bidder 

Ranking in 
Terms of Cost 

Conmarsion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 
Ws MBC & Sons Builders & W 

 Developers. 
91317942 1st Lowest 76740537 19.00 %above 

2 
 

MIS Sher Muhammad Mugheri 
& Co. 

91678318 2nd Highest 76740537 19.47 %above 

3 
Ws United Engineers 
Construction Company. 

92044562 3rd Highest 76740537 19.94 %above 

Ex cu ye ng neer 
Drainag Division Mirpurkhas 

Member / Secretary 

Rcia ec  AAA tk&anii WALT • 

ExecktiJVE eer 
Education Work !vision Hyderabad 

ember 
D'tita• •ci-C&saiv CRIn>  

irector 

LBOD oject Hyd 	d 

Chairman 

M. S%so..x/iALI 



MINUTES OF BID OPENING MEETING 

NAME OF WORK Construction of Banglani Sub Drain & its allied Sturctures i.e. 103  

Nos.) Water Course Crossings, (03 Nos.) Village Road Culverts.  

Raising & Strenthenin_g Banks of M-1R M-1R M-1RA, M-1RB & M-
1RAiR  Sub Drain. Repair of 103 Nos.) Village Road Bridge along 
Spinal Drain (Where ever necessary). Construction of (28 Nos) 
RCC Pipe Inlets along Spinal Drian Rd 295 to 640 (Where ever 
necessary).  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No. PD/LBOD/AB/75 dated: 

26 02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes 

The schedule of issue. received back and opening of bidding 

documents is as under 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 
documents on 

17.03.2015 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3.000/- through DR# Shown against each 

1 
M/s MBC & Sons Builders 
& Developers. 

42 Dated 10 03 2015 

2 
M/s Sher Muhammad 
Mugheri & Co. 

43 Dated. 10.03 2015 

3 
M/s United Engineers 
Construction Company 

44 Dated 10 03 2015 

The Bids opening committeee held meeting on 17.03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -11 Hyderabad 

vide No. CEI /DEV-II /WB/ 340 Hyderabad dated: 23.02.2015. 

Continued on P-02 



• 	2 

The bidding docurnetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached 

At the time of opening, the bidding documents all of above were found 

which were opened in the presence of all the authorized participating representatives 

After opening and scrutinized of bidding documents the M/s MBC & 

Sons Builders & Developers being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director LBOD Project Hyderabad 

M Shcrtr.AALi 	ovr 
Chairman 

Member/ Secretery 

Member 

    

    

    

Executive Engineer Drainage Division 
Mirpurkhas 
Rtct*mg,„.,aq ostwfter 

Executive Engineer Education Works 
Division Hyderabad. 

44.A. 	rt■xxvy At'avt • 

   

   

      



BID EVALUTION REPORT 

1 Name of Procuring Agency Executive Engineer Drainage Division Mirpurkhas 

2 Tender Referenec No Na PD/LBOD /AB/ 75 dated. 26.02.2015. 

3 Name of Work Package Activation of Hakro Dhoro form Naukot City to village Hyat 

No:12 Rind Rd 0+00 to 32+00 & Its allied Structurs i.e. (01 No 
Village Road Culvert (01 No ), Village Road Culvert & 
Water Course Crossing & (20 Nos,) RCC Pipe Inlets 

4 Method of Proucurement Sigle Stage -One Envlope Procedure 

5 Tender Bublished SPPRA Website No. 23029 dated 03 03.2015 

6 Total Bid Documents Sold 03 Nos 

7 Total Bid Received 03 Nos 

8 Technical Bid Operning Date 22 01 2015 

9 No 	of Bid Technically Qualified 03 Nos 

10 Bid (S) Rejected No any Rejected 

11 Financial Bid Opening Date - 17.03 2015 

12 Evaluation 

Sr 
No 

Name of Bidder 

Cost of 
Offeredby by 

the Bidder 

Ranking In 
Terms of Cost 

Compassion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

M/s MBC & Sons Builders & 
Developers.  1 138791360 1st Lowest 116628723 19 00 %above 

2 
M/s United Engineers 
Construction Company 

139439384 2nd Highest 116628723 19.56 %above 

3 
M/s Sher Muhammad Mugheri 

& Co 
140088089 3rd Highest 116628723 20.11 9/0above 

Ex I ve Engm er 
Drainage Division Mirpurkhas 

Member / Secretary 

Rids 

	

Execu 	'neer 

	

Education Wor 	vision Hyderabad 

__Member IS1 14 • colts we o • 

Pr;rector .) 
LBOD Projgt Hyderabad 

Chairman 
.Siev- 	 t-cd D 



• MINUTES OF BID OPENING MEETING 

NAME OF WORK Activation of Hakro Ohoro form Naukot City to village Hyat 
Rind Rd 0+00 to 32+00 & Its allied Structurs i.e. (01 No.) 
Village Road Culvert (01 No.), Village Road Culvert & Water 

Course Crossing & (20 Nos.) RCC Pipe Inlets.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No.  PD/LBOD/AB/75 dated: 

26.02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes 

The schedule of issue, received back and opening of bidding 

documents is as under 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each: 

1 
M/s MBC & Sons Builders 
& Developers. 

42 Dated. 10.03.2015 

2 
M/s United Engineers 
Construction Company. 

44 Dated: 10.03.2015 

3 
M/s Sher Muhammad 
Mughen & Co. 

43 Dated. 10 03.2015 

The Bids opening committeee held meeting on 17 03 2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II /WB/ 340 Hyderabad dated: 23.02.2015 

Continued on P-02 



• 	 2 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached 

At the time of opening, the bidding documents all of above were found 

which were opened in the presence of all the authorized participating representatives 

After opening and scrutinized of bidding documents the M/s MBC & 

Sons Builders & Developers being lowest among than other participated 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval 

Signature 

Poject Director LBOD Project Hyderabad 

tel. 	 )4 

Executive Engineer Drainage Division 
Mirpurkhas 
Ric% A--- •i giusitr 

Executive Engineer Education Works 
Division Hyderabad. 

@A,.• ga-Laft, 14,4'03  • 

Chairman 

Member/ Secretery 

Member 

     

     

      

      

       



Exec 
Education s Division Hyderabad 

Member 
N2-,•etalAck.,. A-Csv0 

ngineer 

• BID EVALUTION REPORT 

1 Name of Procuring Agency 

2 Tender Referenec No 

3 Name of Work 	 Package 
No:13 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 

9 No • of Bid Technically Qualified 

10 Bid (S) Rejected 

11 Financial Bid Opening Date - 

12 Evaluation 

Executive Engineer Drainage Division Mirpurkhas 

No PD/LBOD /AB/ 75 dated 26 02 2015. 

Excavation and Bank Raising / Restoration along Dhoro 
Puran 302+00 to 323+300 & Sughar Mill Puran Dhoro Rd 
0+00 13+00 & its allied Sturcutures (03 Nos ) Village Road 
Bridge. (04 Nos ) Village Road Bridge /Out Fall. (45 Nos 
RCC Pipe Inlets. (02 Nos I Water Course Crossing Rd 
313+00 to 323+300 & (01 No.) Water Course Crossing 

Rd.302 to 323+300 

Style Stage -One Envlope Procedure 

SPPRA Webs to No: 23029 dated 03.03.2015 

03 Nos. 

03 Nos 

22 01 2015 

03 Nos. 

No any Rejected 

17 03.2015 

Sr 
No 

Name of Bidder 

Cost of 
Offeredby by 

the Bidder 

Ranking in 
Terms of Cost 

Companion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 
MIS MBC & Sons Builders & 
Developers. 

107203775 1st Lowest 90050010 19.05 °0above 

2 
M/s Sher Muhammad Mugheri 
& Co. 

107518721 2nd Highest 90050010 19.40 %above 

3 
M/s United Engineers 
Construction Company 

108054244 3rd Highest 90050010 19.99 %above 

.3 
Executive Engineer 

Drainage Division Mirpurkhas 

Member / Secretary 
Akwv,us-A 01" 

Director 
LBOD roject Hyd 	ad 

Chairman 
•QtAcwil. ialekr 



MINUTES OF BID OPENING MEETING 

NAME OF WORK Excavation and Bank Raising Restoration along Dhoro Puran  

302+00 to 323+300 & Sughar Mill Puran Dhoro Rd. 0+00 13+00 & 
its allied Sturcutures (03 Nos.) Village Road Bridge, (04 Nos.) 
Village Road Bridge /Out Fall, (45 Nos.) RCC Pipe Inlets, (02 
Nos.) Water Course Crossing Rd 313+00 to 323+300 & (01 No.  
Water Course Crossing Rd.302 to 323+300.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No: PD/LBOD/AB/75 dated. 

26.02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes. 

The schedule of issue, received back and opening of bidding 

documents is as under 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each 

1 
Mts MBC & Sons Builders 
& Developers 

42 Dated 10 03.2015 

2 
M/s Sher Muhammad 
Mugheri & Co. 

43 Dated. 10.03.2015 

3 
M/s United Engineers 
Construction Company. 

44 Dated-  10.03.2015 

The Bids opening committeee held meeting on 17.03.2015. in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II /W8/ 340 Hyderabad dated. 23.02.2015. 

Continued on P-02 



• 	 2 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening, the bidding documents all of above were found. 

which were opened in the presence of all the authorized participating representatives. 

After opening and scrutinized of bidding documents the M/s MBC & 

Sons Builders & Developers. being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Reject Director LBOD Project Hyderabad . 
o 

Chairmar 

Member/ Secretery 

Member 

   

   

Executive Engineer Drainage Division 
Mirpurkhas 
eka;lec  4\ A Loa 

Executive Engineer Education Works 
Division Hyderabad., 
pl..ka  • 	 vrkoosi) 

    

    

    



BID EVALUTION REPORT 

1 Name of Procuring Agency 

2 Tender Referenec No 

3 Name of Work 	 Package 
No:14 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 

9 No of Bid Technically Qualified 

10 Bid (S) Rejected 

11 Financial Bid Opening Date - 

12 Evaluation 

Executive Engineer Drainage Division Mirpurkhas. 

No: PD/LBOD /AB/ 75 dated 26 02 2015. 

Construction of Leading Channal in Surface Drainage 
Scheme Deh Langhano & Ghado, & its allied Structures 
i.e. (01 Nos.) Village Road Bridge. (21 Nos.) Village Road 

Culverts, (06 Nos) Out Fall 

Sigle Stage -One Envlope Procedure 

SPPRA Website No. 23029 dated 03 03.2015 

03 Nos. 

03 Nos 

22.01.2015 

03 Nos 

No any Rejected 

17.03.2015 

Sr 
No 

Name of Bidder 
Cost of 

Offeredby by 
the Bidder 

Ranking in 
Terms of Cost 

Compassion 
with Estimated 
Cost with out 

1% Contlgoncy 

Reason for 
acceptance 
'Rejection 

Remarks 

1 
M/s MBC & Sons Buikders & 
Developers. 

91841973 1st Lowest 76818371 19 56 %above 

2 
M/s 	her Muhammad Mugheri 
& Co 

92111756 2nd Highest 76818371 19.91 %above 

3 
M/s United Engineers 
Construction Company. 

92455832 3rd Highest 76818371 20.36 %above 

Executive Engineer 
Drainage Division Mirpurkhas 

Member / Secretary 
Ainva.ank RAt 

	

Execu 	gineer 

	

Education Wor 	ston Hyderabad 

ember 
StStka" C\QAto. 

7:c:ND 
LBOD Pr ject Hyderabad 

1MScr‘tuia,:a 



MINUTES OF BID OPENING MEETING 

NAME OF WORK Construction of Leadinc Channal in Surface 
Drainage Scheme Deh Langhano & Ghado, & its 
allied Structures i.e. (01 Nos.) Village Road Bridge. 
(21 Nos.) Village Road Culverts, (06 Nos) Out Fall.  

   

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No PD/LBOD/AB/75 dated: 

26.02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes. 

The schedule of issue, received back and opening of bidding 

documents is as under. 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	
17.03.2015 

documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3.000/- through DR# Shown against each: 

1 
Mrs MBC E. Sons Buikders 
& Developers. 

42 Dated 10.03 2015 

2 
M/s Sher Muhammad 
Mughen & Co. 

43 Dated 10.03.2015 

3 
Mrs United Engineers 
Construction Company 

44 Dated 10 03 2015 

The Bids opening committeee held meeting on 17 03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opening of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II /WB/ 340 Hyderabad dated: 23.02.2015. 

Continued on P-02 
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The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening, the bidding documents all of above were found, 

which were opened in the presence of all the authorized participating representatives. 

After opening and scrutinized of bidding documents the M/s MBC & 

Sons Buikders & Developers being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director LBOD Project Hyderabad 
1-kuloydo 

Executive Engineer Drainage Division 
Mirpurkhas 

Rt(17A6 

Executive Engineer Education Works 
Division Hyderabad. 

• 

Chairman 

Member/ Secretery 

Member 

 

 

  



BID EVALUTION REPORT  
Executive Engineer Drainage Division Mirpurkhas 

No: PDiLBOD /AB/ 75 dated: 26.02.2015. 
Construction of Pumping Station, Furnish and ImstatIlation 
of 5.00 Cusecs Pumping Station, Making Direct Disposal 
Arrangments & Construction of (09 Nos.) Water Course 
Crossing along Main Drain Sanghro Drain & Field Drain in 
Surface Drainage Scheme Deh Langhano & Ghado 

• 
1 Name of Procuring Agency 

2 Tender Referenec No 

3 Name of Work Package 
No:15 

Sigle Stage -One Envlope Procedure 

SPPRA Webstte No 23029 dated 03 03 2015 

03 Nos 

03 Nos 

22.01.2015 

03 Nos 

No any Rejected 

17 03 2015 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 

9 No : of Bid Technically Qualified :- 

10 Bid (S) Rejected 

11 Financial Bid Opening Date- 

12 Evaluation 

Sr 
No 

Name of Bidder 

Cost of 
Offeredby by 

the Bidder 

Ranking in 
Terms of Cost 

Compassion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 
M/s MBC & Sons Builders & 
Developers 

57373424 1st Lowest 47891005 19.80 %above 

2 
M/s United Engineers 
Construction Company 

57633120 2nd Highest 47891005 20.34 %above 

3 
M/s Sher Muhammad Mugheri 

& Co 
57689783 3rd Highest 47891005 20.46 %above 

Exe utr ive Engineer 
Drainage Division Mirpurkhas 

Member / Secretary 
RI4/ AAA---A RAW  

 

 

Execth nerreer 
Education Works 9siov Hyderabad 

mber 

eaCA.O./v Wart 

Pic:4 
LBOD Project Hyderabad 

Chairman 
- eAct*AA--A 411 ei 



MINUTES OF BID OPENING MEETING 

NAME OF WORK Construction of Pumping Station. Furnish and ImstatIlation 
of 5.00 Cusecs Pumping Station Making Direct Disposal 
Arrangments & Construction of (09 Nos.) Water Course 
Crossing along Main Drain Sanghro Drain & Field Drain in 

Surface Drainage Scheme Deh Lanqhano & Ghado.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No PD/LBOD/AB/75 dated: 

26.02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes 

The schedule of issue, received back and opening of bidding 

documents is as under: 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each 

1 
M/s MBC & Sons Builders 
& Developers. 

42 Dated 10.03.2015 

2 
MIS United Engineers 
Construction Company. 

44 Dated 10 03.2015 

3 
M/s Sher Muhammad 
Mugheri & Co. 

43 Dated 10 03.2015 

The Bids opening committeee held meeting on 17 03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II /WB/ 340 Hyderabad dated: 23.02.2015. 

Continued on P-02 



Chairman 

Member/ Secretery 

Member 

• 2 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening. the bidding documents all of above were found, 

which were opened in the presence of all the authorized participating representatives 

After opening and scrutinized of bidding documents the M/s MBC & 

Sons Buikders & Developers being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval 

Signature 

Poject Director LBOD P °Jett Hyderabad 

°TA o 

Executive Engineer Drainage Division 
Mirpurkhas 

Rtir4 2c*  A-Cv4, 	r—LeAA' 

Executive Engineer Education Works 
Division Hyderabad 

4e..e-fcc.sx,  Wasp - 



• 
BID EVALUTION REPORT 

1 Name of Procuring Agency 	 Executive Engineer Drainage Division Mirpurkhas 

2 Tender Referenec No 	 No PD/LBOD /AB/ 75 dated: 26 02 2015 

3 Name of Work 	 Package Construction of (20 Nos ) Inlets in Surface Channel, Bonng 

No:16 & Installation of (06 Nos ) New Tubewells. Construction of 
(06 Nos) Pump House, Discharge Box & Duty Room & 
Construction of Operator Quarter along with pumping 
station in Surface Drainage Scheme Deh Langhano & 
Ghado. 

Sigle Stage -One Envlope Procedure 

SPPRA Website No 23029 dated 03 03.2015 

03 Nos.  

03 Nos.  

22 01 2015 

03 Nos.  

No any Rejected 

17 03 2015 

Sr 
No 

Name of Bidder 

Cost of 
Otferedby by 

the Bidder 

Ranking in 
Terms of Cost 

Companion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 
M/s United Engineers 
Construction Company 

39625785 1st Lowest 34021368 16.47 %above 

2 M/s Sher Muhammad Mugheri 39671634 2nd Highest 34021368 16.61 %above 

3 
M/s MBC & Sons Builders & 
Developers 

39734288 3rd Highest 34021368 16.79 %above 

Ex cu r tive Engineer 
Drainage Division Mirpurkhas 

Member / Secretary 

RoicmNtast,Ith 

 

 

%.\\‘ 

p ,• 	l 	or  
LBOD Pr•ject Hyderabad 

Chairman 

M • SCetuu:LA 

Execut 	neer 
Education Wor 	vision Hyderabad 

Member 
4}Y". -4faCcand ACavt) 

4 Method of Proucurement 

5 Tender Bubbshed 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 

9 No of Bid Technically Qualified 

10 Bid (S) Rejected 

11 Financial Bid Opening Date:- 

12 Evaluation 



MINUTES OF BID OPENING MEETING 

NAME OF WORK Construction of (20 Nos.) Inlets in Surface Channel Boring 
& Installation of 106 Nos.) New Tubewells, Construction of 
(06 Nos) Pump House, Discharge Box & Duty Room & 
Construction of Operator Quarter along with pumping 
station in Surface Drainage Scheme Dell Langhano & 

Ghado.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No: PD/LBOD/AB/75 dated' 

26.02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes. 

The schedule of issue, received back and opening of bidding 

documents is as under 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3.000/- through DR# Shown against each 

1 
Mrs United Engineers 
Construction Company 

44 Dated 10.03.2015 

2 
M/s Sher Muhammad 
Mugheri 

43 Dated 	10.03.2015 

3 
MIs MBC & Sons Builders 
& Developers 

42 Dated 10.03.2015 

The Bids opening committeee held meeting on 17.03 2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II /WB/ 340 Hyderabad dated* 23.02.2015. 

Continued on P-02 



2 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached 

At the time of opening, the bidding documents all of above were found, 

which were opened in the presence of all the authorized participating representatives. 

After opening and scrutinized of bidding documents the Ws United 

Engineers Construction Company. being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director LBOD Project Hyderabad 

N • s CAL:LA/ALI Al (rt.) 

Executive Engineer Drainage Division 
Mirpurkhas una  , 

Rlat 414  

Executive Engineer Education Works 

Division Hyderabad. 

btActA,  %-Qestst 

Chairman 

Member/ Secretery 

Member 

   

  

   

    

I 

0 



2 

BID EVALUTION REPORT 

Name of Procuring Agency 

Tender Referenec No 

Executive Engineer Drainage Division Mirpurkhas. 

No PD/LBOD /AB/ 75 dated: 26.02 2015 

3 Name of Work Package Construction of Tando Jan Muhammad Sub Drain RD 

No:17 	0+00 to 40+00. & its allied Structures ) e (01 No.) District 
Road Bridge, ((09 Nos.) Village Road Culvert, (05 Nos.) 
Water Course Crossing & (30 Nos.) RCC Pipe Inlets 

4 Method of Proucurement Sigle Stage -One Envlope Procedure 

5 Tender Bublished SPPRA Website No 23029 dated 03 03 2015 

6 Total Bid Documents Sold 03 Nos 

7 Total Bid Received 03 Nos. 

8 Technical Bid Operning Date :- 22.01.2015 

9 No : of Bid Technically Qualified :- 03 Nos 

10 Bid (S) Rejected No any Rejected 

11 Financial Bid Opening Date.- 17.03.2015 

12 Evaluation 

Sr 
No 

Name of Bidder 
Cost of 

Offeredby by 
the Bidder 

Ranking in 
Terms of Cost 

Comparsion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 M/s Orient Engineering Works 92354876 1st Lowest 77030922 19.89 %above 

2 M/s Mamtaz & Co 92639659 2nd Highest 77030922 20.26 %above 

3 
Mis Saeed Khan Construction 
Company 

94345958 3rd Highest 77030922 22.48 %above 

Execu 	E t eer 
Education orks vision Hyderabad 

ember 
hi 

 
, 

E cu 1 	sneer 
Drains e Division Mirpurkhas 

Member / Secretary 
gtcarimazi 

'rector 

1.800 ect 	ad 

wi.cat afalt tilnli4LAn 



MINUTES OF BID OPENING MEETING  

NAME OF WORK Construction of Tando Jan Muhammad Sub Drain RD 0+00 
to 40+00. & its allied Structures i.e 101 No.1 District Road 
Bridge, ((09 Nos.) Village Road Culvert. 105 Nos.) Water 

Course Crossing & (30 Nos.) RCC Pipe Inlets.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No. PD/LBOD/AB/75 dated: 

26 02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes.  

The schedule of issue, received back and opening of bidding 

documents is as under: 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs. 3.0001- through DR# Shown against each. 

1 
M/s Orient Engineering 
Works 

39 Dated 06.03.2015 

2 M/s Mamtaz & Co 41 Dated .  09.03 2015 

3 
M/s Saeed Khan 
Construction Company. 

40 Dated: 09.03.2015 

The Bids opening committeee held meeting on 17.03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II NVB/ 340 Hyderabad dated 23.02 2015 

Continued on P-02 
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The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening. the bidding documents all of above were found 

which were opened in the presence of all the authorized participating representatives 

After opening and scrutinized of bidding documents the M/s Orient 

Engineering Works being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director LBOD Project Hyderabad 

NIA . G (.n ctuLt Res.- IcV 

Executive Engineer Drainage Division 
Mirpurkhas 

kt_cqc A4Rvte-di 'that 

Chairman 

Member/ Secretery 

Member 

   

Executive Engineer Education Works 
Division Hyderabad, 

44, - 

   

    

    



tit 	Engineer 
Drainage 

cutive Engineer 
Drainage Division Mirpurkhas 

Member/Secretary 

Ricils A-kwAt-032 12/AtT-4  

r 

BID EVALUTION REPORT  
Executive Engineer Drainage Division Mirpurkhas. 

No: PD/LBOD /AB/ 75 dated: 26.02.2015. 
Construction of Tando Jan Muhammad Sub Drain RD 
40+00 to 80+00. & its allied Structures i.e (01 No.) District 

Road Bridge, 
(10 Nos.) Village Road Culvert, (05 Nos.) Water Course 
Crossing & (30 Nos.) RCC Pipe Inlets. (01 No.) Out Fall. 

1 Name of Procuring Agency 

2 Tender Referenec No 
3 Name of Work 	 Package 

No:18 

Sigle Stage -One Envlope Procedure 
SPPRA Website No: 23029 dated 03.03.2015 

03 Nos. 

03 Nos. 

22.01.2015 

03 Nos. 

No any Rejected 

17.03.2015 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 	:- 

9 No : of Bid Technically Qualified :- 

10 Bid (S) Rejected 
11 Financial Bid Opening Date:- 

12 Evaluation 

Sr 
No 

Name of Bidder 

Cost of 
Offeredby by 

the Bidder 

Ranking in 
Terms of Cost 

Comparsion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 M/s Orient Engineering Works 59849991 1st Lowest 52667125 13.64 %above 

2 
Mis Saeed Khan Construction & 
Company. 

63413801 2nd Highest 52667125 20.40 %above 

3 M/s Mamtaz & Co 63623887 3rd Highest 52667125 20.80 %above 

Executes 	ineer 

Education Wpr 	'vision Hyderabad 
Member 

P 	t 'rector 
LBOD Pra 

c
ire' Hyderabad 

Chairman 

IA •CCAcu-ta 141°  



MINUTES OF BID OPENING MEETING 

NAME OF WORK Construction of Tando Jan Muhammad Sub Drain  
RD 40+00 to 80+00. & its allied Structures i.e (01  

No.) District Road Bridge.  
(10 Nos.) Village Road Culvert. (05 Nos.) Water 
Course Crossing & (30 Nos.) RCC Pipe Inlets. 101  

No.) Out Fall.  

       

       

       

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No. PD/LBOD/AB/75 dated 

26.02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes. 

The schedule of issue, received back and opening of bidding 

documents is as under.  

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each: 

1 
Ws Orient Engineering 
Works 

39 Dated: 06.03.2015 

2 
Mis Saeed Khan 
Construction & Company 

40 Dated 09 03.2015 

3 M/s Mamtaz & Co 41 Dated: 09.03.2015 

The Bids opening committeee held meeting on 17.03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opening of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-ll /NB/ 340 Hyderabad dated: 23.02.2015 

Continued on P-02 
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The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening, the bidding documents all of above were found, 

which were opened in the presence of all the authorized participating representatives. 

After opening and scrutinized of bidding documents the M/s Orient 

Engineering Works being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director LBOD Project Hyderabad 
ry-c a 

Chairman 

Member/ Secretery 

Member 

  

  

  

Executive Engineer Drainage Division 
Mirpurkhas 

RLciis-A4nA,J—diZ riSAL"-̂ r 

Executive Engineer Education Works 
Division Hyderaba 
Prt,./crenn.".. 	zs7D 

 

  



BID EVALUTION REPORT  
Executive Engineer Drainage Division Mirpurkhas 

No PDILBOD /AB/ 75 dated.  26 02 2015 

Construction of A, B. C, D & E Sub Drains of Tando Jan 
Muhammad Drain & its allied structures i.e (08 Nos.), 
Village Road Culverts, (20 Nos.) RCC Pipe Inlets, (04 
Nos.) Water Course Crossings & (01 Out Fall). 

Sigle Stage -One Enviope Procedure 

SPPRA Website No 23029 dated 03 03 2015 

03 Nos 

03 Nos 

22 01 2015 

03 Nos 

No any Rejected 

17.03 2015 

1 Name of Procuring Agency 

2 Tender Referenec No 

3 Name of Work 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 

9 No : of Bid Technically Qualified 

10 Bid (S) Rejected 

11 Financial Bid Opening Date - 

12 Evaluation 

Package 
No:19 

Sr 
No 

Name of Bidder 

Cost of 
Offeredby by 

the Bidder 

Ranking in 
Terms of Cost 

Comparsion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 M/s Onent Engineering Works 58341475 1st Lowest 50637888 15.21 %above 

2 M/s Mamtaz & Co 60781896 2nd Highest 50637888 20.03 %above 

3 
M/s Saeed Khan Construction & 
Company.. 

61064876 3rd Highest 50637888 20.59 %above 

Executive Engineer 
Drainage Division Mirpurkhas 

Member / Secretary 

k■in3 Ptknva 	tis 

Director—) 
LBOD Project Hyderabad 

COairman 
IA .C1/1 a.-.4-4 FkA"ir 

Exec 	neer 
Education Wor 	'vision Hyderabad 

Member 
k'sc1/4•• • 	.r.11,A■otn, ik1/4;11n) 



0 MINUTES OF BID OPENING MEETING 

NAME OF WORK Construction of A. B. C. D & E Sub Drains of Tando 
Jan Muhammad Drain & its allied structures i.e. (08 
Nos.). Village Road Culverts. (20 Nos.) RCC Pipe 
Inlets, (04 Nos.) Water Course Crossings & (01 Out 
Fall).  

   

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No PD/LBOD/AB/75 dated 

26.02 2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes 

The schedule of issue, received back and opening of bidding 

documents is as under. 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 
documents on 

17.03.2015 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs 3.000/- through DR# Shown against each.  

1 
Mrs Orient Engineering 
Works.  

39 Dated 06 03 2015 

2 M/s Mamtaz & Co 41 Dated: 09.03.2015 

3 
M/s Saeed Khan 
Construction & Company . 

40 Dated' 09 03 2015 

The Bids opening committeee held meeting on 17 03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No CEI /DEV-II /NB/ 340 Hyderabad dated' 23.02 2015 

Continued on P-02 
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The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening. the bidding documents all of above were found. 

which were opened in the presence of all the authorized participating representatives 

After opening and scrutinized of bidding documents the M/s Orient 

Engineering Works being lowest among than other participated 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval 

Signature 

Poled Director 1.130D Project Hyderabad 
. SAncua kill 

Chairman 

Member/ Secretery 

Member 

Executive Engineer Drainage Division 
Mirpurkhas 

• 4%, 
1 6W v41  

Executive Engineer Education Works 
Division Hyderabad. 

-1111/40-dv Prktairlz> 

\\ 	3 



BID EVALUTION REPORT 
Executive Engineer Drainage Division Mirpurkhas. 

No. PD/LBOD /AB/ 75 dated 26 02 2015. 

Construction of Burkhoro & Mureed Sub Drains in Taluka 
Dign & its allied Structures e (09 Nos ) Village Road 
Culverts, (12 Nos.) RCC Pipe Inlets, (04 Nos.) Water 
Course Crossing, (01 Nos ) Out Fall & (02 Nos.) Under 

Pass. 
Sigle Stage -One Envlope Procedure 

SPPRA Website No: 23029 dated 03 03.2015 

03 Nos. 

03 Nos 

22.01.2015 

03 Nos. 

No any Rejected 

17.03.2015 

Sr 

No 
Name of Bidder 

 Cost of 
Offeredby by 

the Bidder the 

Ranking in 
Terms of Cost 

ComparSion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 M/s Orient Engineering Works 89100054 1st Lowest 76874905 15.90 %above 

2 
M/s Saeed Khan Construction 
Company 

89471137 2nd Highest 76874905 16.39 %above 

3 M/s Mamtaz & Co. 89858663 3rd Highest 76874905 16.89 %above 

1 Name of Procuring Agency 

2 Tender Referenec No 

3 Name of Work 	 Package 

No:20 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 

9 No of Bid Technically Qualified 

10 Bid (S) Rejected 

11 Financial Bid Opening Date - 

12 Evaluation 

E cu ve ngineer 
Drains e Division Mirpurkhas 

Member/Secretary 
Rtqcec  ftkAusAti 

	

Execu 	neer 

	

Education Wo 	rivision Hyderabad 

Member 
kkA 	TkA's 

LBOD Project Hyderabad 
Chair an 

- gLum,  • *Ire 



MINUTES OF BID OPENING MEETING 

NAME OF WORK Construction of Burkhoro & Mureed Sub Drains in 
Taluka Digri & its allied Structures i.e. (09 Nos.) 
Village Road Culverts, (12 Nos.) RCC Pipe Inlets 
(04 Nos.) Water Course Crossing. (01 Nos.) Out Fall 
& (02 Nos.) Under Pass.  

       

       

       

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No: PD/LBOD/AB/75 dated. 

26.02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes. 

The schedule of issue, received back and opening of bidding 

documents is as under 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non ref'. ndable fee of Rs: 3,000/- through DR# Shown against each 

1 
Mrs Orient Engineering 
Works.  

39 Dated 06 03 2015 

2 
M/s Saeed Khan 
Construction Company 

40 Dated 09 03.2015 

3 M/s Mamtaz & Co 41 Dated 09 03 2015 

The Bids opening committeee held meeting on 17.03.2015. in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opening of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II /WB/ 340 Hyderabad dated: 23.02.2015. 

Continued on P-02 



Executive Engineer Drainage Division 
Mirpurkhas 

vi.q1/4Aki,a 

2 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening, the bidding documents all of above were found. 

which were opened in the presence of all the authorized participating representatives 

After opening and scrutinized of bidding documents the Mis Orient 

Engineering Works being lowest among than other participated 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval 

Signature 

Poject Director LSOD Project Hyderabad 

c1A • S.V.cimicr_i 	r(r3 

Executive Engineer Education Works 
Division Hyderabad. 

.t:(16LAtA. tA 

Chairman 

Member/ Secretery 

Member 

    

    

    

    

    

     



BID EVALUTION REPORT 

1 Name of Procuring Agency 

2 Tender Referenec No 

3 Name of Work 	 Package 
No:21 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 	:- 

9 No : of Bid Technically Qualified :- 

10 Bid (S) Rejected 

11 Financial Bid Opening Date - 

12 Evaluation 

Executive Engineer Drainage Division Mirpurkhas 

No PD/LBOD /AB/ 75 dated 26.02 2015 

Construction of Waghreji . Deh- 193 & 185 Sub Drains & 
its allied Structures i.e (09 Nos.) Village Road Culverts, 
(10 Nos.) RCC Pipe Inlets (03 Nos.) Water Course 
Crossing, (01 Nos.) Out Fall.  

Sigle Stage -One Envlope Procedure 

SPPRA Webs to No.  23029 dated 03 03 2015 

03 Nos 

03 Nos.  
22 01 2015 

03 Nos 

No any Rejected 

17 03 2015 

Sr 
No 

Name of Bidder 
Cost of 

Offeredby by 
the Bidder 

Ranking in 
Terms of Cost 

Comparsion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 M/s Orient Engineering Works 91544300 1st Lowest 76336637 19.92 %above 

2 M/s Mamtaz & Co 91786685 2nd Highest 76336637 20.24 %above 

3 
Mes Saeed Khan Construction & 
Company. 

92054587 3rd Highest 76336637 20.59 %above 

Ex cu ve ngineer 
Drains Division Mirpurkhas 

Member/ Secretary 
Rtgrusa.4 

Exec 	neer 
Education Works 'vision Hyderabad 

ember 

SAA • =ttaxx-, Msrl) 

P 	irector 
LBOD 'roject Hyderabad 

Chairman 
-Circuuti_k S.-slar(r 



r •  

NAME OF WORK 

MINUTES OF BID OPENING MEETING  

Construction of Waglireji . Den- 193 & 185 Sub 
Drains & its allied Structures i.e. (09 Nos.) Village  
Road Culverts, (10 Nos.) RCC Pipe Inlets. (03 Nos.) 
Water Course Crossing. (01 Nos.) Out Fall.  

       

       

       

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No.  PD/LBOD/AB/75 dated 

26.02.2015 from intending Contractors / Firms who are alreay prequalified for the works of 

subject Schemes 

The schedule of issue, received back and opening of bidding 

documents is as under: 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 
documents on 

17.03.2015 

The following interested Contractor purchase the Boding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each. 

1 	 Works 
Mis Onent Engineering 39 Dated 06 03 2015 

2 Mrs Mamtaz & Co. 41 Dated 09.03.2015 

3 
M/s Saeed Khan 
Construction & Company 

40 Dated 09.03.2015 

The Bids opening committeee held meeting on 17.03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opening of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II NVB/ 340 Hyderabad dated: 23.02.2015. 

Continued on P-02 



• 2 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening, the bidding documents all of above were found, 

which were opened in the presence of all the authorized participating representatives 

After opening and scrutinized of bidding documents the M/s Orient 

Engineering Works being lowest among than other participated 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director LBOD Project Hyderabad 	Chairman 

(sA CIVAAAALA (47:0Cd 

Executive Engineer Drainage Division 
Member/ Secretery Mirpurkhas 

kyzt IC/1 /4  

Executive Engineer Education Works 
Division Hyderabad. Member 

 

  



1 Name of Procuring Agency 

2 Tender Referenec No 
3 Name of Work :- 

BID EVALUTION REPORT  
Executive Engineer Drainage Division Sanghar. 

No: PD/LBOD /AB/ 75 dated: 26.02.2015. 
Earth Work For Leading Channel Construction of Pacca Sline 
Jakhrao, Deh Dodan Ja Kunda, Tando Mitha Khan, Siraji, & its 
allied Structures i.e. (10 Nos.) Katcha Disposal Channels New 
Tubewells, (02 Nos.) Pacca Disposal Channels of Tubewells, 
Surface Drainage Scheme Deh 12 Jamrao and Loharno and 
Construction of Sim Nala for 1000 Acres in Deh Kunri Taluka 

Khipro District Sanghar. 

Package 
No:22 

4 Method of Proucurement 	 Sigle Stage -One Envlope Procedure 

5 Tender Bublished 	 SPPRA Website No: 23029 dated 03.03.2015 

6 Total Bid Documents Sold 	 03 Nos. 

7 Total Bid Received 	 03 Nos. 

8 Technical Bid Operning Date 	:- 	22.01.2015 

9 No : of Bid Technically Qualified :- 	03 Nos. 

10 Bid (S) Rejected 	 No any Rejected 

11 Financial Bid Opening Date:- 	 17.03.2015 

12 Evaluation 

Sr 

No 
Name of Bidder 

Cost of 
Offeredby by 

the Bidder 

Ranking in 
Terms of Cost 

Comparsion 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 
M/s MBC & Sons Builders & 
Developer 

74798721 1st Lowest 63088110 18.56 %above 

2 
M/s United Engineers 
Construction Company 

75111256 2nd Highest 63088110 19.06 %above 

3 
M/s Sher Muhammad Mugheri 
& Co. 

75575317 3rd Highest 63088110 19.79 %above 

Assistant E 
High way Sub - 	Sinjho 

Mem 

NCI,J.A3 	CUD 

Executi 
Drainag• Div sion San: ar 

Mem er/Se tary 

ta• Q00 vv.ACtiv CIINOSAAtin  

t4ce, 
• . Pro? .52;c77  
LBO0 Project Hydera ad 

Chairman 

M-Q(kaAni..€ 



NAME OF WORK 

MINUTES OF BID OPENING MEETING  

Earth Work For Leading Channel Construction  of Pacca Stine Jakhrao. Deh 

Dodan  Ja Kunda Tando  Mitha Khan Siran,  & its allied Structures  i.e. f10 Nos.) 

Katcha Disposal Channels  New Tubewells  (22 Nos.)  Pacca Disposal Channels 

of Tubewells Surface Drainage Scheme  Deh 12 Jamrao  and Lohamo  and 

Construction  of Sim Nala for 1000 Acres in Doh Kunri Taluka Khipro District 

Sanghar.  

   

   

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No: PD/LBOD/AB/75 dated: 
26.02.2015 from intending Contractors / Firms who are already prequalified for the works 

of subject Schemes 

The schedule of issue, received back and opening of bidding 

documents is as under 

Issue Bidding documents 
	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	17.03.2015 
documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each: 

1 
Ws MBC & Sons Builders & 
Developer 

42 Dated. 10 03.2015 

2 
Ws united Engineers 
Construction Company 

44 Dated: 10.03.2015 

3 
Ws Sher Muhammad Mughen 
& Co. 

43 Dated. 10.03 2015 

The Bids opening committeee held meeting on 17 03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II /WB/ 341 Hyderabad dated: 23.02.2015 

Continued on P-02 



Executive Engineer Drainage Division 
Sang her. 

SaovusA/ ciAct-w-AAto  

• 	 2 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening, the bidding documents all of above were found, 

which were opened in the presence of all the authorized participating representatives. 

After opening and scrutinized of bidding documents the M/s MBC & 

Sons Builders & Developers being lowest among than other participated. 

In light of above the Bid Evaluation Report duty signed by the bidding 

committee attached and submitted for further approval .  

Signature 

Poject Director.LBOD Project Hyderabad 

N • S(nc-Asiati_k 4011 0  

Assistant Engineer High way Sub Division 

Sinjhoro 

Pt4A.  Nam.% NI\ di 

Chairman 

Member/ Secretery 

Member 

  



Assist 

High way 

kk. 

gineer 

ision Sinjhoro 

bjc,-?‘ MAL 

BID EVALUTION REPORT 

1 Name of Procunng Agency 

2 Tender Referenec No 

3 Name of Work - 	 Package 
No:23 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 	:- 

9 No of Bid Technically Qualified :- 

10 Bid (S) Rejected 

1 1 Financial Bid Opening Date - 

12 Evaluation 

Executive Engineer Drainage Division Sanghar 

No: PDILBOD /AB/ 75 dated 26 02 2015. 
Construction of (03 Nos ) Pumping Station Construction of 
Pacca Sline Jakhrao, Deh Dodan Ja Kunda, Tando ?Mho Khan, 
Sirap. Furnishing & Installation of 5 00 cosecs Pumps. Boring & 
Installation of (12 Nos ) New Tubewells of 2 00 Cusecs. 
Construction of (12 Not) Pump House Discharg Box & Duty 
Room & Construction (02 Nos) Operator Quarter Surface 
Drainage Scheme Deh 12 Jamrao and Loharno and 
Construction of Sim Nola for 1000 Acres in Deh Kunri Taluka 
Khipro District Sanghar. 

Sigle Stage -One Envlope Procedure 

SPPRA Website No 23029 dated 03.03 2015 

03 Nos. 

03 Nos 

22 01 2015 

03 Nos. 

No any Rejected 

17.03.2015 

Sr 
No 

Name of Bidder 

Cost of 
Offeredby by 

the Bidder 

Ranking In 
Terms of Cost 

Companion 
with Estimated 
Cost with out 

1% Contlgency 

Reason for 
acceptance 
/Rojoction 

Remarks 

1 
M/s MBC & Sons Builders & 
Developer 

117138940 1st Lowest 101074277 15.89 %above 

2  M/s Sher Muhammad Mugheri 
& Co 

118311923 2nd Highest 101074277 17.05 %above 

3 
M/s United Engineers 
Construction Company 

125175917 3rd Highest 101074277 23.85 %above 

Executi 
Draina Division 	ar 

Memb- 	retary 
NI • Scowuw QADAAJA4  

\\ r  Proj Dirgctor 
LBOD Project Hyderabad 

Chairman 
M • g tAttuAlt nelcccit) 



MINUTES OF BID OPENING MEETING 

NAME OF WORK Construction of gCS Nos.1 Pumping Station Construction of Pacca Sline Jakhrao,  

Deh Dodan Ja Kunda, Tando Mitha Khan, Siraii, Furnishing & Installation of 5.00 
cusecs Pumps, Boring & Installation of fil Nos.1 New Tubewells of 2.00 Cusecs 

Construction of'‘12 Nos.1 Pump House Discharg Box & Duty Room & 
Construction Oil Nos Operator Quarter Surface Drainage Scheme Deh 12 
Jamrao and Loharno and Construction of Sim Nala for 1000 Acres in Deh Kunri 
Taluka Khipro District Sanghar.  

  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No: PD/LBOD/AB/75 dated: 

26.02.2015 from intending Contractors / Firms who are already prequalified for the works 

of subject Schemes. 

The schedule of issue, received back and opening of bidding 

documents is as under: 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 
documents on 

17.03.2015 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall. Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each: 

1 
M/s MBC & Sons Builders 
& Developer 

42 Dated: 10.03.2015 

2 
M/s Sher Muhammad 
Mugheri & Co. 

43 Dated: 10.03.2015 

3 
M/s United Engineers 
Construction Company 

44 Dated: 10.03.2015 

The Bids opening committeee held meeting on 17.03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-ll /WB/ 341 Hyderabad dated: 23.02.2015. 

Continued on P-02 



5 ignature 

2 

The bidding documetns was opened in presence of • 

ative and bid opening committee member attendance sheet attacl-

At the time of opening, the bidding documents all of atm 

"e opened in the presence of all the authorized participating repre$. 

After opening and scrutinized of bidding documents thi 

ilders & Developers being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signec 

e attached and submitted for further approval.  

ect Director LBOD Project Hyderabad 

■ 14c-le zcd, 

utive Engineer Drainage Division 
her,  
Coo eJACW)-QLo  

itant Engineer High way Sub Division 
oro 
• Mathek t e-rk 

Chairman 

Member! Secretery 

Member 

ontractor/their 

ed 

ye were found, 

entatives 

M/s MBC & 

by the bidding 

S 

represent 

which wei 

Sons Bu 

committe 

Poi 

Exec 
Sang 

\\A - 

Assi 
Sinjh 

4-6 



• 
1 Name of Procuring Agency 

2 Tender Referenec No 
3 Name of Work - 

BID EVALUTION REPORT 
Executive Engineer Drainage Division Sanghar 

No.  PD/LBOD /AB/ 75 dated 26.02 2015 

Construction of (10 Nos ) Village Road Culverts 
Construction of Pacca Sline Jakhrao, Deh Dodan Ja 
Kunda, Tando Mitha Khan, Swap, Construction of (10 
Nos.) Water Course Crossing Acquduct over leading 
Channel & Construction of (10 Nos.) Inlets Surface 
Drainage Scheme Deh 12 Jamrao and Loharno and 
Construction of Sim Nala for 1000 Acres in Deh Kunri 
Taluka Khipro District Sanghar 

Package 
No:24 

Sigle Stage -One Envlope Procedure 

SPPRA Website No 23029 dated 03 03 2015 

03 Nos. 

03 Nos. 

22 01.2015 

03 Nos. 

No any Rejected 

17.03 2015 

4 Method of Proucurement 

5 Tender Bublished 

6 Total Bid Documents Sold 

7 Total Bid Received 

8 Technical Bid Operning Date 

9 No of Bid Technically Qualified :- 

10 Bid (S) Rejected 

11 Financial Bid Opening Date:- 	:- 

12 Evaluation 

Sr 
No 

Name of Bidder 
Cost of 

Offeredby by 
the Bidder 

Ranking in 
Terms of Cost 

COmparslon 
with Estimated 
Cost with out 

1% Contigoncy 

Reason for 
acceptance 
/Rejection 

Remarks 

1 
M/s United Engineers 
Construction Company 

56600286 1st Lowest 47718170 18.61 %above 

2 
M/s MBC & Sons Builders & 
Developer 

56665730 2nd Highest 47718170 18.75 %above 

3 
Mis Sher Muhammad Mughen 
& Co 

56804003 3rd Highest 47718170 19.04 %above 

Assistan'  

High way Sub 
Me 

MA • N. 

tngi eer 
Divisi n Sinjhoro 
bet 

Me tt to 

Pr 	vector D CI).‘ 	 
LBOD Pro eCrWyderabad 

Chairman 

M . c2Lcf.A441 4101   

Exec ti 
Drainag Division San:  

Memb 	tart' 

Snds•Ania.., Oto-4A-Sta 



MINUTES OF BID OPENING MEETING 

NAME OF WORK Construction of ffl Nos.1 Village Road Culverts Construction of Pacca 
Stine Jakhrao, 	Dodan Ja Kunda, Tando Mitha Khan, Siraii, 
Construction of j10 Nos.1 Water Course Crossing Acquduct over leading 
Channel & Construction of (lii Nos.1 Inlets Surface Drainage Scheme 
Doh 12 Jamrao and Loharno and Construction of Sim Nala for 1000 

Acres in Deh Kunri Taluka Khipro District Sanghar.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No PD/LBOD/AB/75 dated: 
26.02.2015 from intending Contractors / Firms who are already prequatified for the works 

of subject Schemes. 

The schedule of issue, received back and opening of bidding 

documents is as under 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 
documents on 

17.03.2015 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3.0001- through DR# Shown against each 

1 
M/s United Engineers 
Construction Company 

44 Dated 10 03 2015 

2 
M/s MBC & Sons Builders 
& Developer 

42 Dated 10 03 2015 

3 
M/s Sher Muhammad 
Mughen & Co 

43 Dated 10 03 2015 

The Bids opening committeee held meeting on 17.03.2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI IDEV-I1 /W8/ 341 Hyderabad dated: 23.02.2015. 

Continued on P-02 



• 	 2 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening, the bidding documents all of above were found, 

which were opened in the presence of all the authorized participating representatives. 

After opening and scrutinized of bidding documents the M/s United 

Engineers Construction Company being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director LBOD Project Hyderabad 	Chairman 

M . 	 QtActAittrit 0 

Executive Engineer Drainage Division 

. S250 tAA1A.R--- CLAAL9  
Sangher. 	

° 
Member/ Secretery 

Assistant Engineer High way Sub Division 
Sinjhoro 

Mc  hi alai 4 '1/4 Mat' 

Member 



Exec bye Engin:  
Drainage visi anghar 

Member / Secretary  4 

.  SNOtAkitliv C-kLt" -̂1-1` 

. • BID EVALUTION REPORT 

1 Name of Procuring Agency Executive Engineer Drainage Division Sanghar. 

2 Tender Referenec No No: PD/LBOD /AB/ 75 dated: 26.02.2015. 

3 Name of Work :- Package Earth work for Leading Channel /Drains & its allied 

No:25 Structure i.e. (06 Nos.) Katcha Pacca Village Road 
Culvert, (04 Nos.) Water Course Acquduct in 
Surface Drainage Scheme Deh Khumber District 

Umerkot. 

4 Method of Proucurement Sigle Stage -One Envlope Procedure 

5 Tender Bublished SPPRA Website No: 23029 dated 03.03.2015 

6 Total Bid Documents Sold 03 Nos. 

7 Total Bid Received 03 Nos. 

8 Technical Bid Operning Date :- 22.01.2015 

9 No : of Bid Technically Qualified :- 03 Nos. 

10 Bid (5) Rejected No any Rejected 

11 Financial Bid Opening Date:- 17.03.2015 

12 Evaluation 

Sr 
No 

Name of Bidder 
Cost of 

Offeredby by 
the Bidder 

Ranking in 
Terms of Cost 

Comparslon 
with Estimated 
Cost with out 

1% Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 
M/s MBC & Sons Builders & 
Developer 

41129689 1st Lowest 34427926 19.47 %above 

2 
M/s United Engineers 
Construction Company 

41646576 2nd Highest 34427926 20.97 %above 

3 
M/s Sher Muhammad Mugheri 
& Co. 

41818091 3rd Highest 34427926 21.47 %above 

Assistant gin er 
High way Sub ivisi Si 	oro 

Me ber 

,Q4 • f a4 Mti..10 

ciDP 	rector 
LBOD P 	Nyder ad 

Chairman  
h. g h °Lac ( 1-11:1 0 



MINUTES OF BID OPENING MEETING 

NAME OF WORK Earth work for Leading Channel /Drains & its allied Structure i.e. 
Nos.) Katcha Pacca Village Road Culvert ff:i Nos.) Water 

Course Acquduct in Surface Drainage Scheme Deh Khumber 
District Umerkot.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No PDILBOD/AB/75 dated: 

26_02,2015 from intending Contractors / Firms who are already prequalified for the works 

of subject Schemes. 

The schedule of issue, received back and opening of bidding 

documents is as under: 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 	
17.03.2015 

documents on 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each: 

1 
Mrs MBC & Sons Builders 
& Developer 

42 Dated. 10.03.2015 

2 
M/s United Engineers 
Construction Company 

44 Dated. 10.03.2015 

3 
Mrs Sher Muhammad 
Mughen & Co 

43 Dated 10 03 2015 

The Bids opening committeee held meeting on 17 03,2015, in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No CEI /DEV-II ANBI 341 Hyderabad dated.  23.02.2015 

Continued on P-02 



• 	 2 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached 

At the time of opening, the bidding documents all of above were found, 

which were opened in the presence of all the authorized participating representatives. 

After opening and scrutinized of bidding documents the M/s MBC & 

Sons Builders & Developer being lowest among than other participated 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director LBOD Project Hyderabad 

•C kaAna 	0,c0 

Chairman 

Member/ Secretery 

Member 

    

    

  

IT V 

 

Executive Engineer Drainage Division 
Sangher. 
N. Co ovv.eki 

Assistant Engineer High way Sub Division 
Sinjhoro 
M,.n,awy6ctat0  

  

  

  

   



0 

Exec iv1e 1ngineer 	 Assist 
Drainage 'vision S. ghar 	 High way 

Member inetary 

P4. ce.Ow■LA.* 0-\""AAlta  

Pro 
LBOD Pro 

Chairman 

tsn .CLautc_Q 

6 
'rector 

yderab
aa 
 

1 
2 
3 

BID EVALUTION REPORT 

Name of Procuring Agency 	 Executive Engineer Drainage Division Sanghar 

Tender Referenec No 	 No: PD/LBOD /AB/ 75 dated 26.02.2015 

Name of Work :- 	 Package Construction (10 Nos.) Inlets, Boring Installation of 

No:26 (04 Nos.) New Tubewells of 2.00 Cusecs, 
Construction of (04 Nos.) Pump House Discharg Box 
Duty Room & Construction of (04 Nos.) Katcha 
Disposal Channels of New Tubewells in Surface 
Drainage Scheme Deli Khumber District Umerkot. 

4 Method of Proucurement Sigle Stage -One Envlope Procedure 

5 Tender Bublished SPPRA Website No 23029 dated 03 03 2015 

6 Total Bid Documents Sold 03 Nos. 

7 Total Bid Received 03 Nos. 

8 Technical Bid Operning Date 22.01.2015 

9 No 	of Bid Technically Qualified 03 Nos. 

10 Bid (S) Rejected No any Rejected 

11 Financial Bid Opening Date:- 17 03 2015 

12 Evaluation 

Sr 
No 

Name of Bidder 
Cost of 

Offeredb by y 
the Biddery 

Ranking in 
Terms of Cost 

Comparsion 
with Estimated 
CO 	with out M 

rti: Contigency 

Reason for 
acceptance 
/Rejection 

Remarks 

1 
M/s United Engineers 
Construction Company 

25251725 1st Lowest 22147194 14.02 %above 

2 
M/s Sher Muhammad Mugheri 
& Co 

25313969 2nd Highest 22147194 14.30 %above 

3 
M/s MBC & Sons Builders & 
Developer 

25371088 3rd Highest 22147194 14.56 %above 



MINUTES OF BID OPENING MEETING 

NAME OF WORK Construction 110 Nos.)  Inlets Borinc Installation  of (04 Nos.) 

New Tubewells  of 2.00  Cusecs Construction  of (04 Nos.) 
Pump House Discharq  Box Duty Room  & Construction  of 

104 Nos.) Katcha Disposal Channels  of New Tubewells  in 

Surface Drainage Scheme Deli Khumber District Umerkot.  

1 INTRODUCTION 

The Notice for bid invited for above work and were issued by Project 

Director Left Bank Out Fall Drain Project Hyderbad vide No. PD/LBODAB/75 dated: 

26 02 2015 from intending Contractors / Firms who are already prequalified for the works 

of subject Schemes. 

The schedule of issue, received back and opening of bidding 
documents is as under: 

Issue Bidding documents 	 From 26.02.2015 to 16.02.2015 

Receipt back for opening of Bidding 
documents on 

17.03.2015 

The following interested Contractor purchase the Bidding documents 

from the office of the Project Director Left Bank Out Fall Drain Project Hyderabad on 

payment of non refundable fee of Rs: 3,000/- through DR# Shown against each- 

1 
M/s United Engineers 
Construction Company 

44 Dated 10 03 2015 

2 
Mis Sher Muhammad 
Mugheri & Co. 

43 Dated 10 03 2015 

3 
M/s MBC & Sons Builders 
& Developer 

42 Dated 10 03 2015 

The Bids opening committeee held meeting on 17.03.2015. in the office 

of Project Director Left Bank Out Fall Drain Hyderabad regarding opeining of Bidding 

Documents as constituted by Chief Engineer Irrigation Devlopment Region -II Hyderabad 

vide No. CEI /DEV-II /WB/ 341 Hyderabad dated: 23.02.2015 

Continued on P-02 

• C 



S 

	 2 

The bidding documetns was opened in presence of Contractor/their 

representative and bid opening committee member attendance sheet attached. 

At the time of opening, the bidding documents all of above were found, 

which were opened in the presence of all the authorized participating representatives. 

After opening and scrutinized of bidding documents the M/s United 

Engineers Construction Company being lowest among than other participated. 

In light of above the Bid Evaluation Report duly signed by the bidding 

committee attached and submitted for further approval. 

Signature 

Poject Director LBOD Project Hyderabad 	Chairman 
M.0 	14-elor.3  

Executive Engineer Drainage Division 
Sangher. 
Nfl 8-0 !may ActAALSA,  

Member/ Secretery 

Assistant Engineer High way Sub Division 
Sinjhoro 

At;  Naiocic tuktrb 
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