


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENT'S AND REHABILITATION OF  
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS**

**Bid Evaluation Report**


- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 027
- 3 Tender Description / Name of Work / Item: Construction of Road from Chachh Jehan Khan - Jatoi Farm Road Mile 1/5 to Village Rafiq Jat Road Mile 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 37249 dated 13-03-2018
- 6 Total Bid Documents Sold: 2
- 7 Total Bids Received: 2
- 8 Technical Bid Opening Date: 3-Apr-18
- 9 No. of Bid Technically Qualified: 1
- 10 Bid(s) Rejected: 1
- 11 Financial Bid Opening Date: 3-Apr-18

**12 Bid Evaluation Report**

S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Askari Enterprises	5,181,264	1	30 % Below	No Bid Security	Non Responsive
2	M/s. Rajgan Enterprises	7,771,991	2	5.0 % Above	2nd Lowest	Recommended for Award of Contract




Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department



Lamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS



Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS





Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi




Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority


**BID OPENING SHEET**


Construction of Road from Chachh Jehan Khan - Jatoi Farm Road Mile 1/5 to Village Rafiq Jat Road Mile 0/0-0/5 = 1.0 Km, Taluka Jati District  
Sujawal.


S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	Aswari Enterprise	5181264/-	NO pay order (call deposit)	
2	Rajgar Enterprise	7771990/80	25000/- + 25000/- = 50000/- 40,000/- + 40000/- = 80000/- 40,000/- = 40000/-	
3			6140000/- + 2125000/-	
4				
5				
6				
7				

  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department

  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

  
Jamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi

  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority


Bid Opening Checklist

**Construction of Road from Chachh Jehan Khan - Jatoi Farm Road Mile 1/5 to Village Rafiq Jat Road  
Mile 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.**


S.No	ITEM	Name of Bidders	
		M/s. Askari Enterprises	M/s. Rajgan Enterprises
1	Is Envelope Sealed ?	Yes	Yes
2	Required Amount of Bid Security	No	Yes
3	Required Bid Validity Period	Yes	Yes
4	Authority of signing	Yes	Yes
5	Alternate Bid if any	No	No
6	Withdrawal,	No	No
7	Substitution or Modifications, if any	No	No
8	Any discounts (if any)	No	No
9	Price Read Out	Yes	Yes
10	Form of Tender signed or not	Yes	Yes
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes	Yes
12	Valid Income Tax Registration & Registration with Sindh Revenue Board	Yes	Yes
13	Experience in the similar assignment at least 3 years	Yes	Yes
14	Annual Financial Turnover of 3 years	Yes	Yes
15	Any other detail	No Pay Order of Bid Security	-


  
Muhammad Ali Memon

Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department

  
Zameer Hussain Ujjan  
Deputy Director (Agri) SCDA  
Member / Secretary  
Procurement Committee IMFS

Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi

  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority




**Financial Proposals After Correction**

**Construction of Road from Chachh Jehan Khan - Jatoi Farm Road Mile 1/5 to Village Rafiq Jat Road Mile 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.**

S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g)= e - f
1	M/s. Askari Enterprises	No Pay Order	5,181,264	-	-	5,181,264
2	M/s. Rajgan Enterprises	315000 Telenor Bank Micro Finance	7,771,991	-	-	7,771,991



Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department



Kamir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS



Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS



Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi




Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority

**Cost Comparison and Recommendations**

**Construction of Road from Chachh Jehan Khan - Jatoi Farm Road Mile 1/5 to Village Rafiq Jat Road  
Mile 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.**


S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Askari Enterprises	5,181,264	30 % Below	No Bid Security	2
2	M/s. Rajgan Enterprises	7,771,991	5.0 % Above	2nd Lowest	1

  
Muhammad Ali Memon

Deputy Director PPP-Unit

Member Procurement Committee IMFS

Finance Department

  
Zamir Hussain Ujjan

Deputy Director (Agri)

Member / Secretary

Procurement Committee IMFS



Shaharyar Akhtar Kazi

Project Manager / Chairman

Procurement Committee IMFS

  
Riaz Ahmed Memon

Assistant Engineer

Education Works, Sub Division

Lyari, Karachi

  
Kashif Raza



Assistant Engineer (IMFS)


Sindh Coastal Development Authority

## ATTENDENCE SHEET


**Construction of Road from Chachh Jehan Khan - Jatoi Farm Road Mile 1/5 to Village Rafiq Jat  
Road Mile 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.**

**BID OPENING 03-04-2018 AT 02:30 PM**


S. No.	Name of Firm / Bidder	Representative Name	Signature
1	Rajjan Enter & Process	Zigul/ah	
2	ASIK-ri	Shaywal	
3			
4			
5			
6			
7			



Muhammad Ali Memon  
Deputy Director PPP- Unit  
Member Procurement Committee IMFS  
Finance Department



Zahir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS



Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS



Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi



Kashu Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority



# FINANCIAL REVIEW


## Comparison with Rough Cost Estimate (RCE/PC-1)

Construction of Road from Chachh Jehan Khan - Jatoi Farm Road Mile 1/5 to Village Rafiq Jat Road Mile 0/0-0/5 = 1.0 Km,  
Taluka Jati District Sujawal.

Provision as per Rough Cost Estimate (RCE)								
S. No.	Item	Quantity	Rate	Unit	Amount	Recommended Tender	Excess / Saving	Remarks
1	2	3	4	5	6	7	8=7-6	Excess/Saving Percentage (%)
PART A – ROAD WORKS								
1	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming, dressing & compacting with optimum moisture content 85% density. Lead up to 100' Ft & lift up to 5' Ft in all type of soil except Rock.	220539	3656.23	%CFT	806,341	1,800,000	993659	123.23%
2	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming & dressing the same & compacting Optimum Moisture content up to 95% density. Lead up to 100' ft & lift up to 5.0' ft in all type of soil except Rock.	54400	6190.17	%CFT	336,745	600,000	263255	78.18%
3	Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 1/2" to 2" of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 CFT pit / canal and having plasticity not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specifications. Rate includes all cost of materials, T&P and carriage to site of work.	20400	8030.32	%CFT	1,638,185	1,600,000	-38185	-2.33%
4	Laying on Brick on end edging including supply of 9" x 4 1/2" x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage to the site of work.	6800	3063.4	%RFT	208,311	200,000	-8311	-3.99%
5	Providing surface dressing (3 Coats) on new or existing surface with 40+25+14 = 79 Lbs of Bitumen of 80/100 penetration & Crushed Bajri 5.50+2.75+1.50 = 9.75 CFT, Bajri of 3/4" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete. Rate includes all costs of materials, labour and carriage up to site of work.	40800	4124.52	%SFT	1,682,804	1,500,000	-182804	-10.86%
6	Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting to achieve 100% density as per modified AASHO specifications. Rate includes all costs of materials, labour and carriage up to site of work.	20400	9051.31	%CFT	1,846,467	1,200,000	-646467	-35.01%
7	Earth Work for road embankment from borrow pits including laying in 6" layers clod breaking, etc. complete. Lead upto 100' and lift up to 5' (in ordinary soil).	55800	2208.37	%CFT	123,227	74,279	-48949	-39.72%
	Total Part- A				6,642,081	6,974,279	332,197	5.00%

*[Handwritten signatures and initials]*


No. 1	Item 2	Quantity 3	Rate 4	Unit 5	Amount 6	Amount 7	Difference 8=7-6	Excess/Saving Percentage (%)
	<b>PART B – 3' SPAN CULVERTS</b>							
1	Excavation in foundation of buildings, bridges and other structure i/c dag belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil).	1090	3176.25	% CFT	3,462	3,635	173	5.00%
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8.	213	9416.28	% CFT	20,057	21,059	1003	5.00%
3	Coursed Rubble masonry including hammer dressing 1:4 in plinth and foundation (in cement sand mortar)	553	27034.98	% CFT	149,503	156,978	7475	5.00%
4	Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering). Ratio: 1:2:4.	131	14429.25	% CFT	18,902	19,847	945	5.00%
5	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars.	5.79	4820.2	CWT	27,909	29,304	1395	5.00%
6	R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R.C.C. work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position complete in all respect. Ratio: 1:2:4.	79	337	CFT	26,623	27,954	1331	5.00%
7	Pointing on stone work raised in cement sand mortar ratio 1:3	185	1758.08	%SFT	3,252	3,415	163	5.00%
8	Erection and removal of centering for R.C.C or plain cement concrete works vertical of Deodar Wood. (2nd Class)	113	3127.41	%SFT	3,534	3,711	177	5.00%
	<b>Total Part- B x 3 Culverts</b>				759,729	797,712	37,984	5.00%
	<b>Grand Total</b>				7,401,810	7,771,991	370,181	5.00%


  
Muhammad Ali Memon


Deputy Director PPP-Unit  
Member Procurement Committee IMFS  
Finance Department

  
Shaharyar Akhtar Kazi

Project Manager / Chairman  
Procurement Committee IMFS

  
Zahir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi

  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority