


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENT'S AND REHABILITATION OF
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS**


Bid Evaluation Report


- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 034
- 3 Tender Description / Name of Work / Item: Construction of Road from Sikander Hingorjo Road Mile 1/0 to Village Ismail Hingorjo Mile 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 37249 dated 13-03-2018
- 6 Total Bid Documents Sold: 3
- 7 Total Bids Received: 2
- 8 Technical Bid Opening Date: 3-Apr-18
- 9 No. of Bid Technically Qualified: 1
- 10 Bid(s) Rejected: 1
- 11 Financial Bid Opening Date: 3-Apr-18


12 Bid Evaluation Report


S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Rajgan Enterprises	4,581,586	1	30% below	Lowest / Best Evaluated Bidder	Recommended Award of Contract
2	M/s. Rahim & Sons	5,908,714	2	9.72% below	Technically Disqualified	Rejected


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Zamir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS




Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

BID OPENING SHEET


Construction of Road from Sikander Hingorjo Road Mile 1/0 to Village Ismail Hingorjo Mile 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.


S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	Salim & Sons.	5908714/-	= 330000/-	
2	Rajgan Enterprises.	4581585/9	= 184000/-	
3				
4				
5				
6				
7				
8				



Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


Zamir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi


Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

Bid Opening Checklist

Construction of Road from Sikander Hingorjo Road Mile 1/0 to Village Ismail Hingorjo Mile 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.


S.No	ITEM	Name of Bidders	
		M/s. Rajgan Enterprises	M/s. Rahim & Sons
1	Is Envelope Sealed ?	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes
3	Required Bid Validity Period	Yes	No
4	Authority of signing	Yes	No
5	Alternate Bid if any	No	No
6	Withdrawal,	No	No
7	Substitution or Modifications, if any	No	No
8	Any discounts (if any)	No	No
9	Price Read Out	Yes	Yes
10	Form of Tender signed or not	Yes	No
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes	Yes
12	Valid Income Tax Registration & Registration with Sindh Revenue Board	Yes	Yes
13	Experience in the similar assignment at least 3 years	Yes	No
14	Annual Financial Turnover of 3 years	Yes	No
15	Any other detail	-	-


Muhammad Ali Memon


Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


Amir Hussain Ujjan
Deputy Director (Agri) SCDA

Member / Secretary
Procurement Committee IMFS


Kashif Raza

Assistant Engineer (IMFS)
Sindh Coastal Development Authority



Riaz Ahmed Memon


Assistant Engineer
Education Works, Sub Division
Lyari, Karachi


Financial Proposals After Correction


Construction of Road from Sikander Hingorjo Road Mile 1/0 to Village Ismail Hingorjo Mile 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.


S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g)= e - f
1	M/s. Rajgan Enterprises	184000 UBL	4,581,586	-	-	4,581,586
2	M/s. Rahim & Sons	330,000 HBL	5,908,714	-	-	5,908,714


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Zamir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS


Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi


Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority


Cost Comparison and Recommendations

Construction of Road from Sikander Hingorjo Road Mile 1/0 to Village Ismail Hingorjo Mile 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.


S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Rajgan Enterprises	4,581,586	30% below	Lowest / Best Evaluated Bidder	1
2	M/s. Rahim & Sons	5,908,714	9.72% below	Technically Disqualified	2


Muhammad Ali Memon
Deputy Director PPP-Unit

Member Procurement Committee IMFS
Finance Department


Kamir Hussain Ujjan
Deputy Director (Agri)

Member / Secretary
Procurement Committee IMFS


Riaz Ahmed Memon
Assistant Engineer

Education Works, Sub Division
Lyari, Karachi


Shaharyar Akhtar Kazi
Project Manager / Chairman

Procurement Committee IMFS






Kashif Raza

Assistant Engineer (IMFS)
Sindh Coastal Development Authority

ATTENDANCE SHEET


Construction of Road from Sikander Hingorjo Road Mile 1/0 to Village Ismail Hingorjo Mile 0/0-0/5 = 1.0 Km, Taluka Jati District Sujawal.

BID OPENING 03-04-2018 AT 02:30 PM


S. No.	Name of Firm / Bidder	Representative Name	Signature
1	Rajjan Enterprises	Ziguligah	
2	Ali & Adil	Samad	
3	NEP Sharma	JAFAR	
4	Rahim Hashmi		
5			
6			
7			
8			

no documents


(A)



Muhammad Ali Memon
Deputy Director PPP- Unit
Member Procurement Committee IMFS
Finance Department



Zamir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi




Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

FINANCIAL REVIEW


Comparison with Rough Cost Estimate (RCE/PC-1)


**Construction of Road from Sikander Hingorjo Road Mile 1/0 to Village Ismail Hingorjo Mile 0/0-0/5 = 1.0 Km, Taluka Jati District
Sujawal.**


Provision as per Rough Cost Estimate (RCE)							
S. No.	Item	Quantity	Rate	Unit	Amount	Recommended Tender	Excess / Saving
1	2	3	4	5	6	7	8=7-6
	PART A – ROAD WORKS						
1	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming, dressing & compacting with optimum moisture content 85% density. Lead up to 100' Ft & lift up to 5' Ft in all type of soil except Rock.	333700	3656.23	%CFT	1,220,084	1,800,000	579916
2	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming & dressing the same & compacting Optimum Moisture content up to 95% density. Lead up to 100' ft & lift up to 5.0' ft in all type of soil except rock.	54400	6190.17	%CFT	336,745	550,000	213255
3	Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 ½" to 2" of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 CFT pit / canal and having plasticity not more than 6% of suitable quality watering and compacting to achieve 98~100% density as per modified AASHO specifications. Rate includes all cost of materials, T&P and carriage to site of work.	20400	7192.24	%CFT	1,467,217	1,100,000	-367217
4	Laying on Brick on end edging including supply of 9" x 4 1/2" x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage to the site of work.	6800	2886.26	%RFT	196,266	100,000	-96266
5	Providing surface dressing (3 Coats) on new or existing surface with 40+25+14 = 79 Lbs of Bitumen of 80/100 penetration & Crushed Bajri 5.50+2.75+1.50 = 9.75 CFT, Bajri of ¾" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete. Rate includes all costs of materials, labour and carriage up to site of work.	40800	4058	%SFT	1,655,664	200,000	-1455664
6	Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 ½" in required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting to achieve 100% density as per modified AASHO specifications. Rate includes all costs of materials, labour and carriage up to site of work.	10200	8183.92	%CFT	834,760	240,000	-594760
7	Earth Work for road embankment from borrow pits including laying in 6" layers clod breaking, etc. complete. Lead upto 100' and lift up to 5' (in ordinary soil).	33800	2208.37	%CFT	74,643	59,778	-14865
	Total Part- A				5,785,379	4,049,777.90	-1,735,601
							-30.00%





S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference	Excess/Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	
	PART B – 3' SPAN CULVERTS							
1	Excavation in foundation of buildings, bridges and other structure i/c dag belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil).	1090	3176.25	% CFT	3,462	2,423	-1039	-30.00%
2	Cement concrete brick or stone ballast 1 ½" to 2" gauge ratio 1:4:8.	213	9416.28	% CFT	20,057	14,040	-6017	-30.00%
3	Coursed Ruble masonry including hammer dressing 1:4.in plinth and foundation (in cement sand mortar)	553	27034.98	% CFT	149,503	104,652	-44851	-30.00%
4	Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering). Ratio: 1:2:4.	131	14429.25	% CFT	18,902	13,231	-5671	-30.00%
5	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars.	5.79	4820.2	CWT	27,909	19,536	-8373	-30.00%
6	R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R.C.C. work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position complete in all respect. Ratio: 1:2:4	79	337	CFT	26,623	18,636	-7987	-30.00%
7	Pointing on stone work raised in cement sand mortar ratio. 1:3	185	1758.08	%SFT	3,252	2,276	-976	-30.01%
8	Erection and removal of centering for R.C.C or plain cement concrete works vertical of Deodar Wood. (2nd Class)	113	3127.41	%SFT	3,534	2,474	-1060	-30.00%
	Total Part- B x 3 Culverts				759,729	531,808	-227,921	-30.00%
	Grand Total				6,545,107	4,581,586	-1,963,521	-30.00%


 Muhammad Ali Memon
 Deputy Director PPP-Unit
 Member Procurement Committee IMFS
 Finance Department


 Shaharyar Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS


 Amir Hussain Ujjan
 Deputy Director (Agri)
 Member / Secretary
 Procurement Committee IMFS


 Riaz Ahmed Memon
 Assistant Engineer
 Education Works, Sub Division
 Lyari, Karachi


 Kashif Raza
 Assistant Engineer (IMFS)
 Sindh Coastal Development Authority