


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENT'S AND REHABILITATION OF
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS**

Bid Evaluation Report


- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 022
- 3 Tender Description / Name of Work / Item: Construction of Road from Haji Abdul Rahim Jat Road to Village Qadir Bux Jat Road Mile 0/0-0/5 = 1.0 Km, Taluka Shah Bander District Sujawal.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 37249 dated 13-03-2018
- 6 Total Bid Documents Sold: 6
- 7 Total Bids Received: 5
- 8 Technical Bid Opening Date: 3-Apr-18
- 9 No. of Bid Technically Qualified: 2
- 10 Bid(s) Rejected: 3
- 11 Financial Bid Opening Date: 3-Apr-18

12 Bid Evaluation Report


S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Askari Enterprises	5,325,695	1	30 % Below	Lowest/ Best Evaluated Bidder	Recommended for Award of Contract
2	M/s. Nazeer Ahmed Shaikh	5,478,324	2	28 % Below	2nd Lowest	Responsive
3	M/s. Abdul Wajid Khan	7,060,263	3	7.2 % Below	Technically Disqualified	Rejected
4	M/s. Rajgan Enterprises	7,988,543	4	5.0 % Below	No Bid Security	Non Responsive
5	M/s. M.M Karim Brothers	No Rate filled	5	-	No Bid Security	Disqualified



Muhammad Ali Memon


Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Samir Hussain Ujjan

Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS


Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi


Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

10001

BID OPENING SHEET

Construction of Road from Haji Abdul Rahim Jat Road to Village Qadir Bux Jat Road Mile 0/0-0/5 = 1.0 Km, Taluka Shah Bander District Sujawal.

S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	M/S MERRI, Shauk	= 5478324/-	= 3301000/-	M. Y. J.
2	Abdul Majid Khan	= 7060263/-	= 5501000/-	Adnan
3	Raygun	7988542/8.	NO Payment	Raygun
4	Atkari Enterprises	5325695/-	= 2146000/-	G. M. I.
5	M. Y. Kasim & Brothers	—	NO Payment (bid security)	absent.
6	Haji Abdul Hameed	—	NO Payment (bid security)	absent
7			Noted the document prepared	Dr. A. H. M.
8				Tendered sealed set
9				
10				

Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department

Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS

Zameer Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS

Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi

Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

Bid Opening Checklist
Construction of Road from Haji Abdul Rahim Jat Road to Village Qadir Bux Jat Road Mile 0/0-0/5 = 1.0 Km, Taluka Shah Bander
District Sujawal.

S.No	ITEM	Name of Bidders				
		M/s. Askari Enterprises	M/s. Nazeer Ahmed Shaikh	M/s. Abdul Wajid Khan	M/s. Rajgan Enterprises	M/s. M.M Karim Brothers
1	Is Envelope Sealed ?	Yes	Yes	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes	No	No
3	Required Bid Validity Period	Yes	Yes	No	Yes	No
4	Authority of signing	Yes	Yes	No	Yes	No
5	Alternate Bid if any	No	No	No	No	No
6	Withdrawal,	No	No	No	No	No
7	Substitution or Modifications, if any	No	No	No	No	No
8	Any discounts (if any)	No	No	No	No	No
9	Price Read Out	Yes	Yes	Yes	Yes	No
10	Form of Tender signed or not	Yes	Yes	No	Yes	No
11	Other Documents attached (PFC valid Registration in required discipline and category)	Yes	Yes	No	Yes	Yes
12	Valid Income Tax Registration & Registration with Sindh Revenue Board	Yes	Yes	Yes	Yes	Yes
13	Experience in the similar assignment at least 3 years	Yes	Yes	No	Yes	No
14	Annual Financial Turnover of 3 years	Yes	Yes	No	Yes	No
14	Any other detail	-	-	-	No Pay Order of Bid Security	Absent, No Pay Order of Bid Security & No Rate filled

Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department

S. Qadir

Munir Hussain Ujjan
Deputy Director (Agri) SCIDA
Member / Secretary
Procurement Committee IMFS


Shahayaz Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi


Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority


Financial Proposals After Correction
Construction of Road from Haji Abdul Rahim Jat Road to Village Qadir Bux Jat Road Mile 0/0-0/5 = 1.0 Km,
Taluka Shah Bander District Sujawal.


S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g) = e - f
1	M/s. Askari Enterprises	214000 UBL Bank	5,325,695	-	-	5,325,695
2	M/s. Nazeer Ahmed Shaikh	330000 UBL Bank	5,478,324	-	-	5,478,324
3	M/s. Abdul Wajid Khan	550000 HBL Bank	7,060,263	-	-	7,060,263
4	M/s. Rajgan Enterprises	Pay Order Not Attached	7,988,543	-	-	7,988,543


Muhammad Ali Memon
 Deputy Director PPP - Unit
 Member Procurement Committee IMFS
 Finance Department


Riaz Ahmed Memon
 Assistant Engineer
 Education Works, Sub Division
 Lyari, Karachi


Shaharyar Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS


Zameer Hussain Ujjan
 Deputy Director (Agri)
 Member / Secretary
 Procurement Committee IMFS


Kashif Raza
 Assistant Engineer (IMFS)
 Sindh Coastal Development Authority

Cost Comparison and Recommendations
Construction of Road from Haji Abdul Rahim Jat Road to Village Qadir Bux Jat Road Mile 0/0-0/5 = 1.0 Km,
Taluka Shah Bander District Sujawal.

S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Askari Enterprises	5,325,695	30 % Below	Lowest/ Best Evaluated Bidder	1
2	M/s. Nazeer Ahmed Shaikh	5,478,324	28 % Below	2nd Lowest	2
3	M/s. Abdul Wajid Khan	7,060,263	7.2 % Below	Technically Disqualified	3
4	M/s. Rajgan Enterprises	7,988,543	5.0 % Below	No Bid Security	4


Muhammad Ali Memon

Deputy Director PPP-Unit

Member Procurement Committee IMFS

Finance Department


Shaharyar Akhtar Kazi

Project Manager / Chairman

Procurement Committee IMFS


Riaz Ahmed Memon

Assistant Engineer

Education Works, Sub Division

Lyari, Karachi


Jamir Hussain Ujjan
Deputy Director (Agri)

Member / Secretary

Procurement Committee IMFS


Kashif Raza

Assistant Engineer (IMFS)

Sindh Coastal Development Authority

(5) (7)

ATTENDANCE SHEET

Construction of Road from Haji Abdul Rahim Jat Road to Village Qadir Bux Jat Road Mile 0/0-0/5 = 1.0 Km, Taluka Shah Bander District Sujawal.

BID OPENING 03-04-2018 AT 02:30 PM

S. No.	Name of Firm / Bidder	Representative Name	Signature
✓ 1	Rajjan Enterprises	Ziaul Haq	[Signature]
✓ 2	ASKRI	Shervat	[Signature]
X 3	Haji Abdul Haq	Shahid Khan	[Signature]
4	M.M. Karimullah	Mirza	[Signature]
5	Rabbikand	Adnan	[Signature]
6	AB. Waqid Khan		[Signature]
7	A. Rehman Khan	Selvi	[Signature]
8	Zaid Nazir Ahmed	Zaid	[Signature]
9			
10			

Document Not

[Signature]

Muhammad Ali Memon
Deputy Director PPP- Unit
Member Procurement Committee IMFS
Finance Department

[Signature]

Zamir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS

[Signature]

Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS

[Signature]

Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi

[Signature]

Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

FINANCIAL REVIEW

Comparison with Rough Cost Estimate (RCE/PC-1)

Construction of Road from Haji Abdul Rahim Jat Road to Village Qadir Bux Jat Road Mile 0/0-0/5 = 1.0 Km, Taluka Shah


Bander District Sujawal.

Provision as per Rough Cost Estimate (RCE)


S. No.	Item	Quantity	Rate	Unit	Amount	Recommended Tender	Excess / Saving	Remarks
1	2	3	4	5	6	7	8=7-6	Excess/Saving Percentage (%)
PART A – ROAD WORKS								
1	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming, dressing & compacting with optimum moisture content 85% density. Lead up to 100' Ft & lift up to 5' Ft in all type of soil except Rock.	282415	3656.23	%CFT	1,032,574	2,000,000	967426	93.69%
2	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming & dressing the same & compacting Optimum Moisture content up to 95% density. Lead up to 100' ft & lift up to 5.0' ft in all type of soil except Rock.	54390	6190.17	%CFT	336,683	500,000	163317	48.51%
3	Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 1/2" to 2" of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 CFT pit / canal and having plasticity not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specifications. Rate includes all cost of materials, T&P and carriage to site of work.	20400	7983.77	%CFT	1,628,689	1,400,000	-228689	-14.04%
4	Laying on Brick on end edging including supply of 9" x 4 1/2" x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage to the site of work.	6800	3063.4	%RFT	208,311	60,000	-148311	-71.20%
5	Providing surface dressing (3 Coats) on new or existing surface with 40+25+14 = 79 Lbs of Bitumen of 80/100 penetration & Crushed Bajri 5.50+2.75+1.50 = 9.75 CFT, Bajri of 3/4" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete. Rate includes all costs of materials, labour and carriage up to site of work.	40788	4124.52	%SFT	1,682,309	500,000	-1182309	-70.28%
6	Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting to achieve 100% density as per modified AASHO specifications. Rate includes all costs of materials, labour and carriage up to site of work.	20400	9003.13	%CFT	1,836,639	300,000	-1536639	-83.67%
7	Earth Work for road embankment from borrow pits including laying in 6" layers clod breaking, etc. complete. Lead upto 100' and lift up to 5' (in ordinary soil)	55790	2208.37	%CFT	123,205	33,887	-89318	-72.50%
Total Part-A					6,848,411	4,793,887	-2,054,524	-30.00%


[Handwritten signatures and initials]

S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference	Excess/Saving Percentage (%)
1	PART B - 3' SPAN CULVERTS	3	4	5	6	7	8=7-6	
1	Excavation in foundation of buildings, bridges and other structure i/c dig belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil)	1090	3176.25	% CFT	3,462	2,423	-1039	-30.00%
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8.	213	9416.28	% CFT	20,057	14,040	-6017	-30.00%
3	Coursed Rubble masonry including hammer dressing 1:4 in plinth and foundation (in cement sand mortar)	553	27034.98	% CFT	149,503	104,652	-44851	-30.00%
4	Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering) Ratio: 1:2:4.	131	14429.25	% CFT	18,902	13,231	-5671	-30.00%
5	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars.	5.79	4820.2	CWT	27,909	19,536	-8373	-30.00%
6	R C C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R.C.C. work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position complete in all respect. Ratio: 1:2:4	79	337	CFT	26,623	18,636	-7987	-30.00%
7	Pointing on stone work raised in cement sand mortar ratio: 1:3	185	1758.08	%SFT	3,252	2,277	-976	-30.00%
8	Erection and removal of centering for R C C or plain cement concrete works vertical of Deodar Wood (2nd Class)	113	3127.41	%SFT	3,534	2,474	-1060	-30.00%
	Total Part- B x 3 Culverts				759,729	531,808	-227,920	-30.00%
	Grand Total				7,608,139	5,325,695	-2,282,444	-30.00%


 Muhammad Ali Memon
 Deputy Director PPP-Unit
 Member Procurement Committee IMFS
 Finance Department

Shaharyar Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS


 Amir Hussain Ujjan
 Deputy Director (Agri)
 Member / Secretary
 Procurement Committee IMFS


 Riaz Ahmed Memon
 Assistant Engineer
 Education Works, Sub Division
 Lyari, Karachi

Kashif Raza
 Assistant Engineer (IMFS)
 Sindh Coastal Development Authority