


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENT'S AND REHABILITATION OF
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS**


Bid Evaluation Report


- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 018
- 3 Tender Description / Name of Work / Item: Construction of Road from Dargah Ahmed Shah (Pardesi) Road to Village Haji Dawood Jamali Road Mile 0/0-0/6 = 1.20 Kms, Taluka Shah Bander District Sujawal.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 37249 dated 13-03-2018
- 6 Total Bid Documents Sold: 6
- 7 Total Bids Received: 4
- 8 Technical Bid Opening Date: 3-Apr-18
- 9 No. of Bid Technically Qualified: 1
- 10 Bid(s) Rejected: 3
- 11 Financial Bid Opening Date: 3-Apr-18


12 Bid Evaluation Report


S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Rajgan Enterprises	6,299,589	1	30% Below	Lowest / Best Evaluated Bidder	Recommended Award of Contract
2	M/s. Rafiq Ahmed & Co.	7,761,514	2	13.76% Below	Technically Disqualified	Rejected
3	M/s. Abdul Razique Khan	7,929,611	3	11.89% Below		Rejected
4	M/s. Dilawar Brothers	9,209,180	4	2.33% Above		Rejected


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Zahir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS


Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi






Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority


Work No: 3


BID OPENING SHEET


Construction of Road from Dargah Ahmed Shah (Paradesi) Road to Village Haji Dawood Jamali Road Mile 0/0-0/6 = 1.20 Kms, Taluka Shah Bander District Sujawal.


S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	M/S Abdul Raziq & Co. 14A	7927611/-	380,000/- (Three Lakhs)	 NO TENDER
2	M/S Dilawar & Co. 10A	9209180/-	450,000/-	
3	Rafiq & Ahmed.	7761514/-	449000/-	
4	Rafiq & Co.	6299537/1	252,000/-	
5				
6				
7				
8				
9				
10				


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


Zahid Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS


Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi


Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

Bid Opening Checklist
Construction of Road from Dargah Ahmed Shah (Pardeesi) Road to Village Haji Dawood Jamali Road Mile 0/0-0/6 = 1.20 Kms, Taluka Shah Bander District Sujawal.

S.No	ITEM	Name of Bidders			
		M/s. Rajgan Enterprises	M/s. Rafiq Ahmed & Co.	M/s. Abdul Razique Khan	M/s. Dilwar Brothers
1	Is Envelope Sealed ?	Yes	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes	Yes
3	Required Bid Validity Period	Yes	No	Yes	No
4	Authority of signing	Yes	No	Yes	No
5	Alternate Bid if any	No	No	No	No
6	Withdrawal,	No	No	No	No
7	Substitution or Modifications, if any	No	No	No	No
8	Any discounts (if any)	No	No	No	No
9	Price Read Out	Yes	Yes	Yes	Yes
10	Form of Tender signed or not	Yes	No	Yes	Yes
11	Other Documents attached (PEC valid registration in required discipline and category)	Yes	No	No	No
12	Valid Income Tax Registration & Registration with Sindh Revenue Board	Yes	Yes	No	No
13	Experience in the similar assignment at least 3 years	Yes	No	No	No
14	Annual Financial Turnover of 3 years	Yes	No	No	No
15	Any other detail	-	-	No Tender Document Fee Paid	No Tender Document Fee Paid

Muhammad Ali Memon
 Deputy Director PPP - Unit
 Member Procurement Committee IMFS
 Finance Department

Shaharyar Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS

Imam Hussain Ullan
 Deputy Director (Agri) SCDA
 Member / Secretary
 Procurement Committee IMFS

Riaz Ahmed Memon
 Assistant Engineer
 Education Works, Sub Division
 Lyari, Karachi

Kashif Raza
 Assistant Engineer (IMFS)
 Sindh Coastal Development Authority

Financial Proposals After Correction

Construction of Road from Dargah Ahmed Shah (Paradesi) Road to Village Haji Dawood Jamali Road Mile 0/0-0/6 = 1.20 Kms, Taluka Shah Bander District Sujawal.

S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g) = e - f
1	M/s. Rajgan Enterprises	252000/- UBL	6,299,589	-	-	6,299,589
2	M/s. Rafiq Ahmed & Co.	449040/- Al Baraka	7,761,514	-	-	7,761,514
3	M/s. Abdul Razique Khan	380000/- JS Bank	7,929,611	-	-	7,929,611
4	M/s. Dilawar Brothers	450000/- HBL	9,209,180			9,209,180

Muhammad Ali Memon

Muhammad Ali Memon
Deputy Director PPP - Unit

Member Procurement Committee IMFS

Finance Department

Zamir Hussain Ujjan

Zamir Hussain Ujjan
Deputy Director (Agri)

Member / Secretary

Procurement Committee IMFS

Shaharyar Akhtar Kazi

Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS

Riaz Ahmed Memon

Riaz Ahmed Memon
Assistant Engineer

Education Works, Sub Division

L-yari, Karachi

Kashif Raza


Kashif Raza
Assistant Engineer (IMFS)


Sindh Coastal Development Authority


Cost Comparison and Recommendations


Construction of Road from Dargah Ahmed Shah (Paradesi) Road to Village Haji Dawood Jamali Road
Mile 0/0-0/6 = 1.20 Kms, Taluka Shah Bander District Sujawal.


S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Rajgan Enterprises	6,299,589	30% Below	Lowest / Best Evaluated Bidder	1
2	M/s. Rafiq Ahmed & Co.	7,761,514	13.76% Below	Technically Disqualified	2
3	M/s. Abdul Razique Khan	7,929,611	11.89% Below		3
4	M/s. Dilawar Brothers	9,209,180	2.33% Above		4


Muhammad Ali Memon
Deputy Director PPP-Unit
Member Procurement Committee IMFS
Finance Department


Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


Jamir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS






Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi


Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

FINANCIAL REVIEW

Comparison with Rough Cost Estimate (RCE/PC-1) Construction of Road from Dargah Ahmed Shah (Paradesi) Road to Village Haji Dawood Jamali Road Mile 0/0-0/6 = 1.20 Kms, Taluka Shah Bander District Sujawal.


Provision as per Rough Cost Estimate (RCE)						Recommended Tender	Excess / Saving	Remarks
S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference	Excess/Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	
PART A - ROAD WORKS								
1	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming, dressing & compacting with optimum moisture content 85% density. Lead up to 100' Ft & lift up to 5' Ft in all type of soil except Rock.	338895	3656.23	%CFT	1,239,078	2,000,000	760922	61.41%
2	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming & dressing the same & compacting Optimum Moisture content up to 95% density. Lead up to 100' Ft & lift up to 5.0' Ft in all type of soil except Rock.	65300	6190.17	%CFT	404,218	490,000	85782	21.22%
3	Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 1/2" to 2" of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 CFT pit / canal and having plasticity not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHO specifications. Rate includes all cost of materials, T&P and carriage to site of work.	24500	7564.72	%CFT	1,853,356	1,500,000	-353356	-19.07%
4	Laying on Brick on end edging including supply of 9" x 4 1/2" x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage to the site of work.	8160	2980.04	%RFT	243,171	100,000	-143171	-58.88%
5	Providing surface dressing (3 Coats) on new or existing surface with 40+25+14 = 79 Lbs of Bitumen of 80/100 penetration & Crushed Bajri 5.50+2.75+1.50 = 9.75 CFT, Bajri of 3/4" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete. Rate includes all costs of materials, labour and carriage up to site of work.	48900	4092.85	%SFT	2,001,404	800,000	-1201404	-60.03%
6	Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting to achieve 100% density as per modified AASHO specifications. Rate includes all costs of materials, labour and carriage up to site of work.	24475	8569.43	%CFT	2,097,368	600,000	-1497368	-71.39%
7	Earth Work for road embankment from borrow pits including laying in 6" layers clod breaking, etc. complete. Lead upto 100' and lift up to 5' (in ordinary soil).	66950	2208.37	%CFT	147,850	100,512	-47339	-32.02%
Total Part-A					7,986,446	5,590,512	-2,395,934	-30.00%


S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference	Excess/Saving Percentage (%)
1	PART B - 3' SPAN CULVERTS							
1	Excavation in foundation of buildings, bridges and other structure i/c dag belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil).	1090	3176.25	% CFT	3,462	2,423	-1039	-30.00%
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8.	213	9416.28	% CFT	20,057	14,040	-6017	-30.00%
3	Coursed Rubble masonry including hammer dressing 1:4 in plinth and foundation (in cement sand mortar)	553	27034.98	% CFT	149,503	104,652	-44851	-30.00%
4	Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering). Ratio: 1:2:4.	131	14429.25	% CFT	18,902	13,231	-5671	-30.00%
5	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars.	5.79	4820.2	CWT	27,909	19,536	-8373	-30.00%
6	R C C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R C C, work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position complete in all respect. Ratio: 1:2:4.	79	337	CFT	26,623	18,636	-7987	-30.00%
7	Pointing on stone work raised in cement sand mortar ratio: 1:3	185	1758.08	% SFT	3,252	2,277	-976	-30.00%
8	Erection and removal of centering for R C C or plain cement concrete works vertical of Deodar Wood. (2nd Class)	113	3127.41	% SFT	3,534	2,474	-1060	-30.00%
	Total Part- B x 4 Culverts				1,012,972	709,078	-303,893	-30.00%
	Grand Total				8,999,418	6,299,590	-2,699,828	-30.00%


Muhammad Ali Memon

Deputy Director PPP-Unit
Member Procurement Committee IMFS
Finance Department



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


Riaz Ahmed Memon

Assistant Engineer
Education Works, Sub Division
Lyari, Karachi


Zahir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary

Procurement Committee IMFS


Kasnif Raza

Assistant Engineer (IMFS)
Sindh Coastal Development Authority