


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENT'S AND REHABILITATION OF  
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS**

**Bid Evaluation Report**

- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 017
- 3 Tender Description / Name of Work / Item: Construction of Road from Qadir Dino Shah to Village Mullan Bachal Khan Jamali Road Mile 0/0-0/6 ~ 1.20 Kms, Taluka Shah Bander District Sujawal.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 37249 dated 13-03-2018
- 6 Total Bid Documents Sold: 4
- 7 Total Bids Received: 3
- 8 Technical Bid Opening Date: 3-Apr-18
- 9 No. of Bid Technically Qualified: 1
- 10 Bid(s) Rejected: 2
- 11 Financial Bid Opening Date: 3-Apr-18

**12 Bid Evaluation Report**


S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Rajgan Enterprises	6,099,053	1	30 % Below	Lowest / Best Evaluated Bidder	Recommended Award of Contract
2	M/s. Rafique Ahmed	7,192,213	2	17.45 % Below	Technically Disqualified	Rejected
3	M/s. Abdul Ghaffar	7,639,062	3	12.33 % Below		Rejected

  
Muhammad Ali Memon

Deputy Director PPP - Unit

Member Procurement Committee IMFS


Finance Department


  
Zameer Hussain Ujjan


Deputy Director (Agri)

Member / Secretary

Procurement Committee IMFS




  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS


  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi


  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority


BID OPENING SHEET

Construction of Road from Qadir Dino Shah to Village Mullan Bachal Khan Jamali Road Mile 0/0-0/6 = 1.20 Kms, Taluka Shah Bander District  
Suawal


S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	Rafique Ahmed	7192213/=	328880/=	
2	RASGAN	6299053/=	244000/=	
3	ABDUL GHAFAR	7639062/=	364000/=	
4				
5				
6				
7				

  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department

  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

  
Zahid Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS


  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi


  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority


Bid Opening Checklist


**Construction of Road from Qadir Dino Shah to Village Mullan Bachal Khan Jamali Road Mile 0/0-0/6 = 1.240 Kms, Taluka Shah Bander District Sujawal.**

S.No	ITEM	Name of Bidders		
		M/s. Rajgan Enterprises	M/s. Rafique Ahmed	M/s. Abdul Ghafoor
1	Is Envelope Sealed ?	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes
3	Required Bid Validity Period	Yes	No	Yes
4	Authority of signing	Yes	No	No
5	Alternate Bid if any	No	No	No
6	Withdrawal	No	No	No
7	Substitution or Modifications, if any	No	No	No
8	Any discounts (if any)	No	No	No
9	Price Read Out	Yes	Yes	Yes
10	Form of Tender signed or not	Yes	No	Yes
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes	Yes	Yes
12	Valid Income Tax Registration & Registration with Sindh Revenue Board	Yes	Yes	Yes
13	Experience in the similar assignment at least 3 years	Yes	No	No
14	Annual Financial Turnover of 3 years	Yes	No	No
15	Any other detail	-	-	No Tender Fee

  
**Muhammad Ali Memon**  
 Deputy Director PPP - Unit  
 Member Procurement Committee IMFS  
 Finance Department

  
**Zahir Hussain Ujjan**  
 Deputy Director (Agri) SCDA  
 Member / Secretary  
 Procurement Committee IMFS

  
**Shaharyar Akbar Kazi**  
 Project Manager / Chairman  
 Procurement Committee IMFS


  
**Riaz Ahmed Memon**  
 Assistant Engineer  
 Education Works, Sub Division  
 Lyari, Karachi


  
**Kashif Raza**  
 Assistant Engineer (IMFS)  
 Sindh Coastal Development Authority


**Financial Proposals After Correction**


**Construction of Road from Qadir Dino Shah to Village Mullan Bachal Khan Jamali Road Mile 0/0-0/6 = 1.20  
Kms, Taluka Shah Bander District Sujawal.**

S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g)= e - f
1	M/s. Rajgan Enterprises	244000/- UBL	6,099,053	-	-	6,099,053
2	M/s. Rafique Ahmed	328880/- Al Baraka	7,192,213	-	-	7,192,213
3	M/s. Abdul Ghafoor	364000/- JS Bank	7,639,062	-	-	7,639,062

  
Muhammad Ali Memon  
Deputy Director PPP - Unit  
Member Procurement Committee IMFS  
Finance Department

  
Zahir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS


  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi


  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority


# **Cost Comparison and Recommendations**


**Construction of Road from Qadir Dino Shah to Village Mullan Bachal Khan Jamali Road Mile 0/0-0/6  
= 1.20 Kms, Taluka Shah Bander District Sujawal.**

S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Rajgan Enterprises	6,099,053	30 % Below	Lowest / Best Evaluated Bidder	1
2	M/s. Rafique Ahmed	7,192,213	17.45 % Below	Technically Disqualified	2
3	M/s. Abdul Ghafoor	7,639,062	12.33 % Below		3

  
Muhammad Ali Memon  
Deputy Director PPP-Unit  
Member Procurement Committee IMFS  
Finance Department

  
Amir Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS







  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi

  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority


# ATTENDANCE SHEET


Construction of Road from Qadir Dino Shah to Village Mullan Bachal Khan Jamali Road Mile 0/0-0/6 = 1.20 Kms, Taluka Shah Bander District Sujawal.


BID OPENING 03-04-2018 AT 02:30 PM


S. No.	Name of Firm / Bidder	Representative Name	Signature
1	Abdul Ghapoor Soomro	Abdul Ghapoor	
2	Rajjan K. n. t. o. R. i. s. e. s. Z. i. l. l. i. c. h		
3	Rafiq Ahmad	Rafiq	
4	Aamir Hussain	Aamir	
5	A. Rehman Khan	Self	
6	Mrs Muhammad Shabir	ip, etc	
7			

A  
A  
A

  
Muhammad Ali Memon  
Deputy Director PPP- Unit  
Member Procurement Committee IMFS  
Finance Department

  
Zameer Hussain Ujjan  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

  
Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

  
Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi

  
Kashif Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority

# FINANCIAL REVIEW

## Comparison with Rough Cost Estimate (RCE/PC-1)

Construction of Road from Qadir Dino Shah to Village Mullan Bachal Khan Jamali Road Mile 0/0-0/6 = 1.20 Kms, Taluka Shah Bander District Sujawal.

Provision as per Rough Cost Estimate (RCF)							Recommended Tender	Excess / Saving	Remarks
S. No.	Item	Quantity	Rate	Unit	Amount	Amount	7	8=7-6	Excess/Saving Percentage (%)
1	<b>PART A - ROAD WORKS</b>								
1	Earth Work for road embankment by bulldozers including ploughing, mixing, chisel breaking, ramming, dressing & compacting with optimum moisture content 8% density. Lead up to 100' ft & lift up to 5' Ft in all size of soil except Rock.	275300	3656.23	%CFT	1,006,560	2,000,000	993440	98.70%	
2	Earth Work for road embankment by bulldozers including ploughing, mixing, chisel breaking, ramming & dressing the same & compacting with optimum moisture content up to 95% density. Lead up to 100' ft & lift up to 100' ft & lift up to 5' Ft in all size of soil except Rock.	65300	5190.17	%CFT	404,218	600,000	195782	48.43%	
3	Supplying Sub Base Course by supplying and spreading stone metal of approved quality & gauge 1 1/2" to 3" of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 CFT per cubic yard and having plasticity not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHTO specifications. Rate includes all cost of quarrying, self and carriage to site of work.	24500	7471.6	%CFT	1,830,542	1,600,000	-230542	-12.59%	
4	Supplying and spreading stone metal of approved quality & gauge 1 1/2" to 3" of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 CFT per cubic yard and having plasticity not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHTO specifications. Rate includes all cost of quarrying, self and carriage to site of work.	8200	2938.36	%CFT	240,946	59,000	-181946	-75.51%	
5	Providing surface dressing (3 Coats) on new or existing surface with 40/20-14 = 79.1 lbs of Bitumen at 80/100 penetration & Crushed Bajri S 50/12 75-150 = 9.75 CFT. Bagri of 3/4" to 1 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete. Rate includes all costs of materials, labour and carriage up to site of work.	48900	4082.28	%CFT	1,996,235	600,000	-1396235	-69.94%	
6	Preparing Base Course by supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" at required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling for watering and compacting to achieve 100% density as per modified AASHTO specifications. Rate includes all costs of materials, labour and carriage up to site of work.	24475	8473.06	%CFT	2,073,781	450,000	-1623781	-78.30%	
7	Earth Work for road embankment from barrow pits including laying 15 CFT layers of chisel breaking, etc complete. Lead up to 100' and lift up to 5' (in and right side).	56900	2208.37	%CFT	147,740	80,975	-66765	-45.19%	
	<b>Total Part - A</b>				<b>7,700,022</b>	<b>5,389,975</b>	<b>-2,310,047</b>	<b>-30.00%</b>	

*[Signature]*

*[Signature]*

*[Signature]*

*[Signature]*

Sl. No.	Item 2	Quantity 3	Rate 4	Unit 5	Amount 6	Amount 7	Difference 8=7-6	Excess/Saving Percentage (%)
	<b>PART B - 3' SPAN CULVERTS</b>							
1	Excavation to foundation of buildings, bridges and other structure including bellup dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary soil)	1090	3176.25	% CFT	3,462	2,423	-1039	-30.00%
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio : 4:8	213	9416.28	% CFT	20,057	14,040	-6016	-30.00%
3	Coursed Rubric masonry including hammer dressing 1:4 in plinth and foundation (in cement sand mortar)	553	27034.98	% CFT	149,503	104,652	-44851	-30.00%
4	Cement concrete plain including piling compacting to finishing and curing etc. complete time including screening & washing of stone aggregate with all shuttering? Ratio : 2:4	131	14429.25	% CFT	18,902	13,231	-5671	-30.00%
5	Foundation of initial steel reinforcement concrete including bending casting and in position making forms and finishing including cost of bending wire etc. complete also includes removal of rust from bars	5.75	4820.2	CWT	27,909	19,536	-8373	-30.00%
6	RCC work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms, moulds, lifting, short-time casting and finishing the exposed surface including screening & washing of stone RCC work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position concrete in all types. Ratio : 1:2:4	79	337	CFT	26,623	18,636	-7987	-30.00%
7	Forming of stone work raised in cement sand mortar ratio : 1:3	185	1758.08	%SFT	3,252	2,276	-976	-30.01%
8	Excavation and removal of centering for R.C.C or plain cement concrete across section of Dredge Wood (2nd Class)	113	3127.41	%SFT	3,534	2,474	-1060	-30.00%
	<b>Total Part- B x 4 Culverts</b>				1,012,972	709,077	-303,894	-30.00%
	<b>Grand Total</b>				8,712,994	6,499,053	-2,613,941	-30.00%

*Muhammad Ali Memon*

Muhammad Ali Memon  
Deputy Director PPP-Unit  
Member Procurement Committee IMFS  
Finance Department

*S. Qureshi*

Shaharyar Akhtar Kazi  
Project Manager / Chairman  
Procurement Committee IMFS

*Muhammad Hussain Ujjan*  
Deputy Director (Agri)  
Member / Secretary  
Procurement Committee IMFS

*Riaz Ahmed Memon*

Riaz Ahmed Memon  
Assistant Engineer  
Education Works, Sub Division  
Lyari, Karachi

*Kasim Raza*

Kasim Raza  
Assistant Engineer (IMFS)  
Sindh Coastal Development Authority