


**IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENT'S AND REHABILITATION OF
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS**


Bid Evaluation Report


- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 019
- 3 Tender Description / Name of Work / Item: Construction of Road from Jeand Zangejo to Village Master Hussain Mandhro Via Haji Umer, Zangejo Road Mile 0/0-1/7 = 3.0 Kms, Taluka Shah Bander District Sujawal.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 37249 dated 13-03-2018
- 6 Total Bid Documents Sold: 10
- 7 Total Bids Received: 8
- 8 Technical Bid Opening Date: 3-Apr-18
- 9 No. of Bid Technically Qualified: 4
- 10 Bid(s) Rejected: 4
- 11 Financial Bid Opening Date: 3-Apr-18


12 Bid Evaluation Report


S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Rajgan Enterprises	14,570,619	1	30 % Below	Lowest / Best Evaluated Bidder	Recommended Award of Contract
2	M/s. Mehboob Alam Shah	14,891,221	2	28.46 % Below	2nd Lowest	Responsive
3	M/s. Jibran Enterprises	15,906,157	3	23.58% Below	3rd Lowest	Responsive
4	M/s. Canny Engineers & Developers	16,409,090	4	21.17 % Below	4th Lowest	Responsive
5	M/s. Bahadur Ali Shaikh	16,443,984	5	21 % Below	Technically Disqualified	Rejected
6	M/s. Rabbi Traders	17,851,265	6	14.24 % Below		Rejected
7	M/s. Haji Habibullah Khan	20,405,130	7	1.97 % Below		Rejected
8	M/s. Akhter Shah Mandhokhail	Nil	-	-	No Technical & Financial Bid	Disqualified


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi










Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS


Zameer Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS


Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority


BID OPENING SHEET

Construction of Road from Jeand Zangojo to Village Master Hussain Mandhro Via Haji Umer Zangojo Road Mile 0/0-1/7 = 3.0 Kms, Taluka Shah Bander District Sujawal.

S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	Haji Habibullah Khan	20405130	4000000 =	
2	Rakib Tractors	17351265	370000/- 500000 =	
3	Canal Engineering & Builders	16409078/-	3800001 =	
4	Bahadur Ali Sheikh	16443924/-	372000 =	
5	Jibran Enterprises	15906157/-	446500/- 485100 =	
6	Mehsoob Alam Shah	14891221/-	600000 =	
7	Rajam	145706187	534000 = 89000	
8	Azeem Gul Mandhral	NIL	NIL / Not Registered	




Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi



Zahir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS



Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

Bid Opening Checklist
Construction of Road from Jeand Zangejo to Village Master Hussain Mandhro Via Haji Umer Zangejo Road Mile 0/0-1/7 = 3.0 Kms, Taluka Shah Bander
District Sujawal.

S.No	ITEM	Name of Bidders							
		1	2	3	4	5	6	7	8
1	Is Envelope Sealed ?	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
2	Required Amount of Bid Security	Yes	Yes	Yes	Yes	Yes	Yes	No	No
3	Required Bid Validity Period	Yes	Yes	No	Yes	Yes	No	No	No
4	Authority of signing	Yes	Yes	Yes	Yes	No	No	No	No
5	Alternate Bid if any	No	No	No	No	No	No	No	No
6	Withdrawal,	No	No	No	No	No	No	No	No
7	Substitution or Modifications, if any	No	No	No	No	No	No	No	No
8	Any discounts (if any)	No	No	No	No	No	No	No	No
9	Price Read Out	Yes	Yes	Yes	Yes	Yes	Yes	Yes	No
10	Form of Tender signed or not	Yes	No	No	Yes	Yes	No	No	No
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
12	Valid Income Tax Registration & Registration with Sindh Revenue Board	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
13	Experience in the similar assignment at least 3 years	Yes	Yes	Yes	Yes	No	No	No	No
14	Annual Financial Turnover of 3 years	Yes	Yes	Yes	Yes	No	No	No	No
12	Any other detail	-	-	-	-	-	-	-	No rate filled/ No pay order of bid security/ Absent

Muhammad Ali Memon
 Deputy Director PPP - Unit
 Member Procurement Committee IMFS
 Finance Department

Shahzay Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS


Zameer Hussain Ujian
 Deputy Director (Agr) SCDA
 Member / Secretary
 Procurement Committee IMFS


Riaz Ahmed Memon
 Assistant Engineer
 Education Works, Sub Division
 Lyari, Karachi


Assistant Engineer (IMFS)
 Sindh Coastal Development Authority


Financial Proposals After Correction
Construction of Road from Jeand Zangejo to Village Master Hussain Mandhro Via Haji Umer Zangejo Road
Mile 0/0-1/7 = 3.0 Kms, Taluka Shah Bander District Sujawal.


S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g) = e - f
1	M/s. Rajgan Enterprises	584000/- UBL	14,570,619	-	-	14,570,619
2	M/s. Mehboob Alam Shah	600000/- MCB	14,891,221	-	-	14,891,221
3	M/s. Jibran Enterprises	941600/- UBL	15,906,157	-	-	15,906,157
4	M/s. Canny Engineers & Developers	880000/- HBL	16,409,090	-	-	16,409,090
5	M/s. Bahadur Ali Shaikh	878000/- UBL	16,443,984	-	-	16,443,984
6	M/s. Rabbi Traders	870000/- HBL	17,851,265	-	-	17,851,265
7	M/s. Haji Habibullah Khan	400000/- HBL	20,405,130	-	-	20,405,130


 Muhammad Ali Memon
 Deputy Director PPP - Unit
 Member Procurement Committee IMFS
 Finance Department


 Riaz Ahmed Memon
 Assistant Engineer
 Education Works, Sub Division
 Lyari, Karachi


 Shaharyar Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS


 Zameer Hussain Ujjan
 Deputy Director (Agri)
 Member / Secretary
 Procurement Committee IMFS


 Kashif Raza
 Assistant Engineer (IMFS)
 Sindh Coastal Development Authority

Cost Comparison and Recommendations

**Construction of Road from Jeand Zangejo to Village Master Hussain Mandhro Via Haji Umer
Zangejo Road Mile 0/0-1/7 = 3.0 Kms, Taluka Shah Bander District Sujawal.**

S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Raigan Enterprises	14,570,619	30 % Below	Lowest / Best Evaluated Bidder	1
2	M/s. Mehboob Alam Shah	14,891,221	28.46 % Below	2nd Lowest	2
3	M/s. Jibran Enterprises	15,906,157	23.58% Below	3rd Lowest	3
4	M/s. Canny Engineers & Developers	16,409,090	21.17 % Below	4th Lowest	4
5	M/s. Bannur Ali Shaikh	16,443,984	21 % Below	Technically Disqualified	5
6	M/s. Rabbi Traders	17,851,265	14.24 % Below		6
7	M/s. Haji Habibullah Khan	20,405,130	1.97 % Below		7

Muhammad Ali Memon
Muhammad Ali Memon
 Deputy Director PPP-Unit
 Member Procurement Committee IMFS
 Finance Department

Amir Hussain Ujjan
Amir Hussain Ujjan
 Deputy Director (Agri)
 Member / Secretary
 Procurement Committee IMFS

Shaharyar Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS

Riaz Ahmed Memon
Riaz Ahmed Memon
 Assistant Engineer
 Education Works, Sub Division
 I-yari, Karachi

Assistant Engineer (IMFS)
 Sindh Coastal Development Authority

FINANCIAL REVIEW

Comparison with Rough Cost Estimate (RCE/PC-1)

Construction of Road from Jcand Zangojo to Village Master Hussain Mandhro Via Haji Umer Zangojo Road Mile 0/0-1/7 = 3.0

Kms, Taluka Shah Bander District Sujawal.

Provision as per Rough Cost Estimate (RCE)						Recommended Tender	Excess / Saving	Remarks
S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference	Excess/Saving Percentage (%)
1	1	3	4	5	6	7	8=7-6	
PART A - ROAD WORKS								
1	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming, dressing & compacting with optimum moisture content 85% density. Lead up to 100' Ft & lift up to 5' Ft in all type of soil except Rock	193841	3656.23	%CFT	708,727	1,500,000	791273	111.65%
2	Earth Work for road embankment by bulldozers including ploughing, mixing clod breaking, ramming & dressing the same & compacting Optimum Moisture content up to 95% density. Lead up to 100' Ft & lift up to 5' Ft in all type of soil except rock	163152	6190.17	%CFT	1,009,939	1,900,000	890061	88.13%
3	Preparing Sub-Base Course by supplying and spreading stone metal of approved quality & gauge 1 1/2" to 2" of approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 CFT pit / canal and having plasticity not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per modified AASHTO specifications. Rate includes all cost of materials, T&P and carriage to site of work.	61185	8263.13	%CFT	5,055,796	5,000,000	-55796	-1.10%
4	Laying on Brick on end edging including supply of 9" x 4 1/2" x 3" 1st class well burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage to the site of work.	20394	3125.92	%RFT	637,500	300,000	-337500	-52.94%
5	Providing surface dressing (3 Coats) on new or existing surface with 40+25+14 = 79 Lbs of Bitumen of 80/100 penetration & Crushed Bajri 5.50+2.75+1.50 = 9.75 CFT. Bajri of 3/4" to 1/2" gauge including cleaning the road surface rolling after each coat with power roller etc. complete. Rate includes all costs of materials, labour and carriage up to site of work.	122364	4142.46	%SFT	5,068,880	2,600,000	-2468880	-48.71%
6	Preparing Base Course by supplying and spreading stone metal of approved quarry properly graded to maximum size of 1 1/2" in required thickness to proper camber and grade including supplying and spreading 15 CFT screening & non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting to achieve 100% density as per modified AASHTO specifications. Rate includes all costs of materials, labour and carriage up to site of work.	61185	9292.26	%CFT	5,685,469	1,400,000	-4285469	-75.38%
7	Earth Work for road embankment from borrow pits including laying in 6" layers clod breaking, etc. complete. Lead upto 100' and lift up to 5' (in ordinary soil).	167400	2208.37	%CFT	369,681	275,194	-94487	-25.56%
Total Part-A					18,535,992	12,975,194	-5,560,798	-30.00%

(Signature) *SR* *Mandhro* *08/08/24* *(Signature)*

S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference	Excess/Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	
PART B - 3' SPAN CULVERTS								
1	Excavation in foundation of buildings, bridges and other structure i/c drag belling dressing around structures with excavated earth watering and compacting lead up to 100' ft and lift up to 5' ft (in ordinary Soil).	1090	3176.25	% CFT	3,462	2,423	-1039	-30.00%
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge ratio 1:4:8	213	9416.28	% CFT	20,057	14,040	-6017	-30.00%
3	Coursed Ruble masonry including hammer dressing 1:4 in plinth and foundation (in cement sand mortar)	553	27034.98	% CFT	149,503	104,652	-44851	-30.00%
4	Cement concrete plain including placing compacting to finishing and curing etc, complete (including screening & washing of stone aggregate without shuttering). Ratio: 1:2:4.	131	14429.25	% CFT	18,902	13,231	-5671	-30.00%
5	Fabrication of mild steel reinforcement concrete including bending cutting laying in position making joints and fastening including cost of bending wire etc, complete also includes removal of rust from bars	5.79	4820.2	CWT	27,909	19,536	-8373	-30.00%
6	R.C.C work including all labor & material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately. The rate also includes all kinds of forms moulds, lifting, shuttering, curing and finishing the exposed surface including screening & washing of shingle R.C.C work in roof slab, beams, columns, lintels and other structure members laid in situ or precast laid in position complete in all respect. Ratio: 1:2:4	79	337	CFT	26,623	18,636	-7987	-30.00%
7	Pointing on stone work raised in cement sand mortar ratio. 1:3	185	1758.08	% SFT	3,252	2,277	-976	-30.00%
8	Erection and removal of centering for R.C.C or plain cement concrete works vertical of Deodar Wood (2nd Class)	113	3127.41	% SFT	3,534	2,474	-1060	-30.00%
Total Part- B x 9 Culverts					2,279,186	1,595,425	-683,761	-30.00%
Grand Total					20,815,179	14,570,619	-6,244,560	-30.00%

Muhammad Ali

Muhammad Ali Memon

Deputy Director PPP-Unit

Member Procurement Committee IMFS

Finance Department

S. Q. Khan

Shaharyar Akhtar Kazi

Project Manager / Chairman

Procurement Committee IMFS

Riaz Ahmed Memon

Riaz Ahmed Memon

Assistant Engineer

Education Works, Sub Division

Lyari, Karachi

Zamir Hussain Ujjan

Zamir Hussain Ujjan

Deputy Director (Agri)

Member / Secretary

Procurement Committee IMFS

Kadiff Raza

Kadiff Raza

Assistant Engineer (IMFS)

Sindh Coastal Development Authority

③ ④

ATTENDANCE SHEET

Construction of Road from Jeand Zangejo to Village Master Hussain Mandhro Via Haji Umer
Zangejo Road Mile 0/0-1/7 = 3.0 Kms, Taluka Shah Bander District Sujawal.

BID OPENING 03-04-2018 AT 02:30 PM

S. No.	Name of Firm / Bidder	Representative Name	Signature
1	Rajjan Entec Pksey	2 1401/101	
2	M/S Mehboob Hamid	Mehboob Shuh	
3	Rabbi Faruk	Adnan	
4	CANNY Eng	M. Anwar	
5	M/S Jorran Sub	Naseel Ahmed	
6	M/C Alkhi Shah Mandol/Kail-		
7	M/S Bahadur Ali Shah	Bahadur Ali Shah	
8	M/S HATi Habibullah	Dilemar	
9	Ichar		
10			
11			
12			
13			
14			
15			

① A

Muhammad Ali Memon

Muhammad Ali Memon
Deputy Director PPP- Unit
Member Procurement Committee IMFS
Finance Department

Zahir Hussain Ujjan

Zahir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS

Shaharyar Akhtar Kazi

Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS

Riaz Ahmed Memon

Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi

Kashif Raza

Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority