
I 2 :NCTL REVIEW 

Estimates Cost Say 2000000 

Tender Cost 1959892 

40108 
Saving 40108

x 100 = 
Lstt. Cost 2000000 

Savi rig 

2.01°' 

2.01°/o Saving on Estimated 

(ALl AS AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

"COMPERATIVE STATEMENT"  
e f Work : CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE ZUBAIR ALl CHHIJAN UC WAGNI  

IT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG=551 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-
2018, Opening Date.02-03-2018 

.Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DBI dated. I 2018. 

Estiamte Provision - 

Rate Quoted by Contractors 

M/S. All Hassan Kalwar 

(I) Rs.7.60 0/0  above except item No.4 & 5 and Rs.21.77 % above on item No.4 & 5 on Part -A (ii) 
Rs.10.33% above on part-B 

Part - A ( C C Paver) 

Schedule-B Rs. 1483698 

(+) Rs. 19463 

Amount of Schedule "B" Rs. 1483698 

Add: 8% above premium Rs. 20488 

on item No.1,2,3 256095 Rs. 1504186 

Add: Cartage of Material (+) Rs. 271417 
1227603 on item No.4 & 5 

Rs. 1503161 

(+) Rs. 267249 

- 
Total (A) Rs. 1775603 Rs. 1770410 

Part - B "Drainage" 
Amount of Schedule "B" Rs. 171741 

Add: Cost of Cartage of Material Rs. 18676 

Rs. 171741 

(+) Rs. 17741 

Total (B) Rs. 190417 Rs. 189482 

G.Total (A+B) Rs: 1966020 Rs. 1959892
- ---- - - -- - 

Lowest Rate quoted by MIS. AN  Hassan Kalwar(i) Rs.7.60 0/0  above except item No.4 & 5 and Rs,21.77 % above on item No.4 & 5 on Part -A (ii) Rs.10.33% above 
on part-s ar lowest / reasonable & within the Estimates Cost Rs.2000000/- (2.01%) Saving on Estimated. 

Add: Cantigency Lum Sum Rs. 33980 

Total Estimate Rs. 2000000 

(GHULAM\'LWAR) 

Chdirman EXEC TIVE ENGINEER 
HIG \,WA( DIV[SION 

•V HOTKI 

Members (3AMIA AL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 



I 
(OHULASHA 

EXEC IVEENGIN 
HIGH 

BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Cho! 

2 Tender Reference No N.I.T No. TC/G-55/ 189 dated:24.O1.21. crigen.lum 
No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name of 
work! item 

Construction of C.0 Paver & Drainage at vi: C ubair Ali 
Chhijan UCWagni 

4 Method of Procurement Single stage (by Competitive tc / bid) 

5 Tender published. NIT published : (i) The Exrres. Tribune D.-OI-2018 (ii) Daily 
Sobh Dt.28-01-2018 (iii) Daily Express Urc!' :e Dt.27-01-2018 (iv) 

Daily Milat Dt.26-01-201 ¶RA SR No.3t ?R) No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in sepaiat:c lcm) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

BID EVflLUflTION REPORT 

No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

-r 
III 

___ 

'i; br 
.cc 'I.nC Remark 

0 - 1 2 6 

1 
M'S Ali Hassan 

/ 
Kalwar 

1959892 

Lowest I Reasonable 

. 

'UI. 

riable 

(I) Rs.7.60 % above except 
item No.4 & 5 and Rs.21.77 
% above on item No.4 & 5 on 
Part -A (ii) Rs.10.33% above 
on part-B 

Signature of the Tenderina Committ 

Member JAMIA MAL) 
ASSISTANT ENGINEER 

PUBUC HEALTH ENGG: SUB-DIVISION 
GHOTKX 

(AU I MA AR) 
ASSIST NT !NGINEER 

1IIGt1Wt. :uR-')IVxSION 
ThOTKT 

Chairman 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NiT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMITIEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Enç:inn:; 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Zubair Ali 

Chhijan UC Wagni vide NiT No.mentioned above, and subsequently hoisted on The webste of 

Sindh Public Procurement Regularity Authority and Information Advertisement Depari:nent 

Government of Sindh Karachi. 

Following attend the meeting: 

Mr. Jamiat Mal Member 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Mr. All Asghar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened befo c The 

Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding document; 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. Ali Hassan 
Kalwar 

 1959892 

Lowest I Reasoanable 

Accepted being 
lowest 

(i) Rs.7.60 % above except 
item No.4 & 5 and Rs.21.77 
% above on item No.4 & 5 
on Part -A (ii) Rs.1O.33% 
above on part-B 
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(GHULAM SHAIRKALWAR) 
EXECTIVE ENGINEER 
HIGHIAY DIVI 

., 
6. The Committee thoroughly scrutinized case / tender document, by comparing earthimt'cdIly 

arid financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 

qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it wis 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 

mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
AMI MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASG AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 

GHOTKI 

Chairman 
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Siqnatures of the Tenderinq Committee.  

TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTK 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.201S, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2Oi 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAG 
ZUBAIR ALl CHHIJAN UC WAGNI 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. ALl HASSAN KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Member 
(JAMIAT MAL) (ALl ASG AR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISIC 

GHOTKI GHOTKI 

Chairman (GHULAM SHABIR KALWAR) 
EXECUiSIVE ENGINEER 
HIGHWY DIVISION 

9KI 



: • a 

A  

OFFICE OF THE EXECUTIVE ENGINLE!. 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening 02/ 03 /2018. 

S.No Name of Contractors! firms Signature 

1 MIS. Au Hassan Kaiwar 

Member (JAM IAT MAIl 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl A AR MAHR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

    

Chairman (GHULAM SHABIR KALWAR) 
EXECUTIVE ENGINEER 
HIGH WYpIVISION 

OT KI 



Estimates Cost Say 2000000 

Tender Cost 1960416 

39584 Sviiy 
Saving 39584  

x 100 = l.98°/o Estt. Cost 2000000 

1.98% Saving on Estimated 

FINCIAL REVIEW 

(ALl ASAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
G HOT K I 

"COMPERATIVE STATEMENT"  
)f Work :- CONSTRUCTION OF C.0 PAVER & DRAINAGE  AT VILLAGE RAMZAN BHAMBHRO  

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC!G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. / /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. Ahsanullah & Brothers 

(i) Rs.7.62 0/0 above except item No.4 & 5 and Rs.21.22 0/o  above on item No.4 & 5 on Part -A (ii) 
Rs.14.22% above on part-B 

Part - A ( C C Paver 

Schedule-B Rs. 1338001 

(+) Rs. 16935 

Amount of Schedule "B" Rs. 1338001 

Add: 8% above premium Rs. 17780 

on item No.1,2,3 222247 Rs. 1355781 

Add: Car-tage of Material (+) Rs. 243643 

C 1115754 on item No.4 & 5 

Rs. 1354936 

(+) Rs. 236763 

Total (A) Rs. 1599424 Rs. 1591699 
Part - B "Drainage" 

Amount of Schedule "B" Rs. 322728 

Add: Cost of Cartage of Material Rs. 48061 

Rs. 322728 

(+) Rs. 45989 

Total (B) Rs. 370789 Rs. 368717 

G.Total (A+B) Rs: 1970213 - Rs. 1960416 - 

Lowest Rate quoted by MIS. Ahsanullah & Brothers(i) Rs.7.62 0/  above except item No.4 & 5 and Rs.21.22 0/o  above on item No.4 & 5 on Part -A (ii) Rs.14.22% 
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (1.98%) Saving on Estimated. 

Add: Cantigency Lum Sum 

Total Estimate 

Rs. 29787 

Rs. 2000000 

Members (3AMIA1 AL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

Ch,7frman EXECUTIVE ENGINEER 
HIGHYAY DIVISION 

(GHULAM SHX?I'KALWAR) 



(ALl A 'HAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.O1.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name of 
work! item 

Construction of C.0 Paver & Drainage at village Ramzan 
Bhambhro 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NiT published: (i) The Express Tribune Dt.26-01-2018 (ii) Daily 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

BID  FVHLURTION.REPORI 

S.No 
Name of firm or 

Bidder 
Cost offered by 

the Bidder 
Ranking in terms of Cost 

comparison 
with 

Estimated 

Reasons for 
acceptance! 

rejection 
Rctii.irk. 

0 1 2 3 4 5 6 

MIS. 
Ahsanullah  

& Brothers 
1960416 

Lowest! Reasonable 

39584/ - 
Saving 

Accepted 
being lowest! 

Reasonable 

(I) Rs.7.62 % above except 
item No.4 & 5 and Rs.21.22 
% above on item No.4 & 5 on 
Part -A (ii) Rs.14.22% above 
on part-B 

Signature of the Tendering Committee. 

fr 
Member ()AMIAlP1AL) 

ASSISTANT ENGINEER 
PUBUC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

Chairman (GHULAM SHAEVAk 
EXECUTIVE ENGINEER 

HIGHAY DIVISION 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

  

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Ençineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Rernzan 

Bhambhro vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public 

Procurement Regularity Authority and Information Advertisement Department Government of Sindh 

Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. Ali Asqhar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender openinG 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 

upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018 

upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. Ahsanullah & 

Brothers 
1960416 

Lowest I Reasoanable 

Accepted beini 
lowest 

(I) Rs.7.62 % above except 
item No.4 & 5 and Rs.21.22 
% above on item No.4 & 5 
on Part -A (ii) Rs14.22% 
above on part-B 
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation I security of each tender document by the Committee, ii was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision 

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

'7,  (JAMIA AL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Members 

Chairman (GHULAM SH1KALWAR) 
EXECUTIVE ErG!NEER 

HIGH/A\>DVISION  
OTKI 
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TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE 
RAMZAN BHAMBHRO 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. AHSANULLAH & BROTHERS 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E,C AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 0/0  EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Siqnatures of the Tendering Committee. 

Member 
(JAMIAT MAL) (ALl AS.HAR MAI-IAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairmn (GHULAM SHABIRKALWAR) 
EXECUTI\'E ENGINEER 
HIGH WADIVISION 

 



S.No Name of Contractors! firms Signature 

MIS. Ahsanullah & Brothers 1 

OFFICE OF THE EXECUTIVE ENGI 
HIGHWAY DIVISION GHOTKI. 

This office NiT NO.TC/G-55/ 189 dated.24- 01 - 2018 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /20 18. 

Member (JAMIAT MAL) (All A HAR MAiA:. 
ASSISTANT ENGINEER ASSISTANT ENGINE 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISH: 
GHOTKI GHOTKI 

Chairman (GHULAM SHABIR KTALWAR) 
EXECU1VE ENGINEER 
H IG H 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKL 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Saleh Mahar, 

Mohalla Sultan Abad UC Saleh Mahar vide NiT No.mentioned above, and subsequently hoisted on 

The website of Sindh Public Procurement Regularity Authority and Information Advertisement 

Department Government of Sindh Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. Ali Asghar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before th 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding document 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-20 18 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. Ahsanullah & 

Brothers 
 1964021 

Lowest I Reasoanable 

Accepted being 
lowest 

(i) Rs.7.62 % above except 
item No.4 & Sand Rs.21.23 
% above on item No.4 & 5 
on Part -A (ii) Rs.1O.72% 
above on part-B 
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate I bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 
8 Decision 

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
AMIAT MAU 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

 

Chairman (GHULAM SHABIR KALWAR) 
EXECU VE ENGINEER 
HIG H1

J.ON 
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2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I I 2018. 

Rs. 2000000 

Add: Cantigency Lum Sum Rs. 28649 

Total Estimate 

ENGG: SUB-DIVISION 
HOTKI 

PUBLIC HEAL 

Ch.iirrnan 

2 
(GHULAM SHABP ALWAR) 

EXECUTkVE ENGINEER 
11IGH; DIVISION 

OT 1 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. Ahsanullah & Brothers 

(i) Rs.7.62 0/0  above except item No.4 & 5 and Rs.21.23 % above on item No.4 & 5 on Part -A (ii) 
Rs.10.72°/o above on part-B 

Part - A( C C Paver) 
Schedule-B Rs. 1491150 

(+) Rs. 18953 

Amount of Schedule "B" Rs. 1491150 

Add: 8% above premium Rs. 19898 

on item No.1,2,3 248721 D Rs. 1511048 

Add: Cartage of Material (+) Rs. 269468 

C 1242420 onitemNo.4&5 

Rs. 1510103 

(+) Rs. 263766 

Total (A) Rs. 1780516 Rs. 1773869 

Part - B "Drainage" 

Amount of Schedule "B" Rs. 171741 

Add: Cost of Cartage of Material Rs. 19094 

Rs. 171741 

(+) Rs. 18411 

Total (B) Rs. 190835 Rs. 190152 

G.Total (A+B) Rs: 1971351 Rs. 1964021 

Lowest Rate quoted by MIS. Ahsanullah & Brothers(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.23 0/o  above on item No.4 & Son Part -A (ii s.10.72% 
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (1.80%) Saving on Estimated. 

Members (3AMIA 1 V) 

ASSISTANT ENGINEER 

"COMPERATIVE STATEIV1:,.  
rJ,, Work :- CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE SALEH MAHAR, MOHALLA SULTAN ABAD UC SALEM MAHAR  

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC1G551 189 DATED.24-01 -2018, Corrigendum No.TCIG-551361 datod.12-02-2018, Opening Date.02-03- 

FINCIAL REVIEW 

(ALl A G AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI Estimates Cost Say 2000000 

Tender Cost 1964021 

35979 Saving 

Saving 35979 
x 100 = 

Estt. Cost 2000000 

L80°/o Saving oi E';tinacd 

1.80 °/u 



'I 
Member (JAMIA MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated. 12-02-2018 

3 Tender Description /Name of 
work! item 

Construction of C.0 Paver & Drainage at village Saleh Mahar, 
Mohalla Sultan Abad UC Saleh Mahar 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published : (I) The Express Tribune Dt.26-01-2018 (ii) Daily 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 
Daily Milat Dt.26-01-2018 SPPR.A SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

BID EVIILUIIIJON RFPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

omparson 
with 

Estimated 

Reasons for 
acceptanc' 

rejection 
Renurks 

0 1 2 3 4 5 6 

MIS. Ahsanullah 
& Brothers 

1964021 

Lowest! Reasonable 

35979/ 
Saving 

Accepted 
being lowest / 

Reasonable 

(i) Rs.7.62 % above except 
item No.4 & 5 and Rs21.23 
% above on item NoA & 5 on 
Part -A(ii) Rs.10.72% above 
on part-B 

Signature of the Tendering Committee.  

(ALl AS AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

 

Chairman (GHULAM HABIR KALWAR) 
EXECU1VE ENGINEER 

HIGHV DIVISION 

 



TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.O1.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE 
SALEH MAHAR, MOHALLA SULTAN ABAD UC SALEH MAHAR 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. AHSANULLAH & BROTHERS 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVEROFATLEASTAS 
THREE YEARS. 

AVAILABLE 

 

Signatures of the Tendering Committee. 

Member 
AMIA1'( r, Li (ALl ASGHAR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman (GH 
EXECUT VE ENGINEER 
H IG H V IVStO N 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

SUBJECT: - 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 
Corrigendum No.TC/G-55/ 361 dated. 12-02-20 18 

ATTENDANCE SHEET.  

Date of Opening 02 / 03 /2018. 

S.No  Name of Contractors! firms Signature 

MIS. Ahsanullah & Brothers 

Member (JAMIAT AL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGtNEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

1 

Chairman (GHULAM S VLWAR) 
EXECUTIVE ENGINEER 
HIGHWY-pIVISION 

G I4OTK 



FINCIAL REVIEW 
Estimates Cost Say 2499900 

Tender Cost 2477575 

22325 Saving 
Saving 22325

x tOO = 
Esti. Cost 2499900 

0.890/0  Saving on Estimated 

"COMPERATIVE STATEMENT"  
Nan 'f Work :- CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE ATTAL MURADANI UC ATTAL MURADANI 

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-551361 dated.12-02-2018, Opening Date.02-03-
2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I / 2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. A.T.A Enterprises 

(i) Rs.7.62 0/0  above except item No.4 & 5 and Rs.21.O 0/o  above on item No.4 & 5 on Part -A (ii) 
Rs.10.0°/o above on part-B 

Part - A ( C C Paver) 

Schedule-B Rs. 1924137 

(+) Rs. 24433 

Amount of Schedule "B" Rs. 1924137 

Add: 8% above premium Rs. 25651 

on item No.1,2,3 C 320643 Rs. 1949788 

Add: Cartage of Material (+) Rs. 340346 

9 16034949 on item No.4 & 5 

Rs. 1948570 

(+) Rs. 336734 

Total (A) Rs. 2290134 Rs. 2285304 

Part - B "Drainage" 

Amount of Schedule "B' Rs. 174792 

Add: Cost of Cartage of Material Rs. 18287 

Rs. 174792 

(+) Rs. 17479 

Total (B) Rs. 193079 Rs. 192271 

G.Total (A+B) Rs: 2483213 Rs. 2477575 

Lowest Rate quoted by MIS. A.T.A Enterprises(i) Rs.7.62 0/o  above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5 on Part -A (ii) Rs. '.0% above on 

part-B are lowest I reasonable & within the Estimates Cost Rs.2499900/- (0.89%) Saving on Estimated. 

Add: Cantigency Lum Sum 

Total Estimate 

Members -  4' (JAMIAT AL) ASSISTANT ENGINEER 
(ALl AS AR MAHAR) 

ASSISTANT ENGINEER HIGHWAY SUB-DIVISION 
PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI 

GHOTKI 

M SHTh-$AtWAR) (G HULA 

Chairman EXECUIVE ENGINEER 
HIGH/AY 1)1 ISION 

Rs. 16687 

2499900 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name of 
work! item 

Construction of C.0 Paver & Drainage at village Attal Muradani 
UC Attal Muradani 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published Ci) The Express Tribune Dt.26-01-2018 (ii) Daily 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 

Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

BID EVRl UIITTON REPORT 

S.No 
Name of firm or 

Bidder 
Cost offered by 

the Bidder 
Ranking in terms of Cost 

comparison 
with 

Estimated 
rnct 

Reasons for 
acceptance! 

rejection 
Riu,ii k 

0 1 2 3 4 5 5 

MIS. A.T.A 
Enterprises 

 2477575 

Lowest! Reasonable 

22325/- 
Saving 

Accepted 
being lowest / 

Reasonable 

(i) Rs.7.62 % above except 
item No.4 & 5 and Rs.21.O 
above on item No.4 & 5 °n 
Part -A (ii) Rs.10.0% above 
on part-B 

Signature of the Tendering Committee.  

Member JAMIAF1AL) (ALl AS HAR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman 
- lt_ 

(GI-iULAM SHABIR1cA1WAR) 
EXEC TIVE ENGINEER 

HIG V Dl ISION 
KI 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NiT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMIITEE MEETING HELD ON :02-03-2018.  

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work: Construction of C.0 Paver & Drainage at village Attal Muradani 

UC Attal Muradani vide NiT No.mentioned above, and subsequently hoisted on The website of 

Sindh Public Procurement Regularity Authority and Information Advertisement Department 

Government of Sindh Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. Ali Asghar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder Ranking in Term of Cost Remarks 

MI. A.T.A 

Enterprises 
 2477575 

Lowest I Reasoanable 

Accepted being 
lowest 

(I) Rs.7.62 % above except 
item No.4 & 5 and Rs.21.O 
% above on item No.4 & 5 
on Part -A (ii) Rs.10.O% 
above on part-B 
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'I 
6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation I security of each tender document by the Committee, i as 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 
8 Decision 

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(JAMIA AL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SHABIR KALWAR) 
EXECUT VE ENGINEER 
HIGHW.I ON 

G 
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Member 
(JAM IAT 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GI-IOIKI 

— 
2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE 
ATTAL MURADANI UC ATTAL MURADANI 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. A.T.A ENTERPRISES 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Siqnatures of the Tendering Committee.  

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman 

- 
(GHULASHA' 1KALWAR) 

EXECUJVE ENGINEER 
HIGH44Y DIVISION 



Member (ALl ASG AR MAHA) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISII 
GHOTKI 

(JAMIA MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(GHULAM IiVAR) 
EXECU1IVE ENGINEER 
HIGHVkAX DIVISION 

C hal rm a n 

OFFICE OF THE EXECUTIVE ENGINE 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /2018. 

._ _p_ I., '.. 

S.No Name of Contractors/ firms 

1 

Signature 

MIS. A.T.A Enterprises 



FINCIAL REVIEW 
Estimates Cost Say 2500385 

Tender Cost 2489101 

11284 Saving 

Saving 11284 
Est. Cost 2500385 

0.45% Saving on Estimated 

x 100 = 0.450/0  

"COMPERATIVE STATEMENT"  
\ 'ofWork:- CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE CHHATAN MAHAR, MAHAR MOI-IALLA AND GADANI MOHALLA UC KHANPUR MAHAR  

NIT Lalled by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=551 189 DATED.24-01-2018, Corrigendum No.TCIG-55/361 dated.12-02-2018, Opening Date.02-03-
2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. / /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. AJ.A Enterprises 

(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.0 0/0  above on item No.4 & 5 on Part -A (ii) 
RS.14.77% above on part-B (iii) Rs. AT PAR on Part ( C) 

Part - A ( C C Paver 

Schedule-B Rs. 1107001 

(+) Rs. 11020 

Amount of Schedule B" Rs. 1107001 

Add: 8°/o above premium Rs. 15569 

on item No.1,2,3 C 144615 Rs. 1122570 

Add: Cartage of Material (+) Rs. 194769 

C 912386D on item No.4 & 5 

Rs. 1118021 

(+) Rs. 191601 

Total (A) Rs. 1317339 Rs. 1309622 
Part - B "Drainage" 

Amount of Schedule "B" Rs. 967862 

Add: Cost of Cartage of Material Rs. 146746 

Rs. 967862 

(-+.) Rs. 142953 

Total (B) Rs. 1114608 Rs. 1110815 
Part -C" RCC Pipe & Main hole" 
Amount of Schedule "B" Rs. 68664 

Rs. AT PAR 
Rs. 68664 

Total (C) 68664 68664 

G.Total (A+B) Rs: 2500611 Rs. 2489101 

Lowest Rate quoted by MIS. A.T.A Enterprises(i) Rs.7.62 0/  above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5 on Part -A (ii) Rs. .77% above 
on part-B (iii) Rs. AT PAR on Part ( C  ) are lowest I reasonable & within the EstimatesCost Rs.2500385/- (0.45°/o) Saving on Estimated. 

Total Estimate Rs. 2500611 

(ALl AS R MAHAR) 

ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 

GHOTKI 

Chairman 

Members (JAMIMAL) 

ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(GHULAM SHABIR KAtWAR) 

EXECIJT E ENGINEER 

HIGHW ,Y DIVISION 

_j- 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No, TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name of 
work/item 

Construction of C.0 Paver & Drainage at viHage Chhatan Mahar, 
Mahar Mohalla and Gadani Mohalla UC Khanpur Mahar 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NiT published (i) The Express Tribune Dt.26-01-2018 (ii) Daiy 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (i'.') 
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

BTD FVOI UflTION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

oniparison 
with 

Estimated 
tact 

Reasons for 
acceptance! 

rejection 
Reiir. 

0 1 2 4 5 6 

MIS. A.T.A 
Enterprises 

 2489101 

Lowest I Reasonable 

11284/-  
Saving 

Accepted 
being lowest / 

Reasonable 

(i) Rs.7.62 % above except 
item No.4 & 5 and Rs.21.O 
above on item No.4 & 5 on 
Part -A (ii) Rs.14.77% above 
on part-B (iii) Rs. AT PAR on 
Part ( C) 

Signature of the Tenderina Committee.  

Member GJAMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

   

Chairman (G AtWAf() 
EXECUVE ENGINEER 

HIGHV' DIVISION 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss thn bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Chhatan 

Mahar, Mahar Mohalla and Gadani Mohalla UC Khanpur Mahar vide NIT No.mentioned above, and 

subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and 

Information Advertisement Department Government of Sindh Karachi. 

Following attend the meeting: 

I) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. All Asqhar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. A.T.A 

Enterprises 
 248910 

Lowest I Reasoanable 

Accepted being 
lowest 

(i) Rs.7.62 % above except 
item No.4 & 5 and Rs.21.O 
% above on item No.4 & 5 
on Part -A (ii) Rs.14.77% 
above on part-B (iii) Rs. AT 
PAR on Part ( C) 
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(GHULAM SHTALWAR) 
EXECUTVE ENGINEER 
HIGHW* DIVISION 

G I3rKI 

Chairman 

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recommendation  
After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
AMIA AL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

1 

(ALl ASG R MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Page 2 of 2 



TECHNICAL EVALUTION REPORT I 
BIDDER QUALIFICATION REPORT. 

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.O1.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE 
CHHATAN MAHAR, MAHAR MOHALLA AND GADANI MOHALLA 
UC KHANPUR MAHAR 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. A.T.A ENTERPRISES 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVEROFATLEASTAS 
THREE YEARS. 

AVAILABLE 

1,;,  '7, 
(JAMIA AL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Member 

Signatures of the Tendering Committee. 

Chairman (GHULAM HABIR KALWAR) 
EXECU11yE ENGINEER 
HIG HW4YYISIO N 



OFFICE OF THE EXECUTIVE ENGINEED. 
HIGHWAY DIVISION GHOTKI. 

This office NiT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-20 18 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /2018. 

S.No Name of Contractors! firms Signature 

1 MIS. A.T.A Enterprises 

Member 

Chairman 

AMIA"AL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

(G H KAtWAR) 
EXECU ENGINEER 
HIGH • ISION 

TKI 



FINCIAL REVIEW 
Estimates Cost Say 1999774 

Tender Cost 1984507 

15267 Saving 

Saving I52L_ x 100 r 7'O' 
Estt. Cost 1999774 

0.760/o Saving on Estiniied 

"COMPERATIVE STATEMENT"  
Na( fWork:- CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE PHOG MAGNHAR UC KHANPUR MAHAR  

IT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=551 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DBI dated. I I 2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. Ahsanullah & Brothers 

(i) Rs.7.60 % above except item No.4 and Rs.21.72 % above on item No.4 on Part -A (ii) Rs.14.77 
% above on part-B (iii) Rs. AT PAR on Part ( C) 

Part -  A (C C Paver) 

Schedule-B Rs. 266901 

(+) Rs. 2461 

Amount of Schedule "B" Rs. 266901 

Add: 8°/a above premium Rs. 2590 

on item No.1,2,3 32381 9 Rs. 269491 

Add: Cartage of Material (+) Rs. 50365 

C 227738D
on item No.4 

Rs. 269362 

(+) Rs. 49465 

Total (A) Rs. 319856 Rs. 318827 

Part - B Drainage" 

Amount of Schedule "B" Rs. 1418761 

Add: Cost of Cartage of Material Rs. 215240 

Schedule-B Rs. 1418761 

(+) Rs. 209551 

Total (B) Rs. 1634001 Rs. 1628312 

Part -C" RCC Pipe & Main hole" 
Amount of Schedule "B" Rs. 37368 

Rs. AT PAR 
Schedule-B Rs. 37368 

Rs. AT PAR 

Total (C) 37368 37368 

G.Total (A+B) Rs: 1991225 Rs. 1984507 

Lowest Rate quoted by MIS. Ahsanullah & Brothers(i) Rs.7.60 % above except item No.4 and Rs.21.72 /o  above on item No.4 on Part -A (ii) Rs.14.77 % above on 

part-B (iii) Rs. AT PAR on Part ( C  ) are lowest / reasonable & within the Estimates Cos R .1999774/- (0.76%) Saving on Estimated. 

Add: Cantigency Lum Sum 

Total Estimate 

Rs. 8775 

Rs. 2000000 

(ALl A AR MAHAR) 

ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 

GHOTKI 

C/,afrrriiin 

(T 

Members (JAMIA - 'AL) 

ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(GHULAM SF?-R--f<itWR 

EXEC1 P/E ENTNEER 

HtGH -\Y DIVISIoN 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. IC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name of 
work! item 

Construction of C.0 Paver & Drainage at village Phog Magnhar 
UC Khanpur Mahar 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Day 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 

Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

BID EV11LUflTION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

ompanson 
with 

Estimated 
rnct 

Reasons for 
acceptance! 

rejection 
Remirh. 

0 1 2 3 4 5 6 

MIS. Ahsanullah 
& Brothers 

1984507 

Lowest / Reasonable 

15267/-  
Saving 

Accepted 
being lowest / 

Reasonable 

(i) Rs7.60 % above except 
item No.4 and Rs.21 .72 % 
above on item No.4 on Part 

-  A (ii) Rs.14.77 % above on 
part-B (iii) Rs. AT PAR on 
Part(C) 

Signature of the Tendering Committee.  

Member AMIA 'TL) (All ASGHAR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM SHAB1R itWAR) 
EXECUTVE ENGINEER 

HIGHW( DIVISION 

 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMITFEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Phog Majnhar 

UC Khanpur Mahar vide NIT No.mentioned above, and subsequently hoisted on The website of 

Sindh Public Procurement Regularity Authority and Information Advertisement Department 

Government of Sindh Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. Ali Asqhar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened befo" 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender o[ening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding docunents 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2.013 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder Ranking in Term of Cost Remarks 

MIS. AhsanuHah & 
Brothers 

1984507 

Lowest! Reasoanable 

Accepted bein 
lowest 

(t) Rs.7.60 % above except 
item No.4 and Rs.21.72 % 
above on item No.4 on Part. 
A (ii) Rs.14.77 % above on 
part-B (iii) Rs. AT PAR on 
Part(C) 
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Chairman (G H U LAM 
EXECU 
HIGH 

H)1R-KAtWAR) 
VE ENGINEER 

D VISION 
KI 

S 
6. The Committee thoroughly scrutinized case / tender document, by comparing earthimticaHy 

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and rn' 

qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the ref;; cLive 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 

mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
AMIAT 14AL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 

GHOTKI 
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TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOFKL 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLA 
PHOG MAGNHAR UC KHANPUR MAHAR 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. AHSANULLAH & BROTHERS 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

- DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

 

Signatures of the Tendering Committee. 

Member 
(JAMIA 1 AL) (ALl ASGHAR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman 

-' 

(GHULAM $HABIR AIWAR) 
EXECUTE ENGINEER 
HIGHW' DIVISION 

(I 



S.No Name of Contractors! firms Signature 

MIS. Ahsanullah & Brothers 1 

S 

OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NiT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-20 18 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening 02 / 03 /20 18. 

Member 

Chairman 

(JAMIATMAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISIO 
GHOTKI 

(GHULAMS)1I KAEWAR) 
EXECUTI ENGINEER 
HIGH 11" D ION 

KI 



FINCIAL REVIEW 
Estimates Cost Say 2000000 

Tender Cost 1Y90788 

9212 Saving 

x 100 = 0.461Y 

0.46°/o Saving on Estimated 

Saving 9212 
Estt. Cost 2000000 

(ALl ASHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
G HOT K I 

"CO M P E RATIVE STATEMENT"  
Name of Work CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE MOHALLA ISRAR SHAH MATHELO (MOMAL 31 MARl)  

NIriIed by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G55/ 189 DATED.24-01-2018, Corrigendum No.TCIG-551361 dated.12-02-2018, Opening Date.02-03-
2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. Ahsanullah & Brothers 

(i) Rs.7.63 0/0  above except item No.4 & 5 and Rs.20.33 0/0  above on item No.4 & 5 on Part -A (ii) 
RS.12.O°/o above on part-B 

Part - A (C C Paver) 

Schedule-B Rs. 1445504 

(+) Rs. 18801 

Amount of Schedule "B" Rs. 1445504 

Add: 8% above premium Rs. 19713 

on item No.1,2,3 C 246415 Rs. 1465217 

Add: Cartage of Material (+) Rs. 250239 

( 1199089 on item No.4 & 5 

Rs. 1464305 

(+) Rs. 243775 

Total (A) Rs. 1715456 Rs. 1708080 
Part - B "Drainage" 

Amount of Schedule "B" Rs. 252148 

Add: Cost of Cartage of Material Rs. 32082 

Rs. 252148 

(+) Rs. 30560 

Total (B) Rs. 284230 Rs. 282708 

G.Total (A+B) Rs: 1999686 Rs. 1990788 

Lowest Rate quoted by MIS. Ahsanullah & Brothers(i) Rs.7.63 % above except item No.4 & 5 and Rs.20.33 0/  above on item No.4 & 5 on Part -A (ii) Rs.12.0% 
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (0.46%) Saving on Estimated. 

Add: Cantigency Lum Sum Rs. 314 

Total Estimate Rs. 2000000 

Members (JAMIA 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

 

 

(GHULAM SHABIRALWAR) 

Chairman EXEC(J VE ENGINEER 
HI G H \ijVIS ION 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.O1.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name of 
work/item 

Construction of C.0 Paver & Drainage at village MohaUa Israr 
Shah Mathelo ( Momal Ji Man) 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published (i) The Express Tribune Dt.26-01-2018 (ii) Daily 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 

Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

BID FVDI 1JflTTQN REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

ompason 
with 

Estimated 
md 

Reasons for 
acceptance/ 

rejection 
ReIn.Bh 

0 1 2 3 4 5 6 

1 
MIS. Ahsanullah 
& Brothers 

1990788 

Lowest I Reasonable 

9212/- 
Saving 

Accepted 
being lowest / 

Reasonable 

(i) Rs7.63 % above except 
item No.4 & 5 and Rs.20.33 
% above on item No.4 & 5 on 
Part -A (ii) Rs.12.0% above 
on part-B 

Signature of the Tendering Committee.  

Member (JAMIA "iL) (AU ASG AR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM SHABIR IEWA 
EXEC(IVE ENGINEER 

HIGHkY DIVISION 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss th bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Mohalia Israr 

Shah Mathelo ( Momal 31 Marl) vide NiT No.mentioned above, and subsequently hoisted on The 

website of Sindh Public Procurement Regularity Authority and Information Advertisement 

Department Government of Sindh Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. All Asghar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

Lowest I Reasoanable 

MIS. Ahsanullah & (0 Rs.7.63 % above except Accepted being 

Brothers 
1 990788 item No.4 & 5 and Rs.20.33 lowest 

% above on item No.4 & 5 
on Part -A (ii) Rs.12.O% 

above on part-B 
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimzically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(JAM IAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl AS HAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SHABIR KALWAR) 
EXECU1IVE ENGINEER 
HIGHY DIVISION 
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TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE 
MOHALLA ISRAR SHAH MATHELO ( MOMAL JI MAR!) 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. AHSANULLAH & BROTHERS 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Siqnatures of the Tenderinq Committee.  

Member 
(JAMIAT MAL) (ALl ASG AR MAHAR} 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman (GHULAMSHABrRi[AR) 
EXECUIVE ENGINEER 
HIGHY DIVISION 

OTKI 



Name of Contractors! firms S.No Sign at u re 

MIS. Ahsanullah & Brothers 1 

OFFICE OF THE EXECUTIVE ENGINE 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /20 18. 

Member (JAMIAT MAL) (ALIASG ARMAHJY 
ASSISTANT ENGINEER ASSISTANT ENG1:i 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISIO 
GHOTKI GHOTKI 

Chairman (GHULAM HABIRKALAR) 
EXECUTVE ENGINEER 
HIGHW)( DIVISION 



Estimates Cost Say 2000000 

Tender Cost 1991363 

Saving 8637 
Estt. Cost 2000000 

8637 Saving 

x 100 = 

O.430/o Saving on Estimated 

FINCIAL REVIEW 

(ALl ASGI{AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

"COMPERATIVE STATEMENT" 
N' 3fWork:- CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE PANJAL SAHTO  

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GI-IOTKI VIDE NO TCIG=55/ 189 DATED.24-01 -2018, Corrigendum No.TCIG-55/361 dated.12-02-2018, Opening Date.02-03-
2018 

Estaniited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. Ahsanullah & Brothers 

(I) Rs.7.62 % above except item No.4 & 5 and Rs.20.45 0/o  above on item No.4 & 5 on Part -A (ii) 
RS.12.0°/o above on part-B 

Part - A (C C Paver) 

Schedule-B Rs. 1477040 

(+) Rs. 19181 

Amount of Schedule "B" Rs. 1477040 

Add: 8% abovepremium Rs. 20137 

on item No.1,2,3 C 251714  9 Rs. 1497177 

Add: Cartage of Material (+) Rs. 256530 

9 12253269 on item No.4 & 5 

Rs. 1496221 

(+) Rs. 250579 

Total (A) Rs. 1753707 Rs. 1746800 

Part - B "Drainage" 

Amount of Schedule "B" Rs. 218360 

Add: Cst of Cartage of Material Rs. 27636 

Rs. 218360 

(+) Rs. 26203 

Total (B) Rs. 245996 Rs. 244563 

G.Total (A+B) Rs: 1999703 Rs. 1991363 

Lowest Rate quoted by M/S. Ahsanullah & Brothers(i) Rs.7.62 % above except item No.4 & 5 and Rs.20.45 % above on item No.4 & 5 on Part -A (ii) Rs.12.0% 
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (l.75%) Saving on Estimated. 

Add: Cantigency Lum Sum Rs. 297 

Total Estimate Rs. 2000000 

(GHULAM SHABflflA[AR) 

Chairman EXECTIVE ENGINEER 
HIGHWAY DIVISION 

Members (.JAMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.O1.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name of 
work/item 

Construction of C.0 Paver & Drainage at village Panjal Sahto 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published: (i) The Express Tribune Dt.26-01-2018 (ii) Daily 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 

Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

BID FVflLUflTION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

comparison 
with 

Estimated 
end 

Reasons for 
acceptanc' 

rejection 
Remarks 

0 1 2 3 4 5 6 

MIS. Ahsanullah 
& Brothers 

1991363 

Lowest! Reasonable 

8637/- 
Saving 

Accepted 
being lowest! 

Reasonable 

(I) Rs.7.62 % above except 
item No.4 & 5 and Rs.20.45 
% above on item No.4 & 5 on 
Part -A (ii) Rs.12.0% above 
on part-B 

Signature of the Tendering Committee.  

Member (JAMIA MAL) (ALl ASGHAR MAt-tAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM SABIR RAEWAk) 
EXECUTI ENGINEER 

HIGHW4bI\/LON 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Eniineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work: Construction of C.0 Paver & Drainage at village Panjal Sahto 

vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public 

Procurement Regularity Authority and Information Advertisement Department Government of Sindh 

Karachi. 

Following attend the meeting: 

I) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. Ali Asghar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-20 18 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. Ahsanullah & 

Brothers 
 1991 363 

Lowest I Reasoanable 

Accepted beinj 
lowest 

(I) Rs.7.62 % above except 
item No.4 & 5 and Rs.20.45 
% above on item No.4 & 5 
on Part -A (ii) Rs.12.O% 
above on part-B 
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I 
6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 

qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 

mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(.JAMIAVMAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl AS(AR MAHAR) 

ASSISTANT ENGINEER 
HIGHWAY SUB-DIVISION 

GHOTKI 

Chairman (GHULAM SHrkALWAR) 
EXECU VE ENGINEER 
HIGHW DIVISION 

0 
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TECHNICAL EVALUTION REPORT 1  
BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE 
PANJAL SAHTO 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. AHSANULLAH & BROTHERS 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE! COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tendering Committee.  

Member 
(JAMIAT MALI (ALL ASr AR MAHI\U) 

ASSISTANT ENGINEER ASSISTANT ENGINE[U 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman (G H U LAM 
EXECU 
HIGH 

HABIR KALWAR) 
VE ENGINEER 

DIVISION 
. S KI 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02/03 /2018. 

S.No Name of Contractors! firms Signature 

1 MIS. Ahsanullah & Brothers 4 ,  
--- =- I 

'I 

  

 

(JAMIAMAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

Member (ALIAS ARMAHAR) 
AS$TSTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

    

- 

Chairman (GHULAM $HABIR KALW/R) 
EXECUVE ENGINEER 
HIGHWAY DIVISION 



FINCIAL REVIEW 

Estimates Cost Say 2000000 

Tender Cost 1930923 

69077 Saving 
Saving 69077 
Estt. Cost

x 100 = 3.450/o 

3.450/0  Saving on Entirni:cl 

"COMPERATIVE STATEMENT"  
Na of Work CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE HAM HAMEED CI-IANNA UC KHADWARI  

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=551 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. / /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. Ahsanullah & Brothers 

(i) Rs.7.60 0/0  above except ftem No.4 & 5 and Rs.21.O 0/o  above on item No.4 & 5 on Part -A (ii) 
Rs.10.12°/o above on part-B 

Part - A (C C Paver) 

Schedule-B Rs. 1465895 

(+) Rs. 18110 

Amount of Schedule "B" Rs. 1465895 

Add: 8% above premium Rs. 19063 

on item No.1,2,3 238292 Rs. 1484958 

Add: Cartage of Material (+) Rs. 262550 

C 1227603) on item No.4 & 5 

- Rs. 1484005 

(+) Rs. 257797 

Total (A) Rs. 1747508 Rs. 1741802 

Part - B "Drainage' 

Amount of Schedule "B" Rs. 171741 

Add: Cost of Cartage of Material Rs. 18302 

Rs. 171741 

(+) Rs. 17380 

Total (B) Rs. 190043 Rs. 189121 

G.Total (A+B) Rs: 1937551 Rs. 1930923 

Lowest Rate quoted by MIS. Ahsanullah & Brothers(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5 on Part -A (ii) Rs.10.12% 
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (3.45%) Saving on Estimated. 

Add: Cantigency Lum Sum Rs. 62449 

Total Estimate Rs. 2000000 

Members (JAMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

-. 
(GHU LAM SHAB'Ik KALWAR) 

C'hairrrl3n EXEC JTIVE ENGINEER 
HIG WAY D ISION 

TKI 

i1, "c- 
Ii 

(ALIA ARMAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
G HOT K I 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated. 12-02-2018 

3 Tender Description /Name of 
work! item 

Construction of C.0 Paver & Drainage at village Haji Hameed 
Channa UC Khadwari 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published: (I) The Express Tribune Dt.26-01-2018 (ii) Daily 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 

Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 - Financial Bid opening date. 02-03-2018
-- 

BID_EVBI UIITTON REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

comparison 
with 

Estimated 

Reasons for 
acceptance! 

rejection 
Remark' 

0 1 2 4 5 6 

MIS. Ahsanullah 
& Brothers 

1930923 

Lowest I Reasonable 

69077/- 
Saving 

Accepted 
being lowest / 

Reasonable 

(i) Rs.7.60 % above except 
item No.4 & 5 and Rs.21 .0 % 
above on item No.4 & 5 on 
Part -A (ii) Rs.10.12% above 
on part-B 

Signature of the Tenderina Committee.  

  

Member .JAMIiTMAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

 

 

(AU AS HAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

    

    

Chairman (OHULAM SHABIRKALWAR) 
EXECUT EENGINEE 

HlGHWVl 
GHS 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKIU 

 

NiT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITrEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive En{ineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Haji Harneed 

Channa UC Khadwari vide NiT No.mentioned above, and subsequently hoisted on The website of 

Sindh Public Procurement Regularity Authority and Information Advertisement Depir1ment 

Government of Sindh Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. Ali Asqhar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender opening 

Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 

upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-20 18 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. Ahsanullah & 

Brothers 
 1930923 

Lowest I Reasoanable 

Accepted being 
lowest 

(I) Rs.7.60 % above except 
item No.4 & 5 and Rs.21.O 
% above on item No.4 & 5 
on Part-A (ii) Rs.1O.12% 
above on part-B 
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The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 

mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
AM!A AL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl AS HAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 

GHOTKI 

Chairman (GHULAM SHABIRKALWAR) 
EXECUT VE ENGINEER 
HIGHW4  D ION 

KI 
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TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.O1.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGI 
HAJI HAMEED CHANNA UC KHADWARI 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. AHSANULLAH & BROTHERS 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

 

Signatures of the Tendering Committee. 

Me m be r 
l)AMIAT MAU (ALl ASG AR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman (GHULAM HABIR KALWAR) 
EXECUTVE ENGINEER 
HIGHY DIVISION 

OTKI 



(GHULAM 
EXECU 
HIGH 

HABIR KAIWAR) 
VE ENGINEER 

DIVISION 
OTKI 

OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /20 18. 

S.No Name of Contractors! firms Signature 

1 MIS. Ahsanullah & Brothers 

Member (JAMIATMAL) (ALIASG ARMAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEE 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISI)' 
GHOTKI GHOTKI 

Chairman 



Estimates Cost Say 2000000 

Tender Cost 1963821 

1.S1°/o Saving on Estimated 

36179 

Savinq - 36179  
Estt. Cost 2000000 

Saving 

1.81°/n x 100 = 

FINCIAL REVIEW 

(ALl A ' AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

LUiPERA1IVE STATEMENT" 
Naç if Work :- CONSTRUCTION OF C.0 PAVER & DRAINAGE INAYAT SHAH UC WASTI QUTUB DIN  

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC1055/ 189 DATED.24-01-2018, Corrigendum No.TCIG-551361 dated.12-02-2018, Opening Date.02-03-
2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DBI dated. I /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

M/S. All Hassan Kaiwar 

(i) Rs.7.62 0/0  above except item No.4 & 5 and Rs.21.68 0/0  above on item No.4 & 5 on Part -A (ii) 
RS.11.75% above on part-B 

Part - A ( C C Paver) 

Schedule-B Rs. 1483590 

(+) Rs. 18953 

Amount of Schedule "B' Rs. 1483590 

Add: 8% above premium Rs. 20479 

on item No.1,2,3 C 248721  9 Rs. 1504069 

Add:CartageofMaterial (+) Rs. 273705 

C. 1242420D on item No.4 & 5 

Rs. 1502543 

(+) Rs. 269357 

Total (A) Rs. 1777774 Rs. 1771900 

Part - B "Drainage" 
Amount of Schedule "B" Rs. 171741 

Add: Cost of Cartage of Material Rs. 20868 

Rs. 171741 

(+) Rs. 20180 

Total (B) Rs. 192609 Rs. 191921 

G.Total (A+B) Rs: 1970383 Rs. 1963821 

Lowest Rate quoted by MIS. Ali Hassan Kalwar(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.68 % above on item No.4 & 5 on Part -A (ii) Rs.11.75% above 
on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (1.81%) Saving on Estimated. 

Add: Cantigency Lum Sum 

Total Estimate 

Rs. 29617 

Rs. 2000000 

Members (JAMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
G HOT KI 

(GHULAM SHABIRRALWAR) 

Chairman EXECUTIVE ENGINEER 
HIGH" •YDIVISION 

-I  - -d 1<1 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated. 12-02-2018 

3 Tender Description /Name of 
work! item 

Construction of C.0 Paver & Drainage Inayat Shah UC Wasti 
Qutub Din 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published: (i) The Express Tribune Dt.26-01-2018 (ii) Daily 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

RTE) FVflI tlflTI0N RFPORT 

S.No 
Name of firm or 

Bidder 
Cost offered by 

the Bidder 
Ranking in terms of Cost 

comparison 
with 

Estimated 
md 

Reasons for 
acceptanc' 

rejection 
Remarks 

0 1 2 3 4 5 6 

MIS. Ali Hassan 
Kalwar 

 1963821 

Lowest I Reasonable 

36179/- 
Saving 

Accepted 
being lowest / 

Reasonable 

(I) Rs.7.62 % above except 
item No.4 & 5 and Rs.21 .68 
% above on item No.4 & 5 on 
Part -A (ii) Rs.11.75% above 
on part-B 

Signature of the Tenderinci Committee.  

Member (JAMIAT L) 
ASSISTANTE GINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASG AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SHAB'1kAtWAR) 
EXECU IVE ENGINEER 

HIGH YDIVIS'N 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work: Construction of C.0 Paver & Drainage Inayat Shah UC Wasti 

Qutub Din vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public 

Procurement Regularity Authority and Information Advertisement Department Government of Sindh 

Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. Ali Ascihar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

M/S. All Hassan 

Kalwar 
1963821 

Lowest I Reasoanable 

Accepted being 
lowest 

(i) Rs.7.62 % above except 
item No.4 & 5 and Rs.21 .68 
% above on item No.4 & 5 
on Part -A (ii) Rs.1 1.75% 
above on part-B 
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'4- 
S 

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 

mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(JAMIA' - AL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASG - AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 

GHOTKI 

- 

Chairman (GHULAM SHABIR KALWAR) 
EXECUIVE ENGINEER 
HIGHVX DIVISION 
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TECHNICAL EVALUTION REPORT I 
BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK/ ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE INAYAT SHAH 
UC WASTI QUTUB DIN 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. ALl HASSAN KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVEROFATLEASTAS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tendering Committee. 

'V 
Member 

(JAMIAT/MAL) (ALt ASG AR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman 

-  

(GHULAM HABIR KALWAR) 
EXECU VE ENGINEER 
HIGH ' D ISION 

•TKI 



OFFICE OF THE EXECUTIVE ENGINEET. 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Dateof Opening : 02/03 /2018. 

S.No Name of Contractors! firms Signature 

1 MIS. Au Hassan Kaiwar J,/./,-' 

Member (JAMIA rrAL) (ALl ASG AR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEEN 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman 

-  

(GHULAM SHABIRT[AR) 
EXECUTIVE ENGINEER 
H IG H WAY-DVISIO N 

G 



FINCIAL REVIEW 
Estimates Cost Say 2000000 

Tender Cost 1991911 

8089 Saving 
S3ving 8089  
Estt. Cost 2000000 

X 100 = O.4O/o 

O.40% Saving on Estimated 

(ALl A AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

'COMPERATIVE STATEMENT? 
of Work :- cONsTRUcTIoN OF C.0 PAVER & DRAINAGE AT VILLAGE LANDHYON  

iIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=551 189 DATED.24-01 -2018, Corrigendum No.TCIG-55!361 dated.12-02-2018, Opening Date.02-03-
2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DBI dated. / /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. Ahsanullah & Brothers 

(i) Rs.7.62 % above except item No.4 & 5 and Rs.22.22 0/0  above on item No.4 & 5 on Part -A (ii) 
RS.15.15% above on part-B 

Part - A ( C C Paver) 

Schedule-B Rs. 1418712 

(+) Rs. 20696 

Amount of Schedule "B" Rs. 1418712 

Add: 8% above premium Rs. 21729 

on item No.1,2,3 C 271607  D Rs. 1440441 

Add: Cartage of Material (+) Rs. 260788 
( 1147105 on item No.4 & 5 

Rs. 1439408 

(+) Rs. 254887 

Total (A) Rs. 1701229 Rs. 1694295 
Part - B "Drainage" 

Amount of Schedule "B" Rs. 258459 

Add: Cost of Cartage of Material Rs. 40538 

Rs. 258459 

(+) Rs. 39157 

Total (B) Rs. 298997 Rs. 297616 

G.Total (A+B) Rs: 2000226
- 

Rs. 1991911 

Lowest Rate quoted by MIS. Ahsanullah & Brothers(i) Rs.7.62 % above except item No.4 & 5 and Rs.22.22 % above on item No.4 & 5 on Part -A (ii) Rs.15.15% 
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (0.40°/o) Saving on Estimated. 

Total Estimate Rs. 2000226 

-- 

(GHULAM SHABIR KALWAR) 

Chairman EXECU IVE ENGINEER 
HIGH\ 'YDIVISISN 

Members (3AMIA 'AL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name of 
work! item 

Construction of C.0 Paver & Drainage at village Landhyon 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 

_____ 

Tender published. NIT published: (i) The Express Tribune Dt.26-01-2018 (ii) Davy 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 
Daily Milat Dt.26-01-2018 SPPR.A SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

Bit) FVRI UflhlON REPORI 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

comparison 
with 

Estimated 

Reasons for 
acceptance1' 

rejection 
KiH.Tk. 

0 1. 2 3 4 5 6 

MIS. Ahsanullah 
& Brothers 

1991911 

Lowest! Reasonable 

8089/- 
Saving 

Accepted 
being lowest / 

Reasonable 

(i) Rs.7.62 % above except 
item No.4 & 5 and Rs.22.22 
% above on item No.4 & on 
Part -A (ii) Rs.15.15% above 
on part-B 

Signature of the Tendering Committee.  

Member (JAMI . i' 1) 
ASSISTANT NGINEER 

PUBUC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

     

Chairman (GHULAMSHABIR R[WAk 
EXECUIVE ENGINEER 

HIGHVAY DIVISION 



OFFICE OF THE EXECUTIVE ENGINEER HIGH WA': 
DIVISION GHOTKI. 

 

NiT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITFEE MEETING HELD ON :02-03-2018. 

1 A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Landhyon 

vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Publlc 

Procurement Regularity Authority and Information Advertisement Department Government of Sindh 

Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. All Asghar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

I. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opnin 

Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018 

upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

SNo Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. Ahsanullah & 
Brothers 

1991911 

Lowest / Reasoanabe 

Accepted being 
lowest 

(I) Rs,7.62 % above except 
item No.4 & 5 and Rs.22.22 
% above on item No.4 & 5 
on Part -A (ii) Rs1515% 
above on part-B 
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and mirimum 
qualification as per bidding documents. 

7 Recommendation  
After due deliberation / security of each tender document by the Committee, it. was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respctive 

tender. 
8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
AMIA1it) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SHABIRRALWAR) 
EXECUTVE ENGINEER 
HIGHWAX DIVISION 

G I1OTK 
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(GH AIRLWAR) 
EXECUTIVE ENGINEER 
HIGHWAY DIVISION 

OTKI 

TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.O1.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE 
LANDHYON 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. AHSANULLAH & BROTHERS 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVEROFATLEASTAS 
THREE YEARS. 

AVAILABLE 

 

Signatures of the Tendering Committee. 

Member 
(JAMIA 'AL) (ALl ASG AR MAHAR 

ASSISTANTE GINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening 02 / 03 /2018. 

S.No Name of Contractors! firms Signaturc 

1 MIS. Ahsanullah & Brothers 

  

 

(JAMIATMAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

 

Member (ALl ASGAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

    

Chairman (GHULAM HABIR KALWAR) 
EXECUT*VE ENGINEER 
HIGHWAY DIVISION 

GHOTKI 

- 



0. 45 0/0 
Saving 8932  

x 100 = 
Estt. Cost 2000000 

Total Estimate Rs. 2000460 

ii 
LI 

(ALl A 'AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Rs.12.58% above on part-B are lowest I reasonable & within the Estimates Cost .2000000/- (0.45%) Saving on Estimated. 

Members (3AMIAY,1'AL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

C/ia frman 
(G H IA1(ALWAR) 

EXECUTIVE ENGINEER 
HIGHWAY DIVISION 

GHOTKI 

FINCIAL REVIEW 
Estimates Cost Say 2000000 

Tender Cost 1991068 
8932 Saving 

0.45% Saving on Estimated 

'COMPERATIVE STATEMENT"  

Nv of Work CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE SOOFI RAFIQUE AHMED 480' FT.  

FijVkuIIed by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-551361 dated.12-02-
2018, Opening Date.02-03-2018 

Eethmted sanctioned by: Superintending Engineer (W&S) No.SE (W&S)/ 79 dated. 11 /01 / 2018. 

Estiamte Provision 

Rate Quoted by Contractors 

M/S. All Hassan Kaiwar 

(I) Rs.7.62 % above except item No.4 & 5 and Rs.20.35 % above on item No.4 & 5 on Part -A (ii) 
Rs.12.58°/o above on part-B 

Part - A ( C C Paver) 

Schedule-B Rs. 1431254 

(+) Rs. 18672 

Amount of Schedule "B" Rs. 1431254 

Add: 8% above premium Rs. 19603 
on item No.1,2,3 245038 Rs. 1450857 

Add: Cartage of Material (+) Rs. 248363 
1186216 on item No.4 & 5 

Rs. 1449926 

(+) Rs. 241395 

Total (A) Rs. 1699220 Rs. 1691321 
Part - B "Drainage" 
Amount of Schedule "B" Rs. 266252 

Add: Cost of Cartage of Material Rs. 34988 

Rs. 266252 

(+) Rs. 33495 

Total (B) Rs. 301240 Ps. 299747 

G.Total (A+B) Rs: 2000460 Rs. 1991068 

Lowest Rate quoted by MIS. Au Hassan Kalwar(i) Rs.7.62 % above except item No.4 & 5 and Rs.20.35 % above on item No.4 & 5 on Part -A (ii) 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMIUEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Soofi Rfique 

Ahmed 480' Ft. vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh 

Public Procurement Regularity Authority and Information Advertisement Department Government of 

Sindh Karachi. 

Following attend the meeting: 

Mr. Jamiat Mal Member 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Mr. Ali Asahar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

SNo Name of firm Cost offered by 
the Bidder Ranking in Term of Cost Remarks 

MIS. Ali Hassan 

Kalwar 
 1991 068 

Lowest I Reasoanable 

Accepted being 
lowest 

(i) Rs.7.62 % above except 
item No.4 & 5 and Rs.20.35 
% above on item No.4 & 5 
on Part -A (ii) Rs.12.58% 
above on part-B 
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimaticaily 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents, 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 
8 Decision 

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
JAMIAt41AL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (G H TlcALWAR) 
EXECU1VE ENGINEER 
HIGHWAY DIVISION 

Page 2 of 2 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name of 
work! item 

Construction of C.0 Paver & Drainage at village Soofi Rafique 
Ahmed 480 Ft. 

4 Method of Procurement Single stage (by Competitive rate! bid) 

5 Tender published. NIT published (i) The Express Tribune Dt.26-01-2018 (ii) Daily 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

BID FVIILUflTtONREPORT 

S. No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

Loparlson 
with 

Estimnated 
cnct 

Reasons for 
acccptance/ 

rejection 
Remarks 

0 1 2 3 4 5 6 

M!S. Ali Hassan 
Kalwar 

 1991068 

Lowest I Reasonable 

3032/-  
Saving 

Accepted 

being lowest! 
Reasonable 

(i) Rs762 % above except 
item No.4 & 5 and Rs,20,35 
% above on item No.4 & 5 on 
Part -A (ii) Rs,12.58% above 
on part-B 

Signature of the Tenderin Committee.  

Member (3AMIAT't4AL) (ALl ASGHAR MAHAR 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

  

Chairman (GHULAM SHABIR KALWAR) 
EXECUVE ENGINEER 

HIGHA DIVISION 

TKl... 



Siqnatures of the Tenderinci Committee. 

TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKJ 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE 
SOOFI RAFIQUE AHMED 480 FT. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM! BIDDER M!S. ALl HASSAN KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 0/0  EARNEST MONEY DEPOSITED 

10 TENDER FEE! COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Member 
(JAMIAT MAL) (ALl ASGHAR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chan (GHULAM SHABIR KALWAR) 
EXECUTIVE ENGINEER 
H IG H WY DIVISION 

G 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKL 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Soofi Rafique 

Ahmed 480 Ft. vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh 

Public Procurement Regularity Authority and Information Advertisement Department Government of 

Sindh Karachi. 

Following attend the meeting: 

Mr. Jamiat Mal Member 
I) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Mr. All Asahar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder Ranking in Term of Cost Remarks 

M/S. All Hassan 

Kalwar 
1991068 

Lowest I Reasoanable 

Accepted being 
lowest 

(i) Rs.7.62 % above except 
item No.4 & 5 and Rs.20.35 
% above on item No.4 & 5 
on Part -A (ii) Rs.12.58% 
above on part-B 
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6. The Committee thoroughly scrutinized case I tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 

mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(JAMIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl AS AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 

GHOTKI 

 

Chairman (GHULAM SHABIR KALWAR) 
EXECUTVE ENGINEER 
HIGHW)5 DIVISION 

4JLOTKI 
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OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 / 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening 02 / 03 /2018. 

SNo Name of Contractors! firms Signatures 

1 MIS. Au Hassan Kaiwar 

 

Member (JAMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASG AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SHAWKLWAR) 
EXECUIVE ENGINEER 
HIGHW-A- DIVISION 

OTKI 



Rs. 2000000 

Rs. 4473 Add: Cantigency Lum Sum 

Total Estimate 

Chairman 
(GHULAM SHABIR KALWAR) 

EXECUjIVE ENGINEER 
HIGH4I-AY DIVISION 

(ALl ASG AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Lowest Rate quoted by MIS. Au Hassan Kalwar(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.72 % above on item No.4 & 5 on Part -A (ii) Rs 
on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (2.64%) Saving on Estimated. 

Members (JAMIA MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

TKI 

1.0% above 

FINCIAL REVIEW 
Estimates Cost Say 2000000 

Tender Cost 1989196 

10804 Saving 
Saving 10804 
Estt. Cost 2000000 

0.54°/o Saving on Estirnted 

0.540/0  x 100 = 

"COMPERATIVE STATEMENT'  

of Work CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE WASTI QUTUB DIN UC WASTI QUTUB DIN 

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG=551 189 DATED.24-01-2018, Corrigendum No.TCIG-551361 dated.12-02-
2018, Opening Date.02-03-2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I 2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. Au Hassan Kaiwar 

(I) Rs.7.62 % above except item No.4 & 5 and Rs.21.72 0/0 above on item No.4 & 5 on Part -A (ii) 
Rs.11.O°/o above on part-B 

Part - A ( C C Paver) 

Schedule-B Rs. 1507107 

(+) Rs. 19395 

Amount of Schedule "B" Rs. 1507107 

Add: 8% above premium Rs. 20362 

on item No.1,2,3 254522 Rs. 1527469 

Add: Cartage of Material (+) Rs. 276535 
1252585 on item No.4 & 5 

Rs. 1526502 

(+) Rs. 272061 

Total (A) Rs. 1804004 Rs. 1798563 
Part - B "Drainage' 
Amount of Schedule "B" Rs. 171741 

Add: Cost of Cartage of Material Rs. 19782 

Rs. 171741 

(+) Rs. 18892 

Total (B) Rs. 191523 Rs. 190633 

G.Total (A+B) Rs: 1995527 Rs. 1989196 



(GHULAM SHABIR K[WA) 
EXECTIVE ENGINEER 

HlGHYDIVI 

S BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated. 12-02-2018 

3 Tender Description /Name of 
work! item 

Construction of C.0 Paver & Drainage at village Wasti Qutub Din 
UC Wasti Qutub Din 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published: (i) The Express Tribune Dt.26-01-2018 (ii) Daily 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 

Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

BTD FYflI UfiTION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

.on1par1son 
with 

Estimated 
i-nd 

Reasons for 
acceptance! 

rejection 
1in.rk 

0 1 2 3 4 5 6 

MIS. Ali Hassan 
Kalwar 

 1989196 

Lowest / Reasonable 

10804/- 
Saving 

Accepted 
being lowest / 

Reasonable 

(I) Rs.7.62 % above except 
item No.4 & 5 and Rs.21.72 
% above on item No.4 & 5 on 
Part -A (ii) Rs.11.0% above 
on part-B 

Sianature of the Tendering Committee.  

Member I)AMIAT HAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(AU A HAR MAHAR) 
ASSISTANT ENGINEER 

HIGH WAY SUB-DIVISION 
GHOTKI 

Chairman 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Wasti Qutub 

Din UC Wasti Qutub Din vide NIT No.mentioned above, and subsequently hoisted on The website of 

Sindh Public Procurement Regularity Authority and Information Advertisement Department 

Government of Sindh Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. Ali Asqhar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder Ranking in Term of Cost Remarks 

MIS. All Hassan 

Kalwar 
1989196 

Lowest I Reasoanable 

Accepted being 
lowest 

(i) Rs.7.62 % above except 
item No.4 & 5 and Rs.21 .72 
% above on item No.4 & 5 
on Part -A (ii) Rs.1 1.0% 
above on part-B 
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S 
6. The Committee thoroughly scrutinized case I tender document, by comparing earthimaticIIy 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(JAMIA" L) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl AS HAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

 

Chairman (GHULAM HABIR KAtWAR) 
EXECU1IVE ENGINEER 
HIGHW5'' DIVISION 

KI 
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TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.O1.2018, 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE 
WASTI QUTUB DIN UC WASTI QUTUB DIN 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. ALl HASSAN KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E,C AVAILABLE REGISTRATION 

S EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY - DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVEROFATLEASTAS 
THREE YEARS. 

AVAILABLE 

Siqnatures of the Tendering Committee.  

Member 
)AMIATMAL (ALl AS.HAR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman (GHULAP.SHABIR KALWAR) 
EXEC1IVE ENGINEER 
HIGIj$yY DIVISION 



S.No Name of Contractors! firms Signature 

MIS. Au Hassan Kaiwar 1 

OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 / 
Corrigendum No.TC/G-55/ 361 dated. 12-02-20 18 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /20 18. 

 

 

(JAMIATMAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

Member (ALIASG ARMAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SHABIRKA1ij 
EXECU1IVE ENGINEER 
HIGHY DIVISION 

1-iOTK I 



Estimates Cost Say 2000000 

Tender Cost 1979603 

20397 Saving 
Saving 20397  

x 100 = l.02°/o Estt. Cost 2000000 

l.O?°/o Saving on Estimated L 

Lowest Rate quoted by MIS. Ahsanullah & Brothers(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.O % above on item No.4 & 5 on Part -A (ii) Rs.11.0°/o 
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (1.02%) Saving on Estimated. 

Add: Cantigency Lum Sum 

Total Estimate Rs. 2000000 

Rs. 14235 

Members (JAMIArMAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

Chairman 
(GHULAM SHABIR KALWAR) 

EXECUTIVE ENGINEER 
HIGH/AY DIVISION 

I 

(I  
(ALl A c AR MAHAR) 

ASSISTANT ENGINEER 
HIGHWAY SUB-DIVISION 

GHOTKI 

FINCIAL REVIEW 

Nan( f Work 
"- 

NIT Called by: 

"COMPERATIVE STATEMENT! 
CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE MUHAMMAD SULEMAN LABANO, MOHALLA GHULAM NABI, MOHALLA ABDULLAH, MOHALLA NISAR  
AHMED UC LABANO.  
NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG=551 189 DATED.24-01-2018, Corrigendum No.TCIG-55/361 dated.12-02-2018, Opening Date.02-03-
2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DBI dated. I /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. Ahsanullah & Brothers 

(i) Rs.7.60 0/0  above except item No.4 & 5 and Rs.21.O 0/0  above on item No.4 & 5 on Part -A (ii) 
Rs.11.0% above on part-B 

Part - A (C C Paver) 

Schedule-B Rs. 1507193 

(+) Rs. 18725 

Amount of Schedule "B" Rs. 1507193 

Add: 8% above premium Rs. 19711 

on item No.1,2,3 246383 Rs. 1526904 

Add: Cartage of Material (-F) Rs. 269170 

1260810 on item No.4 & 5 

Rs. 1525918 

(+) Rs. 264770 

Total (A) Rs. 1796074 Rs. 1790688 

Part - B "Drainage" 

Amount of Schedule "B" Rs. 171741 

Add: Cost of Cartage of Material Rs. 17950 

Rs. 171741 

(+) Rs. 17174 

Total (B) Rs. 189691 Rs. 188915 

G.Total (A+B) Rs: 1985765 Rs. 1979603 



(G AtWAR--
EXECUTIE ENGINEER 

HIGHWA%',DIVISIO 
G 

S BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.O1.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name of 
work! item 

Construction of C.0 Paver & Drainage at village Muhammad 
Suleman Labano, Mohalla Ghulam Nabi, Mohalla Abdullah, 
Mohalla Nisar Ahmed tiC Labano. 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Dai'y 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 

Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. - 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

BID FV11LU1tTI0N REPOIII 

S.No 
Name of firm or 

Bidder 
Cost offered by 

the Bidder 
Ranking in terms of Cost 

comparison 
with 

Estinated 

Reasons for 
acceptance! 

rejection 
RiniI 

0 1 2 3 4 5 6 

MIS. Ahsanullah 
& Brothers 

1979603 

Lowest! Reasonable 

20397/- 
Saving 

Accepted 
being lowest I 

Reasonable 

(i) Rs.7.60 % above except 
item No.4 & 5 and Rs.21 .0 % 
above on item No.4 & on 
Part -A (ii) Rs.11 .0% above 
on part-B 

Signature of the Tendering Committee.  

Member (JAMIA ?7V') (ALl A 6  AR MAI-IAR) 
ASSISTANT E INEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMIUEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Muhammad 

Suleman Labano, Mohalla Ghulam Nabi, Mohalla Abdullah, Mohalla Nisar Ahmed UC Labano. vide 

NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement 

Regularity Authority and Information Advertisement Department Government of Sindh Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. Ali Ascjhar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-20 18 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. Ahsanullah & 

Brothers 
 1979603 

Lowest! Reasoanable 

Accepted being 
lowest 

(i) Rs.7.60 % above except 
item No.4 & 5 and Rs.21 .0 
% above on item No.4 & 5 
on Part -A (ii) Rs. 11.0% 
above on part-B 
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Chairman (GHULAM 
EXECUTI 
HIGHW 

G 

ABIRKALWAR) 
E ENGINEER 

IVI$ION 

fl 
6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(3AMIATt4AL 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

I 
/ d' 

(ALl 'Se AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 
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Signatures of the Tenderinci Committee.  

Member 

TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE 
MUHAMMAD SULEMAN LABANO, MOHALLA GHULAM NABI, 
MOHALLA ABDULLAH, MOHALLA NISAR AHMED UC 
LABANO. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM! BIDDER MIS. AHSANULLAH & BROTHERS 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE! COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

AMIAT MAU (ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman 
- 

(GHULAM SHABIR IAtA) 
EXECU VE ENGINEER 
HIG "! D 'N 

TKI 



S.No Name of Contractors! firms Signature 

MIS. Ahsanullah & Brothers 1 

(GHULAM 
EXECUT 
HIGH 

HABIR KALWAR) 
VE ENGINEER 

DIVISION 

OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /20 18. 

Member (JAMIAT Mat) (ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman 



Estimates Cost Say 2000000 

Tender Cost 1947155 

52845 Saving 
Saving 52845 

x 100 = 
Estt. Cost 2000000 

2.64°/o Savinq on Estimated 

2.64 0/c 

FINCIAL REVIEW 

(ALl A "AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

"COMPERATIVE STATEMENT"  
Na( of Work 'CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE FAREED LAKHAN, MOHALLA MUHAMMAD SHAHMEER LAKHAN  

4NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG=551 189 DATED.24-01 -2018, Corrigendum No.TCIG-551361 dated.12-02-
2018, Opening Date.02-03-2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. / /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. All Hassan Kaiwar 

(i) Rs.7.62 % above except item No.4 & 5 and Rs.20.35 % above on item No.4 & 5 on Part -A (ii) 
Rs.11.32% above on part-B 

Part - A ( C C Paver) 

Schedule-B Rs. 1364767 

(+) Rs. 17671 

Amount of Schedule "B" Rs. 1364767 

Add: 8% above premium Rs. 18552 

on item No.1,2,3 231899 Rs. 1383319 

Add: Cartageof Material (+) Rs. 247962 
1186216 on item No.4 & 5 

Rs. 1382438 

(+) Rs. 241395 

Total (A) Rs. 1631281 Rs. 1623833 
Part - B 'Drainage" 
Amount of Schedule "B" Rs. 290444 

Add: Cost of Cartage of Material Rs. 33946 

Rs. 290444 

(+) Rs. 32878 

Total (B) Rs. 324390 Rs. 323322 

GJotal (A+B) Rs: 1955671 Rs. 1947155 

Lowest Rate quoted by MIS. Ali Hassan Kalwar(i) Rs.7.62 % above except item No.4 & 5 and Rs.20.35 % above on item No.4 & 5 on Part -A (ii) Rs.11.32% above 
on part-B are lowest I reasonable & within the Estimates Cost Rs.2000000/- (2.64%) Saving on Estimated. 

Add: Cantigency Lum Sum 

Total Estimate 

Rs. 44329 

Rs. 2000000 

Members ()AMIAI MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(GHULAM SHABIR KALWAR) 

Chairman EXECUTIVE ENGINEER 
HIGHWAY DIVISION 

G HOT KI 



Member (JAMIAT 
ASSISTANT EN NEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated. 12-02-2018 

3 Tender Description /Name of 
worlq item 

Construction of C.0 Paver & Drainage at village Fareed Lakhan, 
Mohalla Muhammad Shahmeer Lakhan 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published (i) The Express Tribune Dt.26-01-2018 (ii) Daily 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

BID EVRL(JIITION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking In terms of Cost 

comparison 
with 

Estimated 

Reasons for 
acceptancçf 

rejection 
Reiiiarks 

0 1 2 3 4 5 6 

MIs. Au Hassan 
Kalwar 

1947155 

Lowest I Reasonable 

52845/- 
ving 

Accepted 
being lowest I 

Reasonable 

(I) Rs.7.62 % above except 
item No.4 & 5 and Rs.20.35 
% above on item No.4 & 5 on 
Part -A (ii) Rs.11.32% above 
on part-B 

Signature of the Tendering Committee.  

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman 
- ___ 

(GHULAM HABIIKA[WAR) 
EXECUTjVE ENGINEER 

HIGHVAY DIVISION 
TKI 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NiT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Fareed Lakhan 

Mohalla Muhammad Shahmeer Lakhan vide NIT No.mentioned above, and subsequently hoisted 

on The website of Sindh Public Procurement Regularity Authority and Information Advertisement 

Department Government of Sindh Karachi. 

Following attend the meeting: 

Mr. Jamiat Mal 
I) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Mr. Au Asahar Mahar 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

Member 

Member 

3. During the course of meeting following discussion were made by the committee. 

i The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-20 18 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder Ranking in Term of Cost Remarks 

MIS. Ali Hassan 

Kalwar 
 19471 55 

Lowest I Reasoanable 

Accepted being 
lowest 

(i) Rs.7.62 % above except 
item No.4 & 5 and Rs.20.35 
% above on item No.4 & 5 
on Part -A (ii) Rs.11.32% 
above on part-B 
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6. The Committee thoroughly scrutinized case I tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(JAM IAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl AS AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 

GHOTKI 

—----- 

Chairman (GHULAM SHABIR WALWAR) 
EXECU1\IVE ENGINEER 
HIGH\MA'vc DIVISION 

0 I 
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TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE 
FAREED LAKHAN, MOHALLA MUHAMMAD SHAHMEER 
LA K H A N 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. ALl HASSAN KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tendering Committee. 

Member 
JAMIAT MAL) (ALl AS AR MAHAR) 

ASSISTANT ENGINEER ASSISTA ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman (GHULAM SHABIR KALWAR) 
EXECU,IVE ENGINEER 
HIGH I'Y DIVISION 

TKI 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /2018. 

S.No Name of Contractors! firms Signature 

1 M/S. All Hassan Kaiwar 711 , 

Member (JAMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(All ASG AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

    

Chairman (GHULAM SHABIR KA[WAR) 
EXECUTIVE ENGINEER 
HIGH*Y DIVISION 

KI 



Rs. 2000000 

Rs. 69827 Add: Cantigency Lum Sum 

Total Estimate 

Chairman 
(GHULAM 

EXECU VE ENGINEER 
HIGHY DIVISION 

Members (JAMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

FINCIAL REVIEW 

Estimates Cost Say 2000000 

Tender Cost 1923562 

76438 Saving 
Saving 76438  
Estt. Cost 2000000 

3.82% Saving on Estimated 

3. S 2 0/0 x 100 = 

(ALl ASG AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWY SUB-DIVISION 
HOT KI 

"COMPERATIVE STATEMENT"  
Name( - Work :- CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE RAIS MUBARAK LAKHAN UC SUNDRANI  

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG=551 189 DATED.24-01-2018, Corrigendum No.TCIG-551361 dated.12-02-2018, Opening Date.02-03-
2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB! dated. I /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. Au Hassan Kaiwar 

(I) Rs.7.60 % above except item No.4 & 5 and Rs.21.2°/o above on item No.4 & 5 on Part -A (ii) 
Rs.11.23% above on part-B 

Part - A ( C C Paver) 

Schedule-B Rs. 1413923 

(+) Rs. 17969 

Amount of Schedule "B" Rs. 1413923 

Add: 8°fo above premium Rs. 18914 

on item No.1,2,3 C 236429) Rs. 1432837 

Add: Cartage of Material (+) Rs. 254660 

C 1177494D on item No.4 & 5 

Rs. 1431892 

(+) Rs. 249864 

Total (A) Rs. 1687497 Rs. 1681756 
Part - B "Drainage" 

Amount of Schedule "B" Rs. 217393 

Add: Cost of Cartage of Material Rs. 25283 

Rs. 217393 

(~) Rs. 24413 

Total (B) Rs. 242676 Rs. 241806 

G.Total (A+B) Rs: 1930173 Rs. 1923562 

Lowest Rate quoted by MIS. Ali Hassan Kalwar(i) Rs.7.60 % above except item No.4 & 5 and Rs.21.23 % above on item No.4 & 5 on Part -A (ii) Rs.11.23% above 
on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (O.30%) Saving on Estimated. 



lb BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.Tc/G-55/ 361 dated. 12-02-2018 

3 Tender Description /Name of 
work! item 

Construction of C.0 Paver & Drainage at village Rais Mubarak 
Lakhan UC Sundrani 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NiT published : (i) The Express Tribune Dt.26-01-2018 (ii) D 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 ( 
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 

_____ 

No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018
-- 

BID FYIII IJIlITON REPORT 

S.No 
Name of firm or 

Bidder 
Cost offered by 

the Bidder 
Ranking in terms of Cost 

ornparison 
with 

Estimated 
cnst 

Reasons for 
acceptance/ 

rejection 
Reinat k 

0 2 4 5 6 

MIS. Au Hassan 
Kalwar 

 1923562 

Lowest I Reasonable 

76438/- 
Saving 

Accepted 
being lowest / 

Reasonable 

(I) Rs.7.60 % above except 
item No.4 & 5 and Rs.21 .22 
% above on item No.4 & 5 on 
Part -A (ii) Rs.11.23% above 
on part-B 

Signature of the Tendering Committee.  

 

Member GJAMIAT '1) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

 

(ALl ASG1AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

   

Chairman (GI-IULAM SHABIRRA[WAR) 
EXECUCJVE ENGINEER 

HIGHVY DIVISION 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NiT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMIUEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Er: eer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss ti bids 

invited for the Procurement of work : 

Lakhan- UC- Sundrani- - vide- NIT -Nomention6d-abov,- and -subsequently- hoisted-on- -The website o 

Sindh Public Procurement Regularity Authority and Information Advertisement Department 

Government of Sindh Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. AU Asghar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened befi Ui: 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. All Hassan 

Kalwar 
 1923562 

Lowest! Reasoanable 

Accepted beinj 
lowest 

(i) Rs.7.60 % above except 
item No.4 & 5 and Rs.21.22 
% above on item No.4 & 5 
on Part -A (ii) Rs.11.23% 
above on part-B 
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6. The Committee thoroughly scrutinized case I  tender document, by comparing earthimaticaDy 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and mirimum 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the re;pctive 

tender. 

8 Decision 

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(JAM lAt MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chair ni an (GHULAM SHABIR-KAtWAR) 
EXECU IVE ENGINEER 
HIGH YDI ION 

KI 
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TECHNICAL EVALUTION REPORT I 

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE 
RAIS MUBARAK LAKHAN UC SUN DRANI 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM! BIDDER M,IS. ALl HASSAN KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE! COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

 

Signatures of the Tendering Committee. 

Member 
(3AMIAtAL1 (ALl AS HAR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

- \, 
Chairman (GHULAM SHABII KAtWAR 

EXECUTVE ENGINEER 
HIGHWY DIVISION 



OFFICE OF THE EXECUTIVE ENGINER 
HIGHWAY DIVISION GHOTKI. 

S.No Name of Contractors! firms Signature 

MIS. Au Hassan Kaiwar 1 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /2018. 

 

Member (JAMIAT AL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASC AR MAHAr' 
ASSISTANT ENGINEL: 

HIGHWAY SUB-DIVISI 
GHOTKI 

Chairman (GHULAM If1A[WAR) 
EXECU1VE ENGINEER 
HIGHV\è( DIVISION 

(p Tr 



Estimates Cost Say 2000000 

Tender Cost 1964581 

35419 vicg 
Saving 35419  
Estt. Cost 000000 

x 100 = 1.770/0  

l.77°/o Saving on Estimated 

FINCIAL REVIEW 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
G HOT K I 

"COMPERATIVE STATEMENT'  
Namc( Vork :- CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE MALOOK WARI UC BAGO DAI-lO  

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01 -2018, Corrigendum No.TCIG-551361 dated.12-02-2018, Opening Date.02-03-
2018 

Estarnited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. All Hassan Kalwar 

(i) Rs.7.60 0/0  above except item No.4 & 5 and Rs.21.75 % above on item No.4 & 5 on Part -A (ii) 
Rs.11.75% above on part-B 

Part - A ( C C Paver) 

Schedule-B Rs. 1485241 

(+) Rs. 19985 

Amount of Schedule "B" Rs. 1485241 

Add:8%abovepremium Rs. 21037 

on item No.1,2,3 262967 Rs. 1506278 

Add:CartageofMaterial (+) Rs. 271051 
1222274 on item No.4 & 5 

Rs. 1505226 

(+) Rs. 267434 

Total (A) Rs. 1777329 Rs. 1772660 

Part - B 'Drainage' 

Amount of Schedule "B" Rs. 171741 

Add: Cost of Cartage of Material Rs. 20868 

Rs. 171741 

(+) Rs. 20180 

Total (B) Rs. 192609 Rs. 191921 

G.Total (A+B) Rs: 1969938 Rs. 1964581 

Lowest Rate quoted by M/S. Au Hassan Kalwar(i) Rs.7.60 0/o  above except item No.4 & 5 and Rs.21.75 % above on item No.4 & 5 on Part -A (ii) Rs.11.75% above 
on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (1.02%) Saving on Estimated. 

Add: Cantigency Lum Sum 

Total Estimate 

Rs. 30062 

Rs. 2000000 

(GHULAM sHABrR-KAtwAR) 

Cf1airrn7r' EXECU%IVE ENGINEER 
HIGHVAY DIVISION 

Members (JAMIA1'M'AL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 



.1 

Member GJAMIAT4At) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name of 
work! item 

Construction of C.0 Paver & Drainage at village Malook W&i UC 
Bago Daho 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published (i) The Express Tribune Dt.26-01-2018 (ii) Daily 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018
- - 

B.Ifl FVIII IJIITTON RFPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

comparison 
with 

Estimated 
end 

Reasons for 
acceptance! 

rejection 
Remark. 

0 1 2 3 4 5 6 

MIS. All Hassan 
Kalwar 

1964581 

Lowest! Reasonable 

354 19/- 
Saving 

Accepted 
being lowest / 

Reasonable 

(i) Rs.7.60 % above except 
item No.4 & 5 arid Rs.21.75 
% above on item No.4 & 5 n 
Part -A (ii) Rs.11.75% above 
on part-B 

Signature of the Tendering Committee.  

(ALl ASG AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM HABIR KALWAR) 
EXECU \E ENGINEER 

HIGHW" DIVIS 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive ErT:cr 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Malook Wan 

UC Bago Daho vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh 

Public Procurement Regularity Authority and Information Advertisement Department Government of 

Sindh Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. Ali Asghar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender opening 
Corn mittee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding doc nt 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-2018 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. AU Hassan 

Kalwar 
1 964581 

Lowest I Reasoanable 

Accepted being 
lowest 

(i) Rs.7.60 % above except 
item No.4 & 5 and Rs.21 
% above on item No.4 & 5 
on Part -A (ii) Rs.11 .75% 
above on part-B 
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate I bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respcctivc 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to abo'ie 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Memrs 
(JAMIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SHABIR KALWAR) 
EXECUtIVE ENGINEER 
HIGHW' DIVISION 

OTKI 

Page 2 of 2 



TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHO.. 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2012 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT \! 
MALOOK WARI UC BAGO DAHO 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. ALl HASSAN KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 Q5 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tenderinq Committee. 

Member 
(JAMIAT MAL) (ALl ASGH • R MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman (GHULAM SHABIR KALWAR) 
EXECUTIVE ENGINEER 
HIGH\AIAY DIVISION 

TKI 



OFFICE OF THE EXECUTIVE ENGINE 
HIGHWAY DIVISION GHOTKI. 

This office NiT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /20 18. 

S.No Name of Contractors/ firms Signaturc 

1 MIS. Au Hassan Kaiwar 

Member (JAMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALIAS HARMIHf 
ASSISTANT ENGINLL 

HIGHWAY SUB-DIVISIO: 
GHOTKI 

    

Chairman (GHULAM HA1tRALWAR) 
EXECUT VE ENGINEER 
HIGH Y DIVISION 

K! 



FINCIAL REVIEW 
Estimates Cost Say 2000000 

Tender Cost 1964926 

35074 Saving 
Saving 35074  
Estt. Cost 2000000 

1.75°i Saving on Estimated 

x 100 = 1.75% 

"COMPERATIVE STATEMENT"  
Nani Work CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE C.0 PAVER & DRAINAGE LESOORI UC ALT BAGH  

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG=55/ 189 DATED.24-01-2018, Corrigendum No.TCIG-551361 dated.12-02-2018, Opening Date.02-03-
2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. Ahsanullah & Brothers 

(i) Rs.7.62 0/0  above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5 on Part -A (ii) 
RS.10.0% above on part-B 

Part - A (C C Paver) 

1495163 

19813 

Schedule-B 

(+) 

(+) 

Rs. 1495163 

Rs. 18872 

Amount of Schedule "B" Rs. 

Add: 8% above premium Rs. 

on item No.1,2,3 247660 Rs. 

Add: Cartage of Material (+) Rs. 
1247503 on item No.4 & 5 

1514976 

266294 

Rs. 1514035 

Rs. 261976 

Total (A) Rs. 1781270 Rs. 1776011 
Part - B "Drainage' 

Amount of Schedule "B" Rs. 

Add: Cost of Cartage of Material Rs. 

171741 

17792 (+) 

Rs. 171741 

Rs. 17174 

Total (B) Rs. 189533 Rs. 188915 

G.Total (A+B) Rs: 1970803 Rs. 1964926 

Lowest Rate quoted by MIS. Ahsanullah & Brothers(i) Rs.7.62 0/  above except item No.4 & 5 and Rs.21.0 % above on item No.4 & 5 on Part -A (ii) Rs.10.0% 
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (l.75%) Saving on Estimated. 

Add: Cantigency Lum Sum 

Total Estimate 

Members (JAMIA4L)
ASSISTANT ENGINEER 
(ALT HAR MAHAR) 

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION 

PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI 

GHOTKI — —  

(GHULAM SHABIR KALWAR) 

Chairman EXEC TIVE ENGINEER 
AY DIVISI.)N 

Rs. 29197 

Rs. 2000000 

TKI 



(G i1AtWAR) 
EXEdTIVE ENGINEER 

HIGII/AY DIVISI 

BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.O1.2018, Corrigendum 
No.TqG-55/ 361 dated.12-02-2018 

3 Tender Description /Name of 
work/ item 

Construction of C.0 Paver & Drainage at village C.0 Paver & 
Drainage Lesoori UC Ali Bagh 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published: (i) The Express Tribune Dt.26-01-2018 (ii) Daily 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 

Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

BID FVRI UIITTON RFPORT 

S.No 
Name of firm or 

Bidder 
Cost offered by 

the Bidder 
Ranking in terms of Cost 

ompanson 
with 

Estimated 

Reasons for 
acceptanc 

rejection 
lcmar 

0 1 2 3 4 5 6 

MIS. Ahsanullah 
& Brothers 

1964926 

Lowest / Reasonable 

35074/- 
Saving 

Accepted 
being lowest / 

Reasonable 

(I) Rs.7.62 % above except 
item No.4 & 5 and Rs.21 .0 % 
above on item No.4 & 5 on 
Part -A (ii) Rs.1O.O% above 
on part-B 

Signature of the Tendering Committee.  

Member (3AMIA' AL) 
ASSISTANT ENGINEER 

PUBUC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(AU ASe'AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated. 12-02-20 18 

SUBJECT: - PROCUREMENT COMMIUEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village C.0 Paver & 

Drainage Lesoori UC All Bagh vide NiT No.mentioned above, and subsequently hoisted on The 

website of Sindh Public Procurement Regularity Authority and Information Advertisement 

Department Government of Sindh Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. All Asqhar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documenV 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-20 18 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder Ranking in Term of Cost Remarks 

MIS. Ahsanullah & 

Brothers 
 1964926 

Lowest / Reasoanable 

Accepted bein:j 
lowest 

(I) Rs.7.62 % above except 
item No.4 & 5 and Rs.21 .0 
% above on item No.4 & 5 
on Part -A (ii) Rs.10.0% 
above on part-B 
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. 
6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 

qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 

mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(.JAMIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

  

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

     

     

Chairman (GHULAM HABIR XALWAR) 
EXECU VE ENGINEER 
HIG DIVISION 
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Signatures of the Tendering Committee. 

TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAG 
C.0 PAVER & DRAINAGE LESOORI UC ALl BAGH 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS,  AHSANULLAH & BROTHERS 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED — 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Member 
3AM IAT44'AL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

 

(ALl ASGHAR MAHAR 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

     

     

Chairman (GHULAM SIIABIR KALWAR) 
EXECUTI/E ENGINEER 
HIGHW DIVISION 

OKI— 



S.No Name of Contractors! firms Signature 

MIS. Ahsanullah 8i. Brothers 

Member (JAMIAT MAL 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

7 

(ALl ASG AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISICY 
GHOTKI 

1 

(G H U LAM 
EXECU 
HIGH 

HABIR KAtWART 
IVE ENGINEER 

DIVISION 
I 

OFFICE OF THE EXECUTIVE ENGIN'E: 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /2018. 

Chairman 



Estimates Cost Say 2000000 

Tender Cost 1976138 

23862 Saving 
Savin' 23862  

X 100 1.19°/o Estt. Cost 2000000 

1.19% Savinçj on Estimated 

FINCIAL REVIEW 

t.. .i i - r : . I. i 1. -. r I •. -. 

Nam Work :- CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE BUX CHACHAR UC BAGO DAHO 

tilT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC10551 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DBI dated. / /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. Ahsanullah & Brothers 

(I) Rs.7.62 0/0  above except item No.4 & 5 and Rs.21.77 0/  above on item No.4 & 5 on Part -A (ii) 
Rs.11.12% above on part-B 

Part - A ( C C Paver) 

1495833 

20453 

Schedule-B 

(+) 

(+) 

Rs. 1495833 

Rs. 19482 

Amount of Schedule "B" Rs. 

Add: 8% above premium Rs. 

on item No.1,2,3 255666
Rs. 

Add: Cartage of Material (+) Rs. 

C 1240167) on item No.4 & 5 

1516286 

274527 

Rs. 1515315 

Rs. 269984 

Total (A) Rs. 1790813 Rs. 1785299 

Part - B "Drainage" 

Amount of Schedule 'B" Rs. 

Add: Cost of Cartage of Material Rs. 

171741 

19879 (+) 

Rs. 171741 

Rs. 19098 

Total (B) Rs. 191620 Rs. 190839 

G.Total (A+B) Rs: 1982433 Rs. 1976138 

Lowest Rate quoted by MIS. Ahsanullah & Brothers(i) Rs.7.62 0/o  above except item No.4 & 5 and Rs.21.77 % above on item No.4 & 5 on Part -A (i, s.11.12% 
above on part-B are lowest I reasonable & within the Estimates Cost Rs.2000000/- (1.19°/o) Saving on Estimated. 

Add: Cantigency Lum Sum Rs. 17567 

Total Estimate Rs. 2000000 

(ALl ASGAR MAHAR) 

ASSISTANT ENGINEER
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION
HIGHWAY SUB-DIVISION 

GHOTKI	
GHOTKI 

'-- 

Members AMIAT MAL) 

(GHULAM SHABIkALWAR) 
EXEC(JTIVE ENGINEER 

HIGHW\Y DIVISION 
TKI 



0 BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. IC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name of 
work! item 

Construction of C.0 Paver & Drainage at village Bux Chachar UC 
Bago Daho 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NiT published (i) The Express Tribune Dt.26-01-2018 (ii) Day 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

BTI) FYfil UI1TTON REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

comparison 
with 

Estimated 

Reasons for 
acceptanc/ 

rejection 
Remark. 

0 1 2 3 4 5 6 

M/S. Ahsanullah 
& Brothers 

1976138 

Lowest / Reasonable 

23862/- 
Saving 

Accepted 
being lowest / 

Reasonable 

(i) Rs.7.62 % above except 
item No.4 & 5 and Rs.21.77 
% above on item No.4 & 5 on 
Part -A (ii) Rs. 11.12% above 
on part-B 

Signature of the Tendering Committee.  

 

Member (3AMIA11AL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl A R MAHAR'I 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

   

Chairman (GHULANSHABIR KALWAR) 
EXECI.J]VE ENGINEER 

HIGHIA1 DIVISION 

 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Bux Chachar 

UC Bago Daho vide NiT No.mentioned above, and subsequently hoisted on The website of Sindh 

Public Procurement Regularity Authority and Information Advertisement Department Government of 

Sindh Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. Au Asqhar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-20 18 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. Ahsanullah & 

Brothers 
 19761 38 

Lowest! Reasoanable 

Accepted being 
lowest 

(I) Rs.7.62 % above except 
item No.4 & 5 and Rs.2 1.77 
% above on item No.4 & 5 
on Part -A (ii) Rs.11.12% 
above on part-B 
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J 

(ALl AS AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it wa 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(JAMIATV4AL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

Chairman (GHULAM SHABIR KALWAR) 
EXECUTIVE ENGINEER 
HIGH W14VDIVISION 

G 
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TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendur 
No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE 
BUX CHACHAR UC BAGO DAHO 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. AHSANULLAH & BROTHERS 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

 

Signatures of the Tendering Committee. 

Member 
(.JAMIATL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

   

Chairman (GHULAM HABIR KALWAR) 
EXECUTIVE ENGINEER 
HIGHY DIVISION 



S.No Name of Contractors! firms Signature 

MIS. Ahsanullah & Brothers 1 

OFFICE OF THE EXECUTIVE ENGINTE 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening 02 / 03 /20 18. 

Member (JAMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASG AR MAHAR 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISIO: 
GHOTKI 

     

     

Chairman (GHULAM SHABIR KA[ky 
EXECUIVE ENGINEER 
HIGHVA.Y DIVISION 

dk OTKI 
/ 



FINCIAL REVIEW 
Estimates Cost Say 2000000 

Tender Cost 19S4710 

15290 Saving 
Savinq 15290 

x 100 = 0.76°/o Estt. Cost 2000000 

O.760/n Saving on Estimated 

(ALl AS'HAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

"COMPERATIVE STATEMENT"  
Nam Work :- CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE BHETOOR, MAHAR MOHALLA tiC BHETOOR  

NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG=551 189 DATED.24-01-2018, Corrigendum No,TC/G-55/361 dated.12-02-2018, Opening Date.02-03-
2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. I I 2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. Ahsanullah & Brothers 

(i) Rs.7.62 0/0  above except item No.4 & 5 and Rs.21.33 0/  above on item No.4 & 5 on Part -A (ii) 
RS.14.25°/o above on part-B 

Part -  A ( C C Paver) 
Schedule-B Rs. 1336797 

(+) Rs. 17435 

Amount of Schedule "B" Rs. 1336797 

Add:8%abovepremium Rs. 18304 

on item No.1,2,3 228803 Rs. 1355101 

Add: Cartage of Material (+) Rs. 242939 

C 1107994 on item No.4 & 5 

Rs. 1354232 

(+) Rs. 236335 

Total (A) Rs. 1598040 Rs. 1590567 

Part - B "Drainage' 

Amount of Schedule "B" Rs. 344983 

Add: Cost of Cartage of Material Rs. 51234 

Rs. 344983 

(+) Rs. 49160 

Total (B) Rs. 396217 Rs. 394143 

G.Total (A+B) Rs: 1994257 Rs. 1984710 

Lowest Rate quoted by MIS. Ahsanullah & Brothers(i) Rs.7.62 0/o  above except item No.4 & 5 and Rs.21.33 % above on item No.4 & 5 on Part -A (ii) Rs.14.25°/o 
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (0.76°/u) Saving on Estimated. 

Add: Cantigency Lum Sum 

Total Estimate 

Rs. 5743 

Rs. 2000000 

Members (JAMIATMAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(GHULAM S.*R1tWAR) 

Chairm iii EXECL\TIVE ENGINEEI 
HIGFU/AY DIVISION 

TKI 



- 
(GHULAM SHABIR KALWAR) 

EXECU VE ENGINEER 
HIGH DIVISION 

TKI 

BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. IC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated. 12-02-2018 

3 Tender Description /Name of 
worK' item 

Construction of C.0 Paver & Drainage at village Bhetoor, Mahar 
Mohalla UC Bhetoor 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Dairy 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

RTD FVRJ IJflTT0N RFPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

omparisnn 
with 

Estimated 
r'ck 

Reasons for 
acceptance/ 

rejection 
R?Inark. 

0 1 2 3 4 5 6 

MIS. 
Ahsanullah  

& Brothers 
1984710 

Lowest I Reasonable 

15290/- 
Saving 

Accepted 
being lowest / 

Reasonable 

(i) Rs.7.62 % above except 
item No.4 & 5 and Rs.21. 
% above on item No.4 & on 
Part -A (ii) Rs.14.21, above 
on part-B 

Signature of the Tendering Committee.  

(ALl ASGFIAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Member AMXArMAU 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

Chairman 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 Paver & Drainage at village Bhetoor, 

Mahar Mohalla UC Bhetoor vide NIT No.mentioned above, and subsequently hoisted on The 

website of Sindh Public Procurement Regularity Authority and Information Advertisement 

Department Government of Sindh Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. Au Ascjhar Mahar Member 
Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-20 18 
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. Ahsanullah & 

Brothers 
1984710 

Lowest I Reasoanable 

Accepted being 
lowest 

(I) Rs.7.62 % above except 
item No.4 & 5 and Rs.21.33 
% above on item No.4 & 5 
on Part -A (ii) Rs.14.25% 
above on part-B 
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6. The Committee thoroughly scrutinized case I tender document, by comparing earthimatically 
and financially with sanctioned estimate I  bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision 

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(JAMIAT MA1) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM *LWART 
EXECUTIV ENGINEER 
HIGHWA'pIVISION 

GH5 
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(GHULAM HABI 1(ALWAR) 
EXECUTVE ENGINEER 
HIGHW DIVISI 

TECHNICAL EVALUTION REPORT I  
BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGL 
BHETOOR, MAHAR MOHALLA UC BHETOOR 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. AHSANULLAH & BROTHERS 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Siqnatures of the Tendering Committee.  

Member - ) 
(JAMIAT MAL) (ALl ASG AR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NiT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT:- ATTENDANCE SHEET.  

Date of Opening : 02/ 03 /2018. 

S.No Name of Contractors! firms Signature 

1 MIS. Ahsanullah & Brothers ( 

 

 

I 

AMIA AL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

Member (ALl AS AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

-w-- - 

   

    

Chairman (GHULAM SHABIRIALWAR) 
EXECU1IVE ENGINEER 
HIGHA' DIVISION 



Estimates Cost Say 2000000 

Tender Cost 19j4O99 

5901 Saving 
Saving 901_ 
Estt. Cost 2000000 

0.30°/o Sav on Estimated 

x 100 = 0.30 O/ 

FINCIAL REVIEW 

(ALl A AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Nam Work:-

NIT Called by: 

"COMPERATIVE STATEMENT'  
CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE ALL MAHAR, MOHALLA ARZ MUHAMMAD TO MOHALLA HAJI ALLAH RAKHIYO VIA OLD  
SHAH! BAZAAR, UC ALl MAHAR  

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG=55/ 189 DATED.24-01-2018, Corrigendum No.TCIG-551361 dated.12-02-2018, Opening Date.02-03-
2018 

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DBI dated. / /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. Ahsanullah & Brothers 

(I) Rs.7.60 0/0  above except item No.4 & 5 and Rs.20.66 0/0  above on item No.4 & 5 on Part -A (ii) 
Rs.13.O°/o above on part-B 

Part - A ( C C Paver) 

Schedule-B Rs. 1416622 

(+) Rs. 18515
- 

Rs. 1435137 

(+) Rs. 242341 

Amount of Schedule "B" Rs. 1416622 

Add: 8% above premium Rs. 19490 

on item No.1,2,3 243624 Rs. 1436112 

Add: Cartage of Material (+) Rs. 246358 

C 1172998 on item No.4 & 5 

Total (A) Rs. 1682470 Rs. 1677478 
Part - B "Drainage" 

Amount of Schedule "B" Rs. 280196 

Add: Cost of Cartage of Material Rs. 37502 

Rs. 280196 

(+) Rs. 36425 

Total (B) Rs. 317698 Rs. 316621 

G.Total (A -f-B) Rs: 2000168 Rs. 1994099 

Lowest Rate quoted by MIS. Ahsanullah & Brothers(i) Rs.7.60 0/  above except item No.4 & 5 and Rs.20.66 /o  above on item No.4 & 5 on Part -A (ii Rs.13.0°/o 
above on part-B are lowest / reasonable & within the Estimates Cost Rs.2000000/- (0.30°/o) Saving on Estimated. 

Total Estimate Rs. 2000168 

(GHULAM SHABIR KALWAR) 

(7'iirt'??r1 XEC TIVE ENGINEER 
HIG AYBIVISIIN 

'VT 

Members (JAMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name of 
worlq item 

Construction of C.0 Paver & Drainage at village Au Mahar, 
Mohalla Arz Muhammad to Mohalla Haji Allah Rakhiyo via old 
Shahi Bazaar, UC Au Mahar 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 (ii) Daily 
Sobh Dt.28-01-2018 (iii) Daily Express Urdue Dt.27-01-2018 (iv) 
Daily Milat Dt.26-01-2018 SPPRA SR No.36432 ID No. 
2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically qualified 
(if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02-03-2018 

RID FVQI tuITION RFPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

comparison 
with 

Estimated 

Reasons for 
acceptance! 

rejection 
Remark. 

0 1 2 3 4 5 6 

1 
MIS. Ahsanullah 
& Brothers 

1994099 

Lowest I Reasonable 

6069/- 
Saving 

Accepted 
being lowest / 

Reasonable 

(I) Rs.7.60 % above except 
item No.4 & 5 and Rs.20.66 
% above on item No.4 & 5 on 
Part -A (ii) Rs.13.O% above 
on part-B 

Signature of the Tendering Committee.  

 

 

(ALl ASGH R MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Member (JAMIAT ) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

 

  

   

Chairman (GHULAM SHABIR 1A[WAR) 
EXEC IVE ENGINEER. 

HIGH DIVI S 



OFFICE OF THE EXECUTIVE ENGINEER HIGH WA'. 

DIVISION GHOTKI. 

  

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1 A meeting of the Procurement Committee was held in office of the Executive 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work :CnstJutjQn of C,CPver&Eraingetvijlage  Au Mhr, 

Mohafla .Ar Nutammad to Mohalla Hajã-Atla Rakhyo -via- oJd-Shahi- Bazar-,-UC .AU -Mahar vide NIT 

No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement 

Regularity Authority and Information Advertisement Department Government of Sindh Karachi. 

Following attend the meeting: 

i) Mr. Jamiat Mal Member 
Assistant Engineer 
Public Health Engg: Sub-Division Ghotki 

ii) Mr. Ali Asqhar Mahar Member 

Assistant Engineer 
Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened befo;e the 

Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening 

Committee. 

4. The Committee was informed that 01 No. bidder has purchased the bidding docuriiunts 

upto 01:00 PM of 02-03-2018 and 01 No. has responded the bids and received back on 02-03-20 18 

upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm 
Cost offered by 

the Bidder 
Ranking in Term of Cost Remarks 

MIS. Ahsanullah & 

Brothers 
1 994099 

Lowest I Reasoanable 

AccepteJ b.,, 

lowest 

(I) Rs.7.60 % above except 
item No.4 & 5 and Rs.20.66 
% above on item No.4 & 5 
on Part -A (ii) Rs.13.O% 
above on part-B 

Page 1 of 2 



6. The Committee thoroughly scrutinized case / tender document, by comparing erthimaticaIIy 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7
Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 

mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(JAMIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

  

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

     

     

Chairman (GHULAM SHABIR KALWAR) 
EXECU 
HIGHAY

INEER 

TKI 
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TECHNICAL EVALUTION REPORT / 

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, Corrigendum 
No.T/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE AT VILLAGE 
MAHAR, MOHALLA ARZ MUHAMMAD TO MOHALLA HA,JI 
ALLAH RAKHIYO VIA OLD SHAHI BAZAAR, UC ALl MAHAR 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. AHSANULLAH & BROTHERS 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY - - DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

 

Signatures of the Tendering Committee. 

Member 
AMIA AL) (ALl AGAR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman (GHULAM SHABIRKALWAR) 
EXEC IVE ENGINEER 
HIGH D - ON 

KI 



S.No Name of Contractors! firms Signature 

MIS. Ahsanullah & Brothers 1 

OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /2018. 

Member AMIAT MAL) (ALIAS HARMAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB—DIVISION HIGHWAY SUB—DIVISI1 
GHOTKI GHOTKI 

Chairman (GHULAM SHABIR KALWAR) 
EXECUT VE ENGINEER 
HIGH YDIVISION 

sr: j_ 



FINCIAL REVIEW 
Estimates Cost Say 3999900 

Tender Cost 3937961 

61939 Saving 
Saving 61939  

x 100 = 1.55% Estt. Cost 3999900 

1.55% Saving on Estimated 

Lowest Rate quoted by MIS. SK  Builders Pvt Ltd.(i) Rs.19.95 % above on Part -A (ii) Rs.12.25% above on part-B are lowest I reas 
Estimates Cost Rs.3999900/- (1.55%) Saving on Estimated. 

Add: Cantigency Lum Sum Rs. 50606 
Total Estimate Ps. 3999500 

able & within the 

(ZA FAR ALl GHUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

Chairman 

Members (ALl ASG AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

- 
(GHULAI4 SHBIR KALWAR) 

EXEC TIVE ENGINEER 
HIGI •YDIVISION 

GH 

Te of Work CONSTRUCTION OF CC PAVER CHACHAR MUHALLA CITY GHOTKI  

NI1CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G55/ 189 DATED.24-01-2018, Corrigendum No.TCIG-551361 dated. 12-02-2018, Opening Date.13-
02-2018 

Estarnited sanctioned by This office No.S.E(W&S) P.B/ 39 dated. 05/ 01 /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. SK  Builders Pvt Ltd. MIS. Au Anwar Kaiwar 

(i) Rs.19.95 % above on Part -A (ii) Rs.12.25% 
above on part-B 

(i) Rs.20.12 % above on Part -A (ii) 
RS.12.33% above on part-B 

CC Paver 

Amount of Schedule "B" Rs. 2510982 Schedule-B Rs. 2510982 

Add: Cartage of Material Rs. 509914 (+) Rs. 500941 

Rs. 2510982 

Rs. 505210 

Rs. 3020896 Rs. 3011923 Rs. 3016192 

Total (A) Rs. 3020896 Rs. 3011923 Rs. 3016192 

Part - B Open Surface Drain 
Amount of Schedule "B" Rs. 824978 Rs. 824978 

Add: Cost of Cartage of Material Rs. 103020 (-) Rs.  101060 

Rs. 824978 

Rs. 101720 

Total (B) Rs. 927998 Rs. 926038 Rs. 926698 

G.Total (A+B) Rs: 3948894 Rs. 3937961 Ps. 3942890 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N,I.T No. TC /G-55/ 189 dated:24.O1.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name 
of work! item 

Construction of CC paver Chachar Muhalla City 
Ghotki 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.36432 ID No. 2147483647 

6 Total Document sold 02 Nos. 

7 Total Bids received 02 Nos. 
8 Technical Bid opening date 

(if applicable) 
(Provided details in separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 Nos. 

10 Bid(s) Rejected 01 Nos. 
11 Financial Bid opening date. 13-02-2018 

BID EVALUATION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

lanking in terms of Cost 

comparison 
With 

Estimated 

Reasons for 
acceptanc' 

rejection 
Reniarks 

0 1 2 3 4 5 6 

1 
M/S. SK 
Builders Pvt 
Ltd. 

3937961 

1st lowest 

61939/-  
Saving 

Accepted 
being lowest 

(i) Rs.19.95 % above or, 
Part-A(ii)Rs.12.25% above 
on part-B 

2 
MIS. Ali Anwar 
Kalwar 

3942890 

2nd lowest 

566 10/-  
Saving 

Rejected being 
highest 

(i) Rs.20.12 % above on 
Part-A (ii) Rs.12.33% above 
on part-B 

ature pf the Tendering Committee. 

Member (ZAF RA GHUNIO) (ALl ASGHA MAHAR) 
ASSI TAN ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM SHABIR KALWAR) 
EXECUVE ENGINEER 
HIGHV1DIVISION 

TKI 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKL 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Addendum No.TC/G-55/ 311 dated.09-02-2018 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : £oostwctioncf.C..pver..ChachaLMuhaUa..Cjty..GhotkjvLde 

NIT No:rrrentiorred - above,-  and - subsequently -hoisted -on-  The website-  of-  Sindtr Pubc Procurement 

Regularity Authority and Information Advertisement Department Government of Sindh Karachi. 

Following attend the meeting: 

Zaffar Ali Ghunio Member 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Ali Asahar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 13-02-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 13-02-2018 and 02 Nos. have responded the bids and received back on 13-02-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. SK  Builders Pvt 
Ltd.  3937961 

1st Lowest 

Accepted being 
lowest 

(I) Rs.19.95 % above on 
Part -A (ii) Rs.12.25% 
above on part-B 

2 MIS. Ali Anwar Kalwar 

3942890 

2nd Lowest 

Rejected being 
highest 

(I) Rs.20.12 % above on 
Part -A (ii) Rs.12.33% 
above on part-B 

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 
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Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest I Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(ZAF AR I GHUNIO) 
ASSISTA TENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

 

Chairman (GHULAM SHABIR KALWAR) 
EXEC TIVE ENGINEER 
HIGHY DIVISION 

T 
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Signatures of the Tendering Committee. 

Member
(ZAFFAR ALl GHUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

S 
TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER CHACHAR MUHALLA CITY 
GHOTKI 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. SK BUILDERS PVT LTD. 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

C ha i r ni a n (GHULAM HABIR KALWAR) 
EXECU1\IVE ENGINEER 
HIG-tV,DIVISION 



TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER CHACHAR MUHALLA CITY 
GHOTKI 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM! BIDDER MIS. ALl ANWAR KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE! COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tendering Committee. 

Men be r 
(ZAFFAR ALl GHUNIO) (ALl ASGHAR MAHAR') 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Cli a ii in a n (GHULAM SHABIR KALWAR) 
EXECUVE ENGINEER 
H IG HIAYJWiSIO N 

'fUOTKI 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKII 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Dateof Opening 13 / 02 /2018. 

S.No Name of Contractors! firms Signatures 

1 MIS.  SK Builders Pvt Ltd. 

2 MiS. Au Anwar Kaiwar 

Me rn be r (ZAFFAR A'LI GHUNIO) (ALl ASG AR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM HAB1R1(A1WAR) 
EXECUTM ENGINEER 
HIGHW' DIVISION 

    



(i) Rs.19.92% above (I) Rs.20.12 % above 

MIS. Naseer Ahmed Kaiwar MIS. S.K Builders Pvt. Ltd. 

FINCIAL REVIEW 
Estimates Cost Say 2000000 

Tender Cost 1976992 

23008 Saving 
Saving 23008 100 = Estt. Cost 2000000 

1.15% Saving on Estimated 

1. 15% 

Add: Cantigency Lum Sum 
Total Estimate 

Rs. 16826 
Rs. 2000000 

(ZAFFAR LI G, UNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

Chairman 

Members 

"COM PERATIVE STATEM E NT"  

Narne of Work CONSTRUCTION OF CC PAVER N.H WAY MUHALLA GHULAM MUHAMMAD MEERANI CITY GHOTKI.  

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, 
Opening Date.13-02-2018 

Estamited sanctioned by This Office vide No.DB/ Dated. 

Estiamte Provision 

Rate Quoted by Contractors 

CC Paver 
Amount of Schedule "B" Rs. 1648592 Schedule-B Rs. 1648592 Rs. 1648592 

Add: Cartage of Material Rs. 334582 (+) Rs. 328400 Rs. 331697 

Total Rs: 1983174 Rs. 1976992 Rs. 1980289 

Lowest Rate quoted by MIS.  Naseer Ahmed Kalwar(i) Rs.19.92% above 
on Estimated. 

are lowest I reasonable & within the Estimates Cost Rs.2000QQO/- (Ov3OWo) Saving 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

(GHULAM SHAB -K*tWAR) 
EXECUTIVE ENGINEER 
HIGH*AY DIVISION 

HOTKI 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name 
of work! item 

Construction of CC paver N.H Way Muhalla Ghulam 
Muhammad Meerani city Ghotki. 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published : (I) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.35912 ID No. 2147483647 

6 Total Document sold 02 Nos. 

7 Total Bids received 02 Nos. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 No. 

10 Bid(s) Rejected 01 No. 

11 Financial Bid opening date. 13 / 02 /2018 

BID EVALUATION REPORT 

S.No Name of firm or 
Bidder 

Cost offered Iy 
the Bidder 

Ranking in terms of Cost 

comparison 
with 

Estimated 

Reasons for 
acceptanc' 

rejection 
Remarks 

0 1 2 3 4 5 6 

MIS. Naseer 
Ahmed Kalwar 

1976992 

1st lowest 

23008/- 
Saving 

Accepted 
being lowest 

(I) Rs.19.92% above 

2 
MIS. S.K 
Builders Pvt. 
Ltd. 

1980289 

2nd lowest 

19711/- 
Saving 

Rejected being 
highest 

'1 

(i) Rs.20.12 % above 

i.nature of the Tendering Committee. 

Member (ZAFF ALL HUNIO) (ALl ASGHR MAHAR) 
ASSI TANT NGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
Gl-IOTKI GHOTKI 

    

Chairman (GHULAM SHABIR1Ii5 
EXECU VE ENGIN 
HIGH SION 

TKI 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :13-02-2018.  

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of CC paver N.H Way Muhalla Ghulam 

Muhammad Meerani city Ghotki. vide NIT No.mentioned above, and subsequently hoisted on The 

website of Sindh Public Procurement Regularity Authority and Information Advertisement 

Department Government of Sindh Karachi. 

Following attend the meeting: 

Zaffar All Ghunio Member 
I) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

All AsQhar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the commiUe. 

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 13-02-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder Ranking in Term of Cost Remarks 

1 
MIS. Naseer Ahmed 
Kalwar 

1976992 

1st Lowest 

Accepted being 
lowest (i) Rs.19.92% above 

2 MIS. S.K Builders Pvt. 
Ltd. 

1980289 

2nd Lowest 

Rejected being 
highest (i) Rs.20.12 % above 

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 
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WI Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest I  Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members '. 
(ZAFFAR AL1'GHUl)IO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

     

     

Chairman (GHULAM SHABIR-KAtWAR) 
EXECUflVE ENGINEER 
HIGHAY DIVISION 
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Siqnatures of the Tendering Committee. 

Member 

TECHNICAL EVALUTION REPORT 1  
BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER N.H WAY MUHALLA GHULASM 
MUHAMMAD MEERANI CITY GHOTKI. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. NASEER AHMED KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 - AVAILABLE REGISTRATION . 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

(ZAFFAR ALl GHUNIO (ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM SHABII1ALWAR) 
EXECUIJVE ENGINEER 
HIGHVMY DIVISIO 

OTK 



TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. IC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER N.H WAY MUHALLA 
GHULAM MUHAMMAD MEERANI CITY GHOTKI. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. S.K BUILDERS PVT. LTD. 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tenderinq Committee. 

Member 
(ZAFFAR I GFI4JNIO) (ALl AS HAR MAHARI 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM HABIR KALWAR) 
EXECU ' E ENGINEER 
HIGH D 0N 

KI 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 13 I 02 /2018. 

S.No Name of Contractors! firms Signatures 

1 M/S.NaseerAhmedKalwar 

2 MIS. S.K Builders Pvt. Ltd. 

Member 

Chairman 

•1 

/1 

(ZAF R I GHUNIO) (ALl AS HAR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

I 

(GHULAM SHABI IWAR) 
EXECUIIVE ENGINEER 
HIGHVLAY DIVISION 



Rate Quoted by Contractors 

Estiamte Provision 
MIS. All Anwar Kalwar MIS. SK  Builders Pvt. Ltd. 

Rs.7.76% above on item No.1,2 & 3 and 
Rs.20.88% above on item No.4 & 5. 

Rs.7.89% above on item No.1,2 & 3 and 
Rs.21.12% above on item No.4 & 5. 

CC Paver 
Amount of Schedule "B" Rs. 3303906 Schedule-B Rs. 3303906 Rs. 3303906 

Add: 8% above (542962) Rs. 43437 (+) Rs. 42134 Ps. 42840 
3347343 Rs. 3346040 Rs. 3346746 

Add: Cartage of Material 588986 (+) Rs. 576485 Rs. 583111 
2760944 

Total Rs: 3936329 Rs. 3922525 Rs. 3929857 

Total Estimate Rs. 3999500 
Members (ZAFFAR AL GHUNIO) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

Add: Cantigency Lum Sum Rs. 63171 

Chairman 

FINCIAL REVIEW 
Estimates Cost Say 3999500 

Tender Cost 3922525 

76975 Saving 
Saving 76975  
Estt. Cost 3999500 

l.920/o Saving on Estimated 

x 100 = l.920/o 

(ALl ASGHA MAHAR) 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
G HOT KI 

(GHULAM SHABIR KALWAR) 
EXECUYIVE ENGINEER 
HI G H WYLSTON 

GHOTKI 

"COMPERATIVE STATEMENT"  

Name Work CONSTRUCTION OF CC PAVER VILLAGE PANJIO LABANO TALUKA & DISTRICT GHOTKI MILE 1102 RFT 

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, 
Opening Date.13-02-2018 

Estamited sanctioned by Superintending Engineer (W&S) Dept. Ghotki M. Mathelo vide No.SE(W&S)PB/ 39 Dated.05-01-2018. 

Lowest Rate quoted by MIS.  Au Anwar KalwarRs.7.76% above on item No.1,2 & 3 and Rs.20.88% above on item No.4 & 5. are lowest I reasonable & within 
the Estimates Cost Rs.3999500/- (l.92%) Saving on Estimated. 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 Tender Description /Name 
of work! item 

Construction of CC paver village Panjio Labano 
Taluka & District Ghotki Mile 1102 RFT 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.36432 ID No. 2147483647 

6 Total Document sold 02 Nos. 

7 Total Bids received 02 Nos. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 No. 

10 Bid(s) Rejected 01 No. 

11 Financial Bid opening date. 13 / 02 /2018 

BID EVALUATION REPORT 

S.No 
Nanie of firm or 

Bidder 
Cost offered by 

the Bidder 
Ranking in terms of Cost 

oniparison 
with 

Estimated 
end 

Reasons for 
acceptancf 

rejection 
Remarks 

0 1 2 3 4 5 6 

1 
MIS. AU  Anwar 
Kalwar 

3922525 

1st lowest 

76975!- 
Saving 

Accepted 
being lowest 

Rs.7.76% above on item 
No.1,2 & 3 and Rs.20.88% 
above on item No.4 & 5. 

2 
MIS. SK 
Builders Pvt. 
Ltd. 

3929857 

2nd lowest 

69643/- 
Saving 

Rejected being 
highest 

Rs.7.89% above on item 
No.1,2&3andRs.21.12% 
above on item No.4 & 5. 

Si • ature of the Tendering Committee. 

Member (ZAFFAR LI HUNIO) 
ASSISTANT NGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

I 
(ALl ASGHA,' MAHAR) 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SJABIR KALWAR) 
EXECUTt-ENGINEER 
HIGH WAY 

GHOTKI 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD. ON :13-02-2018.  

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of CC paver village Panjio Labano Taluka & 

District Ghotki Mile 1102 RFT vide NIT No.mentioned above, and subsequently hoisted on The 

website of Sindh Public Procurement Regularity Authority and Information Advertisement 

Department Government of Sindh Karachi. 

Following attend the meeting: 

Zaffar All Ghunio Member 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Ali Ascihar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 13-02-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder Ranking in Term of Cost Remarks 

MIS. All Anwar Kalwar 3922525 

1st Lowest 

Accepted being 
lowest 

Rs.7.76% above on item 
No.1,2 & 3 and 
Rs.20.88% above on 
item No.4 & 5. 

2 MIS. SK  Builders Pvt. 
Ltd. 

3929857 

2nd Lowest 

Rejected being 
highest 

Rs.7.89% above on item 
No.1,2 & 3 and 
Rs.21.12% above on 
item No.4 & 5. 

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 
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(GHULAM 
EXECUT 
HIGHW 

G 

ABIR KALWAR) 
GNE ER 

SION 
OTKI 

Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 

--1 

(ZAFFAR ALl GHUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl AS MAHAR) 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman 
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TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 

Corrigendum No.TC/G-55/ 361 dated. 12-02-20 18 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER VILLAGE PANJIO LABANO 
TALUKA & DISTRICT GHOTKI MILE 1102 RFT 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. ALl ANWAR KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tendering Committee. 

4,  
/d 

(ZAFFAR AI GHUNIO) (ALl AS H MAHAR) 
ASSISTANT ENGINEER ASSISTANT/ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM SFBIR KALWAR) 
EXECUTfl1) ENGINEER 
HIGHWA DWTSION 

G HTKI 

Member 



TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER VILLAGE PANJIO LABANO 
TALUKA & DISTRICT GHOTKI MILE 1102 RFT 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. SK BUILDERS PVT. LTD. 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tendering Committee. 

Member 
(ZAFFAR ALiT GHUNIO) (ALl AG fR MAHAR) 
ASSISTANT ENGINEER ASSISTAN ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM S-IABIR KALWAR) 
EXECUTWE ENGINEER 
H IG H WAYjIVSIO N 

GHOTKI 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-20 18 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening 13 / 02 /2018. 

S.No Name of Contractors! firms Signatures 

1 M/S.AliAnwarKalwar 

2 MIS. SK Builders Pvt. Ltd. 

 

 

/ 
(ZAFF R LI GHUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

Member (ALl ASGH MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM HABIR KALWAR) 
EXECUtIE ENGINEER 
H IG H WAY-D1VISI ON 

GHOTKI 



Total Rs: 4907618 Rs. 4902193 Rs. 4894031 

Rs. 4999500 
Rs. 91882 Add: Cantigency Lum Sum 

Total Estimate 

"COMPERATIVE STATEMENT"  

Naie of Work CONSTRUCTION OF CC PAVER RANA SHOUKAT MUHALLA CITY GHOTKI  

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, 
Opening Date.13-02-2018 

Estamited sanctioned by Superintending Engineer (W&S) Dept. Ghotki © M. Mathelo vide No.SE(W&S)PB/ 39 Dated.05-01 -2018. 

Rs.19.92% above are lowest / reasonable & within the Estimates Cost Rs.4999500/-V.11%) Saving on 

(ALl ASGIAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

(GHULAM SHABIR KALWR 
EXECçJTIVE ENGINEER 
HIG)' DIVISION 

I 

Lowest Rate quoted by MIS. All Anwar Kaiwar 
Estimated. 

N (ZAFFAI' ALl GHUNIo) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

Chairman 

embers 

M/S. SK Builders Pvt. Ltd. 
Estiamte Provision 

MIS. All Anwar Kalwar 

Rs.19.92% above Rs.20.12 % above 

Rate Quoted by Contractors 

CC Paver 
Amount of Schedule Rs. 4081080 Schedule-B Rs. 4081080 Rs. 4081080 

Add: Cartage of Material Rs. 826538 (+) Rs. 812951 Rs. 821113 

FINCIAL REVIEW 
Estimates Cost Say 4999500 

Tender Cost 4894031 

105469 Saving 
Saving 105469 
Estt. Cost 4999500 

2.110/o  Saving on Estimated 

x 100 2.1 10/0 



(GHULAM SH': 
EXECU IVE ENG 
HIGH lD 

R 
ER 

ISION 
KI 

BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. IC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 Tender Description /Name 
of work! item 

Construction of CC paver Rana Shoukat Muhalla city 
Ghotki 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published (i) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.35912 ID No. 2147483647 

6 Total Document sold 02 Nos. 

7 Total Bids received 02 Nos. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 No. 

10 Bid(s) Rejected 01 No. 

11 Financial Bid opening date. 13 / 02 /2018
- 

BID EVALUATION REPORT 

S.No 
Name of firm or 

Bidder 
Cost offered by 

the Bidder 
Ranking in terms of Cost 

oinparison 
with 

Estimated 
tAct 

Reasons for 
acceptanc' 

rejection 
Remarks 

0 1 2 3 4 S 6 

1 
MIS. Ali Anwar 
Kalwar 

4894031 

1st lowest 

105469/- 
Saving 

Accepted 
being lowest 

(i) Rs.19.92% above 

2 
MIS. SK 
Builders Pvt. 
Ltd. 

4902193 

2nd lowest 

97307/- 
Saving 

Rejected being 
highest (I) Rs.20.12 % above 

Signature of the Tendering Committee. 

 

Member (ZAFFR A14 GHUNIO) 
ASSITANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKL 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :13-02-2018.  

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of CC paver Rana Shoukat Muhalla city Ghotki 

vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public 

Procurement Regularity Authority and Information Advertisement Department Government of Sindh 

Karachi. 

Following attend the meeting: 

Zaffar Ali Ghunio 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Ali Ascihar Mahar 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

Member 

Member 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 13-02-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

1 MIS. All Anwar Kalwar 4894031 

1st Lowest 

Accepted being 
lowest (i) Rs.19.92% above 

2 M/S. SK Builders Pvt. 
Ltd. 

4902193 

2nd Lowest 

Rejected being 
highest (i) Rs.20.12 % above 

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimaticafly 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 
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. Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 
' tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(ZAFFAR LI HUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl AS AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

it 
Chairman (GHULAM SH AR) 

EXECUTIVE ENGINEER 
HIGHVtAY DIVISION 
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Signatures of the Tendering Committee. 

Member 

TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER RANA SHOUKAT MUHALLA 
CITY GHOTKI 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. ALl ANWAR KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVEROFATLEASTAS 
THREE YEARS. 

AVAILABLE 

(ZAFFAR LI e UNIO) (ALl ASGHAR MAHAR) 
ASSISTA T ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (G K*LWR) 
EXECUT}VE ENGIN.ER 
HIGHWAY. DIV181ON 

G 



S 
TECHNICAL EVALUTION REPORT I N 
BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER RANA SHOUKAT MUHALLA 
CITY GHOTKI 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. SK BUILDERS PVT. LTD. 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tenderinci Committee. 

Member 
(ZAFFAR LI 'HUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALL ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

    

Chairman (GHULAM R-KAL AR) 
EXECU ENG ER 
HIGH D SION 

KI 



0 
OFFICE OF THE EXECUTIVE ENGINEER 

HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening 13 / 02 /2018. 

S.No Name of Contractors! firms Signatures 

1 MIS. Au Anwar Kaiwar 

2 MiS. SK Builders Pvt. Ltd. 

Member 

Chairman 

(ZAFFARA IG UNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

(GHULAM SHABRRALWAR-)-- 
EXECU IVE ENGINEER 
HIGH Y DIV ION 

I 



Rate Quoted by Contractors 

Estiamte Provision 
MIS. SK  Builders Pvt Ltd. MIS. Ali Anwar Kaiwar 

(i) Rs.7.75 % above on item No. 1,2 & 3, 
Rs.21.O% above on item No.4 & 5. 

(i) Rs.7.88 % above on item No. 1,2 & 
Rs.21.32 above on item No.4 & 5. 

CC Paver 

Amount of Schedule "B" Rs. 4108671 Schedule-B Rs. 4108671 Rs. 4108671 

Add: 8% above prium(676264) Rs. 54101 (+) Rs. 52410 Rs. 53290 

Rs. 4162772 Rs. 4161081 Rs. 4161961 

Add: Cartage of Material Rs. 735047 Rs. 720805 Rs. 731789 

3432407 item No. 4 & 5 

G.Total Rs: 4897819 Rs. 4881886 Rs. 4893750 

3 

FINCIAL REVIEW 
Estimates Cost Say 4999000 

Tender Cost 4881886 

117114 Saving 

2.34% Saving on Estimated 

Saving  
Estt. Cost 

117114 
x 100 2.34% 

4999000 

Total Estimate Rs. 4999500 

Members (ZAFFAR LI GHUNIO) 
ASSI TANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

S
t.

"COM PERATIVE STATEMENT" 

Name of Work CONSTRUCTION OF CC PAVER VILLAGE QADIRPUR MUHALLA KORI, SOLANGI & MENGHWAR TALUKA & DISTRICT GHOTKI.  

NIT C  LLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG=551 189 DATED.24-01-2018, Corrigendum No.TCIG-551361 dated. 12-02-2018, Opening Date.13-02-
2018 

Estamited sanctioned by This office No.S.E(W&S) P.B/ 39 dated. 05/ 01 / 2018. 

Lowest Rate quoted by MIS. SK  Builders Pvt Ltd.(i) Rs.7.75 % above on item No. 1,2 & 3, Rs.21.0% above on item No.4 & 5. are lowest /jasonable & 
within the Estimates Cost Rs.4999000/- (2.34%) Saving on Estimated. 

Add: Cantigency Lum Sum Rs. 101681 

Chafr,nan (GHULAM SHABIRKALWAR) 
EXEç,tJTIVE ENGINEER 
HIIHWAY DIVISION 

HOTKI 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-20 18 

3 Tender Description /Name 
of work! item 

Construction of CC paver village Qadirpur Muhalla 
Kori, Solangi & Menghwar Taluka & District Ghotki. 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 $PPRA SR 
No.36432 ID No. 2147483647 

6 Total Document sold 02 Nos. 

7 Total Bids received 02 Nos. 
8 Technical Bid opening date 

(if applicable) 
(Provided details in separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 Nos. 

10 Bid(s) Rejected 01 Nos. 
11 Financial Bid opening date. 13-02-2018 

BID EVALUATION REPORT 

S.No 
Name of firm or 

Bidder 
Cost offered by 

the Bidder 
Ranking in terms of Cost 

comparison 
With 

Estimated 

Reasons for 
acceptancej 
rejection 

Remarks 

0 1 2 3 4 5 6 

M/S. SK 
Builders Pvt 
Ltd. 

4881886 

1st lowest 

117114/- 
Saving 

Accepted 
being lowest 

(i) Rs7.75 % above on item 
No. 1,2&3, Rs.21.0% 
above on item No.4 & 5 

2 
MIS. Ali Anwar 
Kalwar 

4893750 

2nd lowest 

105750/- 
Saving 

Rejected being 
highest 

(i) Rs.7.88 % above on item 
No. 1,2&3, Rs.21.32 above 
on item No.4 & 5. 

Scinature of the Tenderinq Committee. 

Member (ZAFF AL GHUNIO) 
ASSIS AN ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

   

Chairman (GHULAM SHA' -K-ALWAR) 
EXECUTIVE ENGINEER 
HIGHVkAY DIV 

 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :13-02-2018.  

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of CC paver village Qadirpur Muhalla Kori, Solangi 

& Menghwar Taluka & District Ghotki. vide NIT No.mentioned above, and subsequently hoisted on 

The website of Sindh Public Procurement Regularity Authority and Information Advertisement 

Department Government of Sindh Karachi. 

Following attend the meeting: 

Zaffar Ali Ghunio Member 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Ali Ascihar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 13-02-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 13-02-2018 and 02 Nos. have responded the bids and received back on 13-02-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

1 
MIS. SK  Builders Pvt 

Ltd. 
4881886 

1st Lowest 

Accepted being 
lowest 

(I) Rs.7.75 % above on item 
No.12&3,Rs.21.O% 
above on item No.4 & 5. 

2 M/S. All Anwar Kalwar 

4893750 

2nd Lowest 

Rejected being 
highest 

(i) Rs.7.88 % above on item 
No. 1,2 & 3 Rs.21.32 
above on item No.4 & 5. 

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate I  bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

Page lof 2 



I. 

Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 

mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(ZAFFARA G NIO) 
ASSISTAN E INEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 

GHOTKI 

Chairman (GHULAM SHABIRKALWAR) 
EXECU\IVE  ENGINEER 
H IG H DISIO N 

TKI 
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Sicinatures of the Tendering Committee. 

Member 

TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER VILLAGE QADIRPUR 
MUHALLA KORI, SOLANGI & MENGHWAR TALUKA & 
DISTRICT GHOTKI. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM! BIDDER M/S. SK BUILDERS PVT LTD. 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVEROFATLEASTAS 
THREE YEARS. 

AVAILABLE 

(ZAFF•RAL GHUNIO) (ALl ASGHAR MAHAR) 
ASSISTANT NGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM S ABTW1(A[WAR) 
EXECUTI 'E ENGINEER 
HIGHW.! ' SION 

TKI 



TECHNICAL EVALUTION REPORT I  
BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER VILLAGE QADIRPUR 
MUHALLA KORI, SOLANGI & MENGHWAR TALUKA & 
DISTRICT GHOTKI. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. ALl AN WAR KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVEROFATLEASTAS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tenderinq Committee. 

Member 
(ZAFFAR ALl GHUNIO (ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

 

Chairriian (GHULAM HABIR KALWAR) 
EXECUjIVE ENGINEER 
HIGHVAY DIVISION 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening 13 / 02 /2018. 

S.No Name of Contractors! firms Signatures 

1 MIS.  SK  Builders Pvt Ltd. 

2 MIS. Au Anwar Kaiwar 

Member (ZAF AR' I GHUNIO) 
ASSISTAN ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

    

Chairman (GHULAM S.HABIR KALWAR) 
EXECUTIIE ENGINEER 
HIGHW4Y DIVISION 

GJ?IOTKI 



est I reasonable & Lowest Rate quoted by MIS.  SK  Builders Pvt. Ltd.Rs.7.74 do  above except item No.3 & 4 and Rs.20.85 % above on item No.3 & 4. are lo 
within the Estimates Cost Rs.4999500/- (O.57%) Saving on Estimated. 

Add: Cantigency Lum Sum Rs. 8195 

Total Estimate Rs. 4999500 
Members 

Chairman 

AMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHA MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

(GHULAM SHABIR KAL 
EXECU IVE ENGINEER 
HIGHY DIVISION 

Rate Quoted by Contractors 

Estiamte Provision 
MIS. SK  Builders Pvt. Ltd. 

Rs.7.74 % above except item No.3 & 4 and 
Rs.20.85 % above on item No.3 & 4. 

CC Paver 

Amount of Schedule "B" Rs. 4138360 Schedule-B Rs. 4138360 

(+) Rs. 17915 
Add: premium 8% above (+) Rs. 18516 Rs. 4156275 

231454 item NO.1 & 2 

Add: Cartage of Material Rs. 834429 Rs. 814590 
3906906 on item No.3 & 4 

Total Rs: 4991305 Rs. 4970865 

MIS. Au Anwar Kaiwar 

Rs.7.92 % above except item No.3 & 4 and 
Rs.21.12 % above on item No.3 & 4. 

Rs. 4138360 

Rs. 18331 
Rs. 4156691 

Rs. 825139 

Rs. 4981830 

FINCIAL REVIEW 
Estimates Cost Say 4999500 

Tender Cost 4970865 

28635 Saving 
Saving 28635 
Estt. Cost 4999500 

O.57°/o Saving on Estimated 

x 100 = 0.57°/o 

LS "COMPERATIVE STATEMENT" 

Name of Work CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE MUHAMMAD KHAN KHATIYAN TALUKA MIRPUR MATHELO  
(2245 RFT)  

NIT CALi1 BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, 
Opening Date.02-03-2018 

Estamited sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 79 dated. 11 /01/2018. 

r 



of  the Tenderinci Committee. 

Member IAT MAL) 
ASS STANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

$ 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM S WA&1 
EXECUIVE ENGINEER 
HIGH*A( DIVISION 

BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name 
of work! item 

Construction of CC Paver & drainage at village 
Muhammad Khan Khatiyan Taluka Mirpur Mathelo 
(2245 RFT) 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published (i) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.36432 ID No. 2147483647 

6 Total Document sold 02 Nos. 

7 Total Bids received 02 Nos. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9No. of Bid technically 
qualified (if applicable) 

01 No. 

10 Bid(s) Rejected 01 No. 

11 Financial Bid opening date. 02 / 03 /2018 

BID EVALUATION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

comparison 
with 

Estimated 

Reasons for 
acceptanc/ 

rejection 
Remarks 

0 1 2 3 4 5 6 

M/S. SK 
Builders Pvt. 
Ltd. 

4970865 

1st lowest 

28635/- 
Saving 

Accepted 
being lowest 

Rs.7.74 % above except item 
No.3 & 4 and Rs.20.85 % 
above on item No.3 & 4. 

2 
MIS. Ali Anwar 
Kalwar 

4981830 

2nd lowest 

17670/- 
Saving 

Rejected being 
highest 

Rs.7.92 % above except item 
No.3 & 4 and Rs.21 .12 % 
above on item No.3 & 4. 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUB)ECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bid:, 

invited for the Procurement of work : Construction of CC Paver & drainage at village Muhammad 

Khan Khatiyan Taluka Mirpur Mathelo (2245 RFT) vide NIT No.mentioned above, and subsequently 

hoisted on The website of Sindh Public Procurement Regularity Authority and Information 

Advertisement Department Government of Sindh Karachi. 

Following attend the meeting: 

Mr. .Jamiat Mal Member 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Mr. Ali Ascihar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender openinci 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. SK Builders Pvt. 
Ltd.  4970865 

1St Lowest 

Accepted being 
lowest 

Rs.7.74 % above except 
item No.3 & 4 and 
Rs.20.85 % above on 
item No.3 & 4. 

2 MIS. Ali Anwar Kalwar 

4981830 

2nd Lowest 

Rejected being 
highest 

Rs.7.92 % above except 
item No.3 & 4 and 
Rs.21.12 % above on 
item No.3 & 4. 

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimaticallv 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 
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I 
(ALl A 'IR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Members 
AMIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

     

Chairman (GHULAM SHABIR KALWAR) 

Recommendation  

After due deliberation / security of each tender 

recommended that lowest / Reasonable evaluated responsive 

tender. 

8 Decision  

document by the Committee, it was 

bidder may be awarded the respective 

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

EXEC TIVE ENGINEER 
HIGH' 4  DIVIS ON 
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Signatures of the Tendering Committee. 

Member 

TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE 
MUHAMMAD KHAN KHATIYAN TALUKA MIRPUR MATHELO 
(2245 RFT) 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. SK BUILDERS PVT. LTD. 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE! COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVEROFATLEASTAS 
THREE YEARS. 

AVAILABLE 

(3AMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGIIAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

    

Chairman 

Th

% 

 

(GHIJLAM SHABIRKAEWAR) 
EXEC IVE ENGINEER 
HIG DIV eN 

I 



Chairman (GHULAMHABIR KALWA 
EXECU ' EN R 
HIG VISION 

TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-20 18 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE 
MUHAMMAD KHAN KHATIYAN TALUKA MIRPUR MATHELO 
(2245 RFT) 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. ALl AN WAR KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

 

Siqnatures of the Tendering Committee.  

Member 
(JAMIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(All ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

     

     

GHOTKI 



OFFICE OF THE EXECUTIVE ENGINEEi 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /2018. 

S.No Name of Contractors! firms Signatures 

1 MIS. SK Builders Pvt. Ltd. 

2 MIS. Au Anwar Kaiwar 

Member AMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

C Ii a I r 111 a n (GHULA SHABikWAR) 
EXECU.  VE ENGINEER 
HIGI-(7L I • 

OTKI 

 

  



Rs. 4999500 

Members 

FINCIAL REVIEW 
Estimates Cost Say 4999406 

Tender Cost 4970095 

29311 Saving 

Saving 29311 
— x 100 = 0.59°/a 

Estt. Cost 4999406 
0.59°/o Saving on Estimated 

"COMPERATIVE sTATEMEr\T"  

f Work : CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE QALOO KHAN SIYAL MOHALLA RAEES IIANZOOR AHMED SIYAL  

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG-551 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening Date.02-03-

2018 

Estiited sanctioned by Superintending Engineer (W&S) NoSE (W&S)/ 79 dated. 11 /01/2018. 

Estiamte Provision 

Rate Quoted by Contractors 

M/S. All Anwar Kaiwar MIS. SK  Builders Pvt. Ltd. 

(I) Rs.7.72 0/  above on items 1, 2 & 3 and Rs.20.84 0/a above on 
item No.4 &5 on Part -A (ii) Rs.7.45°/o above on part-B 

(i) Rs.7.92 0/0  above on items 1, 2 & 3 and Rs.21.12 0/ 

above on item No.4 & 5 on Part -A (ii) Rs.7.64°/o above 
on part-B 

Part - A (C C Paver) 
Schedule-B Rs. 4056353 

(+) Rs. 15474 

Rs. 4056353 

Rs. 15875 

Amount of Schedule "B" Rs. 4056353 

Add: 8°/o above premium Rs. 16035 
on item No.1,2,3 200444 Rs. 4072388 Rs. 4071827 

Add: Cartage of Material (+) Rs. 821159 (+) Rs. 803571 
3855909 on item No.4 & 5 

Rs. 4072228 

R,. 814368 

Total (A) Rs. 4893547 Rs. 4875398 Rs. 4886596 
Part - B "Drainage" 

Amount of Schedule "B" Rs. 88131 Rs. 88131 

Add: Cost of Cartage of Material Rs. 6988 (+) Rs. 6566 

Ps. 88131 

Its. 6733 

Total (B) Rs. 95119 Rs. 94697 Its. 94864 

G.Total (A+B) Rs: 4988666 Rs. 4970095 Rs. 4981460 

s.7.45% above Lowest Rate quoted by M/S. All Anwar Kalwar(i) Rs.7.72 % above on items 1, 2 & 3 and Rs.20.84 % above oii item No.4 &5 on Part -A (ii) 
on part-B are lowest / reasonable & within the Estimates Cost Rs.499940./- (0.85%) Saving on Estimated. 

Add: Cantigency Lum Sum Rs. 10834 
Total Estimate 

(ALl ASGHA MAHAR) 

ASSISTANT ENGINEER 
HIGHWAY SUB-DIVISION 

GHOTKI 

IAT MAL) 

ASS STANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

Chafrman (GHULAM SHABIRLWAR) 

EXECUTIVE ENGINEER 

HIGH'&AY DIVISION 

1(1 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.O1.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name 
of work! item 

Construction of CC Paver & drainage at village Qaloo 
Khan Siyal Mohalla Raees Manzoor Ahmed Siyal 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published (i) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.36432 ID No. 2147483647 

6 Total Document sold 02 Nos. 

7 Total Bids received 02 Nos. 
8 Technical Bid opening date 

(if applicable) 
(Provided details in separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 Nos. 

10 Bid(s) Rejected 01 Nos. 
11 Financial Bid opening date. 02-03-2018 

BID EVALUATION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

comparison 
with 

Estimated 

Reasons for 
acceptance! 

rejection 
Remarks 

0 1 2 3 4 5 6 

MIS. All Anwar 
Kaiwar 

4970095 

1st lowest 

29311/- 
Saving 

Accepted 
being lowest 

(i) Rs.7.72 % above on items 
1, 2 & 3 and Rs.20.84 % 
above on item No.4 &5 on 
Part -A (ii) Rs.7.45% above 
on part-B 

2 
M/S. SK 
Builders Pvt. 
Ltd. 

4981460 

2nd lowest 

18040/- 
Saving 

Rejected being 
highest 

(I) Rs.7.92 % above on 
items 1.2 & 3 and Rs.21.12 
% above on item No.4 & 5 on 
Part -A (ii) Rs.7.64% above 
on part-B 

Si'n-t the Tendering Committee. 

Member 'IAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

   

Chairman (GHULAM 
EXECUIVE ENGINEER 
HIGHVM' DIVISION 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.  

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of CC Paver & drainage at village Qaloo Khan 

Slyal Mohalla Raees Manzoor Ahmed Siyal vide NIT No.mentioned above, and subsequently hoisted 

on The website of Sindh Public Procurement Regularity Authority and Information Advertisement 

Department Government of Sindh Karachi. 

Following attend the meeting: 

Mr. Jamiat Mal Member 
I) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Mr. All Asahar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. All Anwar Kalwar 4970095 

1st Lowest 

Accepted being 
lowest 

(i) Rs.7.72 % above on 
items 1, 2 & 3 and Rs.20.84 
% above on item No.4 &5 
on Part -A (ii) Rs.7.45% 
above on part-B 

2 MIS. SK  Builders Pvt. 

Ltd. 
4981460 

2nd Lowest 

Rejected being 
highest 

(i) Rs.7.92 % above on 
items 1, 2 & 3 and Rs.21.12 
% above on item No.4 & 5 
on Part -A (ii) Rs.7.64% 
above on part-B 
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,
. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
nd financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 

qualification as per bidding documents. 

Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(]A' MAL) 

ASSISTA T ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SHABIR1tWAR) 
EXECOTIVE ENGINEER 
HI G KY.W!SION 

OTKI 
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Member 
MIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE 
QALOO KHAN SIYAL MOHALLA RAEES MANZOOR AHMED 
SIYAL 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. All AN WAR KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Sicinatures of the Tenderinci Committee. 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM ABfkiA4WAR) 
EXECUTI E ENGINEER 
HIGH ".IVISION 

$ 



Signatures of the Tendering Committee. 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
G HOT Kb 

Me ni be r 
MIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

G HOT K I 

TECHNICAL EVALUTION REPORT I  
BIDDER QUALIFICATION REPORT.  

I NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. IC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE 
QALOO KHAN SIYAL MOHALLA RAEES MANZOOR AHMED 
SIYAL 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. 5K BUILDERS PVT. LTD. 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVEROFATLEASTAS 
THREE YEARS. 

AVAILABLE 

Chairman (GHULAM HABI4LWAR) 
EXECUTVE ENGINEE 
HIGH WtP lvi Sb N 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /2018. 

S.No Name of Contractors! firms Signatures 

1 MIS.  Au Anwar Kalwar 

2 MIS.  SK  Builders Pvt. Ltd. 

Member MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

    

Chairman (GHULAM SHABt KALW&R) 
EXECUTIVE ENGINEER 
HIGHWAY DIVISION 

GHOTKI 

I 



Estimates Cost Say 2990000 

Tender Cost 2852923 

137077 Saving 
Saving 137077  x 100 4.5S°/ Estt. Cost 2990000 

4,58% Saving on Estimated 

FINCIAL REVIEW 

(ALl AS ' . R MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

( 
"COMPERATIVE STATEMENT" 

Name of Work : CONSTRUCTION OF CC PAVER AT VILLAGE ALl MURAD KHAN BOZDAR MILE 1265 RFT. 

NIT LMLLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, 
Opening Date.02-03-2018 

Estamited sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 79 dated. 11 /01/2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. SK  Builders Pvt. Ltd. MIS. NaseerAhmed Kaiwar 

Rs.7.74 % above except item No.4 & 5 and 
Rs.21.32 % above on item No.4 & 5. 

Rs.7.92 do  above except item No.4 & 5 and 
Rs.21.55 % above on item No.4 & 5. 

CC Paver 

Amount of Schedule "B" Rs. 2381223 Schedule-B Rs. 2381223 Rs. 2381223 

(+) Rs. 20505 Rs. 20982 
Add: premium 8% above (-i-) Rs. 21194 Rs. 2401728 Rs. 2402205 

264923 item NO.1 2 &3 

Add: Cartage of Material Rs. 461711 Rs. 451195 Rs. 456063 
2116300 on item No.4 & 5 

Total Rs: 2864128 Rs. 2852923 Rs. 2858268 

Lowest Rate quoted by MIS. SK  Builders Pvt. Ltd.Rs.7.74 0/0  above except item No.4 & 5 and Rs.21.32 % above on item No.4 & 5. are lowest I reasonable & 
within the Estimates Cost Rs.2990000/- (0.57%) Saving on Estimatqd. 

Add: Cantigency Lum Sum Rs. 125872 

Total Estimate Rs. 2990000 
Members (5AMIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

Chairman (GHULAM SHABIR1[i5 
EXEC(TIVE ENGINEER 
HIGF WAY DIVISION 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. IC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 Tender Description /Name 
of work! item 

Construction of CC Paver at Village Au Murad Khan 
Bozdar Mile 1265 RET. 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published : (I) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.36432 ID No. 2147483647 

6 Total Document sold 02 Nos. 

7 Total Bids received 02 Nos. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 No. 

10 Bid(s) Rejected 01 No. 

11 Financial Bid opening date. 02 / 03 /2018 

BID EVALUATION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

comparison 
with 

Estimated 

Reasons for 
acceptance/ 

rejection 
Rinarks 

0 1 2 3 4 5 

1 
M/S. SK 
Builders Pvt. 
Ltd. 

2852923 

1st lowest 

137077/-  
Saving 

Accepted 
being lowest 

Rs.7.74 % above except item 
No.4&5andRs.21.32% 
above on item No.4 & 5. 

2 
MiS. Naseer 
Ahmed Kalwar 

2858268 

2nd lowest 

131732/-  
Saving 

Rejected being 
highest 

Rs.7.92 % above except item 
No.4 & 5 and Rs.21.55 % 
above on item No.4 & 5. 

e of the Tenderin Committee. 

drV 
Member JAMIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASG AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (G S H A ICAt W)— 

EXETJVE ENGINEER 
H IG J 1VTIO N 

Mth1ÔTKI 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of CC Paver at Village Au Murad Khan BozdaF 

Mile 1265 RFT. vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh 

Public Procurement Regularity Authority and Information Advertisement Department Government of 

Sindh Karachi. 

Following attend the meeting: 

Mr. Jamiat Mal 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Mr. Ali Ascihar Mahar 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

Member 

Member 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder Ranking in Term of Cost Remarks 

M/S. SK Builders Pvt. 
Ltd.  2852923 

1St Lowest 

Accepted being 
lowest 

Rs.7.74 % above except 
item No.4 & 5 and 
Rs.21.32 % above on 
item No.4 & 5. 

2 MIS. Naseer Ahmed 

Kalwar 

2858268 

2nd Lowest 

Rejected being 
highest 

Rs.7.92 % above except 
item No.4 & 5 and 
Rs.21.55 % above on 
item No.4 & 5. 
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'•6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimun 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it wa: 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 
8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Me 111 be rs 
(J" AT MAL ) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SHABIRI(ALWAR) 
EXECU IVE ENGINEER 
HIGH 'y'DIvISION 

i 
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Siqnatures of the Tendering Committee. 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Member 
MIAT MAL') 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-20 18 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER AT VILLAGE ALl MURAD 
KHAN BOZDAR MILE 1265 RFT. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM I BIDDER M/S. SK BUILDERS PVT. LTD. 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVEROFATLEASTAS 
THREE YEARS. 

AVAILABLE 

Chairman (GHULAM SHABIR KA WAR) 
EXECU VE NEER 
HIGH DIVISION 

GHOTKI 



TECHNICAL EVALUTION REPORT I  
BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.O1.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-20 18 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER AT VILLAGE ALl MURAD 
KHAN BOZDAR MILE 1265 RFT. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. NASEER AHMED KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tenderina Committee.  

Me in be r 
(YR'MIAT MAL) (ALl ASGHAR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI G H OTKI 

C ha i r ma n (GHULAM HABIR KALWAR) 
EXECU VE ENGINEER 
HIGH 'ii DIVISION 

OT 



If 

   

OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

 

,_ •__e._ •i 
•4_ .-'F- ' 

I tg 

    

This office NIT NO.TCIG-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /2018. 

S.No Name of Contractors! firms Signatures 

1 MIS.  SK  Builders Pvt. Ltd. 

2 M/S. Naseer Ahmed Kaiwar 1 

Member 

Chairman 

AMIAT MAL) (ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

(GHULAM HABIR KALWAR) 
EXECU VE ENGINEER 
HIGH t DIVISION 

0 



(G H U LAM KALWAR) 
EXECUrIVE ENGINEER 
HIGH(AY DIVISION 

HOTKI 

Chairman 

FINCIAL REVIEW 
Estimates Cost Say 14000000 

Tender Cost 13853705 

146295 Saving 
Saving 146295  
Estt. Cost 14000000 

1.04°/o Saving on Estimated 

x 100 = 1.04°/o 

(ALl ASGH R MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

I "COMPERATIVE STATEMENT'  

Narnof Work : CONSTRUCTION OF CC PAVER & DRAIN DAD LEGHARI CITY TALUKA DAHARKI MILE 0/0-0/4+88' FT.  

'NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01 -2018, Corrigendum No.TCIG-551361 dated.12-02-2018, Opening Date.02-03-2018 

Estartd sanctioned by Superintending Engineer (W&S) No.SE (W&S)I 79 dated. 11 /01 / 2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. SK  Builders Pvt. Ltd. MIS. Naseer Ahmed Kaiwar 

(I) Rs.7.72 0/0  above on items 1, 2 & 3 and Rs.21.88 0/a above on 
item No.4 & 5 on Part -A (ii) Rs.15.92°/o above on part-B 

(i) Rs.7.88 0/o above on items 1, 2 & 3 and Rs.22.22 0/  above 
on item No.4 & 5 on Part -A (ii) Rs.16.18°/o above on part-B 

Part - A ( C C Paver) 

Schedule-B 

(+) 

(+) 

Rs. 9604224 

Rs. 124440 

Rs. 

Rs. 

Rs. 

Rs. 

9604224 

127019 

Amount of Schedule "B" Rs. 9604224 

Add: 8% above premium Rs. 128953 
onitemNo.1,2&3 1611913 Rs. 9733177 

Add: Cartage of Material (+) Rs. 1785416 
7992311 on item No.4 & 5 

Rs. 9728664 

Rs. 1748718 

9731243 

1775892 

Total (A) Rs. 11518593 Rs. 11477382 Rs. 11507135 
Part - B Drainage 

Amount of Schedule "B" Rs. 2049968 

Add: Cost of Cartage of Material Rs. 335393 (+) 

Rs. 2049968 

RS. 326355 

Rs. 

Rs. 

2049968 

331685 

Total (B) Rs. 2385361 Rs. 2376323 Rs. 2381653 

G.Total (A+B) Rs: 13903954 Rs. 13853705 Rs. 13888788 

Lowest Rate quoted by MIS. SK  Builders Pvt. Ltd.(i) Rs.7.72 % above on items 1, 2 & 3 and Rs.21.88 % above on item No.4 & 5 on Part -A ii Rs.15.92% 

above on part-B are lowest / reasonable & within the Estimates Co t R 4000000/ - (1.23%) Saving on Estimated. 

Add: Cantigericy Lum Sum Rs. 96046 
Total Estimate Rs. 14000000 

AJeziib('rs JAMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name 
of work! item 

Construction of CC Paver & Drain Dad Leghari City 
Taluka Daharki mile 0/0-0/4+88' Ft. 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published (i) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.36432 ID No. 2147483647 

6 Total Document sold 02 Nos. 

7 Total Bids received 02 Nos. 

S Technical Bid opening date 
(if applicable) 

(Provided details In separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 Nos. 

10 Bid(s) Rejected 01 Nos. 

11 Financial Bid opening date. 02-03-2018 

BID EVALUATION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

_omparlson 
with 

Estimated 

Reasons for 
acceptancI 
rejection 

Remarks 

0 1 2 3 4 5 6 

M/S. SK 
Builders Pvt. 
Ltd. 

13853705 

1st lowest 

146295/- 
Saving 

Accepted 
being lowest 

(i) Rs.7.72 % above on items 
1,2&3andRs.21.88% 
above on item No.4 & 5 on 
Part -A (ii) Rs.15.92% above 
on part-B 

2 
MIS. Naseer 
Ahmed Kalwar 

13888788 

2nd lowest 

111212/- 
Saving 

Rejected being 
highest 

(i) Rs.7.88 % above on items 
1.2 & 3 and Rs,22.22 % 
above on item No.4 & 5 on 
Part -A (ii) Rs.16.18% above 
on part-B 

e Tendering Committee. 

Jienit ATMAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

   

Cfiaivna,& (GHULAM SHAB!R KALWAR) - 
EXECUVE ENGINEER 
HIGHW* DIVISIeN 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUB)ECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of CC Paver & Drain Dad Leghari City Taluka 

Daharki mile 0/0-0/4+88' Ft. vide NIT No.mentioned above, and subsequently hoisted on The 

website of Sindh Public Procurement Regularity Authority and Information Advertisement 

Department Government of Sindh Karachi. 

Following attend the meeting: 

Mr. Jamiat Mal Member 
I) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Mr. Au Ascihar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documeits 
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-

2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm 
Cost offered by 

the Bidder 
Ranking in Term of Cost Remarks 

MIS. SK  Builders Pvt. 
Ltd. 

13853705 

1St Lowest 

Accepted being 
lowest 

(i) Rs.7.72 % above on 
items 1 2 & 3 and Rs.21 .88 
% above on item No.4 & 5 
on Part -A (ii) Rs.15.92% 
above on part-B 

2 MIS. Naseer Ahmed 
Kalwar 

13888788 

2nd Lowest 

Rejected being 
highest 

(i) Rs.7.88 % above on 
items 1 2 & 3 and Rs.22.22 
% above on item No.4 & 5 
on Part -A (ii) Rs.16.18% 
above on part-B 
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Members 
JAMIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recom mendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 
8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

(ALl ASGHAR MAHAR) 

ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 

GHOTKI 

C ha irma ii (GHULAM SHABIR KALWAR) 
EXECUT VE ENGINEER 
HIGH 'IVISION 
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TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER & DRAIN DAD LEGHARI 
CITY TALUKA DAHARKI MILE 0/0-0/4+88' FT. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. 5K BUILDERS PVT. LTD. 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Sicinatures of the Tendering Committee. 

Member 
MIAT MAL) (ALl ASGHAR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman (GHULAM SHABIRREW*R3 
EXECUTIVE ENGINEER 
HIGHk.Y, DIVISION 

4 



TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER & DRAIN DAD LEGHARI 
CITY TALUKA DAHARKI MILE 0/0-0/4±88 FT. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. NASEER AHMED KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVEROFATLEASTAS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tendering Committee.  

& 

Member 
(J MIAT MAL) (ALl ASGHAR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

C ha i rnia n (GHULAM SHABIR KALWAR) 
EXECTIVE ENGINEER 
HIGHkAY DIVISION 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Dateof Opening : 02/03 /2018. 

S.No Name of Contractors! firms Signatures 

1 M/S.SKBuildersPvt.Ltd. 

2 MIS. Naseer Ahmed Kaiwar /1 
'-1 

Member CiA IAT MAL) (ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman 

- 

(GHULAM SHABI1fl()1WAR) 
EXEC IVE ENGINEER 
HIG SION 

G OTKI 



FINCIAL REVIEW 
Estimates Cost Say 1999906 

Tender Cost 1982937 

16969 Saving 
Saving 16969 - 
Estt. Cost 1999906 

x 100 = O,85°/o 

0.85°/o S3ving on Estimated 

(ZAFFA ALl GHUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHR MAHAR) 

ASSISTANT ENGINEER 
HIGHWAY SUB-DIVISION 

GHOTKI 

Li IF E ,il '. .., • , Eivs....  
of Work CONSTRUCTION OF CC PAVER & DRAIN AT VILLAGE TUNDO MAHAR TALUKA & DISTRICT GHOTKI.  

NITCALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG=551 189 DATED.24-01-2018, Corrigendum No.TCIG-551361 dated12-02-2018. Opening Date.13-02-2018 

Estamited sanctioned by This office No,DB/ dated. /2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. Naseer Ahmed Kaiwar MIS. Au Anwar Kaiwar 

(i) Rs.7.62 0/  above 1, 2 & 3 and Rs.17.77°/o above on item 
No.4 on Part -A (ii) Rs.12.85°/o above on part-B 

(i) Rs.7.88 0/  above 1, 2 & 3 and RS.17.92% above 
on item No.4 on Part -A (ii) RS.12.96°/o above on 
part-B 

CC Paver 
Schedule-B Rs. 883729 

(+) Rs. 11181 

Rs. 883729 

Rs. 11562 

Amount of Schedule "B' Rs. 883729 

Add: 8% above premium Rs. 11738 
on item No.1,2,3 Rs.146729/- Rs. 895467 

Add: Cartage of Material Rs. 159276 

Rs. 894910 

(+) Rs. 157039 

Rs. 895291 

Rs. 158364 
Rs. 1054743 Rs. 1051949 1053655 

Total (A) Rs. 1054743 Rs. 1051949 Rs. 1053655 
Part - B (M-S) 01 No. 
Amount of Schedule "B' (185545x10) Rs. 824978 

Add: Cost of Cartage of Material Rs. 108656 

Rs. 824978 

(-) Rs.  106010 

Rs. 824978 

Rs. 106917 

Total (B) Rs. 933634 Rs. 930988 Rs. 931895 

G.Total (A+B) Rs: 1988377 Rs. 1982937 Rs. 1985550 

Lowest Rate quoted by MIS. Naseer Ahmed Kalwar(i) Rs.7.62 % above 1, 2 & 3 and Rs.17.77% above on item No.4 on Part -A (ii) RsA2.85%  above on 
part-B are lowest / reasonable & within the Estimates Cost Rs.1999906/- (0.85%) Saving on Estimated. 

Add: Cantigency Lum Sum Rs. 11623 
Total Estimate Rs. 2000000 

Members 

Chairman (GHULAM SAAR KALWAR) 
EXE TIVE ENGINEER 
HIG.•YDI ION 

KI 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.O1.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name 
of work! item 

Construction of CC Paver & Drain at village Tundo 
Mahar Taluka & District GHotki. 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published (i) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.35912 ID No. 2147483647 

6 Total Document sold 02 Nos. 

7 Total Bids received 02 Nos. 
8 Technical Bid opening date 

(if applicable) 
(Provided details in separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 Nos. 

10 Bid(s) Rejected 01 Nos. 
11 Financial Bid opening date. 13-02-2018 

BID EVALUATION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

ranking in terms of Cost 

comparison 
with 

Estimated 

Reasons for 
acceptanc 

rejection 
Remarks 

0 1 2 3 4 5 

MIS. Naseer 
Ahmed Kaiwar 

1982937 

1st lowest 

16969/- 
Saving 

Accepted 
being lowest 

(i) Rs762 % above 1 2 & 3 
and Rs.17.77% above on 
item No.4 on Part -A (ii) 
Rs.12.85% above on part-B 

2 
MIS. Ali Anwar 
Kalwar 

1985550 

2nd lowest 

14450/- 
Saving 

Rejected being 
highest 

0) Rs.7.88 % above 1.2 & 
and Rs.17.92% above on 
item No.4 on Part -A (ii) 
Rs.12.96% above on part-B 

na. e of the Tenderinci Committee. 

Member (ZAFFAR ALl HUNIO) (ALl ASG'AR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

     

Chairman (GHULAM SHABIR KALWAR) 
EXEC TIVE ENGINEER 
HIGH çY ' ION 

OTKI 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Addendum No.TC/G-55/ 311 dated.09-02-2018 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of CC Paver & Drain at village Tundo Mahar 

Taluka & District GHotki. vide NIT No.mentioned above, and subsequently hoisted on The website 

of Sindh Public Procurement Regularity Authority and Information Advertisement Department 

Government of Sindh Karachi. 

Following attend the meeting: 

Zaffar Ali Ghunio 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Ali Asahar Mahar 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

Member 

Member 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 13-02-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 13-02-2018 and 02 Nos. have responded the bids and received back on 13-02-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. Naseer Ahmed 
Kalwar 

 1982937 

1St Lowest 

Accepted being 
lowest 

(i) Rs.7.62 % above 1,2 & 3 
and Rs.17.77% above on 
item No.4 on Part -A (ii) 
Rs.12.85% above on part-B 

2 MIS. Ali Anwar Kalwar 

1985550 

2nd Lowest 

Rejected being 
highest 

(i) Rs.7.88 % above 1 2 & 3 
and Rs.17.92% above on 
item No.4 on Part -A (ii) 
Rs.12.96% above on part-B 

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 
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Recommendation  

After due deliberation I security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision 

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(ZAFFARA GH NIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SH ' ALAR) 
EXECU IVE ENGINEER 
HIGH .YD SION 

KI 
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Siqnatures of the Tendering Committee.  

Member 

TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER & DRAIN AT VILLAGE 
TUNDO MAHAR TALUKA & DISTRICT GHOTKI. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. NASEER AHMED KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

(ZAFF' " LI HUNIO (ALl ASGI{AR MAHAR 
ASSISTANT E GINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM SfXA!VAR) 
EXECU IVE ENGINEER 
HIGH YD ION 

KI 



TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.Q1.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER & DRAIN AT VILLAGE 
TUNDO MAHAR TALUKA & DISTRICT GHOTKI. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. ALl ANWAR KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tenderinci Committee.  

I 

Member 
(ZAFFAR I GI-t NIO) (ALl ASG AR MAHAR) 
ASSISTANT ENiINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM SHABIR KALWAR) 
EXECUVE ENGINEER 
HIGHW' DWIION 

TKI 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUB)ECT: - ATTENDANCE SHEET.  

Date of Opening : 13 / 02 /2018. 

S.No Name of Contractors! firms Signatures 

1 MIS.  Naseer Ahmed Kaiwar 

/ 

A - - 

2 MIS. Au Anwar Kaiwar 

Member 

Chairman 

(ZAFFARALI OHUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

(GHULAM SHABIR KALWAR) 
EXECU IVE ENGINEER 
HIGH ..YDIV ON 

I 



Rate Quoted by Contractors 

Estiamte Provision MIS. All Anwar Kaiwar MIS. Naseer Ahmed 

Rs.7.62% above except 4 & 5 and Rs.20.84% 
above on item No.4 &5 

Rs.7.9 2/c above except 4 & 5 and 
Rs.21.21% above on item No.4 &5 

C C Paver 

Schedule-B Rs. 2475831 Rs. 2475831 Amount of Schedule "B" Rs. 2475831 

Add: 8°/o Above except item 4&5 Rs. 32475 (+) Rs. 30932 Rs. 30932 
405937 Rs. 2508306 Rs. 2506763 2506763 

Add: Cartage of Material Rs. 442399 Rs. 431366 Rs. 439025 

2069894 on item NO. 4 &5 

Total Rs: 2950705 Rs. 2938129 Rs. 2945788 

Estimates Cost Say 3000000 

Tender Cost 2938129 

2.06°/o Saving qn Estimated 

61871 

Saving 61871  
Estt. Cost 3000000 

Saving 

2.0 6% x 100 = 

FINCIAL REVIEW 
(ALl ASHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

"COMPERATIVE STATEMENT"  

11 
Nai: of Work CONSTRUCTION OF CC PAVER VILLAGE SOOMAR TRAGAR & FATEH MUHAMMAD TRAGAR TALUKA & DISTRICT  

GHOTKI.  
NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, 
Opening Date.13-02-2018 

Estarnited sanctioned by Superintending Engineer (W&S) Dept. Ghotki @ M. Mathelo vide No.SE(W&S)PB/- 189 Dated.05-02-2018. 

Lowest Rate quoted by MIS.  All Anwar Kaiwar Rs.7.62% above except 4 & 5 and Rs.20.84% above on item No.4 &5 are lowest / reasonable & within the 
Estimates Cost Rs.3000000/- (2.06%) Saving on Estimated. 

Members (ZAFF A GHUNIO) 
ASSISTAN ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 

G HOT KI 

Chafrman 
(GHULAM SHABIR KALWAR) 

EXECUT1IVE ENGIrNEER 
HIGHV*,Y DIVISION 

Add: Cantigency Lum Sum 

Total Estimate 

Rs. 49295 
Rs. 3000000 



A 

re of the Tenderinci Committee. 

BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2fJ18, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name 
of work! item 

Construction of CC paver village Soomar Tragar & 
Fateh Muhammad Tragar Taluka & District Ghotki. 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.36432 ID No. 2147483647 

6 Total Document sold 02 Nos. 

7 Total Bids received 02 Nos. 

8 Technical Bid opening date 
(if applicable) 

(Provided details In separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 No. 

10 Bid(s) Rejected 01 No. 

11 Financial Bid opening date. 13 / 02 /2018 

BID EVALUATION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

comparison 
with 

Estimated 

Reasons for 
acceptance! 

rejection 
Remarks 

0 1 2 3 4 5 6 

MIS. Au Anwar 
Kalwar 

2938129 

1st lowest 

61871/- 
Saving 

Accepted 
being lowest 

Rs.7.62% above except 4 
& 5 and Rs.20.84% above on 
item No.4 &5 

2 
MIS. Naseer 
Ahmed 

2945788 

2nd lowest 

54212/- 
Saving 

Rejected being 
highest 

Rs.7.92% above except 4 
& 5 and Rs.21 .21% above on 
item No.4 &5 

Member (ZAFFAR LI G UNIO) (ALl AS HAR MAHAR) 
ASSIST TE GINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

- 
(GHULAM SHABIR iKiWARJ 

EXECUTIVE ENGINEER 
HIGH WX DIVISI 

Chairman 

A 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. A 

  

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITFEE MEETING HELD ON :13-02-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of CC paver village Soomar Tragar & Fateh 

Muhammad Tragar Taluka & District Ghotki. vide NIT No.mentioned above, and subsequently 

hoisted on The website of Sindh Public Procurement Regularity Authority and Information 

Advertisement Department Government of Sindh Karachi. 

Following attend the meeting: A 

Zaffar Ali Ghunio 
i) Assistant Engineer 

Public Health Engg Sub-Division Ghotki 

Ali Ascihar Mahar 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

Member 

Member 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 13-02-2018 @ 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents A 
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

1 MIS. Ali Anwar Kalwar 2938129 

1St Lowest 

Accepted being 
lowest 

Rs.7.62% above except 
4 & 5 and Rs.20.84% 
above on item No.4 &5 

2 MIS. Naseer Ahmed 

2945788 

2nd Lowest 

Rejected being 
highest 

Rs.7.92% above except 
4 & 5 and Rs.21.21% 
above on item No.4 &5 

5. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate I  bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 
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Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(ZAFFA ALl HUNIO) 
ASSISTANT NGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SHABIR1CAtWAR) 
EXECUTIVE ENGINEER 
HIGH 'Y D SION 

TKI 
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Sianatures of the Tendering Committee. 

Member 

TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER VILLAGE SOOMAR TRAGAR 
& FATEH MUHAMMAD TRAGAR TALUKA & DISTRICT 
GHOTKI. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

S NAME OF FIRM / BIDDER M/S. ALl AN WAR KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE I COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

(ZAFF' ALl HUNIO) (ALl ASGHAR MAHAR) 
ASSISTANT NGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM HABR KALWAR) 
EXECUTIVE ENGINEER 
HIGHvrDO 

 

 

0 

A 

A 

A 



TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.O1.20j.8, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER VILLAGE SOOMAR TRAGAR 
& FATEH MUHAMMAD TRAGAR TALUKA & DISTRICT 
GHOTKI. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM! BIDDER MIS. NASEER AHMED 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE! COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Sianatures of the Tendering Committee. 

Member 
(ZAFFAR ALl GHUNIO) (ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM SHABIRKtWAR3 
EXECU IVE ENGINEER 
HIGH Y DIVISI. 

H 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening 13 / 02 /2018. 

S.No Name of Contractors! firms Signatures 

1 MIS.  AU  Anwar Kaiwar 

2 MIS. Naseer Ahmed 

Member (ZAFFAR AL"I G'HUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

  

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

      

      

C h a i r man (GHULAk1 SHABIR KALWAR) 
EXECITIVE ENGINEER 
HIGHWAY DIVISION 

H OTX1- 

4-' 



FINCIAL REVIEW 
Estimates cost Say 9999500 

Tender cost 9895881 

103619 Saving 

S vi n g 

Cost 9999500 

1.04°/o Saving on Estimated 

103619 
x 100 1.04°/o 

(ZAF AR ALl GHUNIO) 

ASSI .TANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

// 

(ALl ASGH MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

"COMPERATIVE STATEMENTT'  
Naç7' of Work : CONSTRUCTION OF C.0 PAVER VILLAGE ANWARABAD TALUKA KHANGARH DISTRICT GHOTKI.  

N'ITCALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG=551 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated.12-02-2018, Opening 
Date.13-02-2018 

Estted sanctioned by Superinteriding Engineer (W&S) Dept; Ghotki vide No.SE(W&S) P//B / 39 dated. 05 / 01/2018. 

- Estiamte Provision 

Rate Quoted by Contractors 

MIS. Naseer Ahmed Kaiwar MIS. All Anwar Kalwar 

(i) Rs.7.76 % above 1, 2 & 3 and Rs.22.22°/o above on item 
No.4 &5 on Part -A (ii) Rs.16.32°/o above on part-B 

(I) Rs.7.89 0/o  above 1, 2 & 3 arid Rs.22.42°/o above on 
item No.4 & 5 on Part -A (ii) Rs.16.44 % above on part-B 

CC Paver 

Amount of Schedule "B" 

Add: 8% above premium 

on item No.1,2,3 Rs.1465224/- 

Add: Cartage of Material 

6565587 item No.4 &5 

Rs. 8030811 

Rs. 117218 

Schedule-B Rs. 8030811 

(+) Rs. 113701 

Rs. 8030811 

Rs. 115606 

Rs. 8148029 

Rs. 1482850 

Rs. 8144512 

(+) Rs. 1458873 

— 

Rs. 8146417 

Rs. 1472005 

Total (A) Rs. 9630879 Rs. 9603385 Rs. 9618422 
Part - B (M-S) 01 No. 

Amount of Schedule "B" 

Add: Cost of Cartage of Material 

Rs. 251458 

Rs. 42213 

Rs. 251458 

(+) Rs. 41038 

Rs. 251458 

Rs. 41340 

Total (B) Rs. 293671 Rs. 292496 Rs. 292798 

G.Total (A+B) Rs: 9924550 Rs. 9895881 Rs. 9911220 

Lowest Rate quoted by MIS.  Naseer Ahmed Kalwar(i) Rs.7.76 % above 1, 2 & 3 and Rs.22.22% above on item No.4 &5 on Part -A ii) Rs.16.32% above on 
part-B are lowest / reasonable & within the Estimates Cost Rs.9999500/- (0.85%) Saving on Estimated. 

Add: Cantigency Lum Sum Rs. 74950 
Total Estimate Rs. 9999500 

Members 

Chairman (GHULAM SHABIR KALWAR) 
EXECUTVE ENGINEER 
HIGHV1AY DIVISION 

H O 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-20 18 

3 Tender Description /Name 
of work! item 

Construction of C.0 paver village Anwarabad Taluka 
Khangarh District Ghotki. 

4 Method of Procurement Single stage (by Competitive rate I bid) 

5 Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt,28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.35912 ID No. 2147483647 

6 Total Document sold 02 Nos. 

7 Total Bids received 02 Nos. 
8 Technical Bid opening date 

(if applicable) 
(Provided details in separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 Nos. 

10 Bid(s) Rejected 01 Nos. 
11 Financial Bid opening date. 13-02-2018 

BID EVALUATION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

LOfl)pT1Ofl 

with 
Estimated 

Reasons for 
acceptancI 

rejection 
Remarks 

0 1 2 3 4 5 6 

MIS. Naseer 
Ahmed Kalwar 

9895881 

1st lowest 

1036 19/- 
Saving 

Accepted 
being lowest 

(i) Rs.7.76 % above 1 2 & 3 
and Rs.22.22% above on 
item No.4 &5 on Part -A (ii) 
Rs.16.32% above on part-B 

2 
MiS. All Anwar 
Kaiwar 

9911220 

2nd lowest 

88280/- 
Saving 

Rejected being 
highest 

(i) Rs.7.89 % above 1, 2 & 3 
and Rs.22.42% above on 
item No.4 & 5 on Part -A (ii) 
Rs.16.44 % above on part-B 

Siqnature of the Tenderinq Committee. 

Member (ZAFF R ALl HUNIO) 
ASSI ANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl AS AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

    

    

Chairman (GHULAM 
EXECUT i  E ENGINEER 
HIGH tIDIVI 

I 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKL 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :13-02-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of C.0 paver village Anwarabad Taluka Khangarh 

District Ghotki. vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh 

Public Procurement Regularity Authority and Information Advertisement Department Government of 

Sindh Karachi. 

Following attend the meeting: 

Zaffar Au Ghunio Member 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Au Asahar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

I. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 13-02-2018 @ 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 13-02-2018 and 02 Nos. have responded the bids and received back on 13-02-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm 
Cost offered by 

the Bidder 
Ranking in Term of Cost Remarks 

MIS. Naseer Ahmed 

Kalwar 
 9895881 

1St Lowest 

Accepted being 
lowest 

(I) Rs.7.76 % above 1,2 & 3 
and Rs.22.22% above on 
item No.4 &5 on Part -A (ii) 
Rs.16.32% above on part-B 

2 MIS. AU Anwar Kalwar 

9911220 

2nd Lowest 

Rejected being 
highest 

(i) Rs.7.89 % above 1, 2 & 3 
and Rs.22.42% above on 
item No.4 & 5 on Part -A (ii) 
Rs.16.44 % above on part-B 

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

Page lof 2 



(GHU LAM 
EXECUT 
HIGHW 

G 

IR KALWAR) 
ENGINEER 
D IN 
KI 

Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 

mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(ZAFFARALIG NIO) 
ASSISTANT EN INEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman 
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(G H ULAM1I -K*tWAR) 
EXECUT11JE ENGINEER 
HIG HWA\?'DIVISIQ 

G 

TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER VILLAGE ANWARABAD 
TALUKA KHANGARH DISTRICT GHOTKI. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. NASEER AHMED KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Sianatures of the Tendering Committee. 

Memr 
(ZAFFAR ALl . HUNIO) (ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman 



TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF C.0 PAVER VILLAGE ANWARABAD 
TALUKA KHANGARH DISTRICT GHOTKI. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. ALl ANWAR KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tenderinci Committee. 

Member 
(ZAFFAR'ALI 'GHUNIO) (ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman 
\ 

(GI-IULA SHABIRKAtWAR) 
EXEC TIVE ENGINEER 
HIG tAYD 

TKI 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening 13 / 02 /2018. 

S.No Name of Contractors/ firms Signatur- 

1 MIS.  Naseer Ahmed Kaiwar 

2 MIS. Au Anwar Kaiwar 

Me m be r 

Chairman 

(ZAFFAR AlA GHUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

(GHULAM SHAIR KALWAR) 
EXECU\rIVE  ENGINEER 
HIGHI\4Y DIVISION 

I 



Part (D) Schedule B (04 Nos.) 

Add: Cost of Cartage of Material 

Rs. 737168 
Rs. 101148 

Schedule-B Rs. 737168 

Rs. 97896 
Rs. 737168 
Rs. 99665 

Total(D) Rs. 838316 835064 836833 

G.Total (A-+-B+C+D) Rs: 11688051 Rs. 11633578 Rs. 11649527 

Rs. 12000000 
Rs. 311949 Add: Cantigency Lum Sum 

Total Estimate 

HCTKI 

(ZAF AR A I GHUNIO) 
ASSI..TAN ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

Chairman 

(ALl AS A MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

VE ENGI 
ISION 

Members 
FINCIAL REVIEW 

Estimates Cost Say 12000000 

Tender Cost 11633578 

366422 Saving 
Saving 36642_ 
Estt. Cost 12000000 

X 100 = 3.05°/n 

3.05°/o Saving on Estimated 

"COMPERATIVE STATEMENT"  
Nrn —f Work CONSTRUCTION  OF ROAD FROM QADIRPUR SUGAR MILL CHOWK TO NEW SUBZI MANDI PANJO BAGH ROAD APPROACH MASAN I/C SURFACE DRAIN 

& CC PAVER MILE 0/0-0/4+330 FT 
NIT ?AL.LED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-55/361 dated. 12-02-2018, Opening Date.13-02-2018 

Estamited sanctioned by This office No.S.E(W&S) PB! 39 dated. 05101 12018. 
1'•i 

Estiamte Provision 

- Rate Quoted by Contractors 

MIS. SK  Builders Pvt Ltd. MIS. All Anwar Kaiwar 

(i) Rs.7.76 0/0  above except item No.7 on Part -A (ii) 
Rs.7.72°/o above on items 1,2,3 and Rs.29.22°/o above on 
item No4,5 & 6 on part-B (iii) Rs.12.25°/o above on part-C 
(iv) Rs.13.28°/o above on Part-D 

(i) Rs.7.88 0/  above except item No.7 on Part -A (ii) 
Rs.7.87°/o above on items 1,2,3 and Rs,29.46°/o above 
on item No4,5 & 6 on part-B (iii) Rs.12.33°/o above on 
part-C (iv) Rs.13.52% above on Part-D 

Part (A) Const: Road 

Amount of Schedule "B" Rs. 7182257 
Add: 8% above Rs. 574581 

Schedule-B 

(+) 

Rs. 7182257 Rs. 7182257 
557343 Rs. 565962 

Rs. 7756838 
Different Cost of Bitumen 16.04 Rs. 362600 

Rs. 7739600 Rs. 7748219 

Rs. 362600 Rs. 362600 

Total (A) Rs. 7394238 Rs, 7377000 Rs. 7385619 
Part (B) CC Paver 

Amount of Schedule "B' Rs. 2435816 Schedule-B 

Add: 8°/o above 642964 Rs. 51437 
Add: Cartage of Material Rs. 532460 

Rs. 2435816 Rs. 2435816 
Rs. 49637 Rs. 50601 
Rs. 523871 Rs. 528174 

Total (B) Rs. 3019713 Rs. 3009324 3014591 
Part - (C) Open Surface Drain 
AmountofSchedule"B" Rs. 367207 Schedule-B 

Add: Cost of Cartage of Material Rs. 68554 (+) 

Rs. 367207 Rs. 367207 
Rs. 44983 Rs. 45277 

Total (C) Rs. 435784 Rs. 412190 Rs. 412484 

Lowest Rate quoted by MIS.  SK  Builders Pvt Ltd.(i) Rs.7.76 0/  above except item No.7 on Part -A (ii) Rs.7.72°/o above on items 1,2,3 and Rs.29.22°/o above on item No4,5 & 6 on part-
B (iii) Rs,12.25°/o above on part-C (iv) Rs.13.28% above on Part-Dare lowest / reasonable & within the Estimates Cost Rs.12000000/- (3.05°/o) Savin. utiEstimated. 



nature of the Tendering Committee. 

Member (ZAFFRA GHUNIO) 
ASSI.TAN ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGH'AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
- GHOTKI 

BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 Tender Description /Name 
of work! item 

Construction of road from Qadirpur Sugar mill Chowk 
to New Subzi Mandi Panjo Bagh road Approach 
Masan i/c surface drain & CC paver mile 0/0-
014+330 ft 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published (i) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.36432 ID No. 2147483647 

6 Total Document sold 02 Nos. 

7 Total Bids received 02 Nos. 
8 Technical Bid opening date 

(if applicable) 
(Provided details in separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 Nos. 

10 Bid(s) Rejected 01 Nos. 
11 Financial Bid opening date. 13-02-2018 

BID EVALUATION REPORT 

S.No Name of firm or 
Bidder 

Cost offered 
the Bidder 

Ranking in terms of Cost 

Loniparison 
with 

Estimated 
mci 

Reasons for 
acceptanc' 
rejection 

Remarks 

0 1 2 3 4 5 6 

M/S. SK 
Builders Pvt 
Ltd. 

11633578 

1st lowest 

366422/- 
Saving 

Accepted 
being lowest 

(i) Rs.7.76 % above except 
item No.7 on Part -A (ii) 
Rs.7.72% above on items 
12,3 and Rs.29.22% above 
on item No4.5 & 6 on part-B 
(iii) Rs.12.25% above on part-
C (iv) Rs,13.28% above on 
Part-D 

2 
MIS. Ali Anwar 
Kaiwar 

11649527 

2nd lowest 

350473/-  
Saving 

Rejected being 
highest 

(i) Rs.7.88 % above except 
item No.7 on Part -A (ii) 
Rs.7.87% above on items 
1,23andRs.2946%above 
on item No4,5 & 6 on part-B 
(iii) Rs.12.33% above on part-
C (iv) Rs.13.52% above on 
Part-D 

Chairman (GHULAM SHABI.KPrLW*RY 
EXECU IVE ENGINEER 
HIGH Y DIVISION 

OT 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON: 13-02-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 
invited for the Procurement of work : Construction of road from Qadirpur Sugar mill Chowk to New 
..Subzi .JndL .RaoQ Bgh £Qd..Appr.Qcb.. Msft iLc udace dcin & C payer wile.. QJD:OJ±33fl ft 
vide NiT No.mentioned above, and subsequently hoisted on The website of Sindh Public 
Procurement Regularity Authority and Information Advertisement Department Government of Sindh 
Wrchi 

Following attend the meeting: 

Mr. Zaffar Ali Ghunio Member 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Mr. Ali Ascihar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 13-02-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 13-02-2018 and 02 Nos. have responded the bids and received back on 13-02-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. SK Builders Pvt 
Ltd.  11633578 

1st Lowest 

Accepted being 
lowest 

(i) Rs.7.76 % above except 
item No.7 on Part -A (ii) 
Rs.7.72% above on items 
1.2,3 and Rs.29.22% above 
on item No4,5 & 6 on part-B 
(iii) Rs.12.25% above on part-
C (iv) Rs.13.28% above on 
Part-D 

2 MIS. Au Anwar Kalwar 

11649527 

2nd Lowest 

Rejected being 
highest 

(i) Rs.7.88 % above except 
item No.7 on Part -A (ii) 
Rs.7.87% above on items 
1,2,3 and Rs.2946% above 
on item No4,5 & 6 on part-B 
(iii) Rs.12.33% above on part-
C (iv) Rs.13.52% above on 
Part-D 
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(GHUL 
EXE 
HI 

M SHABIR1(*LWAR,) 
UTIVE ENGINEER 

Y D VISION 
TKI 

•, The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
financially with sanctioned estimate I bill of quantities and criteria for eligibility and minimum 

• qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 
8 Decision 

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(ZAFFAR ALl GHUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 

ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 

GHOTKI 

Chair ma ti 

Page 2 of 2 



Signatures of the Tendering Committee. 

Memr 

TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT. 

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-20 18 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF ROAD FROM QADIRPUR SUGAR MILL 
CHOWK TO NEW SUBZI MANDI PANJO BAGH ROAD 
APPROACH MASAN I/C SURFACE DRAIN & CC PAVER MILE 
0/0-0/4+330 FT 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. SK BUILDERS PVT LTD. 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OFATLEASTAS 
THREE YEARS. 

AVAILABLE 

(ZAFFAR LI e UNIO) 
ASSIST TE GINEER 

PUBLIC HEALTH NGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

    

Chairman (GHULAM SHABIR KALWAR) 
EXE IVE ENGINEER 
HIG DIVISION 



TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF ROAD FROM QADIRPUR SUGAR MILL 
CHOWK TO NEW SUBZI MANDI PANJO BAGH ROAD 
APPROACH MASAN I/C SURFACE DRAIN & CC PAVER MILE 
0/0-0/4+330 FT 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. ALl ANWAR KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tenderinq Committee. 

Member 
(ZAFFAR A G NIO) (ALl ASGHAR MAHAR 
ASSISTAN EN.INEER ASSISTANT ENGINEER 

PUBLIC HEALTH E GG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULA SHABIR1CAtWAR)— 
EXECIJTIVE ENGINEER 
HIGHY DIVISION 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 13 / 02 /2018. 

S.No Name of Contractors! firms Signatures 

1 MIS.  SK  Builders Pvt Ltd. 

2 MIS. Au Anwar Kaiwar 

Member (ZAFFAR AL GHUNIO) (ALT ASGHAR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAFI SHABIR KALWAR) 
EXECUTIVE ENGINEER 
HIGHVY DIVISION 



FINCIAL REVIEW 

Estimates Cost Say 1944960 

Tender Cost 1939132 

5828 Saving 
Saving 5828 

x 100 = 0.30°/o Estt. Cost 1944960 

O.30°/o Saving on Estimated 

(ALL AS - R MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

"hairman 
'COMPERATIVE STATEMENT'  

am of Work : CONSTRUCTION OF CC PAVER AT VILLAGE ISLAM KHAN LASHARI (MOHALLAH NAZEER LASHARI) TALUKAMIRPUR  
MATH ELO.  

L 

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, 
flrwninn rm n-n-ni 
Estamited sanctioned by This Office vide No.DB/ Dated. 

Rate Quoted by Co itractors 

Estiamte Provision 
MIS. Naseer Ahmed Kaiwar MIS. All Anwar Kalwar 

(I) Rs.7.73 % above except item No.5 Rs.18.22 % 
above on item No.5 

(i) Rs.7.85 % above except item No.5 

Rs.18.44% above on item No.5 

CC Paver 

Amount of Schedule "B" Rs. 1626197 Schedule-B Rs. 1626197 Rs. 1626197 

(+) Rs. 16642 Rs. 16900 
Add: premium 8% above Rs. 17223 Rs. 1642839 Rs. 143O97 

(215286) 

Add: Cartage of Material Rs. 301540 Rs. 296293 Rs. 299871 

Total Rs: 1944960 Rs. 1939132 Rs. 1942968 

Lowest Rate quoted by M/S. Naseer Ahmed Kalwar(i) Rs.7.73 0/  above except item No.5 Rs.18.22 do  above on item No.5 are lowest / .asonable & within 
the Estimates Cost Rs.1944960/- (0.30%) Saving on Estimated. 

I 

Total Estimate Rs. 1944960 

Members ( IAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
G HOT KI 

Chairman (GHULAM SHAt'R KAIWAR) 
EXECU IVE ENGINEER 
HIGH • V DIVISION 



S 
BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 Tender Description /Name 
of work! item 

Construction of CC Paver at village Islam Khan 
Lashari (Mohallah Nazeer Lashari) Taluka Mirpur 
Mathelo. 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published, NIT published (i) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.35912 ID No. 2147483647 

6 Total Document sold 02 Nos. 

7 Total Bids received 02 Nos. 

8 Technical Bid opening date 
(if applicable) -- 

(Provided details in separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 No. 

10 Bid(s) Rejected 01 No. 

11 Financial Bid opening date. 02 / 03 /2018 

BID EVALUATION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

lanking in terms of Cost 

.omparIson 
with 

Estimated 
mc.. 

Reasons for 
acceptance,' 

reject ion 
Remarks 

0 1 2 3 4 5 6 

MIS. Naseer 
Ahmed Kalwar 

1939132 

1st lowest 

5828/- 
Saving 

Accepted 
being lowest 

(i) Rs.7.73 % above except 
item No.5 Rs.18.22 % above 
on item No.5 

2 
MIS. All Anwar 
Kalwar 

1942968 

2nd lowest 

1992/- 
Saving 

Rejected being 
highest 

(i) Rs.7.85 % above except 
item No.5 Rs.18.44% above 
on item No.5 

Si. .ftheTendering Committee. 

/ 
Member "ç IAT MAL) 

ASS TANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl AS 'AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHU LAM S . R) 
EXEC T VE ENGINEER 
HIG .IV SION 

I 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.  

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of CC Paver at village Islam Khan Lashari 

(Mohallah Nazeer Lashari) Taluka Mirpur Mathelo. vide NiT No.mentioned above, and subsequently 

hoisted on The website of Sindh Public Procurement Regularity Authority and Information 

Advertisement Department Government of Sindh Karachi. 

Following attend the meeting: 

Jamiat Mal 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Ali Asqhar Mahar 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

Member 

Member 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder Ranking in Term of Cost Remarks 

MIS. Naseer Ahmed 
Kalwar 

 1939132 

1St Lowest 

Accepted being 
lowest 

(i) Rs.7.73 % above 
except item No.5 
Rs.18.22 % above on 
item No.5 

2 MIS. Ali Anwar Kalwar 

1942968 

2nd Lowest 

Rejected being 
highest 

(i) Rs.7.85 % above 
except item No.5 
Rs.18.44% above on 
item No.5 

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

Page 1 of 2 



Members 
AMIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

Chairman (GHULAM 
EXECUT 
HIGHW 

ENGINEER 
ON 

KI 

Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

(ALl ASGH'AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Page 2 of 2 



Cli airman (G H U LA 
EXEC 
HIG 

SHABIF K-A L WAR) 
VE EN INE ER 

VISION 
GHOTKI 

TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.O1.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER AT VILLAGE ISLAM KHAN 
LASHARI (MOHALLAH NAZEER LASHARI) TALUKA MIRPUR 
MATH ELO. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. NASEER AHMED KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE! COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

- 

Signatures of the Tenderinq Committee.  

Member 
(3' • IAT MAL ) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 



TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER AT VILLAGE ISLAM KHAN 
LASHARI (MOHALLAH NAZEER LASHARI) TALUKA MIRPUR 
MATH ELO. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. ALl AN WAR KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY - - - DEPOSITED 

10 TENDER FEE! COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OFATLEASTAS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tendering Cornrnittee  

Member 
A AT MALI (ALl A c  AR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman (GHIJLAM ' EWAR) 
EXECUT V ENGINEER 
HIGHW lDIV 

I 



(G H U LAM 
EXECU 
HIGH 

JKALWAR) 
ENGINEER 
DIVISION 

OTKI 

Chairman 

OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET. 

Date of Opening 02 / 03 /2018. 

S.No Name of Contractors! firms Signatures 

1 MIS. Naseer Ahmed Kaiwar 

2 M/S. All Anwar Kaiwar 

 

Member JAMI'MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl AS HAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 



Rs. 8999500 

Add: Cantigency Lum Sum Rs. 83620 
Total Estimate 

(GHULAM SHABIR KALWAR) 
EXECUiIVE ENGINEER 
HIGHVY DIVISION 

KJ 

Members 
FINCIAL REVIEW 

Estimates Cost Say 8999406 

Tender Cost 8888875 

110531 Saving 

AMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

Chairman 

x 100 = 1.23°/o Estt. Cost 8999406 

1.23°/o Saving on Estimated 

Saving 110531 

(ALl ASGH R MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
G HOT KI 

"COMPERATIVE STATEMENT"  
Narn york : CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE WALl MUHAMMAD KORAI TALUKA MIRPUR MATHELO MILE 3695 RFT.  

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG=55/ 189 DATED.24-01-2018, Corrigendum No.TC/G-551361 dated.12-02-2018, Opening Date.02-03-2018 

Estarnited sanctioned by Superintending Engineer (W&S) NoSE (W&S)/ 79 dated. 11 /01/ 2018. 
4 ,  

Estiamte Provision 

Rate Quoted by Contractors 

M/S. Naseer Ahmed Kaiwar MIS. Au Anwar Kaiwar 

(i) Rs.7.76 0/0  above on items 1, 2 & 3 and Rs.34.18 0/0  above on 
item No.4 & 5 on Part -A (ii) Rs.1O.15°/o above on part-B 

(I) Rs.7.92 0/  above on items 1, 2 & 3 and Rs.34.44 0/  above 
on item No.4 & 5 on Part -A (ii) Rs.10.33°/o above on part-B 

Part - A ( C C Paver) 

Schedule-B Rs. 7050487 

(+) Rs. 59291 

Rs. 7050487 

Rs. (50514 

Amount of Schedule B" Rs. 7050487 

Add: 8% above premium Rs. 61125 
on item No.1,2,3 764060 Rs. 7111612 

Add: Cartage of Material (+) Rs. 1342003 
3855909 on item No.4 & 5 

Rs. 7109778 

(+) Rs. 1317950 

Rs. 7111001 

Rs. 1327975 

Total (A) Rs. 8453615 Rs. 8427728 Rs. 8438976 
Part - B "Drainage" 

Amount of Schedule "B" Rs. 418654 

Add: Cost of Cartage of Material Rs. 43611 

Rs. 418654 

(+) Rs. 42493 

-- 

Rs. 418654 

Rs. 43247 

Total (B) Rs. 462265 Rs. 461147 Rs. 461901 

G.Total (A+B) Rs: 8915880 Rs. 8888875 -  Rs. 8900877 

Lowest Rate quoted by MIS. Naseer Ahmed Kalwar(i) Rs.7.76 % above on items 1, 2 & 3 and Rs.34.18 % above on item No.4 & 5 on Part -A (ii) RS.10.15% 
above on part-B are lowest / reasonable & within the Estimates Co t s : 99406/- (1.23%) Saving on Estimated. 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of CC Paver & drainage at village Wall 

Muhammad Koral Taluka Mirpur Mathelo Mile 3695 RFT. vide NIT No.mentioned above, and 

subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and 

Information Advertisement Department Government of Sindh Karachi. 

Following attend the meeting: 

Mr. Jamiat Mal Member 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Mr. All Asahar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. Naseer Ahmed 

Kalwar 
 8888875 

1st Lowest 

Accepted being 
lowest 

(I) Rs.7.76 % above on 
items 1, 2 & 3 and Rs.34.18 
% above on item No.4 & 5 
on Part -A (ii) Rs.1O.15% 
above on part-B 

2 MIS. Au Anwar Kalwar 

8900877 

2nd Lowest 

Rejected being 
highest 

(I) Rs.7.92 % above on 
items 1 2 & 3 and Rs.34.44 
% above on item No.4 & 5 
on Part -A (ii) Rs.1O.33% 
above on part-B 
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(GHULAMSHAB AR) 
EXECUTIVE ENGINEER 
HIGHVAY DIVIS 

The Committee thoroughly scrutinized case I tender document, by comparing earthimatically 
a financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision 

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
AMIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman 
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TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. IC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE 
WALl MUHAMMAD KORAI TALUKA MIRPUR MATHELO MILE 
3695 RFT. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. NASEER AHMED KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tendering Committee. 

Member 
) MIAT MAL) (ALl ASGHAR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman (GHULAM HABIR KALWAR) 
EXECU VE  ENGINEER 
HIGH ,4yDIVISION 



TECHNICAL EVALUTION REPORT /  
BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER & DRAINAGE AT VILLAGE 
WALl MUHAMMAD KORAI TALUKA MIRPUR MATHELO MILE 
3695 RFT. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. ALl ANWAR KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE I COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Siqnatures of the Tenderinq Committee. 

Member 
IAT MALI (ALl ASGHAR MAHAR1 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman (GHULAM SHABIR KALWAR) 
EXEC TIVE ENGINEER 
HIG YDI ION 

KI 



)AMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

Member 

C . 

OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET. 

Date of Opening 02 I  03 /2018. 

S.No Name of Contractors! firms Signatures 

1 MIS. Naseer Ahmed Kaiwar 

2 MIS. All Anwar Kaiwar 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SHABIRkACWAR) 
EXECLJFIVE ENGINEER 
HIGHY-DIVISION 



Estimates Cost Say 9999350 

Tender Cost 9952760 

46590 Saving 
Saving 46590 100 = 0 47°/o Estt.Cost 9999350 

0.47% Saving on Estimated 

FINCIAL REVIEW 

(ALl ASe AR MAHAR) 

ASSISTANT ENGINEER 
HIGHWAY SUB-DIVISION 

GHOTKI 

"COM PERATIVE STATEM ENT"  

Name of Work CONSTRUCTION OF CC PAVER & DRAINAGE FROM BILAL MAS)ID TO OLD BUS STAND CITY GHOTKI  

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 189 DATED.24-01-2018 and Corrigendum No.TC/G-55/361 dated.12-02-2018, 
Opening Date.02-03-2018 

Estamited sanctioned by Superintending Engineer (W&S) No.SE (W&S)/ 58 dated. 08 I Oil 2018. 

Estiamte Provision 

Rate Quoted by Contractors 

MIS. U.H.K Construction Company 

Rs.7.74 % above on item No.1 & 2 and Rs.18.22% above on item No.3,4 & 
5. 

CC Paver 

Amount of Schedule "B" Rs. 8521999 Schedule-B Rs. 8521999 

(+) Rs. 90063 

Add: premium 8% above (+) Rs. 93089 Rs. 8612062 
1163610 item No.1& 2 

Add: Cartage of Material (+) Rs. 1375262 Rs. 1340698 

7358389 on item No.3 , 4 & 5 

Total Rs: 9990350 Rs. 9952760 

Lowest Rate quoted by MIS. U.H.K Construction CompanyRs.7.74 % above on item No.1 & 2 and Rs.18.22% above on item No.3,4 & 5. are lowest I 
reasonable & within the Estimates Cost Rs.9999350/- (1.60%) Saving on Estimated. 

Add: cantigency Lum Sum Rs. 9000 

Total Estimate Rs. 9999350 
Members (JAMIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

Chafrman (GHULAM SHABIR KALWAR) 

EXEUTIVE ENGINEER 

HIG\!WAY DIVISION 
K I 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKL 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work :  Construction of C.0 Paver & Drainage from Bilal Masjid to old 

Bus Stand City Ghotki vide NIT No.mentioned above, and subsequently hoisted on The website of 

Sindh Public Procurement Regularity Authority and Information Advertisement Department 

Government of Sindh Karachi. 

Following attend the meeting: 

Mr. Jamiat Mal 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Mr. Ali Ascihar Mahar 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

Member 

Member 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 @ 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 01 No. bidder have purchased the bidding documents 

upto 01:00 PM of 02-03-2018 and 01 No. have responded the bids and received back on 02-03-2018 

upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. U.H.K 

Construction 

Company 

9952760 

Lowest / Rasonab!e 

Accepted being 

lowest 
Rs,7.74 % above on item 
No.1 & 2 and Rs.18.22% 

above on item No.3,4 & 

5. 
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r 6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 
(JAMIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SHABIR KALWAR) 
EXECUTIVE ENGINEER 
HIGH WAY-DIVISION 
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TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 

Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK/ ITEM 

CONSTRUCTION OF C.0 PAVER & DRAINAGE FROM BILAL 
MASJID TO OLD BUS STAND CITY GHOTKI 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. U.H.K CONSTRUCTION COMPANY 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Siqnatures of the Tenderinci Committee. 

Member 
'3AMIAT MAL) (ALl AS AR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman (GHULAM ABKALWAR) 
EXECUTI ENGIN W 
HIGHWeI ION 

G • KI 

I 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name 
of work! item 

Construction of C.0 Paver & Drainage from BiIal 
Masjid to old Bus Stand City Ghotki 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published (I) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.36432 ID No. 2147483647 

6 Total Document sold 01 No. 

7 Total Bids received 01 No. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 No. 

10 Bid(s) Rejected 

11 Financial Bid opening date. 02 / 03 /2018 
- - 

BID EVALUATION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

comparison 
with 

Estimated 
rnct 

Reasons for 
acceptancF 

re;&tion 
Remarks 

0 1 2 3 4 5 6 

1 
M/S. U.H.K 
Construction 
Company 

9952760 

Lowest / Reasonable 

46590/- 
Saving 

Accepted 
being lowest 

Rs.7.74 % above on item 
No.1 & 2 and Rs.18.22% 
above on item No.3,4 & 5. 

Sianatur- of the Tenderinq Committee. 

Member E1'AT MAL) 
ASS ANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl A HAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM HABIRXAtWAR) 
EXECU yE ENGINEER 
HIGH 'aDIVISI 

G 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET. 

Date of Opening 02/ 03 /2018. 

S.No Name of Contractors! firms Signatures 

7/ 
/

1

/ 
MIS. U.H.K Construction 

1 Company 

I, 

Member (JAMIAT MAL) (ALl A AR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULA 
EXECU 
HIGH 

SHABIR KALWAR) 
VE ENGINEER 
V DIVISION 

HO;rKI 



Rate Quoted by Contractors 

MIS. Naseer Ahmed Kaiwar MIS. SK  Builders Pvt. Ltd. 
Estiamte Provision 

Rs.7.70 % above on items 1 and Rs.20.90 % above 
on item No.3 

Rs.7.92 % above on items 1, and Rs.21.21 % 

above on item No.3 

C C Paver  

Amount of Schedule "B" Rs. 2470082 Schedule-B Rs. 2470082 Rs. 2470082 

Add: 8% above premium Rs. 6851 (+) Rs. 6594 Rs. 6783 

on item No. 1. 85639 Rs. 2476933 Rs. 2476676 Rs. 2476865 

Add: Cartage of Material (+) Rs. 507077 (+) Rs. 497667 Rs. 505049 
2381183 on item No.2 & 3 

G.Total Rs: 2984010 Rs. 2974343 Rs. 2981914 

FINCIAL REVIEW 
Estimates Cost Say 2999500 

Tender Cost 2974343 

25157 
Saving 25157  
Estt.Cost 2999500 

0.84% Saving on Estimated 

Saving 

x 100 = 0.84% 

Add: Cantigency Lum Sum 

Total Estimate 

Rs. 15490 
Rs. 2999500 

Members (JAMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

Chairman 

(ALl ASGHR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

(GHULAM SH3rK1wAR) 
EXEC TIVE ENGINEER 
HIGH AYDIVISION 

"COMPERATIVE STATEMENT"  
Name of Work : CONSTRUCTION OF CC PAVER AT VILLAGE MUHAMMAD BUX KHOKHAR (935' RFT)  

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIG=551 189 DATED.24-01-2018, Corrigendum No.TC/G-551361 dated.12-02-2018, Opening Date.02-03-2018 

Est.;1ted sanctioned by Superintending Engineer (W&S) No.SE (W&S)I 79 dated. 11 /01/2018. 

Lowest Rate quoted by MIS. Naseer Ahmed KalwarRs.7.70 % above on items 1 and Rs.20.90 % above on item No.3 are lowest I reasonable & 
within the Estimates Cost Rs.2999500/- (0.84%) Saving on Estimate.. 



Si 

BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name 
of work! item 

Construction of CC Paver at village Muhammad Bux 
Khokhar (935' Rft) 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.36432 ID No. 2147483647 

6 Total Document sold 02 Nos. 

7 Total Bids received 02 Nos. 
8 Technical Bid opening date 

(if applicable) 
(Provided details in separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 Nos. 

10 Bid(s) Rejected 01 Nos. 
11 Financial Bid opening date. 02-03-2018 

BID EVALUATION REPORT 

S.No 
Name of firm or 

Bidder 
Cost offered by 

the Bidder 
Ranking in terms of Cost 

comparison 
with 

Estimated 

Reasons for 
acceptance/ 

rejection 
Remarks 

0 1 2 3 4 5 6 

MIS. Naseer 
Ahmed Kalwar 

2974343 

1St lowest 

25157/- 
Saving 

Accepted 
being lowest 

Rs.7.70 % above on items 1 
and Rs.20.90 % above on 
item No.3 

2 
M/S. SK 
Builders Pvt. 
Ltd. 

2981914 

2nd lowest 

17586/- 
Saving 

Rejected being 
highest 

1 

Rs.7.92 % above on items 1, 
and Rs.21.21 % above on 
item No.3 

f the Tenderinq Committee.  

i'te,,tte ( IAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

A 

Cuiainuu (GHULAM SHABIR1(AtWAR) 
EXEC TIVE ENGI 
HIGH V 1ISION 

OTKI 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018.  

1 A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of CC Paver at village Muhammad Bux Khokhar 

(935' Rft) vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public 

Procurement Regularity Authority and Information Advertisement Department Government of Sindh 

Karachi. 

Following attend the meeting: 

Mr. Jamiat Ma! Member 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Mr. Ali Ascihar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender openng 
Committee. 

4. The Committee was informed that 02 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 02 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

MIS. NaseerAhmed 

Kalwar 
2974343 

1st Lowest 

Accepted being 
lowest 

Rs.7.70 % above on items 1 
and Rs.20.90 % above on 
item No.3 

2 MIS. SK Builders Pvt. 

Ltd. 
2981914 

2nd Lowest 

Rejected being 
highest 

Rs.7.92 % above on items 
1, and Rs.21.21 % above 
on item No.3 
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Members 
MIAT MAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(GHULAM 
EXECU 
HIGH 

HI(AL.WR) 
VE ENGINEER 

VISION 

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

1 
7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision 

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman 
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TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.O1.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER AT VILLAGE MUHAMMAD 
BUX KHOKHAR (935 RFT) 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. NASEER AHMED KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tendering Committee. 

fMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

    

Chairman (GHULAM $HABIRX-ALWAR) 
EXECUt4V4ENGINEER 
HIGH 

OTKI 

Member 



r 

TECHNICAL EVALUTION REPORT / 

BIDDER QUALIFICATION REPORT. 

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-20 18 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF CC PAVER AT VILLAGE MUHAMMAD 
BUX KHOKHAR (935 RFT) 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. SK BUILDERS PVT. LTD. 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Siqnatures of the Tenderinci Committee. 

Member 
MIAT MAL) (ALl ASGHAR MAHAR) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 

GHOTKI GHOTKI 

Chairman (GHULAM .HABII KALWAR)-- 
EXECU E ENGINEER 
HIGH D - 'N 

KI 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 02 / 03 /2018. 

S.No Name of Contractors/ firms Signatures 

1 M/S.NaseerAhmedkalwar 

2 MIS. SK  Builders Pvt. Ltd. 

Member (AMIAT MAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(All ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

    

Chairman (GHULAM SHABTW1tW)\R) 
EXECU VEENGINEER 
HIGH I 

3 



Rate Quoted by Contractors 

MIS. Naseer Ahmed Kalwar MIS. Au Anwar Kalwar MIS. SK  Builders Pvt. Ltd. 

Estiamte Provision 
Rs.5.78% above except 
item No.8 (Diff: Cost of 
Bitumen) 

Rs.5.90% above except 
item No.8 (Diff: Cost of 
Bitumen) 

Rs.5.60% above except item No.8 
(Duff: Cost of Bitumen) 

Road 

Amount of Schedule "B" Rs. 2230802 Schedule-B Rs. 2230802 Rs. 2230802 Rs. 2230802 

Add:6 % above premium Rs. 133848 (+) Rs. 124925 Rs. 128940 Rs. 131617 

Rs. 2364650 Rs. 2355727 Rs. 2359742 Rs. 2362419 

Ded. Different Cost of Bitumen (-) Rs. 101740 () Rs. 101740 Rs. 101740 Rs. 101740 

Total Rs: 2262910 Rs. 2253987 Rs. 2258002 Rs. 2260679 

FINCIAL REVIEW 
Estimates Cost Say 2262816 

Tender Cost 2253987 

8829 Saving 

Estt. Cost 2262816 
X 100 = 0.39°/c 

O.39% Saving on Estimated 

Saving 8829 

Total Estimate Rs. 2262910 

Members (ZAFFAR ALl GHUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

I 
1/ 

(All A ' AR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

"COMPERATIVE STATEMENT"  
NamCf Work CONSTRUCTION OF ROAD FROM DAHARKI TO HA]! HABIBULLAH MANGI MILE 0/0-0/3+ 495 (REMAINING WORK) 

'NIT LED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TCIGZ5S/ 189 DATED.24-01-2018, Corrigendum No.TC!G-55/361 dated.12-02-2018, Opening Date.13-02-2018 

Estarnited sanctioned by Superintending Engineer (W&S) Deptt: Ghotki @ Mirpur Mathelo vide No.SE(W&S)P.B/ 57 Dated.08-01-2018. 

Lowest Rate quoted by MIS.  Naseer Ahmed Kalwar Rs.5.60°/o above except item No.8 (Duff: Cost of Bitumen) are lowest I reasonable & within 
the Estimates Cost Rs.2262816/- (0.36%) Saving on Estimated. 

Chairman (GHULAM SHABIR-KALWAR) 
EXCUTIVE ENGINEER 
HTt-WAY DIVISION 

G H Q KI 



BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name 
of work! item 

Construction of road from Daharki to Haji Habibullah 
mangi mile 0/0-0/3+ 495 (Remaining work) 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published (i) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.36432 ID No. 2147483647 

6 Total Document sold 03 Nos. 

7 Total Bids received 03 Nos. 
8 Technical Bid opening date 

(if applicable) 
(Provided details in separate form) 

9 No. of Bid technically 
qualified (if applicable) 

01 No. 

10 Bid(s) Rejected 02 Nos. 
11 Financial Bid opening date. 13-02-2018 

BID EVALUATION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

comparison 
with 

Estimated 

Reasons for 
acceptanc 

rejection 
Remarks 

0 1 2 • 3 4 5 6 

1 
MIS. Naseer 
Ahmed Kalwar 

2253987 

1St lowest 

8829/- 
Saving 

Accepted 
being lowest 

Rs,5.60% above except item 
No.8 (Duff: Cost of Bitumen) 

2 
MIS. Ali Anwar 
Kalwar 

2258002 

2nd lowest 

4908/- 
Saving 

Rejected being 
highest Rs.5.78% above except item 

No.8 (Duff: Cost of Bitumen) 

3 
MIS. SK 
Builders Pvt. 
Ltd. 

2260679 

3rd lowest 

2231/- 
Saving 

Rejected being 
highest Rs.5.90% above except item 

No.8 (Duff: Cost of Bitumen) 

ture of the Tenderina Committee. 

Member (ZAF R AL I GHUNIO) 
ASSISTANT NGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl HAR MAHAR) 
ASSIST NT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

   

Chairman (GHULAM SHABIR KALWAR) 
EXECU IVE ENGINEER 
HIGH ' ISION 

KI 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

    

NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 & 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :13-02-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Construction of road from Daharki to Haji Habibullah mangi 

mile 0/0-0/3+ 495 (Remaining work ) vide NIT No.mentioned above, and subsequently hoisted on 

The website of Sindh Public Procurement Regularity Authority and Information Advertisement 

Department Government of Sindh Karachi. 

Following attend the meeting: 

Mr. Zaffar Ali Ghunio Member 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Mr. Ali Asahar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 13-02-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 13-02-2018 © 02:00 before the tender opening 
Committee. 

4. The Committee was informed that 03 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 13-02-2018 and 03 Nos. have responded the bids and received back on 13-02-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm 
Cost offered by 

the Bidder 
Ranking in Term of Cost Remarks 

1 
M/S. Naseer Ahmed 

Kalwar 
2253987 

1St Lowest 

Accepted being 
lowest 

Rs.5.60% above except 
item No.8 (Duff: Cost of 
Bitumen) 

2 MIS. Ali Anwar Kalwar 

2258002 

2nd Lowest 

Rejected being 

highest 
Rs.5.78% above except 

item No.8 (Duff: Cost of 
Bitumen) 

3 MIS. SK Builders Pvt. 

Ltd. 
2260679 

3rd Lowest 

Rejected being 
highest 

Rs.5.90% above except 
item No.8 (Duff: Cost of 
Bitumen) 
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The Committee thoroughly scrutinized case / tender document, by comparing earthimatically 
id financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 

qualification as per bidding documents. 

7 Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

Members 

(ZAFFAR All GHUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

/1 
(AU ASC.HAR MAHAR) 

ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 

GHOTKI 

Chairman (GHULAM SHABtR KALWAR) 
EXECUTflXE ENGINEER 
HIG HWAIVISION 

G H FI(r 
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TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF ROAD FROM DAHARKI TO HAJI 
HABIBULLAH MANGI MILE 0/0-0/3+ 495 (REMAINING 
WORK) 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM! BIDDER M/S. NASEER AHMED KALWAR -- 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Siqnatures of the Tendering Committee. 

t 

Member 
(ZAFFAR ALl GHtJNIO) (ALl AHAR MAHAR 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM ABIRKALWAR) 
EXECUTIVE ENGINEER 
HIGH i DIVISION 



TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF ROAD FROM DAHARKI TO HAJI 
HABIBULLAH MANGI MILE 0/0-0/3+ 495 (REMAINING 
WORK) 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. ALl AN WAR KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVEROFATLEASTAS 
THREE YEARS. 

AVAILABLE 

Signatures of the Tenderinci Committee. 

Member 
(ZAFFAR AL! eHUNlO) (ALl AGHAR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GHOTKI 

Chairman (GHULAM HAB1 KALWAR) 
EXECUT E ENGINEER 
HIGH iDIVISION - 



TECHNICAL EVALUTION REPORT 1  
BIDDER QUALIFICATION REPORT.  

'I 

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF ROAD FROM NATIONAL HIGHWAY TO 
ABDUL RASOOL KHOSO VIA ABDULLAH MARNASS MILE 
0/0-0/6 + 180 I/C M.S (REMAINING WORK) 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. SK  BUILDERS PVT. LTD. 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Siqnatures of the Tenderinq Committee. 

Member 
(ZAFFAR ALl GIIUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GI-IOTKI 

/11 // 
(ALIA G'ARMAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SHABIR KALWAR) 
EXECU lyE ENGINEER 
HIGH DIVISION 

I 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - ATTENDANCE SHEET.  

Date of Opening : 13 I 02 /2018. 

S.No Name of Contractors/ firms Signatures 

1 MIS. Naseer Ahmed Kaiwar 

// 

2 MIS. Au Anwar Kaiwar 

3 M/S. SK Builders Pvt. Ltd. 

 

Member (ZAFFAR AL GHUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(All ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman (GHULAM SHABIR KALWAR) 
EXECUIVE ENGINEER 
HIGHQfAY DIVISION 

QJKL- - 



TECHNICAL EVALUTION REPORT /  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N,I.T No. TC /G-55/ 189 dated:24.01.2018, 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

CONSTRUCTION OF ROAD FROM DAHARKI TO HAJI 
HABIBULLAH MANGI MILE 0/0-0/3+ 495 (REMAINING 
WORK) 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. NASEER AHMED KALWAR 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 0/0  EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Siqnatures of the Tenderinq Committee. 

Member 
(ZAFFAR ALl GIIUNIO) (AL! AR MAHAR) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION 
GHOTKI GI-IOTKI 

Chairman (GHULAM S$-IABIR KALWAR) 
EXECUTI\fE ENGINEER 
HIGHWDIVISION 

GTKI 



(GH U LAM 
EXECU 
HIGH 

HABIR KALWAR) 
ENGINEER 

5JO N 
GFFOTKI 

OFFICE OF THE EXECUTIVE ENGINEEr 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUB3ECT: - ATTENDANCE SHEET.  

Date of Opening : 13 I 02 /2018. 

S.No Name of Contractors! firms 
1 

Signatures 

1 MIS.  SK  Builders Pvt. Ltd. 

2 MIS. Au Anwar Kaiwar 

3 M/S.NaseerAhmedKalwar 

 

/ 

I,,  
(ALl GHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Member (ZAFAR All GHUNIO) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

Chairman 



FINCIAL REVIEW 
Estimates Cost Say 20000000 

Tender Cost 19558711 
441289 Saving 

Saving 441289 
x 100 = 2.21°/o Estt. Cost 20000000 

2.210/o  Saving on Estimated 

part-B are lowest / reasonable & within the Estimates Cost Rs.20000000/- (2.21%) Saving on Estimated. 

Add: Cantigency Lum Sum Rs. 376304 
Total Estimate Rs. 20000094 

Members 

Cha1rman (GHULAM SHABTR KALWTAR) 
EXECUTIVE ENINEER 

HIGI4WAY DIVISIoN 
TKI 

(JAMIA1YMAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

...J ii k.. .i._'4,  
- P.&e of Work RECONDITIONING OF ROAD FROM NATIONAL HIGHWAY (SHELTON HOTEL) TO JDW-III SUGAR MIL GHOTKI MILE O/O-l/i+-......  .. 

NIT CLLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=551 189 DATED.24-01-2018, Add: No.311 Dt. 09-02-18, Corrigendum No.TCIG-551361 dated.12-02-2018, Opening Date.02-03-2018 

Estamited sanctioned by Chief Engineer Highways Sukkur No.S.E(W&S)P.B/ 192 datedM6-02-2018. 

Estiamte Provision 

Rate Quoted by Contractors 

M/S. Khalil-ur-Rehman MIS. Naveed Ahrned Contractors & 
Associates M/S. Fida Hussain Lakho 

(i) Rs.13.62 0/o  above except item No.4, 
Rs.19.66°/o above on item No.4, on Part -A (b) 
Rs.12.12°/o above on part-B 

(I) Rs.13.77 % above except item 

No.4, Rs.19.84% above on item No.4, 
on Part -A (ii) Rs,12.45°/o above on 
part-B 

(i) Rs.13.89 0/o  above except item 
No.4, Rs.19.92°/o above on item No.4, 
on Part -A (ii) Rs.12.65% above on 
part-B 

Reconditioning road 

Schedule-B Rs. 18010706 

(+) Rs. 853098 

Rs. 18010706 

Rs. 862494 

Rs. 18010706 

Rs. 870010 

Amount of Schedule "B' Rs. 18010706 

Add: 14°/o above premium Rs. 876900 

on item No.1,2,3 Rs.6263570/ - Rs. 18887606 
Add: 20°/o above premium item No.4 Rs. 2349427 

Rs. 18863804 

(+) Rs. 2309487 

Rs. 18873200 

Rs. 2330632 

Rs. 18880716 
Rs. 2340029 

(Asphalt) Rs.11747136/- Rs. 21237033 
Dod: Diff: Cost of Bitumen 60.09 Asphalt 

Rs. 1376361 (22905/-p/Ton (-) 

Ded: Duff: Cost of Bitumen 40.81 asphalt 
Rs. 457276 11205/-p/Ton (-) 

Rs. 21173291 

Rs. 1376361 

Rs. 457276 

21203832 

Rs. 1376361 

Rs. 457276 

Rs. 21220745 

Rs. 1376361 

Rs. 457276 

Total (A) Rs. 19403396 Rs. 19339654 Rs. 19370195 Rs. 19387108 
Part - B (M-S) 01 No. 
Amount of Schedule "B" (185545x10) Rs. 195377 

Add: Cost of Cartage of Material Rs. 25017 

Rs. 195377 

(-) Rs.  23680 

Rs. 195377 

Rs. 24324 

Rs. 195377 

Rs. 24715 

Total (B) Rs. 220394 Rs. 219057 Rs. 219701 Rs. 220092 

G.Total (A+B) Rs: 19623790 Rs. 19558711 Rs. 19589896 Rs. 19607200 

Lowest Rate quoted by MIS. Khalil-ur-Rehman (i) Rs.13.62 % above except item No.4, Rs.19.66% above on item No.4, on Part -A (ii) Rs.12.12% above on 

(ALl ASG R MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 



Siqnatur 

BID EVALUATION REPORT 

1 Name of Procuring Executive Engineer Highway Division Ghotki 

2 Tender Reference No N.I.T No. TC /G-55/ 189 dated:24.01.2018, Addendum 
No.TC/G-55/311 Dated.09-02-2018 Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 Tender Description /Name 
of work! item 

Reconditioning of road from National Highway 
(Shelton Hotel) to JDW-III Sugar Mil Ghotki Mile 0/0-
1/1+449' FT. i/c M-S. 

4 Method of Procurement Single stage (by Competitive rate / bid) 

5 Tender published. NIT published : (i) The Express Tribune Dt.26-01-2018 
(ii) Daily Sobh Dt.28-01-2018 (iii) Daily Express Urdue 
Dt.27-01-2018 (iv) Daily Milat Dt.26-01-2018 SPPRA SR 
No.36432 ID No. 2147483647 

6 Total Document sold 03 Nos. 

7 Total Bids received 03 Nos. 

8 Technical Bid opening date 
(if applicable) 

(Provided details in separateform) 

9 No. of Bid technically 
qualified (if applicable) 

01 No. 

10 Bid(s) Rejected 02 Nos. 

11 Financial Bid opening date. 02 / 03 /2018 

BID EVALUATION REPORT 

S.No Name of firm or 
Bidder 

Cost offered by 
the Bidder 

Ranking in terms of Cost 

Lomparison 
with 

Estimated 
rnt 

Reasons for 

acceptancI 
rejection 

Remarks 

0 1 2 3 4 5 6 

MIS. Khalil-ur- 
Reliman 

 19558711 

1st lowest 

441289/- 
Saving 

Accepted 
being lowest 

(I) Rs.13.62 % above except 
item No.4, Rs.19.66% above 
on item No.4, on Part -A (ii) 
Rs.12.12% above on part-B 

2 

MIS. Naveed 
Ahmed 
Contractors & 
Associates 

19589896 

2nd lowest 

410 198/-  
Saving 

Rejected being 
highest 

(i) Rs.13.77 % above except 
item No.4, Rs.19.84% above 
on item No.4, on Part -A (ii) 
Rs.12.45% above on part-B 

MIS. Fida 
Hussain Lakho 

19607200 

3rd lowest 

392894/-  
Saving 

Rejected being 
highest 

(i) Rs.13.89 % above except 
item No.4, Rs.19.92% above 
on item No.4, on Part -A (ii) 
Rs.12.65% above on part-B 

he Tendering Committee. 

Member (JAMIA*TAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Chairman 

7_ 7'C,ov 

7 

(GHULAM HABrR1cAtWAR) 
EXECU1IVE ENGINEER 
HIGHW.' D 

G .TKI 

SUPERJN1NnrNG ENGiNEE1 
,1JOfl1(S & SERVICFJ DEPARyME 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY 
DIVISION GHOTKI. 

 

NIT NOJC/G-55/ 189 dated.24- 01 - 2018 & 
Addendum No.TC/G-55/ 311 dated.09-02-2018 

Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :02-03-2018. 

1. A meeting of the Procurement Committee was held in office of the Executive Engineer 
Highway Division Ghotki under his Chairmanship. 

2. The below mentioned member of Committee attended the meeting to discuss the bids 

invited for the Procurement of work : Reconditioning of road from National Highway (Shelton Hotel) 

to JDW-III Sugar Mil Ghotki Mile 0/0-1/1+449' FT. i/c M-S. vide NIT No.mentioned above, and 

subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and 

Information Advertisement Department Government of Sindh Karachi. 

Following attend the meeting: 

Jmiat Mal Member 
i) Assistant Engineer 

Public Health Engg: Sub-Division Ghotki 

Ali Ascihar Mahar Member 
ii) Assistant Engineer 

Highway Sub-Division Ghotki 

3. During the course of meeting following discussion were made by the committee. 

i. The tender received on dated: 02-03-2018 at 01:00 Pm were opened before the 
Procurement Committee in presence of representatives of participants. 

ii. The methods for bidding documents observed as single envelop. 

iii) The tender was opened on 02-03-2018 © 02:00 before the tender openng 
Committee. 

4. The Committee was informed that 03 Nos. bidder have purchased the bidding documents 
upto 01:00 PM of 02-03-2018 and 03 Nos. have responded the bids and received back on 02-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki. 

5 During the opening of tender received, following status was found. 

S.No Name of firm Cost offered by 
the Bidder 

Ranking in Term of Cost Remarks 

M/S. Khalil-ur-Rehman 19558711 

1st Lowest 

Accepted being 
lowest 

(I) Rs.13.62 % above except 
item No.4, Rs.19.66% 

above on item No.4, on Part 
-A (ii) Rs.12.12% above on 
part-B 

2 MIS. Naveed Ahmed 

Contractors & 

Associates 19589896 

2nd Lowest 

Rejected being 
highest 

(i) Rs.13.77 % above except 
item No.4, Rs.19.84% 
above on item No.4, on Part 
-A (ii) Rs.12.45% above on 
part-B 

3 M/S. Fida Hussain 

Lakho 
19607200 

3rd Lowest 

Rejected being 
highest 

(I) Rs.13.89 % above except 
item No.4, Rs.19.92% 
above on item No.4, on Part 
-A (ii) Rs.12.65% above on 
part-B 
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6. The Committee thoroughly scrutinized case / tender document, by comparing earthimaticafly 
and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum 
qualification as per bidding documents. 

Recommendation  

After due deliberation / security of each tender document by the Committee, it was 

recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective 

tender. 

8 Decision  

In view of Para No.7 of this report it is decided that tenders are being awarded to above 
mentioned Reasonable responsive bidder which is within estimate cost accordingly. 

'1 1" 

UAMIAT*L) 
ASSISTANT E GIN EER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Members 

Chairman (GHULAM SHABIR KALWAR) 
EXECU IVE ENGINEER 
HIGH Y-!SION 
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Signatures of the Tendering Committee. 

Member 
(3AMIA1kMAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GI-IOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING 
AGENCY 

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, Addendum 
No.TC/G-55/3 11 Dated.09-02-2018 Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

RECONDITIONING OF ROAD FROM NATIONAL HIGHWAY 
(SHELTON HOTEL) TO JDW-III SUGAR MIL GHOTKI MILE 
0/0-1/1+449 FT. I/C M-S. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. KHALIL-UR-REHMAN 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 -- TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVER OF AT LEAST AS 
THREE YEARS. 

AVAILABLE 

Chairman (GHULAM SHABIRALWAR) 
EXECU WE ENG • EER 
HIGH Y D SION 

KI 



C 

TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.O1.2018, Addendum 
No.TC/G-55/311 Dated.09-02-2018 Corrigendum 
No.TC/G-55/ 361 dated.12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

RECONDITIONING OF ROAD FROM NATIONAL HIGHWAY 
(SHELTON HOTEL) TO JDW-III SUGAR MIL GHOTKI MILE 
0/0-1/1+449' FT. I/C M-S. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER MIS. NAVEED AHMED CONTRACTORS & ASSOCIATES 

6 N.T.N AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVEROFATLEASTAS 
THREE YEARS. 

AVAILABLE 

Siqnatures of the Tenderinq Committee.  

C 

NI ember 
(JAMIATfAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

C ha i r rn a ii (GHULAM SHABIR KALWAR) 
EXEC4TIVE ENGINEER 
H IG H AY,DI VISION 

HOTKI 



(GH AKALWAR) 
EXECUT VE ENGINEER 
HI G H VY

1
JSIO N 

Chairman 

I 

TECHNICAL EVALUTION REPORT I  

BIDDER QUALIFICATION REPORT.  

1 NAME OF PROCURING AGENCY EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI 

2 TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018, Addendum 
No.TC/G-55/31 1 Dated.09-02-2018 Corrigendum 

No.TC/G-55/ 361 dated. 12-02-2018 

3 TENDER DESCRIPTION /NAME 
OF WORK! ITEM 

RECONDITIONING OF ROAD FROM NATIONAL HIGHWAY 
(SHELTON HOTEL) TO JDW-III SUGAR MIL GHOTKI MILE 
0/0-1/1+449 FT. I/C M-S. 

4 METHOD OF PROCUREMENT SINGLE STAGE 

5 NAME OF FIRM / BIDDER M/S. FIDA HUSSAIN LAKHO 

6 N.T.N - - AVAILABLE 

7 REGISTRATION WITH P.E.0 AVAILABLE REGISTRATION 

8 EXPERIENCE AVAILABLE 

9 05 % EARNEST MONEY DEPOSITED 

10 TENDER FEE / COST OF 
BIDDING DOCUMENT 

DEPOSITED 

11 TURNOVEROFATLEASTAS 
THREE YEARS. 

AVAILABLE 

Siqnatures of the Tendering Committee. 

Member 
JAMIATMAL) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

GHOTKI 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 



OFFICE OF THE EXECUTIVE ENGINEER 
HIGHWAY DIVISION GHOTKI. 

This office NIT NO.TC/G-55/ 189 dated.24- 01 - 2018, 
Addendum No.TC/G-55/ 311 dated.09-02-2018 & 
Corrigendum No.TC/G-55/ 361 dated.12-02-2018 

SUB)ECT: - ATTENDANCE SHEET.  

Dateof Opening : 02/03 /2018. 

S.No Name of Contractors! firms Signatures 

1 MIS.  Khalil-ur-Rehman 

2 MIS. Naveed Ahmed Contractors 
& Associates 

/ 

3 MIS.  Fida Hussain Lakho 

 

 

(ALl ASGHAR MAHAR) 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
GHOTKI 

Member (JAMIA 'TAL) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
GHOTKI 

    

Chairman (GHULAM SHABtR KALWAR) 
EXECUTIVE ENGINEER 
HIGH)VAY DIVISION 
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