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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR
O No: TC/G-55/ P S 7 iof 2018, Khairpur, Dated:- 9 3 - OG-S /8
{Say No To Corruption)
To,
The Director (ENF-I)
SPRRA
Karachi.

Subject:- SUBMISSION OF BID EVALUATION REPORT.

Reference:- P.Q. at S.No:- 36645 of SPPRA Website

The Bid Evaluation Report form along with other required documents are
submitted herewith for favor of taking further necessary aé:tion.

This is against pre-qualification appeared on website@S.No: 36645 & ID

2147483647.
S.NO NAME OF WORK NAME OF LOWEST BIDDER
CONSTRUCTION OF ROADF FROM KHUHRA RIPRI
01 | TO SUHRAB JAGIRANI ROAD MILE 0/0-0/3 (0.60 M/s Ashfaque Ahmed & Brother
KM)

CONSTRUCTION FROM SAGYOON TO VILLAGE

02 SACHAL CHANNO ROAD MILE 0/0-0/7. M/s Jan Muhammad Mangi & Co

CONSTRUCTION OF ROAD FROM SAID! NAURAJA
WADPAGIYA ROAD TO VILLAGE GULSHER M/s Khaki Construction Company

03 JAGIRANI ROAD MILE 0/0-0/4 (0.80 K.M).

Lt N,

CONSTRUCTICN OF ROAD FROM GAMBAT
BYEPASS ROAD TO MUHAMMAD JURIAL UJJAN M/s Khaki Construction Company

04| ROAD MILE 0/0-0/2 (0.40 K.M).

CONSTRUCTION OF ROAD FROM NHA- HAJI
MUHAMMAD ARBAB PHULL ROAD TO SHUJA o
05 MUHAMMAD  ABDUL SATTAR PHULL TALUKA M/s Barkat Ali Khaki
GAMBAT.

REHABILITATION OF ROAD FROM AHMEDPUR BY
06 PASS TO VILLAGE VISTRA TALUKA KINGRI M/s Akhtar Ali Soomro

ARY

CONSTRUCTION OF ROAD FROM MARYAM KHAN
TO ABDULLAH NAREJO VIA MUFTI ABDUL _
07 | REHMAN NAREDJO U.C MAHEASAR WADA M/s Akhtar Ali Soomro
TALUKA KINGRI.

CONSTRUCTION OF ROAD FROM  RIPRI
REGULATOR TO MUHAMMAD BUX PHULIO VIA M/s Siraj Ahmed Panhwer
08 RAZAL NAREJO ROAD MILE 0/0-1/3(2.21 K.M).
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G 09

RECONDITIONING OF ROAD FROM KAMALDERO
ROAD TO KHEMTIA ROAD MILE 0/0-0/3 % (0.70
K.M).

M/5 SIRAI AHMED PANHWER

RECONDITICNING OF ROAD FROM SAIDI —-LOWER
ROAD TO KHEMTIA BRIDGE ROAD MILE 0/0-1/0

M/S SIRAJ AHMED PANHWER

C.C

10 kM.
REHABILITATION / CONSTRUCTION OF
KHAIRPUR-LARKANA RCAD TO VILLAGE DILAWAR s
11 KHUHRO & ARZ] MALLAH RQAD MILE 0/0-1/2 j M/S MUSTAFA ASSOCIATES
(2.0 K.M).
.
As Above

EXE%E\NGINEER

HIGHWAYS DIVISION
KHAIRPUR

(

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR

1. Superintending Engineer, Works & Service Department Khairpur.




BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.

2. Tender Reference:- No; TC/G-55/2141 dated:06-02-2018

3. Tender Description / Name of Work/ item:-_CONSTRUCTION OF ROADF FROM KHUHRA RIPRI TO

SUHRAB JAGIRANI ROAD MILE 0/0-0/3 (0.60 KM)

4. Method of Procurement: Single Stage one EnvelopeiProcedure.
5. Tender Published :- SPPRA
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date)
6. Total Bids Documents Sold:- 3 Nos
7. Total Bids Received:- 3 Nos

8. Technical Bid Opening date:(if Applicable) 02-3-2018 (Provide details in Separate Form).

9. No. of Bid Technically qualified (if Applicable) 02

10. (Bid(s) Rejected:-

11. Financial Bid Opening Date:- 02-3-2018
12. Bid Evaluation Report :- !
Name of Firm of Cost Ranking in Comveiz;\rr‘ison Reasons for «
S.No ; offered by Term of . acceptance/ Remarks
Bidder the Bidder Cost Esgr:satted rejection
2’1’/‘5 Afihgaque 5347841 Qualified as P Recommended
me ualified as Per
" | Brother Ist Lowest 5399535 evaluation Criteria | and award of
work
M/s Khaki Reiected d
Construction 5373309 : ejecied aue
2 Company 2nd Lowest 5399535 Qualified to Higher Rate
M/s Abdul Reiected d
Khalique 5401870 35 ifi ejecteq due
3. Phulpoto 3rd Lowest 53995 Qualified to Higher Rate
i
____FV\OQ
{ (RIAZ HUSSA&; MANGANHAR) (MUZAFFAR ALl SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR
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u BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (05)
NIT NQ:-TC/G-55/2141 dated:-06-02-2018
@) EXECUTIVE ENGINEER HIGHWAY DIVISION KHAIRPUR
‘ 4 Name of Worik:- Construction of Roadf From Khuhra Ripri to Suhrab Jagirani Read Mile 0/0-0/3 (0.60 KM)
AIETHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD
MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED
EARN N CH
ARNEST MONEY ATTACHED COMLPLIED
,
TENDER FEE DEPOSITED ! COMLPLIED
02
COMLPLIED
03 STAMP DUTY LEVIED
Yes
04 SINDH BOARD OF REVENUE CERTIFICATE
Yes
05 \ N.T.N CERTIFICATE /COPY OF NIC
*[ Yes
06 AFFIDAVIT ATTACHED
Available
07 BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAJ-IL
OF WORK IN PROGRESS
Available
08 REGISTRATION WITH PEC IN REQUIRED RELEVANT
CATEGORY
Available
09 Required Experience
Available
10 Fund / budget status
5%/’% |
% (RIAZ HUSSAIN MANGANHAI-({) (Muz 1| SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
# PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR
]
k]




NIT NO.TC-G-55/2141 dated:-06-02- 2018

Method and Procedure of Procurement: National Competitive Bidding
(Single Stage- One Envelope).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee hefd on 02-03--2018 in the office of the
Executive Engineer Highway Division Khairpur regarding opening the of tender for the above cited NIT for

the procurement of the work:- CONSTRUCTION OF ROADF FROM KHUHRA RIPRI TO SUHRAB
JAGIRANI ROAD MILE 0/0-0/3 {0.60 KM)

!

The meeting was attended by the following members of the procurement committee:-

1. (Muzaffar Ali Seelro)
Executive Engineer Highway
Division Khairpur

(Chairman)

2. (Sajjan Mal ) {Member)
Assistant Engineer
Puklic Health Engineering
Sub- Division-1 Khairpur

3. (Riaz Hussain Manganhar ) (Member)
Assistant Engineer
Highway Sub-division
KHAIRPUR

The Bids were received till the deadline of submission and opened before the following
Bidders and their representative (Attendance sheet is enclosed).

The Bids were openad at the given time 2.00 PM in ghe presence of the Procurement
Committee. The committee examined al! the bids as per the Quaiification / Eligibility /Criteria provided it the
bidding documents and arithmetically checked and verified the documents and big security submitted by the

bidders,

Recommendations:-

in the light of assessment conducted by the procurement committee for technical
compliance and comparison of rates in respect of the opened tender the procurement committee

unanimously declared the bid submitied by_ M/S_ASHFAQUE AHMED & BROTHERS  as the lowest and

accepted as perthe SPPRA Rules 2010,(Amended 2014) .

The meeting ended successfully with a vote of thanks.

| %
QA}U&E‘) (RIAZ HUSSAIN MANGANHAR) (MU TSEELRO} -

MEMBER MEMEER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




i
NAME OF WORK:-

/

COMPRATIVE STA;\TEMENT

SUHRAB JAGIRANI ROAD MILE 0/0-0/3 (0.60 KM)

CONSTRUCTION OF ROADF FROM KHUHRA RIPRI TO

N.I.T NO :- Vide NIT NO:-TC/G-55/2141 dated:-06-02-2018.
N.I.T Sr. No:- No.05
ESTIMATED Rs.4.338 Million.
COST:-
T.S Amount.:- R.s.4.338 Millions, Vide No. PB/S E/VW&S /558 dated:- 14-03-2018
Date of issue 06-02-2018 and Date of Opening 02-03-2018
/
S.No Name of Participants D.R Part B PartD | Status
No. P-A ROAD Masonry Pa_rt C | scheme
WORK Work Pipe Board
3 Span Culvert
Culvert
M/s Ashfaque Ahmed & 13.50 %
1 | Brother 53)3[8 7.00 % Above | 10.50 Above Aboveu At par Lowest
M/s Khaki Construction
11.00% 14.00 % .
2 | Company S%ﬂ (| 7-50 % Above Above Above At par Highest
M/s Abdul Khalique Phulpoto o 12.00 % 1470% .
3 g'b@ﬂ 8.00 % Above Above Above At par Higher
i
( (RIAZ%AR) (MuZz ALl SEELRO}
MEMBER MEMBER CHAIRMAN

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB- DIVISION-1 KHAIRPUR

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION

KHAIRPUR

EXECUTIVE ENGINEER
HIGHWAYS DIVISION

KHAIRPUR




i S ————

OPENING / ATTENDANCE SHEET

NAME OF WORK :- CONSTRUCTION OF ROADF FROM KHUHRA RIPRI TO SUHRAB JAGIRANI ROAD MILE 0/0-0/3 (0.60 KM)

Bid Reference No. TC/G-55/2141 Mis Ashfaque Mis KHAKI M/S ABDUL KHALIQUE Sector: Roads
dated 08-02-2018 Ahmed & Brothers CONSTRUCTICN PHULPOTO
COMPANUY

Bid Opening Date:- 02-03-2018 Time: 2:00 PM
8.No: | BID OPENING CHECKLIST Yes Yes Yes
1.00 Is outer envelope of bid sealed? Yes Yes Yes
2.00 If Form of Bid Complete and signed? Yes Yes Yes
3.00 Expiration date of bid 90 “days” 920 “days” 90 “days”
4.00 s documentary authority for signing him self him self him self

enclosed
5.00 Amount of Bid Security { as required) Rs:- 276000/- Rs:- 276000/- Rs:- 276000/-

Rs:
6.00 “ Substitution ¥ With Drawl “ or * No No No

i Modification Submitted”

7.00 Describe any alternative bid made No No No
8.00 Describe any discount of modification No No No

offered
9.00 Additional Comments No No No

Total Bid Price Rs. | Rs:-5347841/- Rs:-5373309/- Rs:-5401870/-

11.00 Name of bidder or his representative

who attended bid opening \.
12.00 “TSignature of bidder or his ul h‘ £ e

representative who attended bid [ . h g L

opening . ¥ \m‘.\x\
13.00 | Name of Member of Tender Committee \ -

who attended bid opening

I e V4
( {RIAZ HUSSAIN MANGANHAR) AR ALI SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR
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P_l 5. NO.05

COMPARATIVE

STATEMENT/F

INANCIAL REVIEW

DATE OF ISSUE 06-02-2018
DATE OF OPENING 02-03-2018

NAME OF WORK:- Construction of Roadf From Khuhra Ripri to Suhrab Jagirani Road Mile 0/0:0/3 (0.60 KM
N.LT Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/2141 dated :-05-02-2018
Administrative Approval Rs.5.520 Million & Technical Sanction Rs.5.400 Million Vide Order No:PBISE/W&S/ 553 dated:-14 -03-2018.
RATES / PERCENTAGE QUOTED BY CONTRACTOR,

Part Items. m.w..“ﬂ......“ M.. Celling in T.8. ||Amount in T.S. M/s Ashfague Ahmed & Brothers M/s Khaki Construction Company Mis Abdul Khalique Phulpoto
Percentage / Rate Amount Percentage / Rate over Amount Percentage / Rate over Amount
over Schedule-'B’ Schedule-'B’ Schedule-'B'

A) Road Work
i Schedule '8’ 4452210 4665581 7.00 %Above 4763865 7.50 %Above 4786126 8.00 %Above 4808387
ii Add 08 % Above (+) 356176
Deduct Decrease of
Bitumen ) 142806 142806 142806 142808
4665581 4665581 4621059 4643320 4665581
(B} MANork 3 Span Culvert
i Schedule'B' 803731 673816 10.50 %Above 667123 11.00 %Above 670141 12.00  YeAbove 676179
ii Cartage of Material 70085 _
673816 Total:- 673816 Total:- 667123 Total:- 670141 Total:- 676179
{C) M/Work Pipe Culvert
i Scheduls'B’ 37624 43182 13.50 %Above 42703 14.00 %Above 42891 14.70 %Above 43155
ii Cartage of Material 5558
43182 Total:- 43182 Total:- 42703 Total:- _ 42891 Total:- 43155
® Scheme Beard 16956 16956 16956 16956 16956
G.Total 5399535 5347841 5373309 5401870

Submitted to the worthy Superiptending Engineer Works & Services Department khairpur
The rate quoted by M/s Ashfagque Ahmed & Brother Government Contractor @ (Part A Road Work 7.00 % Above P-B 10,50 % Above P-C Pipe Culvert 13.50 P-D Scheme Board at par was found the lowest

the tender amount of the lowest bidder comes to Rs.5347841)- against Administrative Appraval of Rs5.520/- Techincial sanction of Rs 5,400 /-Thus saving over is Rs.52159- from T.§

Checked By

if approved work order may be issued

AL )
MEMBER
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KHAIRPUR

s —
1 4
R Ve 4N
{ RIAZ HUS MANGANHAR ) (U FA {I SEELRO}
MEMBER IRMAN
ASSISTANT ENGINEER EXECUTIVE ENGINEER
HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
KHAIRPUR

KHAIRPUR




BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.

2. Tender Reference:-

3. Tender Description / Name of Work/ item:- CONSTRUCTION FROM SAGYQON TO VILLAGE

No: TC/G-55/2141 dated:06-02-2018

SACHAL CHANNO ROCAD MILE 0/0-0/7.

4. Method of Procurement:

5. Tender Published :-

Single Stage one Envelope Procedure.

SPPRA

6. Total Bids Documents Sold:-

7. Total Bids Received:-

8. Technical Bid Opening date:(if Applicable)

2 Nos

(Print & Electronic Media {SPPRA ID No. & News Papers Name with date)

2 Nos

9. No. of Bid Technically qualified (if Applicable)

10. (Bid(s) Rejected:-

11. Financial Bid Opening Date:-

02-3-2018 {Provide details in Separate Form).
01
01 Nos
02-3-2018

12. Bid Evaluation Report -

Cost Ranking in Comparison Reasons for
S.No NameBic;deeTm of offered by Term of E st‘?’ l:tt:t ed acceptance/ Remarks
the Bidder Cost c rejection
ost

Mis Jan Recommended

Muhammad 10063571 1st Qualified as Per
1. Mangi & Co Lowest 10136010 evaluation Criteria and award of

work

M/s Zahid 10100114 2nd - Rejected due
2. Brothers L owest 10136010 Qualified to Higher Rate

Mis Wazir Ali 10112707 - Rejected due
3. Panhyar & Sons 3rd Lowest 10136010 Qualified to Higher Rate

( (RIAZ HUSSAIN MANGANHAR) {muz ALl SEELRO)
MEMBER MEMBER CHAIRMAN

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB- DIVISION-1 KHAIRPUR

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

KHAIRPUR

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR




NIT NO.TC-G-55/2141 dated:-06-02- 2018

Method and Procedure of Procurement: National Competitive Bidding
(Single Stage- One Envelope).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee held on 02-03-2018 in the office of the
Executive Engineer Highway Division Khairpur regarding opening the of tender for the above cited NIT for

the procurement of the worki- CONSTRUCTION FROM SAGYCON TO VILLAGE
SACHAL CHANNO ROAD MILE 0/0-0/7.

The meeting was attended by th. following members of the procurement committee:-

1. {Muzaffar Ali Seelro)
Executive Engineer Highway
Division Khairpur

(Chairman)

2. {Sajjan Mal ) {Member)
Assistant Engineer
Public Health Engineering
Sub- Division-1 Khairpur

3. (Riaz Hussain Manganhar ) {Member)
Assistant Engineer
Highway Sub-division
KHAIRPUR

The Bids were received till the deadline of submission and cpened before the following
Bidders and their representative {Attendance sheet is enclosed).

The Bids were opened at the given time 2.00 PM in the presence of the Procurement
Committee. The committee examined alt the bids as per the Qualification / Eligibility /Criteria provided it the
bidding documents and arithmetically checked and verified the documents and bid security submitted by the

bidders.

Recommendations:-

In the light of assessment conducted by the procurement committee for technicat
compliance and comparison of rates in respect of the opened tender the procurement committee

unanimously declared the bid submitted by_M/S Jan Muhammad Manai & Co _ as the lowest and accepted as

perthe SPPRA Rules 2010,(Amended 2014} .

The meeting ended successfully with a vote of thanks.

1/
T r2an

{SAJJAN MAL) {RIAZ HUSSAIN MANGANHAR) {(MUZAF

LI SEELRO)

MEMBER
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB- DIVISION-1 KHAIRPUR

MEMBER
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION

KHAIRPUR

CHAIRMAN
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR




BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (12)

NIT NO:-TC/G-55/2141 dated:-06-02-2018

EXECUTIVE ENGINEER HIGHWAY DIVISION KHAIRPUR

Mame of Work:- CONSTRUCTION FROM SAGYOON TO VILLAGE SACHAL CHANNO ROAD MILE 0/0-0/7.
»

METHOD OF PROCURMENT:- SINGLE ENVELQPE METHOD

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED
E T MONEY ATTACHE
01 ARNES CHED COMLPLIED
TENDER FEE DEPOSITED COMLPLIED
02
COMLPLIED
03 STAMP DUTY LEVIED
Yes
04 SINDH BOARD OF REVENUE CERTIFICATE
Yes
05 N.T.N CERTIFICATE /COPY OF NIC
Yes
06 AFFIDAVIT ATTACHED
Available

BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL

07
OF WORK IN PROGRESS
Available
08 REGISTRATION WITH PEC IN REQUIRED RELEVANT
CATEGORY
Available
09 Required Experience
Available
10 Fund / budget status
/ -
: {RIAZ HUSSAIN MANGANHAR]) {m LI SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRFPUR KHAIRPUR KHAIRPUR




COMPRATIVE STATEMENT

NAME OF WORK:- CONSTRUCTION FROM SAGYOON TO VILLAGE

3 SACHAL CHANNO ROAD MILE 0/0-0/7.
N.L.T NO :- Vide NIT NO:-TC/G-55/2141 dated:-06-02-2018.
N.I.T Sr. No:- No.12
ESTIMATED Rs. 10139 Million.
COST:-
T.S Amount.:- R.s. 10.136 Millions, Vide No. PB/S EAWW&S /548 dated:- 14-03-2018

Date of issue 06-02-2018 and Date of Opening 02-03-2018

S.No Name of Participants N.R No. Part B Status
P-A ROAD | Masonry Part E
i Work Scheme
WORK
3 Span Board
Culvert
M/s Jan Muhammad Mangi &
15.00 %
1 Co S BS?_ 7.30 % Above Above At par Lowest
] 17.00 % .
2 | Mis Zahid Brothers $3\3 | 7.65%Above o At par Highest
. . ~ 16.00 % .
3 | Mfs Wazir Ati Panhyar & Sons | 2740  7.80 % Above Ahove At par Higher
ﬂ“‘ 77 oy P
& it —
SALANSIAT (RIAZ HUSSAIN MANGANHAR) (MUZAFFAR ALl SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




OPENING / ATTENDANCE SHEET

NAME OF WORK - REHABILITATION / CONSTRUCTION OF KHAIRPUR-LARKANA ROAD TO VILLAGE DILAWAR KHUHRO & ARZI MALLAIL
ROAD MILE 0/0-1/2 (2.0 K.M).

Bid Reference No. TC/G-55/2141 M/s Jan Muhammad | M/s Zahid & Brother M/s Wazir Ali Panhyar & Sector: Roads
A : dated 06-02-2018 Mangi & Co Sons
Bid Opening Date:- 02-03-2018 Time: 2:00 PM
\ S.No: BID OPENING CHECKLIST Yes Yes Yes
1.00 Is outer envelope of bid sealed? Yes Yes Yes
2.00 If Form of Bid Complete and signed? Yes Yes Yes
3.00 Expiration date of bid 90 “days” 90 “days” 90 “days”
4.00 s documentary authority for signing him self him self him self
enclosed
5.00 Amount of Bid Security ( s required) Rs:- 507000/- Rs:- 507000/- Rs:- 507000/-
Rs:
6.00 “ Substitution “ With Drawl * or “ No No No
Medification Submitted”
7.00 Describe any alternative bid made No No No
8.00 Describe any discount of modification No No No
offered
9.00 Additional Comments No No No
Total Bid Price Rs. | Rs:-10063571/- | Rs:-10100114/- | Rs:-10112707/-

11.00 | Name of bidder or his representative
who attended bid opening

12.00 Signature of bidder or his
representative who attended bid

s,

opening

13.00 Name of Member of Tender Committee

who attended bid opening

. . ¢ iﬂ i \’B )
_%- (RIAZ HUSSAIN MANGANHAR)

MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPIIR KHAIRPUR




COMPARATIVE w._.>._.m_smz_._.:u_z>zo_>_.. REVIEW

5.NO.12 DATE OF [SSUE_08-02-2018
— DATE OF OPENING 02-03.2018

NAME OF WORK:- CONSTRUCTION FRCM SAGYQON TO VILLAGE SACHAL CHANNO ROAD MILE 0/0.0/7
N.L.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/2141 dated i-06.-02-2018
n Rs.10.136 Million Vide Order No:PBISE/WSS/ 5dBdated:-14

-03-2018.

RATES / PERCENTAGE QUOTED BY CONTRACTOR.
. . ir Ali & Sons
Part ltems. m”““ﬂ__.” M.M. Celling in T.S. {|Amount in T.S. _[_s..m Jan Muhammad Mangi & Co M/s Zahid Brothers Mis Wazir Ali Panhyar n
’ Percentage / Rate Percentage / Rate over Percentage / Rate over Amount
4 I__r —’Oe.ma Schedule-B' Amount Schedule-'B’ Amount Schedule-'B*
A} Road Wark
i Schedule &' 9496878 9923144 7.38 %Above 10180150 7.65 %Above 10223388 7.80 %Above 10237634
i Add 08 % Above (+) 759750
Deduct Decrease of
fii Bitumen -} 333484 333484 333484 333484
— 993484 - _ —SdJ484 — 23484
9923144 9923144 9856666 9889505 9904150
3923144 — 9923144 — 9856666 9889505
(B} M/Work 3 Span Culvert
i Schedule B’ 165173 195910 15.00 %Above 189543 17.00  %Above 193252 16.00  “%Ahove 191601
ii Cartage of Materia) 30737 oA —
- - _
195910 Total:- 195910 Total:- 189948 Total:- 193252 Total:- 191601
S L — 1910 193943 194282
© Scheme Board 16956 16956 17958 16956 16956
—_— _ _
G.Total 10136010 10063571 10100114 18142707
S TUTSe010 LT 10700114

The rate gquoted by M/s Jan Muhammad Mangi &Co Government Contractor @ (Part A Road Work 7.30 % Above P-B 1500 % Above P-C Scheme Board at par was found the lowast
Ihe tendsr amount of the lowest bidder comes 1o Rs.10063571/- against Administrative Approval of Rs. 10,1391 Techincial sanction of Rs. 10.136 /- Thys saving over s Rs.75429/- from T.§

if appreved work order may be issued

Checked By { RIAZ HUSSAIN MANGANHAR | (MUZAFFAR ALLSEELRO)
MEMBER MEMBER AN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS D/VISION
SUB-DIVISION-1 KHAIRPUR KHAIRPLR KHAIRPUR




BiD- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.

2. Tender Reference:- No: TC/G-55/2141 dated:06-02-2018

3. Tender Description / Name of Work/ item- REHABILITATION OF ROAD FROM AHMEDPUR BY PASS TO

VILLAGE VISTRA TALUKA KINGRI

4. Method of Procurement: Single Stage one Envelope Procedure,

5. Tender Published :- SPPRA

(Print & Electronic Media (SPPRA ID No. & News Papers Name with date)

6. Total Bids Documents Sold:-

7. Total Bids Received:-

2 Nos

2 Nos

8. Technical Bid Opening date:(if Applicable) 02-3-2018

(Provide details in Separate Form).

9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected:- 01 Nos
11. Financial Bid Opening Date:- 02-3-2018

12. Bid Evaluation Report -

Name of Firm of Cost Ranking in Com\sia:glson Reasons for
S.No - offered hy Term of - acceptance/ Remarks
Bidder ; Estimated L
the Bidder Cost c rejection
ost
1 M/s Akhtar Ali 7904429 1st 7970450 Qualified as Per Recgmmegdefd
’ Soomro Lowest evaluation Criteria and award o
work
M/s Liagat Ali 7953922 2nd . Rejected due
2. Phulpoto Lowest 7970450 Qualified to Higher Rate
Mis Abdul 7980533 - Rejected due
3. - 3rd Lowest 7970450 ualified .
Wahab Solangi Q to Higher Rate
M/s Rehman
4, Builders Tender Issued But Not Return

. e

MEMBER

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING
SUB- DIVISION-1 KHAIRPUR

{RIAZ HUSSAIN MANGANHAR)
MEMBER
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
KHAIRPUR

(M

R ALI SEELRO)

CHAIRMAN
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR




NIT NO.TC-G-55/2141 dated:-06-02- 2018

Method and Procedure of Procurement: National Competitive Bidding
(Single Stage- One Envelope).

a MINUTES OF BID OPENING MEETING

A meeting of the procurement committee held on 02-03--2018 in the office of the
Executive Engineer Highway Division Khairpur regarding opening the of tender for the above cited NIT for

the procurement of the work:= REHABILITATION OF ROAD FROM AHMEDPUR BY PASS
TO VILLAGE VISTRA TALUKA KINGRI

The meeting was attended by the following members of the procurement committee:-

1. (Muzaffar Ali Seelro} (Chairman)
Executive Engineer Highway
Division Khairpur

2. (Sajjan Mal) {Member)
Assistant Engineer

Public Health Engineering
Sub- Division-1 Khairpur
3. {Riaz Hussain Manganhar ) {Member}
Assistant Engineer
Highway Sub-division
KHAIRPUR
The Bids were received till the deadline of submission and opened before the following
Bidders and their representative (Attendance sheet is enclosed).
The Bids were opened at the given time 2.00 PM in the presence of the Procurement
Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the
bidding documents and arithmetically checked and verified the documents and bid security submitted by the

hidders.

Recommendations:-

In the light of assessment conducted by the procurement commitiee for technical
compliance and comparison of rates in respect of the opened tender the procurement committee

unanimously declared the bid submitted by_M/S AKHTAR ALI SOOMRO _ as the lowest and accepted as per

the SPPRA Rules 2010,(Amended 2014} .

The meeting ended successfully with a vote of thanks.

2
LI g
(RTAZ HUSSAIN MANGANHAR)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (16)

) NIT NO:-TC/G-55/2141 dated:-06-02-2018

EXECUTIVE ENGINEER HIGHWAY DIVISION KHAIRPUR

Name of Work:- REHABILITATION OF ROAD FROM AHMEDPUR BY PASS TO VILLAGE VISTRA TALUKA
KINGRL.

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD

s.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED
01 EARNEST MONEY ATTACHED COMLPLIED
TENDER FEE DEPOSITED COMLPLIED
02
COMLPLIED
03 STAMP DUTY LEVIED
I Yes
04 SINDH BOARD OF REVENUE CERTIFICATE
Yes
05 N.T.N CERTIFICATE /COPY OF NIC
Yes
06 AFFIDAVIT ATTACHED
Available
07 B!O DATA OF ENGINEERS TECHNICAL STAFF / DETAIL
OF WORK IN PROGRESS
Available
08 REGISTRATION WIiTH PEC IN REQUIRED RELEVANT
CATEGORY
Available
09 Required Experience
Available
10 Fund / budget status
’ -
= - U sy
(SAMJAN MAL } (RIAZ HUSSAIN MANGANHAR) (MU R ALI SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




COMPRATIVE _STATEMENT

&AME OF WORK:- REHABILITATION OF ROAD FROM AHMEDPUR BY PASS TO
VILLAGE VISTRA TALUKA KINGRI

N.[.T NO :- Vide NIT NO:-TC/G-55/2141 dated:-06-02-2018.

N.I.T Sr. No:- No.06

ESTIMATED Rs.7.792 Million.

COST:-

T.S Amount.:- R.s.7.9704 Millions, Vide No. PB/S. EAN&S /550 dated:- 14-03-2018

Date of jssue 06-02-2018 and Date of Opening 02-03-2018

. N f Participant D.R No. Part B Status
S-No ame of Farticipants * pa Masonry | PartC | PartD a
ROAD Work 1 Span Scheme
WORK Retaining | RCC Slab | Board
Wall
. 13.00 % 23.00% 18.00 %
1 | M/s Akhtar Ali Soomro | S kS Y4 Above Above Above At par Lowest
. . ~ 13.55% 26.00% 19.00 % .
2 | M/s Liaqgat Ali Phulpoto | > 3&7 Above Above Above At par Highest
M/s Abdul Wahab 14.00 % 25.50 % 17.00% .
3 Solangi $3 ?7 Above Above Above At par Higher
M/s Rehman Builders Tender Issued But Not Return
/ _ ot
w (RIAZ HUSSAIN MANGANHAR) (MU [i SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




OPENING / ATTENDANCE SHEET

NAME OF WORK :- REHABILITATION OF ROAD FROM AHMEDPUR BY PASS TO VILLAGE VISTRA TALUEA KINGRI.

Bid Reference No. TC/G-55/2141 AA M/s AKHTAR ALl M/S LIAQUAT ALI MiS ABDUL WAHAB Sector: Roads
dated 06-02-2018 SOOMRO PHULPOTO SOLANGI
Bid Opening Date:- 02-03-2018 Time: 2:00 PM
S.No: | BID OPENING CHECKLIST Yes Yes Yes
1.00 is outer envelope of bid sealed? Yes Yes Yes
2.00 if Form of Bid Coemplete and signed? Yes Yes Yes
3.00 Expiration date of bid 90 “days” 90 “days” 90 “days”
4.00 1s documentary authority for signing him self him self him self

enclosed
5.00 Amount of Bid Security ( as required) Rs:- 399100/- Rs:- 399100/- Rs:- 399100/~

Rs:
6.00 « Substitution “ With Drawl “ or “ No No No

Modification Submitted”
7.00 Describe any alternative bid made No No No
8.00 Describe any discount of modification No No No

offered
9.00 Additional Comments No No No

Total Bid Price Rs. | Rs:-7904429/- Rs:-7953922/- Rs:-7980533/-

11.00 Name of bidder or his representative

who attended bid opening
12.00 Signature of bidder or his !

representative who attended bid t . \.ﬁ

5 <] rinth..\/\rl/\) nﬁn&f

opening
13.00 Name of Member of Tender Committee

who attended bid opening

km& ey, T £ o
{ (RIAZ HUSSAIN MANGANHAR) (MU LI SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




COMPARATIVE

STATEMENT /EINANCIAL REVIEW

5. NO.0B DATE OF ISSUE 06-02-2018
DATE OF OPENING 02-03-2018
NAME OF WORK:- Rehabilitation of Road from 2hmedpur by Pass to Village Vistra Taluka Kingri
N.LT Cailed by Executive Engineer Highwa' Division Khairpur Vide No: TG/G-55/2141 dated ;-06-02-2018
Administrative Approval Rs.7.792 Million & Technical Sanction Rs.7.9704 Million Vide Order No:PBIS.E NV&S/ 550 dated:- 14-03-2018.
RATES / PERCENTAGE QUOTED BY CONTRACTOR.

Part {tems. m.ww..“won._.._q__.“ _...M Celling in T.5. ||Amount in T.S. Mis Akhtar Ali Soomro Mis Liagat Ali Phulpoto M/s Abdul Wahab Solangi
Percentage / Rate Amount Percentage f Rate over Amount Percentage / Rate over Amount
over Schedule-'B' Schedule-'B’ Schedule-'B'

A) Road Work
i Schedule '8 6741740 7376239 13.00 %Above 7618166 13.55 %Above 7655246 14.00 %Above 7685584
ii Add 14 % Above {+) 943843
Deduct Decrease of Bitumen
iii (-} 309345 309345 309345 309345
7376239 Total:- 7376238 7308821 7345901 7376239
B} M/Work Retaining Wall
i Schedule'B' 383653 476088 23.00 %Above 471893 26.00 %Above 483403 25.50 %Above 481485
i Cartage of Material 92435
Total:- 476088 476088 471893 483402 481485
C) Mmwork 01 Span RCC Slab
i Schedule 'B' 90473 101187 18.00 %Abave 106758 19.00 %Above 107663 17.00 %Above 105853
i Cartage of Material 10694
Total:- 101167 101187 106758 107663 105853
@ Scheme Board LF 16956 16856 16956 T 16956
Total:- 7970450 Total:- 7904429 Total:- 7953922 Total:- 7980533
RATES / PERCENTAGE QUOTED BY CONTRACTOR.
Part Itemns. mw_q_zmcn__.__._-_ﬁ A_M Celling in T.S. Amount in T.S. Mts Rehman Builders
Percentage / Rate over
Schedule-'B° Amaunt

Submitted to the worthy Suj

Tre rate quoted Dy Mis Akhtar Ali
The tender amount of the lowest bidder ¢

Checked By

e

omes to RS, 7904429 /- against Administrative Approval of Rs 7.792

if approved work order may be issued

Tender Issued But Not Return
rintending Engineer Works & Services De artment Khairpur
Seamro Government Contracter @ (P-A Read Work 13.00 % Above) ( P-B

C 2

{ RIAZ HUS SAN MANGANHAR )

MEMBER
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KHAIRPUR

MEMEER
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

KHAIRPLIR

(MU

ELRO)

M Work Retaining Wall 23.00 % Above) P-C. (18.00 % Abovej P-D Scheme Board at par was found the lowest.
I- Techincial sanction of Rs.7.7904 /-Thus saving over Is Rs:- 659714 from T.8

CHAIRMAN
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

KHAIRPUR




BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.

2. Tender Reference:- No: TC/G-55/2141 dated:06-02-2018

Tender Description / Name of Work/ item:-_Construction of Road from Maryam Khan to

Abdullah Narejo via Mufti Abdul Rehman Naredjo U.C Maheasar Wada Taluka Kingri.

4. Method of Procurement; Single Stage one Envelope Procedure.

5. Tender Published :- SPPRA

(Print & Electronic Media (SPPRA ID No. & News Papers Name with date)

6. Total Bids Documents Sold:~ 2 Nos

7. Total Bids Received:- 2 Nos

8. Technical Bid Cpening date:(if Applicable)__02-3-2018 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected:- 01 Nos
11. Financial Bid Opening Date:- 02-3-2018
12. Bid Evaluation Report -
L Comparison
. Cost Ranking in . Reasons for
S.No NameB_c;delrm of | offered by Term of Est‘;vr:-ntgted acceptance/ Remarks
lader the Bidder Cost C rejection
ost
Mis Akhtar Ali 13904736 1st Qualified as Per Recommended
s ar Al
1. Soomro Lowest 14007505 evaluation Criteria and award of
work
M/s Mustafa 13932948 2nd . Rejected due
2 Associates t owest 14007505 Qualified to Higher Rate
M!s Khaki 13968408 . Rejected due
3. Construction 3rd Lowest 14007505 Qualified to Higher Rate
V4
SN - Ty

(%

(RIAZ HUSSAIN MANGANHARY)

{(mu

R ALl SEELRO)}

MEMBER

MEMBER

CHAIRMAN

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
KHAIRPUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB- DIVISION-1 KHAIRPUR




NIT NO.TC-G-55/2141 dated:-06-02- 2018

Method and Procedure of Procurement: National Competitive Bidding
{Single Stage- One Envelope).

MINUTES OF BID OPENING MEETING

t A meeting of the procurement commitiee held on 02-03--2018 in the office of the

« Executive Engineer Highway Division Khairpur regarding opening the of tender for the above cited NIT for

the procurement of the worki- CONSTRUCTION OF ROAD FROM MARYAM KHAN TO ABDULLAH
NAREJO VIA MUFTI ABDUL REHMAN NAREDJO U.C MAHEASAR WADA TALUKA KINGRI

The meeting was attended by the following members of the procurement committee:-

1. {(Muzaffar Ali Seelro) (Chairman)
Executive Engineer Highway
Division Khairpur

2, (Sajjan Mal } {Member)
Assistant Engineer

Public Health Engineering
Sub- Divisicn-1 Khairpur
3. (Riaz Hussain Manganhar } (Member)
Assistant Engineer
Highway Sub-division
KHAIRPUR
The Bids were received {ill the deadline of submission and opened before the following
Bidders and their representative {(Attendance sheet is enclosed).
The Bids were opened at the given time 2.00 PM in the presence of the Procurement
Committee. The commitiee examined all the bids as per the Qualification / Eligibility /Criteria provided it the
bidding documents and arithmetically checked and verified the documents and bid security submitted by the

bidders.

Recommendations:-

In the light of assessment conducted by the procurement committee for technical
compliance and comparison of rates in respect of the opened tender the procurement committee

unanimously declared the bid submiited by_M/S AKHTAR ALl SOOMRO _ as the lowest and accepted as per

the SPPRA Rules 2010,(Amended 2014) .

The meeting ended successfully with a vote of thanks.

'
,/i',_,_ _.,f'?‘/q. ~
(RIAZ HUSSAIN MANGANHARY) (MU ALl SEELRO)
VMEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (15)

() NIT NO:-TC/G-55/2141 dated:-06-02-2018

EXECUTIVE ENGINEER HIGHWAY DIVISION KHAIRPUR

Name of Work:- CONSTRUCTION OF ROAD FROM MARYAM KHAN TO ABDULLAH NAREJO VIA MUFTI
ABDUL REHMAN NAREDJO U.C MAHEASAR WADA TALUKA KINGRI.

e
e

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED _|
E ATT
01 EARNEST MONEY ACHED COMLPLIED
TENDER FEE DEPOSITED COMLPLIED
02
COMLPLIED
03 STAMP DUTY LEVIED
Yes
04 SINDH BOARD OF REVENUE CERTIFICATE
Yes
05 N.T.N CERTIFICATE /COPY OF NIC
I Yes
06 AFFIDAVIT ATTACHED
Available
07 BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL
OF WORK IN PROGRESS
Available
08 REGISTRATION WITH PEC IN REQUIRED RELEVANT
CATEGORY
Available
09 Required Experience
Available
10 Fund / budget status
i -
(S (RIAZ HUSSAIN MANGANHAR) {(MUZAFFA EELRD)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




COMPRATIVE STATEMENT

NAME OF WORK:-  CONSTRUCTION OF ROAD_FROM MARYAM KHAN TO ABDULLAH NAREJO VIA
MUFTI ABDUL REHMAN NAREDJO U.C MAHEASAR WADA TALUKA KINGRY,
Pi.{.T NO :- Vide NIT NO:-TC/G-55/2141 dated:-06-02-2018.
N.L.T Sr. No:- No.15
ESTIMATED Rs.14.20 Million.
COST:-
T.S Amount.:- R.s.14.154 Millions, Vide No. PB/S.E/WE&S /549 dated:- 14-03-2018
Date of issue 06-02-2018 and Date of Opening 02-03-2018
S.No Name of Participants D.R No. Part B Status
P.A ROAD Masonry Part D
WORK Work Scheme
3 Span Board
Culvert

1 | M/s Akhtar Ali Soomro S35 | 7.40%Above | 17.50Above | Atpar Lowest

2 | Mis Mustafa Associates (¢ 2 76 Z;j’:é 18.50% Above | Atpar Highest

3 | M/s Khaki Construction |5 3‘?6 7.80 % Above | 19.00% Above | Atpar Higher

2
@\_ i._’—:/ﬁ\__ _,-_.MQ‘ -
@@ALL_) (RIAZ HUSSAIN MANGANHAR) {Mu LI SEELRO)
MEMBER MEMBER CHAIRMAN

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB- DIVISION-1 KHAIRPUR

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
KHAIRPUR

EXECUTIVE ENGINEER

HIGHWAYS DIVISION

KHAIRPUR




A

OPENING / ATTENDANCE SHEET

NAME OF WORK :- REHABILITATION OF ROAD FROM AHMEDPUR BY PAS3 TO VILLAGE VISTRA TALUKA KINGRI.

Bid Reference No. TC/G-55/2141 M/s AKHTAR ALl M/S Mustafa M/s Khaki Construction Sector: Roads
dated 06-02-2018 SOOMRO Associates
Bid Opening Date:- 02-03-2018 Time: 2200PM |
S.No: | BID OPENING CHECKLIST Yes Yes Yes
1.00 Is outer envelope of bid sealed? Yes Yes Yes
2.00 If Form of Bid Complete and signed? Yes Yes Yes
3.00 Expiration date of bid 90 “days” 90 “days” 90 “days” )
i 4.00 Is documentary autharity for signing him self him self him self N

enclosed
5.00 Amount of Bid Security { as required} | Rg-- 710250/- Rs:- 710250/- Rs:-710250/-

Rs:
6.00 “« Substitution “ With Drawl © or " No No No

Modification Submitted”
7.00 Describe any alternative bid made No No No
8.00 Describe any discount of modification No No No B

offered
9.00 Additienal Comments No No No

Total Bid Price Rs. | Rs:-13904736/- Rs:-13932249/- Rs:-13968408/-

11.00 | Name of bidder or his representative

who attended bid opening
12.00 | Signature of bidder or his

representative who attended bid

opening
13.00 | Name of Member of Tender Committee - \

who attended bid opening

J _,.‘.‘i..w..l.\.hlm,m\#p N _ .
%ﬂ/ (RIAZ HUSSAIN MANGANHARY} (MUZ AR EELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




4 COMPARATIVE STATEMENT /FINANGIAL REVIEW
1" S NOA5 DATE OF ISSUE 06-02-2018
DATE OF OPENING 02-03-2018
NAME OF WORK:- Construction of Road frnra Maryam Khan to Abdullah Narejo via Mufti Abdul Rehman Naredic U.C Maheasar Wada Taluka Kingri.

N.I.T Called by Executive Engineer Highway Division Khairpur_Vide No: TC/G-55/2141 dated 3-06-02-2018
Administrative Approval Rs.14.02 Million & Technical Sanction Rs.14.154 Million Vide Order No:PBIS.E M8.5/549 dated:- 14-03-2018,

RATES / PERCENTAGE QUOTED BY CONTRACTOR.
Part ltems. mw__.“ﬂﬂ.“ mmw Celling in T.S. ||Amount in T.S. Mis Akhtar Ali Soomro M/s Mustafa Associates M’s Khaki Construction
Percentage / Rate Amount Percentage / Rate over Amount Percentage / Rate over Amount
over Schedule-'B Schedule-'B’ Schedule-'B
A) Road Waork
i Schedule'B 12201611 Tatal:- 12796519 7.40 %Above 13104530 7.55 %Above 13122833 7.80 %Above 13153337
ii Add 8 % Above {+) 976128
Deduct Decrease of Bitumen
fii () 381220 S __ @s1220 381220 __ meea0
12796519 Totali- ___ 12796519 12723310 12741613 N £ LY S
B} M/Work 3 Span Culvert
i Schedule'B 991038 1194030 17.50 %Above 1164470 18.50 %Abave 1474380 19.00 %Above 1179335
i Cartage of Material 202992
Total:- 1194030 1194030 1164470 1174380 1179335
©® Scheme Board 16956 16956 1695F 16956 16956
Totak:- 14007505 13904736 13932949 13968408

Submitted 1o the worthy Superintending Engin
The rate quoted by Mis Akhtar Ali Soomre Government Contractor @ (P-A Road Work 7.40 % Above) { P-B M Work 3 Span Culvert 17.50 % Above} P- C Scheme Board at par was fourid the lowest,
. The tender amount of the lowast bidder comes to Rs.13904736 /- against Administrative Approval of Rs.14.02 £~ Techincial sanction of Rs.14.154 /-Thus saving over is Rs:-249264/-from T.§

if approved work order may be issued

-,
\». i }\M.\J.LNMV
il -
Checked By ( RIAZ HUSSAIN MANGANHAR } TSEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER ﬂdmmcéﬂmm mﬂm%%m;
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION R NRPUR

SUB-DIVISION-1 KHAIRPUR KHAIRPLR




BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.

2. Tender Reference:- No: TC/G-55/2141 dated:06-02-2018

3. Tender Description / Name of Work/ item:-_CONSTRUCTION OF ROAD FROM RIPR! REGULATOR TO

MUHAMMAD BUX PHULIO VIA RAZAL NAREJO ROAD MILE 0/0-1/3(2.21 K.M).

4. Method of Procurement: Single Stage one Envelope Procedure.
5. Tender Published - SPPRA
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date)
6. Total Bids Documents Sold:- 2 Nos
7. Total Bids Received:- 2 Nos

8. Technical Bid Opening date:(if Applicable)_ 02-3-2018 {Provide details in Separate Form).

9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected:- 01 Nos
11. Financial Bid Opening Date:- 02-3-2018

12. Bid Evaluation Report:-

.Name of Firm of Cost Ranking in Comﬁ;ﬂson Reasons for
S.No Bidder offered by Term of Estimated acceptance/ Remarks
the Bidder Cost c rejection
ost
o Recommended
1. | Siraj Ahmed 34804248 | 1% Lowest Qualified as Per
3 0 R L.
Panhwar 17842350 1854500 evaluation Criteria and award of
work
2. Mustafa HEITOS g Qualified Rejected due
) 2" Lowest 31854800 :
Associates 19741303 to Higher Rate

13 A’
‘_‘l! 4/\/\/\
(RIAZ HUSSAIN MANGANHAR) { ALI SEELRO)

MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




NIT NO.TC-G-55/2141 dated:-06-02- 2018

!L , Method and Procedure of Procurement: National Competitive Bidding
) (Single Stage- One Envelope).

MINUTES OF BID OPENING MEETING

*
A meeting of the procurement committee held on 02-03--2018 in the office of the
Executive Engineer Highway Division Khairpur regarding opening the of tender for the above cited NIT for
the procurement of the work:= CONSTRUCTION OF_ROAD FROM RIPRI REGULATOR_TO
MUHAMMAD BUX PHULIO VIA RAZAL NAREJO ROAD MILE 0/0-1/3(2.21 K.M).
The meeting was attended by the following members of the procurement committee:-
1. (Muzaffar Ali Seelro) (Chairman)
Executive Engineer Highway
Division Khairpur
2. {Sajjan Mal ) (Member)
Assistant Engineer
Public Health Engineering
Sub- Division-1 Khairpur
3. {Riaz Hussain Manganhar} {Member)
Assistant Engineer
Highway Sub-divisicn
KHAIRPUR
The Bids were received till the deadline of submission and opened before the foliowing
Bidders and their representative (Attendance sheet is enclosed).
The Bids were opened at the given time 2.00 PM in the presence of the Procurement
Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the
bidding documents and arithmetically checked and verified the documents and bid security submitted by the
bidders.
Recommendations:-

In the light of assessment conducted by the procurement committee for technical
compliance and comparison of rates in respect of the opened tender the procurement committes
unanimously declared the bid submitted by_M/S Siraj Ahmed Panhwer as the lowest and accepied as per the
SPPRA Rules 2010,{Amended 2014) .

The meeting ended successfully with a vote of thanks.

(SALA] {RIAZ HUSSAIN MANGANHAR) FAR ALl SEELRO}
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (1)

O NIT NO:-TC/G-55/2141 dated:-06-02-2018

EXECUTIVE ENGINEER HIGHWAY DIVISION KHAIRPUR

Name of Work:- CONSTRUCTION OF RQAD FROM RIPR! REGULATOR TO MUHAMMAD BUX PHULIO VIA RAZAL
_" NAREJO ROAD MILE 0/0-1/3(2.21 K.M).

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD

S.No:- VMIANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED
RNES NEY ATT
01 EA TMO ACHED COWMILPLIED
02 TENDER FEE DEPOSITED COMLPLIED
COMLPLIED
03 STAMP DUTY LEVIED
Yes
04 SINDH BOARD OF REVENUE CERTIFICATE
Yes
05 N.T.N CERTIFICATE /COPY OF NIC
Yes
06 AFFIDAVIT ATTACHED
Available
07 BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL
F OF WORK IN PROGRESS
Available
08 REGISTRATION WITH PEC IN REQUIRED RELEVANT
CATEGORY
Available
09 Required Experience
Available
10 Fund / budget status

(QASW_) (Rmmmm MUZAE L1 SEELRO)
MEMBER

MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




COMPRATIVE STATEMENT

NAME OF WORK:- CONSTRUCTION OF ROAD FROM RIPRI REGULATOR TO

" MUHAMMAD BUX PHULIO VIA RAZAL NAREJO ROAD MILE 0/0-
1/3(2.21 K.M).

N.L.T NO :- Vide NIT NO:-TC/G-55/2141 dated:-06-02-2018.

N.IT Sr. No:- No.09

ESTIMATED COST:-  Rs. 20.00 Million.

T.S Amount.:- R.s.19.992 Millions, Vide No. PB/S.E/W&S /532 dated:- 14-03-2018

Date of issue 06-02-2018 and Date of Opening 02-03-2018

S.No | Name of Participants D.R No. P-A Part B PartC Status
ROAD Masonry M/ Work
WORK Work Scheme
Board
M/s Siraj Ahmed
7.50 % 16.00 %
Panh
1 anhwer S3 7q Above Above Attar Lowest
8.00% 17.00%
M/s Mustafa Associates 14 i
2 /s Mustafa Associates | S S Above Above At par Highest

(S AE MAL (RIAZ HUSSAI% MANGANHAR]) {m ALl SEELRO)

MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




OPENING / ATTENDANCE SHEET

NAME OF WORK :- CONSTRUCTION OF ROAD FROM RIPRI REGULATOR TO MUHAMMAD BUX PHULIO VIA
RAZAL NAREJO ROAD MILE 0/0-1/3(2.21 K.M).

Bid Reference No. TC/G-55/2141 M/s Siraj Ahmed M/s Mustafa Sector: Roads
dated 06-02-2018 Panhwer Associates
Bid Opening Date:- 02-03-2018 A _ Time: 2:00 PM
BID CPENING CHECKLIST Yes Yes
Is outer envelope of bid sealed? Yes Yes
S —
If Form of Bid Complete and signed? Yes Yes
- -
Expiration date of bid a0 “days” a0 “days”
Is documentary authority for signing him self him self
enclosed
5.00 Amount of Bid Security ( as required) Rs:- Hccoocc\u Rs:- Hooooco?
Rs:
6.00 " Bubstitution “ With Drawl “ or “ No No
Modification Submitted”
7.00 Describe any alternative bid made No No
8.00 Describe any discount of modification No No
offered
9.00 Additional Comments No No

Total Bid Price Rs. | Rs:-19842851/- Rs:-19941303/-

11.00 | Name of bidder or his representative

who attended bid opening
12.00 | Signature of bidder or his

representative who attended bid Z/
opening

S zﬁ\,

e

13.00 Name of Member of Tender Committee

who attended bid opening

% {RIAZ HUSSAIN MANGANHAR} (MUZAFFA SEELRO)

MEMBER MEMBER AIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




5. NO.09

NAME OF WORK:.

DATE OF ISSUE _06-02.2018
DATE OF OPENING 02.03-2018

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING

SUB-DIVISION-

1 KHAIRPUR

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

KHAIRPUR

RATES / PERCENTAGE QUOTED BY CONTRACTOR,
Part Items. m”“MﬂﬂM ﬂ_ Celling in T.5. {|Amount in TS Mis Siraj Ahmed Panhwer M/s Mustafa Associates
) Percentage / Rate A t Percentage / Rate gver A t
F 1._ over Schedule-'B" meun Schedule-'B* moun
A} Road Work
A i Schedule 'g’ 18038888 18958085 7.50 %Above 19391783 8.00 %Above 19481977
il Add 8 % Above (+) 1443109
Deduct Decrease of
iif Bitumen (-} 523892 523892 523892
——_2oddde —_ —22eSde L T
18858085 18958085 18867891 18958085
] —_1o958088 — LU — LA N L
(B) MAWork Drain Cross
i Schedule '8 825865 972090 16.00 %Above 958003 17.00  %Above 966262
fi Cartage of Material 146225
—20eLd - _— _
972090 Total:- 972090 Total:- 958003 Total:- 966262
— el — eI —=hoVbs — Tl
© Scheme Board 16956 16956 16956 16956
—_— _ —_—_—
G.Total 19947131 19842851 19941303 B
—e et -~ FOa0et —Z=anely
Submitted to the worth Superj
The rate quoted by M/s Siraj Ahmed Panhyar Governmery Contractor @ (Part A Road Work 7.50 % Above) ( P-BWork Drain Cross } 16.00 % Above at par was found the lowest,
The tender amount of the lowest bidder comes t R, 19842851/ . against Administrative Approval of Rs.20 00 Techincial sanction of Rs. 10,992 1-Thus saving over is Rs.149149/- from T.8
if approved work order may be issyued
LB
Checked By _ ( RIAZ HUSSAIN MANGANHAR ) (A RR e Ry
MEMBER MEMBER MAN

EXECUTIVE ENGINEER
HIGHWAYS DIvISION

KHAIRPUR




. BID- EVALUATION

Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.

2. Tender Reference:- No: TC/G-55/2141 dated:06-02-2018

3. Tender Description / Name of Work/ item:- RECONDITIONING OF ROAD FROM KAMALDERQ ROAD TO

KHEMTIA ROAD MILE 0/0-0/3 Y4 (0.70 K.M).

4. Method of Procurement: Single Stage one Envelope Procedure.

5. Tender Published :- SPPRA
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date)

6. Total Bids Documents Sold:- 3 Nos

7. Total Bids Received:- 3 Nos

8. Technical Bid Opening date:(if Applicable) 02-3-2018 {Provide details in Separate Form).

9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected:- 01 Nos
11. Financial Bid Opening Date:- 02-3-2018

12. Bid Evaluation Report:-

. Cost Ranking in Comp.arlson Reasons for
Name of Firm of with
S.No Bidder offered by Term of Estimated acceptance/ Remarks
the Bidder Cost c rejection
ost
M/s Siraj Ahmed st - Recommended
1. 4928987 1% Lowest Qualified as Per
Panhwer 497 \ oo
979365 evaluation Criteria and award of
work
M/s Mustafa . .
2. | associates 4972372 | ond | oot | 4979365 Qualified Rejected due
to Higher Rate
M/s True Sign
3. | Construction 4977312 Qualified Rejected due
Company 3rd Lowest 4979365 to Higher Rate

C

%ﬁrﬂ (RIAZ MANGANHAR) (MUZAEEARALI SEELRO)
MEMBER

MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




NIT NO.TC-G-55/2141 dated:-06-02- 2018

( ’ Method and Procedure of Procurement: National Competitive Bidding
{Single Stage- Cne Envelope).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee held on 02-03--2018 in the office of the
A Executive Engineer Highway Division Khairpur regarding opening the of tender for the abave cited NIT for

the procurement of the work.- RECONDITIONING OF ROAD FROM KAMALDERO ROAD TO

KHEMTIA ROAD MILE 0/0-0/3 % (0.70 K.M),
The meeting was attended by the following members of the procurement committee:-

1. (Muzaffar Ali Seelro) (Chairman)
Executive Engineer Highway
Division Khairpur

2. {Sajjan Mal ) {(Member)
Assistant Engineer

Public Hezlth Engineering
Sub- Division-1 Khairpur
3. {Riaz Hussain Manganhar ) {Member})
Assistant Engineer
Highway Sub-division
KHAIRPUR
The Bids were received till the deadline of submission and opened before the following
Bidders and their representative (Attendance sheet is enclosed). ﬁ
The Bids were opened at the given time 2.00 PM in the presence of the Precurement
Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the
bidding documents and arithmetically checked and verified the documents and bid security submiited by the

bidders.

Recommendations:-

In the light of assessment conducted by the procurement committee for technical
compliance and compariscn of rates in respect of the opened tender the procurement cemmittee

unanimously declared the bid submitted by_M/S Siraj Ahmed Panhwer as the lowest and accepted as per the

SPPRA Rules 2010,{Amended 2014) .

The meeting ended successfully with a vote of thanks.

H . -~
( (RIAZ QESSA&] MANGANHAR) (MU ALl SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
1] PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




NAME OF WORK:-

COMPRATIVE STATEMENT

RECONDITIONING OF ROAD FROM KAMALDERQO ROAD TO

KHEMTIA ROAD MILE 0/0-0/3 ¥ (0.70 K. M).

L)
N.I.T NO :- Vide NIT NO:-TC/G-55/2141 dated:-06-02-2018.
N.I.T Sr. No:- No.11
ESTIMATED Rs. 4.990 Million.
COST:-
T.S Amount.:- R.s.4.9794 Millions, Vide No. PB/S.E/W&S /529 dated:- 14-03-2018
Date of issue 06-02-2018 and Date of Opening 02-03-2018
S.No Name of D.R No. P-A PartB Part C Part D Part D Status
Participants ROAD | Masonry | pjwork | M/Work : Scheme
WORK 3V\Sfork Pipe Retaining | Board
Cuh’j::‘t Culvert Wall
M/s Siraj Ahmed At
- 13.00% | 1500 % | 12.00 % 22.00% par
1 Panhwer 5 37‘3’ Above Above Above Abgve LOWQSt
M/s Mustafa — 13.88 % 17.00 % 14.00 % 23.50% .
2 Associates 'S 574 Above Above Above Above At par nghESt
M/s True Sign At par
; ¢3 | 1400% | 1600% | 1500% 24.00 % P .
3 Construction S 3 Above Above Above Above ngher
Company
A N, ’
SAll AL (RIAZ HUSSBIN MANGANHAR) { AR ALi SEELRO)
BER MEMBER CHAIRMAN

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB- DIVISION-1 KHAIRPUR

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
KHAIRPUR

EXECUTIVE ENGINEER
HIGHWAYS DIVISION

KHAIRPUR




BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (1)

N=me of Work:-
: |

NIT NO:-TC/G-55/2141 dated:-06-02-2018

EXECUTIVE ENGINEER HIGHWAY DIVISION KHAIRPUR

RECONDITIONING OF ROAD FROM KAMALDERO ROAD TO KHEMTIA ROAD MILE 0/0-

0/3 % (0.70 K.M).

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED
o1 EARNEST MONEY ATTACHED COMLPLIED
02 TENDER FEE DEPOSITED COMLPLIED
COMLPLIED
03 STAMP DUTY LEVIED
Yes
04 SINDH BOARD OF REVENUE CERTIFICATE
Yes
05 N.T.N CERTIFICATE /COPY OF NIC
Yes
06 AFFIDAVIT ATTACHED
Available
07 BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL
OF WORK IN PROGRESS
Available
08 REGISTRATION WITH PEC IN REQUIRED RELEVANT
CATEGORY
Available
03 Required Experience
Available
10 Fund / budget status
; , (A VN
(RIAZ HUSS MANGANHAR) (MU FAR ALl SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR

KHAIRPUR




OPENING / ATTENDANCE SHEET

NAME OF WORK :- RECONDITIONING OF ROAD FROM KAMALDERO ROAD TO KHEMTIA ROAD MILE 0/0-0/3 % (0.70 K.M).

Bid Reference No, TG/G-55/2141 M/s Siraj Ahmed M/s Mustafa Mis True Sign Sector: Roads
dated 06-02-2018 Panhwer Associates Construction Company
Bid Opening Date:- 02-03-2018 Time: 2:00 PM
S.No: | BID OPENING CHECKLIST Yes Yes Yes
1.00 Is outer envelope of bid sealed? Yes Yes Yes
2.00 If Form of Bid Complete and signed? Yes Yes Yes
3.00 Expiration date of bid 90 “days” 90 “days” 90 “days”
4.00 Is documentary authority for signing him self him self him self

enclosed
5.00 Amount of Bid Security ( as required) Rs:- 250000/- Rs:- 250000/- Rs:- 250000/-

Rs:
6.00 “ Substitution * With Drawl “ or “ No No No

Modification Submitted”
7.00 Describe any alternative bid made No No No
8.00 Describe any discount of modification No No No

offered
9.00 Additional Comments No No No

Total Bid Price Rs. | Rg:-4928987/- Rs:-4972372/- Rs:-4977312/-

11.00 Name of bidder or his representative

who attended bid opening
12.00 Signature of bidder or his . \

representative who attended bid W.“ AL | //\f/ﬁ

P . - r\ @ mrft.f.. ;

opening i >
13.00 | Name of Member of Tender Committee \J

who attended bid opening

MAL) (RIAZ ICW\»_Z MANGANHARY) (MU ALI SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




5. NO.11

NAME OF WORK:-

COMPARATIVE

STATEMENT I /FINANCIAL REVIEW

Reconditioning of road from Kamaldero Road to Khemtia Road Mile 0/0-0/3 ¥ (0.70 K.M).

N.I.T Cailed by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/2141 dated :-06-02-2018

DATE OF 1SSUE 06-02-2018
DATE OF OPENING 02-03-2018

Administrative Approval Rs.4.990 Mitlien & Technical Sanction Rs.4.9784 Million Vide Order No:PBI/SEAWE&S/ 529dated:-14 -03-2018.

RATES / PERCENTAGE QUOTED BY CONTRACTOR.

Part ltems. w”ﬂﬂﬁﬂ om Celling in T.S. |Amount in T.S. M/s Siraj Ahmed Panhwer M/s Mustafa Associates M/s True Sign Construction Gompany
Percentage / Rate Amount Percentage / Rate over Amount Percentage / Rate over Amount
over Schedule-'B’ Schedule-'B’ Schedule-'B'

A) Read Work
i Schedule 'B' 39776889 4367891 13.00 %Above 4494789 13.88 %Above 4529792 14.00 %Above 45345565
ii Add 14 % Above (+)} 556876
Deduct Decrease of
iii Bitumen i} 165674 166674 166674 166674
4367891 436781 4328115 4363118 4367891
{B) MsWork 3 Span Culvert
i Schedule'B' 165173 192602 15.00 %Above 185949 17.00  “hAhove 193252 16.00  %Above 1916901
ii Cartage of Material 27429
192602 Total:- 192602 Total:- 189949 Total:- 193252 Total:- 191601
{C} M/Work Pipe Culvert
i Schedule 'B’ 37624 43500 12.00 SAbove 42139 14.00 %Above 42591 16,00 %Above 43268
ii Cartage of Material 5876
43500 Total:- A3500 Total:- 42139 Total:- 42891 Total:- 43268
{D} MAWerk Retaining Wall
i Schedule 'B' 288384 358416 22.00 ShAbove 351828 23,50 %Above 356154 24.00 “Ahove 357596
ii Cartage of Material 70032 _
3158416 Total:- 358416 Total:- 351828 Total:- 356154 Total:- 367596
® Scheme Board 16956 16956 16956 16956 16956
G.Total 4979365 4528987 4972372 4977312

Submitted to the worthy Superintending Engineer Weorks & Services Department khairpur

The rate quoted by M!s Siraj Ahmed Panhwer Government Contractor @ (Part A Road Work 13.00 % Above){ M/Work 3 Span Culvert 15.00 % Above){M/ Work Retaining Wall 22.00 % Above at par was found the lowest.
The tender amount of the lowest bidder comes to Rs. 4928987/ -against Administrative Approval of Rs.4.990/- Techincial sanction of Rs. 4.9794 /-Thus saving over is Rs.50413/- from T.S

Checkad By

if approved work crder may be issued

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-CIVISION-1 KHAIRPUR

’ =T TRAA

{ RIAZ HUSSAIN MANGANHAR } (MU
MEMBER

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
KHAIRPUR

BEELRO)

CHAIRMAN
EXECUTIVE ENGINEER
HIGHWAYS DIVISION

KHAIRPUR




—

9.

BID- EVALUATION

Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.

. Tender Reference:- No: TC/G-55/2141 dated:06-02-2018

Tender Description / Name of Work/ item:-_ RECONDITIONING OF ROAD FROM SAIDI -LOWER ROAD TO

KHEMTIA BRIDGE ROAD MILE /0-1/0 (1.60 K.M).

Method of Procurement: Single Stage one Envelope Procedure.

Tender Published :- SPPRA
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date)

Total Bids Documents Sold - 3 Nos

Total Bids Received:- 3 Nos

Technical Bid Opening date:(if Applicable) 02-3-2018 (Provide details in Separate Form).

No. of Bid Technically qualified (if Applicable) 01

10. (Bid(s) Rejected:- 01 Nos

11. Financial Bid Opening Date:- 02-3-2018

12. Bid Evaluation Report .-

. Cost Ranking in Comp_arlson Reasons for
Name of Firm of with
5.No h offered by Term of : acceptance/ Remarks
Bidder - Estimated S
the Bidder Cost C rejection
ost
M/s Siraj st - Recommended
1014
1. Ahmed 8372 17 Lowest 10246584 Quallftled as 'Pe_r and award of
evaluation Criteria
Panhwer work
2. | M/s Ampr M 10196230 | ,nd Lowest | 10246584 Qualified Rejected due
Enterprises to Higher Rate
3 M/s Zu[ﬁqar 10229360 | 5 0| s 10246584 Qualified Rejgcted due
Enterprises to Higher Rate

4
ﬁﬂﬂk}dj {RIAZ HUSS?IN MANGANHAR) {MUZAFFAR ALI SEELRO)

MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




NIT NO.TC-G-55/2141 dated:-06-02- 2018

Method and Procedure of Procurement: National Competitive Bidding
(Singie Stage- One Envelope).

MINUTES OF BID OPENING MEETING

A meseting of the procurement committee held on 02-03--2018 in the office of the
s Executive Engineer Highway Division Khairpur regarding opening the of tender for the above cited NIT for

the procurement of the work;- RECONDITIONING QF ROAD FROM SAIDI ~-LOWER ROAD TO KHEMTIA
BRIDGE ROAD MILE0/0-1/0 (1.60 K.M).

The meeting was attended by the following members of the procurement committee:-

1. (Muzaffar Ali Seelro) (Chairman)
Executive Engineer Highway
Division Khairpur

2. (Sajjan Mal ) (Member)
Assistant Engineer

Public Health Engineering
Sub- Division-1 Khairpur
3. (Riaz Hussain Manganhar )} {Member)
Assistant Engineer
Highway Sub-division
KHAIRPUR
The Bids were received till the deadline of submission and opened before the following
Bidders and their representative (Attendance sheet is enclosed).
The Bids were opened at the given time 2.00 PM in the presence of the Procurement
Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the
bidding documents and arithmetically checked and verified the documents and bid security submitted by the

hidders.

Recommendations:-

In the light of assessment conducted by the procurement committee for technical
compliance and comparisen of rates in respect of the opened tender the procurement committee

unanimously declared the bid submitted by_MIS Siraj Ahmed Panhwer as the lowest and accepted as per the

SPPRA Rules 2010,(Amended 2014) .

The meeting ended successfully with a vote of thanks.

(RIAZ HUSSéIN MANGANHAR} (M LI SEELRO)

MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




Name of Work:-

BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (6)

NIT NO:-TC/G-55/2141 dated:-06-02-2018

EXECUTIVE ENGINEER HIGHWAY DIVISION KHAIRPUR

RECONDITIONING OF ROAD FROM SAIDI -LOWER ROAD TQ KHEMTIA BRIDGE ROAD

MILEO0/0-1/0 (1.60 K.M).

v METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD

S.No:- MANDATORY ELIGBILITY CRTITERIA COMILPLIED / NOT COMPLIED
EARNEST NEY ATTACHED
01 STMO CH COMLPLIED
02 TENDER FEE DEPOSITED COMLPLIED
COMLPLIED
03 STAMP DUTY LEVIED
Yes
04 SINDH BOARD OF REVENUE CERTIFICATE
Yes
05 N.T.N CERTIFICATE /COPY OF NiC
Yes
06 AFFIDAVIT ATTACHED
Available
07 BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL
OF WORK IN PROGRESS
Available
08 REGISTRATION WITH PEC IN REQUIRED RELEVANT
CATEGORY
Available
09 Reguired Experience
Available
10 Fund / budget status
. _ raatll 7 PN
(S% {RIAZ HUSSAIN MANGANHAR) (M LI SEELRO)
MEMBER MEMBER CHAIRMAN

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING

SUB- DIVISION-1 KHAIRPUR

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
KHAIRPUR

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR




NAME OF WORK:-

COMPRATIVE STATEMENT

RECONDITIONING OF ROAD FROM SAIDI -LOWER ROAD_TO

A KHEMTIA BRIDGE ROAD MILE 0/0-1/0 (1.60 K.M).
N.I.T NO ;- Vide NIT NO:-TC/G-55/2141 dated:-06-02-2018.
N.I.T Sr. No:- No.06
ESTIMATED Rs. 10.252 Million.
COST:-
T.S Amount.:- R.s.10.2462 Millions, Vide No. PB/S.EAW&S /530 dated:- 14-03-2018
Date of issue 06-02-2018 and Date of Opening 02-03-2018
S.No Name of D.R No. Part B Part C PartD Status
Participants P-A | Masony | mywork | My work | L artE
ROAD Work . s Scheme
WORK 3 Span Pipe Retaining Board
Culvert Culvert Wall
M/s Siraj Ahmed 13.00 % 14.00 % 13.00 % 23.00 %
—~ I,’ . (] . 0 . Uu . D0
1 Panhwer 53 7‘1’ Above Above Above Above At par Lowest
M/s Amur M ~ | 1350% 15.50 % 13.80 % 23.50 % .
2 Enterprises 556 5 Above Above Above Above At par Highest
M/s Zulfigar a0 13.80 % 16.30 % 14.00 % 2430 % )
3 Enterprises 2 :)(jg Above Above Above Above At par Higher
MEMBER CHAIRMAN

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB- DIVISION-1 KHAIRPUR

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
KHAIRPUR

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR




OPENING / ATTENDANCE SHEET

NAME OF WORK :- RECONDITIONING OF ROAD FROM SAIDI ~LOWER ROAD TO KHEMTIA BRIDGE ROAD MILE 0/0-1/0 {1.60 K.M).

Bid Reference No. TC/G-55/2141 M/s Siraj Ahmed Mis AAmur M Mis Zulfiqar Enterprises Sector: Roads
dated 06-02-2018 Panhwer m:nm_._ulwmm
Bid Opening Date:- 02-03-2018 Time: 2:00 PM
S.No: | BID OPENING CHECKLIST Yes Yes Yes
1.00 Is outer envelope of bid sealed? Yes Yes Yes
2.00 If Form of Bid Complete and signed? Yes Yes Yes
3.00 Expiration date of bid 90 “days” 90 "days” 90 “days”
4.00 Is documentary authority for signing kim self him self him self

enclosed
5.00 Amount of Bid Security { as required) Rs:- 512600/- Rs:- 512600/- Rs:- 512600/-

Rs:
6.00 “ Substitution * With Drawl * or - No No No

Modification Submitted”
7.00 Describe any alternative bid made No No No
8.00 Describe any discount of medification No No No

offered
9.00 Additional Comments No No No

TotalBid Price Rs. | Rs:-10148372/- | Rs:-10196230/- | Rs:-10229360/-

11.00 Name of bidder or his representative

who attended bid opening ~
12.00 | Signature of bidder or his . \I/ { ." -

«¢n~¢.m¢:~m:<¢ who attended bid M m g \h\ummw . w_ b\.-fl

opening / ==
13.00 | Name of Member of Tender Committes L “

who attended bid opening

- " 2,
ﬂmmav (RIAZ :%22 MANGANHAR) M ALI SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR

!




5. NO1

NAME OF WORK:-

COMPARATIVE

STATEMENT /FINANCIAL

REVIEW

Reconditioning of Road From Saidi —Lower Road to Khemtia Bridge Road Mile 0/0-1/0 {1.60 K.M).

Part

Items.

Amount of

N.L.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/2141 dated :-06-02-2018

Cellingin T.5.

DATE OF ISSUE 06-02-201§

DATE OF OPENING 02-03-2018

Administrative Approval Rs.10.252 Million & Technical Sanction Rs.10,2462 Millioh Vide Order No:PB/SEW&S! 530 dated;-14 -03-2018.

RATES / PERCENTAGE QUOTED BY CONTRACTOR.

Amount in T.S.

M/s Siraj Ahmed Panhwer

M/s Amur M Enterprises

M/s Zulfigar Enterprises

Schedule 'B'.
Percentage / Rate Percentage / Rate over Percentage / Rate over
over Schedule-'B' Amount Schedule-'B Amount Schedule-'B' Amount
A) Road Work B
i Schedule ‘B’ 8078531 8828574 13.00 %Above 9128740 13.50 %Above 9169133 13.8¢ %Above 9193368
it Add 14 % Ahove {+) 1130594
Deduct Decrease of
Biturnen {-) 380951 380951 380951 380851
8828574 8828574 8747789 8788182 8812417
(B} M/Work 3 Span Culvert
i Schedule 'B’ 165173 192539 14.00  %Above 188257 15.50 %Above 190775 16.30  SAbove 192096
ii Cartage of Materiai 27366
192539 Total:- 192539 Total:- 188297 Total:- 19077, Total:- 192096
{C) M/Work Pipe Culvert
i Schedule 'B' 37624 43496 13.00  %Above 42515 13.80 %Above 42816 1400 %Above 42891
i Cartage of Material 5872
43496 Total;- 43496 Total:- 42515 Total:- 42816 Total:- 42891
(D) M/Work Retaining Wall
i Schedule '8 937248 1165019 23.00 %Above 1152815 23.50 %Above 1157501 2430 YAbove 1164999
ii Cartage of Material 227771
1165019 Total;- 1165019 Total:- 1152815 Total:- 1157501 Total:- 1164995
{F} Scheme Board 16956 16956 16956 16956 16956
G.Total 10246584 10148372 10196230 10229360

Submitted to the worthy Superintending Engineer Works & Services Department khairpur

The rate quoted by M/s Siraf Ahmed Panhwer Government Contractor @ (Part A Road Work 13.00 % Above)( M/Work 3 Span Culvert 14.00 % Above}(M/ Work Retaining YWall 23.00 % Above

{M/Work Piper Culvert 13.00 % Above } par was found the lowest. The tender amount of the luwest bidder comes to Rs. 10148372/ -against Administrative Approval of Rs.10.252/-
Techincial sanction of Rs. 10,2462 /- Thus saving aver is Rs. 103848/- from T.S
if approved work order may be issued

Checied By

{ SA
MEMBER
ASBISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KHAIRPUR

|1\~\,<Dwr
{ RIAZ HUSSAIN MANGANHAR )
MEMBER
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
KHAIRPUR

MU

LRO)

CHAIRMAN

EXECUTIVE ENI

GINEER

HIGHWAYS DIVISION
KHAIRPUR




BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.

2. Tender Reference:- No: TC/G-55/2141 dated:06-02-2018

3. Tender Description / Name of Work/ item:- REHABILITATION / CONSTRUCTION OF KHAIRPUR-LARKANA

ROAD TO VILLAGE DILAWAR KHUHRO & ARZI MALEAH ROAD MILE 0/0-1/2 (2.0 K.M).

4. Method of Procurement: Single Stage one Envelope Procedure.
5. Tender Published :- SPPRA
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date)
6. Total Bids Documents Sold:- 2 Nos
7. Total Bids Received:- 2 Nos

8. Technical Bid Opening date:(if Applicable)_ 02-3-2018 (Provide details in Separate Form).

9. No. of Bid Technicalily qualified (if Applicable) 01
10. (Bid(s) Rejected:- 01 Nes
11. Financial Bid Opening Date:- 02-3-2018

12. Bid Evaluation Report:-

Name of Firm of Cost Ranking in Comﬁ;ﬂso" Reasons for
S.No Bidder offered by Term of Estimated acceptance/ Remarks
the Bidder Cost Cost rejection

1. | M/s Mustafa 11741113 | 1% Lowest 11857580 Qualified as Per R;nC§Z$a?2d;d

Associates evaluation Criteria
work

M/s Siraj ” .

2. 11828057 nd Qualified Rejected due

2" Lowest 11857680 :

Ahmed o to Higher Rate
Panhwer

Q ‘ C%Z’M
(% (RIAZ HUSSAIN MANGANHAR) (MU ALl SEELRO)

MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




NIT NO.TC-G-55/2141 dated:-06-02- 2018

Method and Procedure of Procurement: National Competitive Bidding
(Single Stage- One Envelope).

MINUTES OF BID OPENING MEETING

™
A meeting of the procurement committee held on 02-03--2018 in the office of the
Executive Engineer Highway Division Khairpur regarding opening the of tender for the above cited NIT for
the procurement of the work;= REHABILITATION / CONSTRUCTION OF KHAIRPUR-LARKANA ROAD
TOVILLAGE DILAWAR KHUINRO & ARZI MALLAH ROAD MILE (/0-1/2 (2.0 K.M).
The meeting was attended by the following members of the procurement committee:-
1. {Muzaffar Ali Seelro) {Chairmany}
Executive Engineer Highway
Division Khairpur
2. (Sajjan Mal } (Member)
Assistant Engineer
Public Health Engineering
Sub- Division-1 Khairpur
3. {Riaz Hussain Manganhar ) (Member)
Assistant Engineer
Highway Sub-division
KHAIRPUR
The Bids were received till the deadline of submission and opened before the following
Bidders and their representative (Attendance sheet is enclosed).
The Bids were opened at the given time 2.00 PM in the presence of the Procurement
Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the
bidding documents and arithmetically checked and verified the documents and bid security submitted by the
bidders.
Recommendations:-

In the light of assessment conducted by the procurement committee for technical
compliance and comparison of rates in respect of the opened tender the procurement committee
unanimously declared the bid submitted by_M/S Mustafa Associates  as the lowest and accepted as per the
SPPRA Rules 2010,(Amended 2014} .

The meeting ended successfully with a vote of thanks.

Al {RIAZ HUSSAIN MANGANHAR) { ALl SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER

PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




Name of Work:-

hY

BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (7)

NIT NO:-TC/G-55/2141 dated:-06-02-2018

EXECUTIVE ENGINEER HIGHWAY DIVISION KHAIRPUR

REHABILITATION / CONSTRUCTION OF KHAIRPUR-LARKANA ROAD TO VILLAGE DILAWAR

KHUHRO & ARZI MALLAH ROAD MILE 0/0-1/2 {2.0 K.M).

ﬁiw'\'/lETHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED
EARNEST MONE TT. E
01 N M Y ATTACHED COMLPLIED
02 TENDER FEE DEPQOSITED COMLPLIED
COMLPLIED
03 STAMP DUTY LEVIED
Yes
04 SINDH BOARD OF REVENUE CERTIFICATE
Yes
05 N.T.N CERTIFICATE /COPY OF NIC
Yes
06 AFFIDAVIT ATTACHED
Available
07 BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL
OF WORK IN PROGRESS
Available
08 REGISTRATION WITH PEC IN REQUIRED RELEVANT
CATEGORY
Available
09 Required Experience
Available
10 Fund / budget status
{ : (RIAZ HUSSAIN MANGANHAR) (MU ALl SEELROY)
MBMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR

KHAIRPUR




N\AME OF WORK:-

COMPRATIVE STATEMENT

REHABILITATION / CONSTRUCTION

OF KHAIRPUR-LARKANA

ROAD TO VILLAGE DMLAWAR KHUHRO & ARZI MALLAH ROAD

K MILE 0/0-172 (2.0 K.M),
N.I.T NQO :- Vide NIT NO:-TC/G-55/2141 dated:-06-02-2018.
N.LT Sr. No:- No.07
ESTIMATED Rs. 11.860 Million.
COST:-
T.S Amount.:- R.s.11.858 Millions, Vide No. PB/S.EAW&S /531 dated:- 14-03-2018
Date of issue 06-02-2018 and Date of Opening 02-03-2018
P-A P-B PartB Part C Part E
S.No Name of D.R No. | ROAD ROAD | Masonry | M/Work | Scheme | Status
Participants WORK | WORK Work Pipe Board
3Span | oy vert
Culvert
M/s Mustafa - 7.00% 13.00 % 12.00 % 14.00 %
1 Associates 33 7é Above Above Above Above At par Lowest
M/s Siraj Ahmed . 7.80 % 13.70 % 17.00 % 16.00 % .
2 Panhwer A 37 q Above Above Above Above At par Highest
{ {RIAZ HUSSAIN MANGANHAR) ( AR ALl SEELRO)
MEMBER MEMBER CHAIRMAN

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB- DIVISION-1 KHAIRPUR

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION

KHAIRPUR

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR




OPENING / ATTENDANCE SHEET
NAME OF WORK :- REHABILITATION / CONSTRUCTION OF KHAIRPUR-LARKANA ROAD TO VILLAGE DILAWAR KHUHRQ & ARZI MALLAY
ROAD MILE 0/-1/2 (2.0 K.M).

Bid Reference No. TC/G-55/2141 M/s Mustafa M/s Siraj Ahmed Sector: Roads
dated 06-02-2018 Associates Panhwer
Bid Opening Date:- 02-03-2018 Time: 2:00 PM
S.No: BID OPENING CHECKLIST Yes Yes
1.00 Is outer envelope of bid sealed? Yes Yes
2.00 If Form of Bid Complete and signed? Yes Yes
3.00 Expiration date of bid 90 “days” 90 “days”
4.00 Is documentary authority for signing him self him self

enclosed
5.00 Amount of Bid Security ( as required) Rs:- 593000/- Rs:- 593000/-

Rs:
6.00 “ Substitution * With Drawl “ or ¢ No No

Modification Submitted”
7.00 Describe any alternative bid made No No
8.00 Describe any discount of modification No No

cffered
9.00 Additional Comments No No

Total Bid Price Rs. | Rs:-11741113/- Rs:-11828057/-

11.00 Name of bidder or his representative

who attended bid opening
12.00 | Signature of bidder or his .

representative who attended bid //é \L - % V_<\ £ /

opening ,
13.00 | Name of Member of Tender Committee | — \ v J

who attended bid opening

\13 .
AN M (RIAZ HUSSAIN MANGANHAR) (MU 1 SEELRO)
MEMBER MEMBER AIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR /.




8. NO.o7

NAME OF WORK:-

Part Itemns.

Amount of
Schedule g,

—_—

(A) Road Wark
anozm:._._n:.o_.:
i Schedule ‘g
i Add 0g % Above (+)
Deduct Decrease of
ili Bitumen {-)

ﬂ,

(8) Road Work
{Rehabilitation )
i Schedyle ‘B
it Add 14 o, Above (+)
Deduct Decrease of
fii Bitumen {-)

{C) Miwark 3 Span Culvert

I Schedule '
it Cartage of Materiaj

D) Mok Pipe Cuivert
i Schedule g’
il Cartage of Materiz)

@ Scheme Board

Submitted to the wort|

The rate quoted by M/s Siraj Abhmed Panhyar 5o

{M! Waorl Pipe Culvan 14.00
Techincial sanction of Rs, 11

2746600
219725

5204
—_—
2871121
—_— e

7984305
1119202

380951
—=91
8732557
s i LA

165173

28200
—_—r

193373
—_—e
37624

6049
—_

43673
—_—

169586

vernmern

DATE QF ISSUE 06-02-2018
DATE OF OPENING 02-03-2018
————L T ENING 02-03-2018

RATES / PERCENTAGE

QUOTED BY CONTRACTOR,

M/s Mustafa

Associates _

M/s Siraj Ahmed Panhwer

is Rs.116887/- fromT.§

hy S erintending Engineer Works & Services Department khair, ur

Contractor @ (Part A Road Work 7.00
% Above ) at Par was found the lowest, The tender amount of the lowes
858 /-Thus saving aver

% Abova) {Part B Road Work 13.00
t bidder comes to Rs., 1741113/

% Above) { P-BWork 3 Span Culvert 12,00 % Above )
-against Administrative Approval g

Percentage / Rate Enmznmum / Rate over .
over Schedule-'B* Amount Schedule-'g* Amount
2871121 7.00 %Above 2938862 7.80 Y%Above 2960835
95204 85204
—_— —— 95204 N
Total -(A) 2871121 2843658 2855631
- 2871121 —_ 2843658 — 2885631
8732557 13.00 %Above 9033565 13.70 %Above 9089525
380551 380951
_ — 380857 — 380851
Total (B} B732557 8652614 8708574
- 8732557 — 8652614 - _B708574
193373 12.00 Y%Above 184994 17.80  %Above 193252
—_ _— _
Total:-C 193373 Taotal:- 184994 Total:- 193252
—_ 183373 184954 —_ 193252
43673 14.00 YAbove 42891 16.00 %Above 43644
_ —_ -
Total:- {D} 43673 Total:- 42891 Total:- 43644
—— 43873 —_ 2891 — 43644
16956 16956 16956
_— _ - ,
G.Tatal 11857680 11741113 11828057 :
— 17857680 - 1741113 — 11628067 ;

fRs.11.860/-

J

{

if approved work order may be issued

N

Checked gy A { RIAZ HUSSAIN MANGANHAR | ¢ FARACT SEELRO)
MEMBER MEMBER RMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTWE ENGINEER |

HIGHWAYS DIVISION

PUBLIC HEALTH ENGINEERING KHAIRPUR i

SUB-DIVISION-1 KHAIRPLIR

HIGHWAY SUB-DIVISION
KHAIRPUR
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BID- EVALUATION

1. Name of Procuring Agency:- Executive Enginger Highway Division Khairpur.

¥)  Tender Reference:- No: TC/G-55/2141 dated:06-02-2018

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM GAMBAT BYEPASS ROAD_TQ
i
!

MUHAMMAD JURIAL UIJAN ROAD MILE 0/0-0/2 {0.40 K.M]}.

4. Method of Procurement: Single Stage one Envelope Procedure.

5. Tender Published :- SPPRA

(Print & Electronic Media (SPPRA ID No. & News Papers Name with date)
6. Total Bids Documents Sold:- 2 Nos
7. Total Bids Received:- 2 Nos

8. Technical Bid Opening date:(if Applicable)__02-3-2018 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected:-
. : /
11. Financial Bid Opening Date:- 02-3-2018
12. Bid Evaluation Report -
fo Comparison
. Cost Ranking in < Reasons for
Name of Firm of with
S.No ; offered by Term of . acceptance/ Remarks
Bidder the Bidder Cost Est(!:mated rejection
ost
M/fs Khaki Recommended
Construction 2950868 Qualified as Per
1. Company 1st Lowest 2967248 evaluation Criteria and award of
work
fllis ENGINEER i ,
2. | HAMID ALl 2968689 | ongLowest | 2967248 Qualified Rejected due
| to Higher Rate
i
Q‘ﬂ’ Y A
{ (RIAZ HUSSAIN MANGANHAR) ( SEELRO)
MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING RHIGHWAY SUB-DIVISION HIGHWAYS DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




NIT NOQ.TC-G-55/2141 dated:-06-02- 2018

Method and Procedure of Procurement: National C}bmpetitive Bidding
(Single Stage- One Envelope).

- MINUTES OF BID OPENING MEETING

A meeting of the procurement committee held on 02-03--2018 in the office of the
Executive Engineer Highway Division Khairpur regarding opening the of tender for the above cited NIT for

the procurement of the worki- CONSTRUCTION OF ROAD FROM GAMBAT _BYEPASS ROAD TO
MUHAMMAD JURIAL UJIAN ROAD MILE 0/0-0/2 (0.40 K.M).

The meeting was attended by the following members of the procurement committee:-

1. {(Muzaffar Ali Seelro)
Executive Engineer Highway
Bivision Khairpur

(Chairman)

2. {Sajjan Mal )

Assistant Engineer
Public Health Engineering
Sub- Division-1 Khairpur

(Member)

3. {Riaz Hussain Manganhar ) (Member)
Assistant Engineer
Highway Sub-division
KHAIRPUR

The Bids were received till the deadline of submission and opened before the following
Bidders and their representative (Attendance sheet is enclosed).

The Bids were opened at the given time 2.00 PM in the presence of the Procurement
Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the
bidding documents and arithmetically checked and verified the documents and bid security submitted by the

bidders.

Recommendations:-

In the light of assessment conducted by the procyrement committee for technical
compliance and comparison of rates in respect of the opened tender the procurement committee

unanimously declared the bid submitted by__M/S KHAKI CONSTRUCTION COMPANY _ as the lowest and

accepted as perthe SPPRA Rules 2010,(Amended 2014) .

The meeting ended successfully with a vote of thanks.

Qﬁiﬁﬁ {RIAZ HﬁSAIN MANGANHAR)

MEMBER MEMBER
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION
SUB- DIVISION-1 KHAIRPUR KHAIRPUR

(MUZAFFAR ALl SEELRO) /
CHAIRMAN
EXECUTIVE ENGINEER /
HIGHWAYS DIVISION
KHAIRPUR (




!

BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT {04)

Narne of Work:-

NIT NO:-TC/G-55/2141 dated:-06-02-2018

EXECUTIVE ENGINEER HIGHWAY DiVISION KHAIRPUR

UJJAN ROAD MILE 0/0-0/2 {0.40 K.M].

CONSTRUCTION OF ROAD FROM_GAMBAT BYEPASS ROAD TO MUHAMMAD JURIAL

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD
S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED [
EARNEST MONEY ATTACHED
01 COMLPLIED J
TENDER FEE DEPOSITED COMLPLIED
02 !
|
COMLPLIED
03 STAMP DUTY LEVIED
Yes
04 SINDH BOARD OF REVENUE CERTIFICATE
Yes
05 N.T.N CERTIFICATE /COPY OF NIC
Yes
06 AFFIDAVIT ATTACHED
Available
07 BiO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL
OF WORK IN PROGRESS )
J
Available
08 REGISTRATION WITH PEC IN REQUIRED RELEVANT
CATEGORY
Available
0% Required Experience
Available
10 Fund / budget status
@éd-hﬁﬂrl—)—) {RIAZ HUSEZN MANGANHAR) {MUZAFFAR ALl SEELRO)
MEMBER MEMBER / CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR

KHAIRPUR

" n




NAME OF WORK:-

-

COMPRATIVE _ STATEMENT

CONSTRUCTION OF ROAD FROM GAMBAT BYEPASS ROAD TQ
MUHAMMAD JURIAL UJJAN ROAD MILE 0/0-0/2 (0.40 K.M).

N.LL.T NO - Vide NIT NO:-TC/G-55/2141 dated:-06-02-2018.
N.I.T Sr. No:~ No.4
ESTIMATED Rs.2.965 Million.
COST:-
T.S Amount.:- R.s.2.965 Millions, Vide No. PB/S.EAV&S /551 dated:- 14-03-2018
Date of issue 06-02-2018 and Date of Opening 02-03-2018
i
S.No Name of Participants D.R P-A ROAD PartB PartC Part D Status
No. -WORK Masonry Work Pipe Scheme
3 Span Culvert | Culvert | Board
M/s Khaki Construction o
1 Company 5_7,40 7.50 % Above 14.00 Abave 1;;33; At par Lowest
5 | Mis Engineer Hamid Ali S}ﬁ} 8.00 % Above | 15.60 % Above 1:5%?/? Atpar | Highest
2
(gm@m (RlAﬁuss:ﬁ MANGANHAR) ) ALI SEELRO) \

MEMBER
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB- DIVISION-1 KHAIRPUR

MEMBER
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION

KHAIRPUR

CHAIRMAN
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR




’ OPENING / ATTENDANCE SHEET
NAME OF WORK :-_CONSTRUCTION OF ROAD FROM GAMBAT BYEPASS ROAD TO MUHAMMAD JURIAL UJJAN ROAD MILE 0/0-0/2
(0.40 K.M).
Bid Reference No. TC/G-55/2141 M/s KHAKI M/S Engineer Hamid Sector: Roads
dated 06-02-2018 CONSTRUCTION Ali
COMPANUY
A), Bid Opening Date:- 02-03-2018 Time: 2:00 PM
P

S.No: | BID OPENING CHECKLIST Yas B Yes
1.60 Is outer envelope of bid sealed? Yes Yes
2.00 If Form of Bid Complete and signed? Yes Yes
3.00 Expiration date of bid 90 “days” 90 “days”
4.00 Is documentary authority for signing him self him self

enclosed
5.00 Amount of Bid Security { as required) Rs:- 148250/- Rs:- 148250/-

Rs:
6.00 “ Substitution “ With Drawl| “ or © No No

Medification Submitted”
7.00 Describe any alternative bid made No No
8.00 Describe any discount of modification No No

offered
9.00 Additional Comments No No

Total Bid Price Rs. | Rs:.2950868/- Rs:-2966689/-

11.00 Name of bidder or his representative

who attended bid opening

B Y 1 e 0

12.00 ; Signature of bidder or his \

representative who attended bid \.. H

opening . \ ..\|,../§1i
13.00 Name of Member of Tender Committee S N

who attended bid opening

-

’

DN@\ILWJ\)P
{RIAZ HUSSAIN MANGANHAR)

MEMBER MEMBER CHAIRMAN
ASSISTANT ENGINEER ASSISTANT ENGINEER EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING HMIGHWAY SUB-DIVISION HIGHWAYS DIVISION

SUB- DIVISION-1 KHAIRPUR KHAIRPUR KHAIRPUR




COMPARATIVE STATEMENT I /FINANCIAL REVIEW

DATE OF ISSUE 06-02-2018
5. NO.04 DATE OF QPENING (2-03-2018
NAME OF WORK:- Construction of Road from Gambat Byepass Road 1o Muhammad Jurial Lfijian Road Mile 0/0-0/2 (0.40 K M),
N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/2141 dated :-06-02-2013
Administrative Approval Rs.2.965 Miflion & Technical Sanction Rs.2.965 Million Vide Order No:PB/SEMES! 551 cated:-14 -03-2018.
RATES /| PERCENTAGE QUOTED BY CONTRACTOR.
M/s KHAKI CONSTRUCTICN
Items. mw_ﬂmﬂﬂ M.. Celling in T.5. ||Amountin T.5. * COMPANY M/S ENGINEER HAMID ALI
Percentage / Rate Amount Percentage / Rate over Amount
over Schedule-'B’ Schedule-'B°
A) Road Work
i Schedule '8’ 2649975 2766769 7.50 %Above 2848723 8.00 %Above 2861973
ii Add 08 % Above {+) 211998
Deduct Decrease of
it Pitumen (- 95204 95204 95204
2766769 2766789 2753519 2766769
{B} M/Work 3 Span Culvert
i Schedule 'B' 121275 139711 14.00 %Above 138254 1550  %Above 140073
ii Cartage of Matertal 18436
139711 Total:- 138711 Total:- 138254 Total:- 140073
{C}] M!Work Pipe Culvert
i Schedule'B 37624 43812 12.00 %Above 42139 1400  %Above 42891
ii Cartage of Material 6188
43812 Total:- 43812 Total:- 42139 Total:- 42891
© Scheme Board 16956 16956 16956 16956
G.Total 2967248 2950868 2966689

Submitted to the worthy Superintending Engineer Weorks & Services Department khairpur
The rate quoted by Mis KHAKI CONSTRUCTION COMPANY  Government Contraclor @ (Part A Road Work 7.50 % Above P-B 14.00 % Above P-C Pipe Culvest 12.00

P-E Scheme Board at par was found the Jowast. the tender amount of the lowest bidder comes to _Nm.Nmemmm_F against Administrative Approval of Rs.2 965/~
thincial sanction of Rs.2.965 /-Thus saving over is Rs.14132/- from 7.5

if approved work order may be issued

»

e
AIN MANGANHAR }
MEMBER

Checked By {RIAZH

MEMBER

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KHAIRPUR

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
KHAIRPUR

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR
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