Address: Ground Floor, Sindh Secretariat IilT

No,

OFFICE OF THE PROJECT DIRECTOR
LOCAL GOVERNMENT PROJECT
GOVERNMENT OF SINDH

Iding No.5, Tughlag House Kamal Attaturk Avenue, Karachi. Phone No.021-992123 14

Dated:

BID EVALUATION REPORT

(In Compliance of Clause 45 SPP Rules 2010)

. Name of Procuring Agency:
2. I'ender Reference No:

3. Tender Description/Name of work/item:

4.  Method of Procurement:

5. Tender Published:

Daily DAWN dated 31-01-2017, Daily

Project Director, Local Government Project, GOS

PD(LGP)//242/2017 dated 30-01-2017

PROCUREMENT OF FIRE TENDERS FOR LOCAL
COUNCIL IN SINDH (SUPPLY OF 10 UNITS OF FIRE
TENDERS (2-YEARS) MAINTENANCE WITH
SPARES, MANUFACTURER WARRANTEE O&M
TRAINING OPERATIONS).

~ Single Stage

Two Envelope System

Express and Daily Kawish dated

31-01-201 '[7 etc alongwith SPPRA Serial No.31439

6. Total Bid documents Sold:
7. Total Bids Received:

. Technical Bid Opening date: (il’applicablc)
9. No. of Bid technically qualified (if applicable):

Bid (s) Rejected:
1. Financial Bid Opening date:

6 Nos.
02 Nos.
) 21-02-2017 (Provide details in separate form)
) o 02 Nos.
NIL (Did not meet Minimum Qualification Criteria)

01-06-2017

2. Bid Evaluation Report: B
' = - i o T ;i ; : Reasons for
\ Name of Firm or Cost offere¢d by Ranking in | Comparison with / | -
SN : G ' _ g acceptance/ Remarks
Bidder the Bidder terms of cost Estimated cost cilie
[ | [ | | rejection
0| [ 2 | 3 [ ! i 5 | 6

| M/s Meraj Limited 194900000

M/s G are
. 1/s Ganduhara 215000000

Industries Limited

I'his issued with the approval of the members of the procurement committee.

I!\l#:gil/;ﬂ

Superintending Engineer (T&B),
KDA
Member

Director (CB), SPPRA, GOS
(With a request to upload on SPPRA Website)

C.C.to:
I. Secretary Local Government, GOS
2. Project Director. LGP, Govt. of Sindh
- }
|

Director Accounts. LGP, GOS

1* Lowest

o 5
2™ Lowest

|Azhar Ahmed Khan|
Project Engineer (FB), MS, KMC

”.“5“» “l.'{n\\ lhc
Recommended for

Estimated cost of

| Rs.195.000 Million

| 10.26% Above the |
Estimated cost of

| Rs.195.000 Million |

Qualified as per
Minsmuom Ouahfication 1
ard ol work
Elgibility Cotenia il

Qualified as per
= Not recomimended

Mimimum Quahficabon

fue 1o hipher rates
Eligibality Critenia SR e

s C

Project Manjiger (Mega
Projects, LGP), GOS
Chairman

Member

Chief Engineer. Local Government Project, GOS



OFFICE OF THE PROJECT DIRECTOR

LOCAL GOVERNMENT PROJECT, GOVERNMENT OF SINDH

Name of Work:

Estimated Cost:
I'entative Cost:

COMPARATIVE STATEMENT

SUPPLY OF 10 UNITS OF FIRE TENDERS (2-YEARS) MAINTENANCE
WITH SPARES, MANUFACTURER WARRANTEE O&M TRAINING

OPERATIONS.

Offer Rate Basis
Rs.195.000 Million Financial Bid Opened on:  01-06-2017

Lowest Name of Contractor Juoted Bale Yoial Quoted | )
Bidde (M/s.) (In Rs.) Amount | Remarks
_ aaer ‘ L [ B (In. Rs.) i
I M/s Meraj Limited 19,49.00,000 19,49,00,000 RESPONSIVE
2 | M/sGandhara Industries | 5, 5599000 | 21,50,00,000 RESPONSIVE
Limited
B - e .
|Naveed Izhar| |Azhar Ahmed Khan|
Superintending Engineer (T&B), Project Engineer (FB), MS, KMC
KDA Member Projects, LGP), GOS

Member

Chairman




Stubject:  SUPPLY OF 10 UNITS OF FIRE TENDER (2-YEARS MAINTENANCE WITH
SPARES MANUFACTURER, WARRANTEE, O&M TRAINING OPERATIONS.
NIT No. PD(LGP)//242/2017 daEd 30-01-2017

Method of Procurement: Single Stage — Two Envelope System

MINUTES OF FINANCIAL BID OPENING MEETING
A meeting of the procurement committee of this department regarding opening of Financial
Bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by
following members of the procurement committee:

I. Mr. Sami Khan Project Manager (Mega Project). LGP, GOS Chairman
2. Mr. Azhar Ahmed Khan Project Director (FB). MS. KMC Member
3. Mr. Naveed Izhar S.E. (TEB), KDA Member

The following bidder submitted their financial bid till the deadline of submission.

R ——

SN | ‘ NAME OF BIDDER |
I | M/s Meraj Limited | !
2 | M/s Gandhara Industries Limited - [
The financial bids were %pened on 01-06-2017 at 11:30 AM in the presence of the above
mentioned participant and the rates quoted by bidders were read aloud and encircled by the Committee.
Following are the details of bids announced:

[ corn | AMOUNT [ ,
SN | NAME OF BIDDER Of,'[;?('f:‘" OF BID ! g:;:}:f::';’;ﬁ:’;" REMARKS
B T | SECURITY o : B

Rs. 3000000
BG No.HMB/KOR/972/2017
Habib Metropolitan Bank
Industrial Area Korangi
Branch.
Dated: 14-02-2017

. 2% of Bid ‘ )
1 M/s Meraj Limited 194900000 Prics Responsive
| I HEg Rs. 900000
BG No.HMB/KOR/973/2017
Habib Metropolitan Bank
Industrial Area Korangi
Branch.
[ Dated: 14-02-2017
Rs. 3000000
BG No.CBK/BBG/722/2017
NBP Corporate Branch
Chapal Plaza, Karachi
‘ Dated: 21-02-2017

e .. g 204 AF R
M/s Gandhara Industries 215000000 2% of Bid

2 2 . Responsive
Limited Price Rs. 1300000
BG No.CBRK/BBG/721/2017
NBP Corporate Branch
Chapal Plaza, Karachi
| Dated: 21-02-2017 ‘
The meeting ended with the note of thanks to and from the chair.
,—h-@/ \ M '
oS )
|Naveed Izhar| |Azhar Ahmed Khan|
Superintending Engineer (T&B), Project Engineer (FB), MS, KMC Project Manager (Mega
KDA Member Projects, LGP), GOS

Chairman

Member
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OFFICE OF THE PROJECT DIRECTOR
LOCAL GOVERNMENT PROJECT
GOVERNMENT OF SINDH

Address Ciroand Floor, Sindh Secrefurat Bailding No.S. Tughlag House Kamal Attaturk Avenue, Karachi Phone No.021-99212314

Dated:

ATTENDANCE SHEET

FINANCIAL BID OPENINGIFOR THE WORK OF “SUPPLY OF 10 UNITS OF FIRE

TENDER (Z-YEARS MAINTEANCE WITH SPARES, MANUFACTURER,

WARRANTEE, O&M TRAINING OPERATIONS)™.

Opened on: 01-06-2017

S.NO. | ‘NAMH

I. Mr. Sami Khan ‘

r. Azhar Ahmed Khan

r. Naveed lzhar

1- I:\

[ N

fad

DESIGNATION |

~ Project I'\’I-LIII(I:.’.’_CI':
Mega Projects, LGP,
GOS

Chairman

Project Engineer,
FB, MS, KMC
(Member)

Superintending :
Engineer (TEB Deptt.), |
KDA '
~ (Member) i




	Page 1
	Page 2
	Page 3
	Page 4
	Page 5

