

NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Method and Procedure of Procurement:-

Open Competitive Bidding (National / International Competitive Bidding) (Single Stage One Envelope)

Name of Work:

**CONSTRUCTION OF LINK ROAD FROM SUPER
HIGHWAY TO VILLAGE MOHAMMAD BUX MILE 0/0
TO1/7.**

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on **18-04-2017** for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 4 Nos. bidders issued bids documents whereas the 4 Nos. of contractors submitted their bids till the deadline of submission of bid.


The bids were opened at 15:00 Hours on **18-04-2017** in the presence of below participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. #	Name of Bidder	Offered Price in Rs.	Amount of Bid Security	Pay Order /Checque No. & Date
1	M/s Syed & Siddiqui Associates	Rs.27030031/-	Rs.620000/-	06158839 10-04-2017
2	M/s Syed Raheem Shah & Brothers	Rs.27392709/-	Rs.660000/-	11430880 11-04-2017
3	M/s Bridges Construction Co	Rs.28828331/-	Rs.650000/-	10811295 13-04-2017
4	M/s Pak Constructors & Engineers	Rs.29100693/-	Rs.630000/-	11835262 11-04-2017

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.


In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval.


The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Faisal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)


Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Project
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

BID EVALUATION REPORT
NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Name of Procuring Agency: EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECT

Tender Reference No: NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Tender Description/Name of Work/Item: CONSTRUCTION OF LINK ROAD FROM SUPER HIGHWAY TO VILLAGE MOHAMMAD BUX MILE 0/0 TO 1/7.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published: SPPRA Sr.No:32418

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold: 04

Total Bid Received: 04

Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)

No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected: _____

Financial Bid Opening Date: 18-04-2017


Bind Evaluation Report:-


Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	M/s Syed & Siddiqui Associates	Rs.27030031/-	Lowest	Within Estimate Cost	Lowest	Accepted
2	M/s Syed Raheem Shah & Brothers	Rs.27392709/-	Higher		Higher	
3	M/s Bridges Construction Co	Rs.28828331/-	Higher		Higher	
4	M/s Pak Constructors & Engineers	Rs.29100693/-	Highest		Highest	


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Faisal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)


Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)



Fazal Muhammad Mangi
Executive Engineer-III
Local Government Project
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

BIDDERS QUALIFICATION REPORT**No.EE-III/TC/LG/08, Date: 28/03/2017****SPPRA Sr.No: _____****NAME OF SCHEME:** Construction of link road from Super highway to Village Mohammad Bux mile 0/0 to 1/7

Sr No.	Name of Contractor / Firm	Registration with Income Tax & Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking regarding Firm never been black listed.
1	M/s Syed & Siddiqui Associates	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
2	M/s Syed Raheem Shah & Brothers	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
3	M/s Bridges Construction Co	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
4	M/s Pak Constructors & Engineers	Yes	Yes Provided	Three Years	Eight Years	Yes Provided

Note:-**M/s Syed & Siddiqui Associates** has offered lowest rate which is approved.


EXECUTIVE ENGINEER-III
 Local Government Project
 Government of Sindh

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No.EE-III/TC/LG/08, dt: 28.03.2017

Date of Issue upto:17-4-2017

Date of Opening: 18-4-2017

SPPRA Sr. No: 32418


NAME OF SCHEME: Construction of road from Bhagiar Mori to Village Mola Bux Shoro mile 0/0 to 1/7

Sr. No.	Description	Estimated Cost	M/s Al Sindh Construction Co		M/s Sadat Builders & Developers		M/s K.A & Brothers			
			Rate	Amount	Rate	Amount	Rate	Amount		
	PART -A (Road Work)									
1	Amount of Schedule B	17259562		17259562		17259562		17259562		
2	Add: 8% Premium	1380765	7.92%Above	1366957	8.88%Above	1532649	10%Above	1725956		
3	Ded: diff: Cost of Bitumen: 67.19@ Rs.27638	1856997		1856997		1856997		1856997		
4	Add: 2%Contingency + 1%TPM	524864								
	Total	17308194		16769522		16935214		17128521		
	PART -B 3'Ft Span RCC Slab Culvert									
1	Amount of Schedule B Except Item No.5	1991940		1991940		1991940		1991940		
2	Add: Cost of Carriage	166120	7.95%Above	158359	8.59%Above	171108	9.18%Above	182860		
3	Amount of Schedule B On Item No.5	144952		144952		144952		144952		
4	Add: 10% Premium on Item No.5	14495	9.82%Above	14234	10.45%Above	15147	11.74%Above	17017		
	Total	2317507		2309486		2323147		2336769		
	PART -C Construction Of Retaining Wall									
1	Amount of Schedule B	4517604		4517604		4517604		4517604		
2	Add: Cost of Carriage	477961	9.75%Above	440466	12.33%Above	557021	13.85%Above	625688		
	Total	4995565		4958070		5074625		5143292		
	Grand Total	24621266		24037078		24332986		24608583		

Financial Review:


A. Total Cost as per Estimate	24621266
B. Total Cost as per Tender (-)	24037078
Difference (A-B) Saving	584188

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s Al Sindh Construction Co., Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Project
 Government of Sindh
 (Member)


Faisal Majeed
 Assistant Executive Engineer
 Highway Division
 Karachi
 (Member)


Qamar Abbas
 Executive Engineer (Malir)
 Karachi Development
 Authority
 (Member)


Fazal Muhammad Mangi
 Executive Engineer-II
 Local Government Project
 Government of Sindh
 (Member)


Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Project
 Karachi
 (Chairman)

NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Method and Procedure of Procurement:-

Open Competitive Bidding (National / International Competitive Bidding) (Single Stage One Envelope)

Name of Work:

CONSTRUCTION OF ROAD FROM BHAGIAR MORI TO VILLAGE MOLA BUX SHORO MILE 0/0 TO 1/7.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on **18-04-2017** for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till the deadline of submission of bid.


The bids were opened at 15:00 Hours on **18-04-2017** in the presence of below participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


Sr. #	Name of Bidder	Offered Price in Rs.	Amount of Bid Security	Pay Order /Checque No. & Date
1	M/s Al Sindh Construction Co	Rs.24037078/-	Rs.494000/-	2709137 14-04-2017
2	M/s Sadat Builders & Developers	Rs.24332986/-	Rs. 670000/	11430883 11-04-2017
3	M/s K.A & Brothers	Rs.24608583/-	Rs. 1400000/	12506877 10-04-2017


The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.


In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval.


The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Faisal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)


Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Project
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

BID EVALUATION REPORT
NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Name of Procuring Agency: **EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECT**

Tender Reference No: **NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017**

Tender Description/Name of Work/Item: **CONSTRUCTION OF ROAD FROM BHAGIAR MORI TO VILLAGE MOLA BUX SHORO MILE 0/0 TO 1/7.**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No:32418**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **03**

Total Bid Received: **03**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)

No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**

Bid(s) Rejected: _____


Financial Bid Opening Date: **18-04-2017**


Bind Evaluation Report:-


Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	M/s Al Sindh Construction Co	Rs.24037078/-	Lowest	Within Estimate Cost	Lowest	Accepted
2	M/s Sadat Builders & Developers	Rs.24332986/-	Higher		Higher	
3	M/s K.A & Brothers	Rs.24608583/-	Highest		Highest	


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Faizal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)


Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)


Fazal Muhammad Mangi
Executive Engineer III
Local Government Project
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

BIDDERS QUALIFICATION REPORT**No.EE-III/TC/LG/08, Date: 28/03/2017****SPPRA Sr.No: _____****NAME OF SCHEME:** Construction of road from Bhagiar Mori to Village Mola Bux Shoro mile 0/0 to 1/7

Sr No.	Name of Contractor / Firm	Registration with Income Tax & Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking regarding Firm never been black listed.
1	M/s Al Sindh Construction Co	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
2	M/s Sadat Builders & Developers	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
3	M/s K.A & Brothers	Yes	Yes Provided	Three Years	Eight Years	Yes Provided

Note:-**M/s Al Sindh Construction Co has offered lowest rate which is approved.**


EXECUTIVE ENGINEER-III
 Local Government Project
 Government of Sindh

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No.EE-III/TC/LG/08, dt: 28.03.2017

Date of Issue upto:17-4-2017

Date of Opening: 18-4-2017

SPPRA Sr. No: 32418

NAME OF SCHEME: Construction of road from Village Sanwan Shoro to Village Ali Mohammad Shah Miran Pota mile 0/0 to 1/7

Sr. No.	Description	Estimated Cost	M/s Rustam Khan Chandio		M/s Sindh Builders		M/s Askari Enterprises			
			Rate	Amount	Rate	Amount	Rate	Amount		
	PART -A (Road Work)									
1	Amount of Schedule B Except Item No.9 & 10	18080389		18080389		18080389		18080389		
2	Add: 8% Premium	1446431	7.83%Above	1415694	8.62%Above	1558530	9.35%Above	1690516		
3	Amount of Item No.9 & 10	50712		50712		50712		50712		
4	Ded: diff: Cost of Bitumen: 67.19@Rs.27638	1856997		1856997		1856997		1856997		
5	Add: 2%Contigency + 1%TPM	523567								
	Total	18244102		17689798		17832634		17964620		
	PART -B 3'Ft Span Culverts (5#)									
1	Amount of Schedule B Except Item No.5	2047420		2047420		2047420		2047420		
2	Add: Cost of Carriage	202525	9.45%Above	193481	11.55%Above	236477	13.85%Above	283568		
3	Amount of Schedule B On Item No.5	181405		181405		181405		181405		
4	Add: 10% Premium on Item No.5	18141	9.77%Above	17723	10.55%Above	19138	12.15%Above	22041		
	Total	2449491		2440029		2484440		2534433		
	Grand Total	20693593		20129828		20317074		20499054		

Financial Review:


A. Total Cost as per Estimate	20693593
B. Total Cost as per Tender (-)	20129828
Difference (A-B) Saving	563765


Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by **M/s. Rustam Khan Chandio.**, Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Project
 Government of Sindh
 (Member)


Faisal Majeed
 Assistant Executive Engineer
 Highway Division
 Karachi
 (Member)


Qamar Abbas
 Executive Engineer (Malir)
 Karachi Development
 Authority
 (Member)


Fazal Muhammad Mangi
 Executive Engineer-III
 Local Government Project
 Government of Sindh
 (Member)


Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Project
 Karachi
 (Chairman)

NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Method and Procedure of Procurement:-

Open Competitive Bidding (National / International Competitive Bidding) (Single Stage One Envelope)

Name of Work:

**CONSTRUCTION OF ROAD FROM VILLAGE SANWAN
SHORO TO VILLAGE ALI MOHAMMAD SHAH MIRAN
POTA MILE 0/0 TO 1/7.**

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on **18-04-2017** for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till the deadline of submission of bid.


The bids were opened at 15:00 Hours on **18-04-2017** in the presence of below participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. #	Name of Bidder	Offered Price in Rs.	Amount of Bid Security	Pay Order /Checque No. & Date
1	M/s Rustam Khan Chandio	Rs.20129828/-	Rs.600000/-	11532427 17-04-2017
2	M/s Sindh Builders	Rs.20317074/-	Rs.600000/-	2422372 17-04-2017
3	M/s Askari Enterprises	Rs.20499054/-	Rs.420000/-	2422371 17-04-2017

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.


In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval.


The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Faisal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)


Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Project
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

BID EVALUATION REPORT
NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Name of Procuring Agency: EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECT

Tender Reference No: NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Tender Description/Name of Work/Item: CONSTRUCTION OF ROAD FROM VILLAGE SANWAN SHORO TO VILLAGE ALI MOHAMMAD SHAH MIRAN POTA MILE 0/0 TO 1/7.

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published: SPPRA Sr.No:32418

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold: 03

Total Bid Received: 03

Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)

No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected: _____

Financial Bid Opening Date: 18-04-2017


Bind Evaluation Report:-

Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	M/s Rustam Khan Chandio	Rs.20129828/-	Lowest	Within Estimate Cost	Lowest	Accepted
2	M/s Sindh Builders	Rs.20317074/-	Higher		Higher	
3	M/s Askari Enterprises	Rs.20499054/-	Highest		Highest	


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Faisal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)


Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)


Fazal Muhammad Mangi
Executive Engineer-II
Local Government Project
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

BIDDERS QUALIFICATION REPORT**No.EE-III/TC/LG/08, Date: 28/03/2017****SPPRA Sr.No: _____**

NAME OF SCHEME: Construction of road from Village Sanwan Shoro to Village Ali Mohammad Shah Miran Pota mile 0/0 to 1/7

Sr No.	Name of Contractor / Firm	Registration with Income Tax & Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking regarding Firm never been black listed.
1	M/s Rustam Khan Chandio	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
2	M/s Sindh Builders	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
3	M/s Askari Enterprises	Yes	Yes Provided	Three Years	Eight Years	Yes Provided

Note:-

M/s Rustam Khan Chandio has offered lowest rate which is approved.

EXECUTIVE ENGINEER-III
Local Government Project
Government of Sindh

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No.EE-III/TC/LG/08, dt: 28.03.2017

Date of Issue upto:17-4-2017

Date of Opening: 18-4-2017

SPPRA Sr. No: 32418


NAME OF SCHEME: Construction of road from Nooriabad to Village Sohrab Shoro

Sr. No.	Description	Estimated Cost	M/s Mass Developers		M/s Ammar Enterprises		M/s Pir Hasnain Enterprises			
			Rate	Amount	Rate	Amount	Rate	Amount		
	PART -A (Road Work)									
1	Amount of Schedule B	38739120		38739120		38739120		38739120		
2	Add: 8% Premium	3099130	7.92%Above	3068138	8.88%Above	3440034	10%Above	3873912		
3	Ded: diff: Cost of Bitumen: 82.31@ Rs.27638	2274884		2274884		2274884		2274884		
4	Add: 2%Contingency + 1%TPM	1190891								
	Total	40754257		39532374		39904270		40338148		
	PART -B 6'Ft Span RCC Slab Culvert 2#									
1	Amount of Schedule B Except Item No.5	1141778		1141778		1141778		1141778		
2	Add: Cost of Carriage	136324	7.95%Above	90771	8.59%Above	98079	9.18%Above	104815		
3	Amount of Schedule B On Item No.5	144004		144004		144004		144004		
4	Add: 10% Premium on Item No.5	14400	9.82%Above	14141	10.45%Above	15048	11.74%Above	16906		
	Total	1436506		1390695		1398909		1407503		
	PART -C Construction Of Retaining Wall 3#									
1	Amount of Schedule B	288747		288746.76		288746.76		288746.76		
2	Add: Cost of Carriage	48547	16.50%Above	47643	17.35%Above	50098	18.85%Above	54429		
	Total	337294		336390		338844		343176		
	Grand Total	42528057		41259459		41642023		42088827		

Financial Review:


A. Total Cost as per Estimate	42528057
B. Total Cost as per Tender (-)	41259459
Difference (A-B) Saving	1268598


Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by **M/s Mass Developers**, Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Project
 Government of Sindh
 (Member)


Faisal Majeed
 Assistant Executive Engineer
 Highway Division
 Karachi
 (Member)


Qamar Abbas
 Executive Engineer (Malir)
 Karachi Development
 Authority
 (Member)


Fazal Muhammad Mangi
 Executive Engineer-II
 Local Government Project
 Government of Sindh
 (Member)


Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Project
 Karachi
 (Chairman)

NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Method and Procedure of Procurement:-

Open Competitive Bidding (National / International Competitive Bidding) (Single Stage One Envelope)

Name of Work:

CONSTRUCTION OF ROAD FROM NOORIABAD TO VILLAGE SOHRAB SHORO.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on **18-04-2017** for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till the deadline of submission of bid.

The bids were opened at 15:00 Hours on **18-04-2017** in the presence of below participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. #	Name of Bidder	Offered Price in Rs.	Amount of Bid Security	Pay Order /Checque No. & Date
1	M/s Mass Developers	Rs.41259459/-	Rs.800000/-	11039048 12-04-2017
2	M/s Ammar Enterprises	Rs.41642023/-	Rs.800000/-	00472466 10-04-2017
3	M/s Pir Hasnain Enterprises	Rs.42088827/-	Rs.800000/-	04120105 10-04-2017

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.


In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval.


The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Faisal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)


Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Project
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

BID EVALUATION REPORT
NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Name of Procuring Agency: **EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECT**

Tender Reference No: **NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017**

Tender Description/Name of Work/Item: **CONSTRUCTION OF ROAD FROM NOORIABAD TO VILLAGE SOHRAB SHORO.**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No:32418**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **03**

Total Bid Received: **03**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)

No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**

Bid(s) Rejected: _____

Financial Bid Opening Date: **18-04-2017**


Bind Evaluation Report:-


Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	M/s Mass Developers	Rs.41259459/-	Lowest	Within Estimate Cost	Lowest	Accepted
2	M/s Ammar Enterprises	Rs.41642023/-	Higher		Higher	
3	M/s Pir Hasnain Enterprises	Rs.42088827/-	Highest		Highest	


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Faisal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)


Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Project
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

BIDDERS QUALIFICATION REPORT**No.EE-III/TC/LG/08, Date: 28/03/2017****SPPRA Sr.No:****NAME OF SCHEME:** Construction of road from Nooriabad to Village Sohrab Shoro

Sr No.	Name of Contractor / Firm	Registration with Income Tax & Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking regarding Firm never been black listed.
1	M/s Mass Developers	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
2	M/s Ammar Enterprises	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
3	M/s Pir Hasnain Enterprises	Yes	Yes Provided	Three Years	Eight Years	Yes Provided

Note:-**M/s Mass Developers** has offered lowest rate which is approved.

EXECUTIVE ENGINEER-III
Local Government Project
Government of Sindh

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No.EE-III/TC/LG/08, dt: 28.3.2017

Date of Issue upto:17-4-2017

Date of Opening: 18-4-2017

SPPRA Sr. No: 32418

NAME OF SCHEME: **Construction of link road from Village Malook shoro to village Siddique Shoro mile 0/0 to 3/1.**

Sr. No.	Description	Estimated Cost	M/s Flam Construction Co.		M/s Lala Enterprises		M/s S.K Construction Co.			
			Rate	Amount	Rate	Amount	Rate	Amount		
1	Amount of Schedule B (Part-A)	36381166		36381166		36381166		36381166		
2	Add: 8% Premium (Celling)	2910493								
3	Add: Contractor Premium		7.81%Above	2841369	8.390%Above	3052380	9.11%Above	3314324		
4	Ded: diff: Cost of Bitumen: 88.31 @ Rs.27638	2440712		2440712		2440712		2440712		
5	Kilometer Stones:5 @ Rs. 5600 (on premium)	28000		28000		28000		28000		
6	Caution Boards:4 @ Rs.14600 (no premium)	58400		58400		58400		58400		
7	Village Boards:2 @ Rs. 16956 (no premium)	33912		33912		33912		33912		
8	Add: Contingency	695113		0						
9	Add 1% TPM	365015		0						
	Total	38031388		36902135		37113146		37375090		
10	Amount of Schedule B (Part-B, 3 Span Cul) Except Item No.5 (409485x4)	1637940		1637940		1637940		1637940		
11	Add:Cartage of Materials	147428	8.8%Above	144139	10%Above	163794	13.51%Above	221286		
12	On Item No.5	145124		145124		145124		145124		
13	Add: 10% Premium (On Item No.5)	14512	9.8%Above	14222	11.24%Above	16312	15%Above	21769		
	Total	1945004		1941425		1963170		2026118		
14	Amount of Schedule B (Part-C 6 Span Cul) Except Item No.5 (570817x4)	2283268		2283268		2283268		2283268		
15	Add:Cartage of Materials	203268	8.8%Above	200928	12%Above	273992	18%Above	410988		
16	On Item No.5	287956		287956		287956		287956		
17	Add: 10% Premium (On Item No.5)	28796	9.9%Above	28508	11.24%Above	32366	15%Above	43193		
	Total	2803288		2800659		2877582		3025406		
	Grand Total	42779680		41644219		41953898		42426614		

Financial Review:

A. Total Cost as per Estimate	42779680
B. Total Cost as per Tender (-)	41644219
Difference (A-B) Saving	1135460

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by **M/s Flam Construction Company.**, Government contractor are lowest and reasonable.

Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)

Faisal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)

Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)

Fazal Muhammad Mangi
Executive Engineer-II
Local Government Project
Government of Sindh
(Member)

Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

BID EVALUATION REPORT
NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Name of Procuring Agency: **EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECTS**

Tender Reference No: **EE-III/TC/LG/08, DATED: 28/03/2017**

Tender Description/Name of Work/Item: **CONSTRUCTION OF LINK ROAD FROM VILLAGE MALOOK SHORO TO VILLAGE SIDDIQUE SHORO MILE 0/0 TO 3/1**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No:32418**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **03**

Total Bid Received: **03**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)

No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**

Bid(s) Rejected: -

Financial Bid Opening Date: **18-04-2017**


Bind Evaluation Report:-


Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	M/s Flam Construction Co.	41644219	Lowest	Within Estimate Cost	Lowest	Accepted
2	M/s Lala Enterprises	41953898	Higher		Higher	
3	M/s S.K Construction Co.	42426614	Highest		Highest	


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Faisal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)


Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Project
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Method and Procedure of Procurement:-

Open Competitive Bidding (National / International Competitive Bidding) (Single Stage One Envelope)

Name of Work:

**CONSTRUCTION OF LINK ROAD FROM VILLAGE
MALOOK SHORO TO VILLAGE SIDDIQUE SHORO MILE
0/0 TO 3/1**

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till the deadline of submission of bid.


The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. #	Name of Bidder	Offered Price in Rs.	Amount of Bid Security	Pay Order / Cheque No. & Date
1	M/s Flame Construction Company	41644219	Rs.0.850/- Million	06167947 13-04-2017
2	M/s Lala Enterprises	41953898	Rs.0.900/- Million	00472467 10-04-2017
3	M/s S.K Construction Co.	42426614	Rs.0.900/- Million	04120109 10-04-2017

The committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.


In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval.


The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Faisal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)



Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)


Fazal Muhammad Mangi
Executive Engineer-III
Local Government Project
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

BIDDERS QUALIFICATION REPORT**No.EE-III/TC/LG/08, Date: 28/03/2017****SPPRA Sr.No:32418****NAME OF SCHEME:** Construction of link road from Village Malook shoro to village Siddique Shoro mile 0/0 to 3/1

Sr No.	Name of Contractor / Firm	Registration with Income Tax & Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking regarding Firm never been black listed.
1	M/s Flam Construction Company	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
2	M/s Lala Enterprises	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
3	M/s S.K Construction Co.	Yes	Yes Provided	Three Years	Eight Years	Yes Provided

Note:-**M/s Flam Construction Company** has offered lowest rate which is approved.


EXECUTIVE ENGINEER-III
Local Government Project
Government of Sindh

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No.EE-III/TC/LG/08, dt: 28.3.2017

Date of Issue upto:17-4-2017

Date of Opening: 18-4-2017

SPPRA Sr. No: 32418

NAME OF SCHEME: Construction/improvement of link road from Jhampir to Village Khamiso khan mile 0/0 to1/5.

Sr. No.	Description	Estimated Cost	M/s Bridges Construction Co		M/s G.Q.S Contractors		M/s Sadat Builders & Developers			
			Rate	Amount	Rate	Amount	Rate	Amount		
1	Amount of Schedule B (Part-A) Road Construction	7493345		7493345		7493345		7493345		
2	Add: 8% Premium (Celling)	599468		0		0		0		
3	Add: Contractor Premium		7.76%Above	581484	8.40%Above	629441	10.11%Above	757577		
4	Ded: diff: Cost of Bitumen: 17.66 @ Rs.27638	488087		488087		488087		488087		
5	Add: Contingency	149867		0		0		0		
6	Add 1% TPM	74933		0		0		0		
	Total	7829526		7586741		7634699		7762835		
1	Amount of Schedule B (Part-B) Road Improvement	9816920		9816905		9816905		9816905		
2	Add: 8% Premium (Celling)	785354		0		0		0		
3	Add: Contractor Premium		7.88%Above	773572	9%Above	883521	10.12%Above	993471		
4	Ded: diff: Cost of Bitumen: 28.26 @ Rs.27638	781050		781050		781050		781050		
5	Kilometer Stones:3 @ Rs. 5600 (on premium)	16800		16800		16800		16800		
6	Caution Boards:1 @ Rs.14600 (no premium)	14600		14600		14600		14600		
7	Village Boards:1 @ Rs. 16956 (no premium)	16956		16956		16956		16956		
8	Add: Contingency	205739		0		0		0		
9	Add 1% TPM	98653		0		0		0		
	Total	10173972		9857783		9967733		10077682		
1	Amount of Schedule B (Part-C, 3 Span Cul) Except Item No.5 (409485x5)	2047425		2047425		2047425		2047425		
2	Add:Cartage of Materials	240185	11.50%Above	235454	13%Above	266165	17%Above	348062		
3	On Item No.5	181405		181405		181405		181405		
4	Add: 10% Premium (On Item No.5)	18141	9.75%Above	17687	12%Above	21769	15%Above	27211		
	Total	2487156		2481971		2516764		2604103		

Sr. No.	Description	Estimated Cost	M/s Bridges Construction Co		M/s G.Q.S Contractors		M/s Sadat Builders & Developers			
			Rate	Amount	Rate	Amount	Rate	Amount		
1	Amount of Schedule B (Part-D 15ft Span Bridge) Except Item No.5 (2 Nos)	5433720		5433720		5433720		5433720		
2	Add: Cartage of Materials	623882	11.35% Above	616727	12% Above	652046	13% Above	706384		
3	On Item No.5	587298		587298		587298		587298		
4	Add: 10% Premium (On Item No.5)	58730	9.91% Above	58201	11.24% Above	66012	15% Above	88095		
	Total	6703630		6695946		6739077		6815496		
	Grand Total	27194283		26622442		26858272		27260116		

Financial Review:


A. Total Cost as per Estimate	27194283
B. Total Cost as per Tender (-)	26622442
Difference (A-B) Saving	571840


Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by **M/s Bridges Construction Co.**, Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Project
 Government of Sindh
 (Member)


Faisal Majeed
 Assistant Executive Engineer
 Highway Division
 Karachi
 (Member)


Qamar Abbas
 Executive Engineer (Malir)
 Karachi Development
 Authority
 (Member)


Fazal Muhammad Mangi
 Executive Engineer-III
 Local Government Project
 Government of Sindh
 (Member)


Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Project
 Karachi
 (Chairman)

NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Method and Procedure of Procurement:-

Open Competitive Bidding (National / International Competitive Bidding) (Single Stage One Envelope)

Name of Work:

**CONSTRUCTION/IMPROVEMENT OF LINK ROAD
FROM JHAMPIR TO VILLAGE KHAMISO KHAN MILE
0/0 TO 1/5**

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this department was held on 18-04-2017 for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance sheet is enclosed).

The following 3 Nos. bidders issued bids documents whereas the 3 Nos. of contractors submitted their bids till the deadline of submission of bid.


The bids were opened at 15:00 Hours on 18-04-2017 in the presence of below participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Sr. #	Name of Bidder	Offered Price in Rs.	Amount of Bid Security	Pay Order / Cheque No. & Date
1	M/s Bridges Construction Co	26622442	Rs.0.600/- Million	02845301 13-04-2017
2	M/s G.Q.S Contractors	26858272	Rs.0.600/- Million	18031088 13-04-2017
3	M/s Sadat Builders & Developers	27260116	Rs.0.600/- Million	00002974 10-04-2017

The committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders.


In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval.


The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Faisal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)


Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)


Fazal Muhammad Mangr
Executive Engineer III
Local Government Project
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

BID EVALUATION REPORT
NIT NO: EE-III/TC/LG/08, DATED: 28/03/2017

Name of Procuring Agency: **EXECUTIVE ENGINEER-III, LOCAL GOVERNMENT PROJECTS**

Tender Reference No: **EE-III/TC/LG/08, DATED: 28/03/2017**

Tender Description/Name of Work/Item: **CONSTRUCTION/IMPROVEMENT OF LINK ROAD FROM JHAMPIR TO VILLAGE KHAMISO KHAN MILE 0/0 TO 1/5**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No:32418**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **03**

Total Bid Received: **03**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)

No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**

Bid(s) Rejected: **-**

Financial Bid Opening Date: **18-04-2017**


Bind Evaluation Report:-


Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	M/s Bridges Construction Co	26622442	Lowest	Within Estimate Cost	Lowest	Accepted
2	M/s G.Q.S Contractors	26858272	Higher		Higher	
3	M/s Sadat Builders & Developers	27260116	Highest		Highest	


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)


Faisal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)


Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)



Fazal Muhammad Mangi
Executive Engineer-III
Local Government Project
Government of Sindh
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)

BIDDERS QUALIFICATION REPORT**No.EE-III/TC/LG/08, Date: 28/03/2017****SPPRA Sr.No: _____****NAME OF SCHEME:** Construction/improvement of link road from Jhampir to Village Khamiso khan mile 0/0 to 1/5

Sr No.	Name of Contractor / Firm	Registration with Income Tax & Engineering Council	NTN No.	Annual Turn Over	Provide Minimum Experience	Affidavit / Undertaking regarding Firm never been black listed.
1	M/s Bridges Construction Co	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
2	M/s G.Q.S Contractors	Yes	Yes Provided	Three Years	Eight Years	Yes Provided
3	M/s Sadat Builders & Developers	Yes	Yes Provided	Three Years	Eight Years	Yes Provided

Note:-**M/s Bridges Construction Co has offered lowest rate which is approved.**


EXECUTIVE ENGINEER-III
 Local Government Project
 Government of Sindh

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No.EE-III/TC/LG/08, dt: 28.3.2017

Date of Issue upto:17-4-2017

Date of Opening: 18-4-2017

SPPRA Sr. No: 32418

NAME OF SCHEME: **Construction/improvement of link road from Oderolal to Village Imam Bux Taluka Ghorabari mile 0/0 to 1/7.**

Sr. No.	Description	Estimated Cost	M/s Pak Constructors &		M/s Syed & Siddiqui Associates		M/s Masscrete			
			Rate	Amount	Rate	Amount	Rate	Amount		
1	Amount of Schedule B (Part-A) Road Construction	19107529		19107529		19107529		19107529		
2	Add: 8% Premium (Celling)	1528602		0		0		0		
3	Add: Contractor Premium		7.73%Above	1477012	8.50%Above	1624140	11.20%Above	2140043		
4	Ded: diff: Cost of Bitumen: 67.19 @ Rs.27638	1856997		1856997		1856997		1856997		
5	Add: Contingency and 1% TPM	640001		0		0		0		
	Total	19419135		18727544		18874672		19390575		
6	Amount of Schedule B (Part-B, 3 Span Cul) Except Item No.5 (405272x4)	1621088		1621088		1621088		1621088		
7	Add:Cartage of Materials	240344	14.30%Above	231816	17%Above	210741	19%Above	308007		
8	On Item No.5	144952		144952		144952		144952		
9	Add: 10% Premium (On Item No.5)	14495	9.75%Above	14133	12%Above	17394	15%Above	21743		
	Total	2020879		2011988		1994176		2095790		
10	Amount of Schedule B (Part-C 10 Span Bridge) Except Item No.5 (1 Nos)	1322565		1322565		1322565		1322565		
11	Add:Cartage of Materials	189620	14%Above	185159	15.19%Above	200898	17.13%Above	226555		
12	On Item No.5	144606		144606		144606		144606		
13	Add: 10% Premium (On Item No.5)	14461	9%Above	13015	11%Above	15907	15%Above	21691		
	Total	1671252		1665345		1683975		1715417		
14	Amount of Schedule B (Part-D Retaining wall)	3614083		3614083		3614083		3614083		
15	Add:Cartage of Materials	553874	15.10%Above	545727	16.12%Above	582590	17%Above	614394		
	Total	4167957		4159810		4196673		4228477		
	Grand Total	27279223		26564686		26749496		27430259		

Financial Review:

A. Total Cost as per Estimate

27279223

B. Total Cost as per Tender (-)

26564686

Difference (A-B) Saving

714537

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by **M/s Pak Constructors & Engineers.** Government contractor are lowest and reasonable.

Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Project
Government of Sindh
(Member)

Faisal Majeed
Assistant Executive Engineer
Highway Division
Karachi
(Member)

Qamar Abbas
Executive Engineer (Malir)
Karachi Development
Authority
(Member)

Fazal Muhammad Mangi
Executive Engineer
Local Government Project
Government of Sindh
(Member)

Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Project
Karachi
(Chairman)