

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS**  
**DIVISION SHAHEED BENAZIR ABAD**

NO. TC/G-55/ 3347 of 2017

Dated: 05/05/2017


To,

The Deputy Director (ENF-I)  
Sindh Public Procurement Regularity Authority  
Karachi.

SUBJECT: **BIDS EVALUATION REPORTS SUBMISSION OF THE.**

The Bid Evaluation reports alongwith relevant documents for the **94-Nos** tenders called vide this office letter No.TC/G-55/ **3098** dated: **27-03-2017**, duly signed by Procurement Committee are furnished herewith for hoisting on authority website and further necessary action at your end please

D.A....As Above

  
Executive Engineer,  
Provincial Buildings Division  
Shaheed Benazir Abad

EXTRA INWARD DIARY  
NO. 184  
DATED 08-05-17

**OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL  
BUILDINGS DIVISION SHAHEED BENAZIR ABAD.**

NO. TC/G-55/3292 of 2017.

Dated: 26-04-2017

**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE  
FOR OPENING OF THE TENDERS CALLED VIDE THIS OFFICE NIT  
NO. TC/G-55/ 3098 DATED: 27/03/2017 HELD ON 18-04-2017.**

Meeting of procurement committee for opening of tenders called by this office N.I.T No. cited above, held on 18-04-2017 in the Office of the Executive Engineer, Provincial Buildings Division Shaheed Benazir Abad. Following members participated in the meeting.

1. Executive Engineer,  
Provincial Buildings Division  
Shaheed Benazir Abad. Chairman
  2. Assistant Engineer,  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah) Member
  3. Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah) Member
- Tender box was opened in the presence of bidders and the members of tendering committee.
  - Total three (03) bidders participated in each tender. Tenders were opened @ 2.00 PM and signed by all members of the committee.
  - Bids were announced loudly and noted by the bidders.

The meeting ended with the vote of thanks to and from the chair.



Executive Engineer,  
Provincial Building Division  
Shaheed Benazir Abad.

# COMPRATIVE STATEMENT


S.# 1


NAME OF WORK:- M/R to Professor Bungalow No.8 PMC&H Nawabshah.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch: B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Ferozuddin</b>													
i	Part-A (Civil Work)	482,569	8,380	-	-	-	490,949	1.74% Above	482,569	1% Above	4826	-	487,395	
ii	Part-B (W/S & S/F)	105,655	-	-	-	-	105,655	At Par	105,655	0.50% below	528	-	105,127	
							596,604						592,521	Ist Lowest
2	<b>M/S Ali Brothers &amp; Co:</b>													
i	Part-A (Civil Work)	482,569	8,380	-	-	-	490,949	1.74% Above	482,569	2.80% Above	13512	-	496,081	
ii	Part-B (W/S & S/F)	105,655	-	-	-	-	105,655	At Par	105,655	1.70% Above	1796	-	107,451	
							596,604						603,532	IInd Lowest
3	<b>M/S MashALLAH Entp:</b>													
i	Part-A (Civil Work)	482,569	8,380	-	-	-	490,949	1.74% Above	482,569	3.55% Above	17131	-	499,700	
ii	Part-B (W/S & S/F)	105,655	-	-	-	-	105,655	At Par	105,655	2.40% Above	2536	-	108,191	
							596,604						607,891	IIIrd Lowest
1	<b>Estimated Cost Rs:</b>	596,604												
2	<b>Lowest Tender Cost Rs:</b>	592,521												
	<b>Saving</b>	4,083												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


# **COMPRATIVE STATEMENT**

S.# 2

**NAME OF WORK:-** M/R to Married Doctor Flat No. 39, New Doctor Colony  
PMC&H Nawabshah .

**DATE OF ISSUE: 17-04-2017**  
**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
i	<b>M/S Aisha Associates</b>													
i	Part-A (Civil Work)	316,506	14,481	-	-	-	330,987	4.58% Above	316,506	3.90% Above	12344	-	328,850	
ii.	Part-B (W/S & S/F)	71,443	-	-	-	-	71,443	At Par	71,443	0.50% below	357	-	71,086	
							<b>402,430</b>						<b>399,936</b>	Ist Lowest
2	<b>M/S Mumtaz Ali</b>													
i	Part-A (Civil Work)	316,506	14,481	-	-	-	330,987	4.58% Above	316,506	5.80% Above	18357	-	334,863	
ii.	Part-B (W/S & S/F)	71,443	-	-	-	-	71,443	At Par	71,443	1.90% Above	1357	-	72,800	
							<b>402,430</b>						<b>407,664</b>	IInd Lowest
1	<b>Estimated Cost Rs:</b>	<b>402,430</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>399,936</b>												
	<b>Saving</b>	<b>2,494</b>												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)




# COMPRATIVE STATEMENT


S.# 3

**NAME OF WORK:-** M/R to Married Doctor Flat No. 32, New Doctor Colony  
PMC&H Nawabshah.

**DATE OF ISSUE: 17-04-2017**  
**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch: B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1/	<b>M/S Zubair Brothers &amp; Builders</b>													
i	Part-A (Civil Work)	354,819	2,340	-	-	-	357,159	0.66% Above	354,819	At Par	-	-	354,819	
ii.	Part-B (W/S & S/F)	38,795	-	-	-	-	38,795	At Par	38,795	0.50% below	194	-	38,601	
							<b>395,954</b>						<b>393,420</b>	Ist Lowest
2	<b>M/S Mumtaz Ali</b>													
i	Part-A (Civil Work)	354,819	2,340	-	-	-	357,159	0.66% Above	354,819	1.80% Above	6387	-	361,206	
ii.	Part-B (W/S & S/F)	38,795	-	-	-	-	38,795	At Par	38,795	1.20% Above	466	-	39,261	
							<b>395,954</b>						<b>400,466</b>	IIInd Lowest
3	<b>M/S Faiz Ahmed</b>													
i	Part-A (Civil Work)	354,819	2,340	-	-	-	357,159	0.66% Above	354,819	2.35% Above	8338	-	363,157	
ii.	Part-B (W/S & S/F)	38,795	-	-	-	-	38,795	At Par	38795	2.70% Above	1047	-	39,842	
							<b>395,954</b>						<b>403,000</b>	IIIrd Lowest
1	<b>Estimated Cost Rs:</b>	<b>395,954</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>393,420</b>												
	<b>Saving</b>	<b>2,534</b>												

  
 (Jafar Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

**COMPRATIVE STATEMENT**


S.# 4


NAME OF WORK:- M/R to F-Type Flat No. 13, PMC&H Nawabshah.


DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Afzaluddin Siddiqui													
i	Part-A (Civil Work)	188,346	1,544	-	-	-	189,890	0.82% <del>below</del> above	188,346	At Par	-	-	188,346	Ist Lowest
2	M/S Zubair Brothers & Builders													
i	Part-A (Civil Work)	188,346	1,544	-	-	-	189,890	0.82% <del>below</del> above	188,346	1.70% Above	3202	-	191,548	IInd Lowest
1	Estimated Cost Rs:	189,890												
2	Lowest Tender Cost Rs:	188,346												
	Saving	1,544												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

**COMPRATIVE STATEMENT**


S.# 5


**NAME OF WORK:-** M/R to Flat No. S-18 New Doctor Colony PMC&H Nawabshah.


**DATE OF ISSUE: 17-04-2017**

**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch: B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Muhammad Nadeem													
i	Part-A (Civil Work)	298,491	2,107	-	-	-	300,598	0.71% Above	298,491	At Par	-	-	298,491	
ii.	Part-B (W/S & S/F)	27,736	-	-	-	-	27,736	At Par	27,736	0.60% below	166	-	27,570	
							328,334						326,061	Ist Lowest
2	M/S Ruff Enterprises													
i	Part-A (Civil Work)	298,491	2,107	-	-	-	300,598	0.71% Above	298,491	1.20% Above	3582	-	302,073	
ii.	Part-B (W/S & S/F)	27,736	-	-	-	-	27,736	At Par	27,736	1.50% Above	416	-	28,152	
							328,334						330,225	IInd Lowest
1	Estimated Cost Rs:	328,334												
2	Lowest Tender Cost Rs:	326,061												
	Saving	2,273												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.#6

NAME OF WORK:- M/R to B-Type Qtrs: No. 5 Behind Old DHO Office  
PMC&H Nawabshah.

DATE OF ISSUE: 17-04-2017  
DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S MashALLAH Builders													
i	Part-A (Civil Work)	219,191	10,707	-	-	-	229,898	4.88% Above	219,191	4.30% Above	9425	-	228,616	
ii	Part-B (W/S & S/F)	69,834	-	-	-	-	69,834	At Par	69,834	0.40% below	279	-	69,555	
							299,732						298,171	Ist Lowest
2	M/S Ferozuddin													
i	Part-A (Civil Work)	219,191	10,707	-	-	-	229,898	4.88% Above	219,191	5.80% Above	12713	-	231,904	
ii	Part-B (W/S & S/F)	69,834	-	-	-	-	69,834	At Par	69,834	1.30% Above	908	-	70,742	
							299,732						302,646	IInd Lowest
1	Estimated Cost Rs:	299,732												
2	Lowest Tender Cost Rs:	298,171												
	Saving	1,561												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.#7

NAME OF WORK:- M/R to Married Doctor Flat No. 18 PMC & H Nawabshah

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Tabeer Builders													
i	Part-A (Civil Work)	273,917	2,169	-	-	-	276,086	0.79% Above	273,917	At Par	-	-	273,917	
ii	Part-B (W/S & S/F)	23,076	-	-	-	-	23,076	At Par	23,076	0.50% below	115	-	22,961	
							299,162						296,878	Ist Lowest
2	M/S Mumtaz Ali													
i	Part-A (Civil Work)	273,917	2,169	-	-	-	276,086	0.79% Above	273,917	1.20% Above	3287	-	277,204	
ii	Part-B (W/S & S/F)	23,076	-	-	-	-	23,076	At Par	23,076	1.30% Above	300	-	23,376	
							299,162						300,580	IInd Lowest
1	Estimated Cost Rs:	299,162												
2	Lowest Tender Cost Rs:	296,878												
	Saving	2,284												

(Jah Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.# 8

NAME OF WORK:- M/R to Married Doctor Flat No. 47 PMC &H Nawabshah.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Ali Brothers & Co:													
i	Part-A (Civil Work)	218,934	2,080	-	-	-	221,014	0.95% Above	218,934	At Pat	-	-	218,934	
ii.	Part-B (W/S & S/F)	80,602	-	-	-	-	80,602	At Par	80,602	0.50% below	403	-	80,199	
							301,616						299,133	Ist Lowest
2	M/S Mumtaz Ali													
i	Part-A (Civil Work)	218,934	2,080	-	-	-	221,014	0.95% Above	218,934	1.80% Above	3941	-	222,875	
ii.	Part-B (W/S & S/F)	80,602	-	-	-	-	80,602	At Par	80,602	1.70% Above	1370	-	81,972	
							301,616						304,847	IInd Lowest
1	Estimated Cost Rs:	301,616												
2	Lowest Tender Cost Rs:	299,133												
	Saving	2,483												

(Jah Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.#9

NAME OF WORK:- M/R to Married Doctor Flat No. 52 PMC &H Nawabshah.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Muhammad Nadeem													
i	Part-A (Civil Work)	219,931	22,748	-	-	-	242,679	10.34% Above	219,931	10% Above	21993	-	241,924	
ii.	Part-B (W/S & S/F)	55,056	-	-	-	-	55,056	At Par	55,056	0.50% below	275	-	54,781	
							297,735						296,705	1st Lowest
2	M/S Muhammad Amin Builders													
i	Part-A (Civil Work)	219,931	22,748	-	-	-	242,679	10.34% Above	219,931	11.70% Above	25732	-	245,663	
ii.	Part-B (W/S & S/F)	55,056	-	-	-	-	55,056	At Par	55,056	1.90% Above	1046	-	56,102	
							297,735						301,765	11nd Lowest
1	Estimated Cost Rs:	297,735												
2	Lowest Tender Cost Rs:	296,705												
	Saving	1,030												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)



**COMPRATIVE STATEMENT**


S.# 10


NAME OF WORK:- M/R to Married Doctor Flat No. 76 PMC & H Nawabshah.


DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Nisar Ahmed Mallah													
i	Part-A (Civil Work)	240,725	6,480	-	-	-	247,205	2.69% Above	240,725	2.20% Above	5296	-	246,021	
ii	Part-B (W/S & S/F)	47,487	-	-	-	-	47,487	At Par	47,487	0.60% below	285	-	47,202	
							294,692						293,223	Ist Lowest
2	M/S Afzaluddin Siddiqui													
i	Part-A (Civil Work)	240,725	6,480	-	-	-	247,205	2.69% Above	240,725	3.10% Above	7462	-	248,187	
ii	Part-B (W/S & S/F)	47,487	-	-	-	-	47,487	At Par	47,487	1.80% Above	855	-	48,342	
							294,692						296,529	IInd Lowest
1	Estimated Cost Rs:	294,692												
2	Lowest Tender Cost Rs:	293,223												
	Saving	1,469												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.# 11

NAME OF WORK:- M/R to Married Doctor Flat No. 78 PMC &H Nawabshah.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Muhammad Amin Builders													
i	Part-A (Civil Work)	272,740	1,678	-	-	-	274,418	0.62% Above	272,740	At Par	-	-	272,740	
ii.	Part-B (W/S & S/F)	173,832	-	-	-	-	173,832	At Par	173,832	0.50% below	869	-	172,963	
							448,250						445,703	Ist Lowest
2	M/S Afzaluddin Siddiqui													
i	Part-A (Civil Work)	272,740	1,678	-	-	-	274,418	0.62% Above	272,740	1.80% Above	4909	-	277,649	
ii.	Part-B (W/S & S/F)	173,832	-	-	-	-	173,832	At Par	173,832	1.45% Above	2521	-	176,353	
							448,250						454,002	IInd Lowest
1	Estimated Cost Rs:	448,250												
2	Lowest Tender Cost Rs:	445,703												
	Saving	2,547												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.# 12

NAME OF WORK:-

M/R to Married Doctor Flat No. 79 PMC & H Nawabshah.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Abid Hussain													
i	Part-A (Civil Work)	338,158	21,292	-	-	-	359,450	6.30% Above	338,158	5.70% Above	19275	-	357,433	
ii.	Part-B (W/S & S/F)	39,179	-	-	-	-	39,179	At Par	39,179	0.50% below	196	-	38,983	
							398,629						396,416	1st Lowest
2	M/S Muhammad Yaseen Channa													
i	Part-A (Civil Work)	338,158	21,292	-	-	-	359,450	6.30% Above	338,158	7.85% Above	26545	-	364,703	
ii.	Part-B (W/S & S/F)	39,179	-	-	-	-	39,179	At Par	39,179	1.20% Above	470	-	39,649	
							398,629						404,353	11nd Lowest
1	Estimated Cost Rs:	398,629												
2	Lowest Tender Cost Rs:	396,416												
	Saving	2,213												

(Jahid Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT


S.# 13

NAME OF WORK:- M/R to Flat No. F-14 PMC Nawabshah.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Afzaluddin Siddiqui													
i	Part-A (Civil Work)	186,008	-	-	-	-	186,008							
ii.	Part-B (W/S & S/F)	13,082	-	-	-	-	13,082							
		199,090					199,090	At Par	199,090	At Par	-	-	199,090	Ist Lowest
2	M/S Abid Hussain													
i	Part A & B	199,090	-	-	-	-	199,090	At Par	199,090	1.85% Above	3683	-	202,773	IInd Lowest
1	Estimated Cost Rs:	199,090												
2	Lowest Tender Cost Rs:	199,090												
	Saving	-												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# COMPRATIVE STATEMENT

S.# 14

NAME OF WORK:- M/R to F-Type Flat No.15 PMC &H Nawabshah.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Afzaluddin Siddiqui													
i	Part-A (Civil Work)	422,952	14,922	-	-	-	437,874	3.53% Above	422,952	3% Above	12689	-	435,641	
ii	Part-B (W/S & S/F)	61,257	-	-	-	-	61,257	At Par	61,257	0.50% below	306	-	60,951	
							499,131						496,591	Ist Lowest
2	M/S Kamran Enterprises													
i	Part-A (Civil Work)	422,952	14,922	-	-	-	437,874	3.53% Above	422,952	4.65% Above	19667	-	442,619	
ii	Part-B (W/S & S/F)	61,257	-	-	-	-	61,257	At Par	61,257	1.40% Above	858	-	62,115	
							499,131						504,734	IInd Lowest
3	M/S New S.S Associates													
i	Part-A (Civil Work)	422,952	14,922	-	-	-	437,874	3.53% Above	422,952	5.90% Above	24954	-	447,906	
ii	Part-B (W/S & S/F)	61,257	-	-	-	-	61,257	At Par	61,257	2.20% Above	1348	-	62,605	
							499,131						510,511	IIIrd Lowest
1	Estimated Cost Rs:	499,131												
2	Lowest Tender Cost Rs:	496,591												
	Saving	2,540												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.# 15

NAME OF WORK:- M/R to F-Type Flat No.20 PMC &H Nawabshah.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Karamat Ali													
i	Part-A (Civil Work)	213,003	-	-	-	-	213,003							
ii	Part-B (W/S & S/F)	68,822	-	-	-	-	68,822							
		281,825					281,825	At Par	281,825	0.50% below	1409	-	280,416	Ist Lowest
2	M/S Afzaluddin Siddiqui													
i	Part A & B	281,825	-	-	-	-	281,825	At Par	281,825	1.50% Above	4227	-	286,052	IInd Lowest
1	Estimated Cost Rs:	281,825												
2	Lowest Tender Cost Rs:	280,416												
	Saving	1,409												

(Jari Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT '

S.# 16

NAME OF WORK:- M/R to Quarter No.2 Near DHO Office PMC &H Nawabshah.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Nadim Ahmed Malik													
i	Part-A (Civil Work)	260,752	20,188	-	-	-	280,940	7.74% Above	260,752	7.20% Above	18774	-	279,526	
ii.	Part-B (W/S & S/F)	14,863	-	-	-	-	14,863	At Par	14,863	0.50% below	74	-	14,789	
							295,803						294,315	Ist Lowest
2	M/S Husnain Builders													
i	Part-A (Civil Work)	260,752	20,188	-	-	-	280,940	7.74% Above	260,752	8.15% Above	21251	-	282,003	
ii.	Part-B (W/S & S/F)	14,863	-	-	-	-	14,863	At Par	14,863	1.40% Above	208	-	15,071	
							295,803						297,074	IInd Lowest
3	M/S Muhammad Nadeem													
i	Part-A (Civil Work)	260,752	20,188	-	-	-	280,940	7.74% Above	260,752	9.30% Above	24250	-	285,002	
ii.	Part-B (W/S & S/F)	14,863	-	-	-	-	14,863	At Par	14863	2.40% Above	357	-	15,220	
							295,803						300,222	IIIrd Lowest
1	Estimated Cost Rs:	295,803												
2	Lowest Tender Cost Rs:	294,315												
	Saving	1,488												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)



# COMPRATIVE STATEMENT

S.# 17

NAME OF WORK:- M/R to Administration Block ATI Sakrand. (South &amp; East Side)

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Permissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Ghulam Hussain Unnar													
i	Part-A (Civil Work)	523,327	113,085	-	-	-	636,412	21.61% Above	523,327	20.35% Above	106,497	-	629,824	Ist Lowest
2	M/S Muhammad Asif Shaikh													
i	Part-A (Civil Work)	523,327	113,085	-	-	-	636,412	21.61% Above	523,327	22.95% Above	120,104	-	643,431	IIInd Lowest
1	Estimated Cost Rs:	636,412												
2	Lowest Tender Cost Rs:	629,824												
	Saving	6,588												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.# 18

NAME OF WORK:-

M/R to Professor Bungalow No.1 Demonstration Colony  
PMCH Nawabshah.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Muhammad Yaseen Channa													
i	Part-A (Civil Work)	565,249	16,874	-	-	-	582,123	2.99% Above	565,249	2.30% Above	13001	-	578,250	
ii.	Part-B (W/S & S/F)	132,829	-	-	-	-	132,829	At Par	132,829	0.50% below	664	-	132,165	
							714,952						710,415	Ist Lowest
2	M/S Muhammad Nadeem													
i	Part-A (Civil Work)	565,249	16,874	-	-	-	582,123	2.99% Above	565,249	3.45% Above	19501	-	584,750	
ii.	Part-B (W/S & S/F)	132,829	-	-	-	-	132,829	At Par	132,829	1.70% Above	2258	-	135,087	
							714,952						719,837	IIInd Lowest
3	M/S Muhammad Asif Shaikh													
i	Part-A (Civil Work)	565,249	16,874	-	-	-	582,123	2.99% Above	565,249	4.85% Above	27415	-	592,664	
ii.	Part-B (W/S & S/F)	132,829	-	-	-	-	132,829	At Par	132829	2.10% Above	2789	-	135,618	
							714,952						728,282	IIIrd Lowest
1	Estimated Cost Rs:	714,952												
2	Lowest Tender Cost Rs:	710,415												
	Saving	4,537												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT '

S.# 19

NAME OF WORK:- M/R to Hostel Block-F at PMC Nawabshah. (Internal E.I)

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Sindhu Electric Works													
i	Part-A (E.I Work)	35,522	-	-	-	63,950	99,472	At Par	35,522	1% below	355	63,950	99,117	Ist Lowest
2	M/S Sindh Electric Works													
i	Part-A (E.I Work)	35,522	-	-	-	63,950	99,472	At Par	35,522	2.95% Above	1,048	70,345	106,915	IIInd Lowest
3	M/S Khan Electric Works													
i	Part-A (E.I Work)	35,522	-	-	-	63,950	99,472	At Par	35,522	3.50% Above	1,243	80,897	117,662	IIIrd Lowest
1	Estimated Cost Rs:	99,472												
2	Lowest Tender Cost Rs:	99,117												
	Saving	355												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.# 20

NAME OF WORK:- M/R to Administration Block & Latif Hall at PMC Nawabshah.  
(Installation of Solar Energy Pole)

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Madina Electric Store													
i	Part-A (E.I Work)	-	-	-	-	600,000	600,000	Q.R	-	Q.R	-	600,000	600,000	Ist Lowest
2	M/S Sindhu Electric Works													
i	Part-A (E.I Work)	-	-	-	-	600,000	600,000	Q.R	-	Q.R	-	750,000	750,000	IIInd Lowest
3	M/S Khan Electric Works													
i	Part-A (E.I Work)	-	-	-	-	600,000	600,000	Q.R	-	Q.R	-	834,000	834,000	IIIrd Lowest
1	Estimated Cost Rs:	600,000												
2	Lowest Tender Cost Rs:	600,000												
	Saving	-												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT '

S.# 21

NAME OF WORK:- M/R to Agriculture Work Shop @ Khairpur.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Roshan & Brothers													
i	Part-A (Civil Work)	808,420	89,871	-	-	-	898,291	11.12% Above	808,420	10.10% Above	81,650	-	890,070	Ist Lowest
2	M/S Aslam Parvez Ujjan													
i	Part-A (Civil Work)	808,420	89,871	-	-	-	898,291	11.12% Above	808,420	14.95% Above	120,859	-	929,279	IInd Lowest
3	M/S Shalimar Enterprises													
i	Part-A (Civil Work)	808,420	89,871	-	-	-	898,291	11.12% Above	808,420	15.50% Above	125,305	-	933,725	IIIrd Lowest
1	Estimated Cost Rs:	898,291												
2	Lowest Tender Cost Rs:	890,070												
	Saving	8,221												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# **COMPRATIVE STATEMENT**

S.# 22


**NAME OF WORK:-**


**M/R to Main O.T, Ortho O.T, Gaynee O.T PMC&H Nawabshah.**


**DATE OF ISSUE: 17-04-2017**

**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S S.S &amp; S Associates</b>													
i	Part-A (Civil Work)	545,209	11,430	-	-	-	556,639	2.10% Above	545,209	1.40% Above	7633	-	552,842	
ii.	Part-B (W/S & S/F)	172,519	-	-	-	232,628	405,147	At Par	172,519	0.50% below	863	232,628	404,284	
							<b>961,786</b>						<b>957,126</b>	Ist Lowest
2	<b>M/S Abdul Basit</b>													
i	Part-A (Civil Work)	545,209	11,430	-	-	-	556,639	2.10% Above	545,209	3.45% Above	18810	-	564,019	
ii.	Part-B (W/S & S/F)	172,519	-	-	-	232,628	405,147	At Par	172,519	1.70% Above	2933	232,628	408,080	
							<b>961,786</b>						<b>972,099</b>	IInd Lowest
1	<b>Estimated Cost Rs:</b>	<b>961,786</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>957,126</b>												
	<b>Saving</b>	<b>4,660</b>												

  
 (Jam Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)


# COMPRATIVE STATEMENT


S.# 23

NAME OF WORK:- M/R to Staff Quarter No. 1 Block 1 @ District Khairpur.

DATE OF ISSUE: 17-04-2017  
DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch: B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Imran Ali Abro													
i	Part-A (Civil Work)	204,420	17,615	-	-	-	222,035	8.62% Above	204,420	7.70% Above	15,740	-	220,160	Ist Lowest
2	M/S A.Hafeez Pathan													
i	Part-A (Civil Work)	204,420	17,615	-	-	-	222,035	8.62% Above	204,420	9.35% Above	19,113	-	223,533	IInd Lowest
1	Estimated Cost Rs:	222,035												
2	Lowest Tender Cost Rs:	220,160												
	Saving	1,875												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)



# COMPRATIVE STATEMENT '

S.# 24

NAME OF WORK:-

M/R to Trauma Centre PMC&H Nawabshah. (Second Floor)

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch: B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Himat Ali Khaskheli													
i	Part-A (Civil Work)	423,665	1,412	-	-	-	425,077	0.33% Above	423,665	At Par	-	-	423,665	
ii.	Part-B (W/S & S/F)	261,378	-	-	-	242,866	504,244	At Par	261,378	0.50% below	1307	242,866	502,937	
							929,321						926,602	Ist Lowest
2	M/S Safdar Ali													
i	Part-A (Civil Work)	423,665	1,412	-	-	-	425,077	0.33% Above	423,665	1.45% Above	6143	-	429,808	
ii.	Part-B (W/S & S/F)	261,378	-	-	-	242,866	504,244	At Par	261,378	1.70% Above	4443	242,866	508,687	
							929,321						938,496	IInd Lowest
3	M/S Ali Brothers & Co:													
i	Part-A (Civil Work)	423,665	1,412	-	-	-	425,077	0.33% Above	423,665	2.90% Above	12286	-	435,951	
ii.	Part-B (W/S & S/F)	261,378	-	-	-	242,866	504,244	At Par	261378	2.50% Above	6534	242,866	510,778	
							929,321						946,730	IIIrd Lowest
1	Estimated Cost Rs:	929,321												
2	Lowest Tender Cost Rs:	926,602												
	Saving	2,719												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

**COMPRATIVE STATEMENT**

S.# 25

**NAME OF WORK:-**

**M/R to Mosque PMC&H Nawabshah.**

**DATE OF ISSUE: 17-04-2017**

**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Najam-ul-Hussain</b>													
i	Part-A (Civil Work)	863,361	10,616	-	-	-	873,977	1.23% Above	863,361	1% Above	8634	-	871,995	
ii.	Part-B (W/S & S/F)	13,314	-	-	-	-	13,314	At Par	13,314	At Par	-	-	13,314	
							<b>887,291</b>						<b>885,309</b>	Ist Lowest
2	<b>M/S Ali Brothers &amp; Co:</b>													
i	Part-A (Civil Work)	863,361	10,616	-	-	-	873,977	1.23% Above	863,361	2.55% Above	22016	-	885,377	
ii.	Part-B (W/S & S/F)	13,314	-	-	-	-	13,314	At Par	13,314	1.80% Above	240	-	13,554	
							<b>887,291</b>						<b>898,930</b>	IIInd Lowest
3	<b>M/S Safdar Ali</b>													
i	Part-A (Civil Work)	863,361	10,616	-	-	-	873,977	1.23% Above	863,361	3.25% Above	28059	-	891,420	
ii.	Part-B (W/S & S/F)	13,314	-	-	-	-	13,314	At Par	13314	2.70% Above	359	-	13,673	
							<b>887,291</b>						<b>905,094</b>	IIIrd Lowest
1	<b>Estimated Cost Rs:</b>	<b>887,291</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>885,309</b>												
	<b>Saving</b>	<b>1,982</b>												

(Jari Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT '

S.# 26

NAME OF WORK:-

M/R to Gaynee OPD, Neuro OPD PMC&H Nawabshah.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Himat Ali Khaskheli</b>													
i	Part-A (Civil Work)	639,129	-	-	-	-	639,129	At Par	639,129	1% below	6391	-	632,738	
ii.	Part-B (W/S & S/F)	26,682	-	-	-	99,647	126,329	At Par	26,682	0.50% below	133	99,647	126,196	
							<b>765,458</b>						<b>758,933</b>	Ist Lowest
2	<b>M/S Abdul Basit</b>													
i	Part-A (Civil Work)	639,129	-	-	-	-	639,129	At Par	639,129	1.65% Above	10546	-	649,675	
ii.	Part-B (W/S & S/F)	26,682	-	-	-	99,647	126,329	At Par	26,682	1.80% Above	480	99,647	126,809	
							<b>765,458</b>						<b>776,484</b>	IIInd Lowest
3	<b>M/S Husnain Builders</b>													
i	Part-A (Civil Work)	639,129	-	-	-	-	639,129	At Par	639,129	2.30% Above	14700	-	653,829	
ii.	Part-B (W/S & S/F)	26,682	-	-	-	99,647	126,329	At Par	26682	2.90% Above	774	99,647	127,103	
							<b>765,458</b>						<b>780,932</b>	IIIrd Lowest
1	<b>Estimated Cost Rs:</b>	<b>765,458</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>758,933</b>												
	<b>Saving</b>	<b>6,525</b>												

(San Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.# 27

NAME OF WORK:- M/R to Para Medical Institute at Nawabshah. (Internal E.I)

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Madina Electric Store													
i	Part-A (E.I Work)	347,748	-	-	-	285,431	633,179	At Par	347,748	1% below	3,477	285,431	629,702	Ist Lowest
2	M/S Sindh Electric Works													
i	Part-A (E.I Work)	347,748	-	-	-	285,431	633,179	At Par	347,748	2.30% Above	7,998	313,974	669,720	IIInd Lowest
3	M/S Khan Electric Works													
i	Part-A (E.I Work)	347,748	-	-	-	285,431	633,179	At Par	347,748	3.20% Above	11,128	361,070	719,946	IIIrd Lowest
1	Estimated Cost Rs:	633,179												
2	Lowest Tender Cost Rs:	629,702												
	Saving	3,477												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT


S# 28


NAME OF WORK:- M/R to Pump Room PMC&H Nawabshah.


DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch: B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Muhammad Asim Builders													
i	Part-A (Civil Work)	686,706	73,630	-	-	-	760,336	10.72% Above	686,706	9.30% Above	63,864	-	750,570	Ist Lowest
2	M/S Modern Builders													
i	Part-A (Civil Work)	686,706	73,630	-	-	-	760,336	10.72% Above	686,706	11.58% Above	79,521	-	766,227	IInd Lowest
3	M/S Tabeer Builders													
i	Part-A (Civil Work)	686,706	73,630	-	-	-	760,336	10.72% Above	686,706	12.80% Above	87,898	-	774,604	IIIrd Lowest
1	Estimated Cost Rs:	760,336												
2	Lowest Tender Cost Rs:	750,570												
	Saving	9,766												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT '


S.# 29


NAME OF WORK:- M/R to B-Block PMC&H Nawabshah. (Internal E.I)

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Sindh Electric Works</b>													
i	Part-A (E.I Work)	373,265	-	-	-	214,613	587,878	At Par	373,265	1.20% below	4,479	214,613	583,399	Ist Lowest
2	<b>M/S Madina Electric Store</b>													
i	Part-A (E.I Work)	373,265	-	-	-	214,613	587,878	At Par	373,265	2.10% Above	7,839	236,074	617,178	IIInd Lowest
3	<b>M/S Modern Electronics</b>													
i	Part-A (E.I Work)	373,265	-	-	-	214,613	587,878	At Par	373,265	3.70% Above	13,811	271,485	658,561	IIIrd Lowest
1	<b>Estimated Cost Rs:</b>	587,878												
2	<b>Lowest Tender Cost Rs:</b>	583,399												
	<b>Saving</b>	4,479												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT '

S.# 30

NAME OF WORK:- M/R to Pump Room at Block-C PMC&H Nawabshah.  
(Installation of New Pump Sets)

DATE OF ISSUE: 17-04-2017  
DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch: B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Abdul Basit													
i	Part-A	426,904	-	-	-	462,996	889,900	At Par	426,904	1.30% below	5,550	462,996	884,350	Ist Lowest
2	M/S Rehman Engineering Works													
i	Part-A	426,904	-	-	-	462,996	889,900	At Par	426,904	2.50% Above	10,673	509,296	946,873	IIInd Lowest
3	M/S Safdar Ali													
i	Part-A	426,904	-	-	-	462,996	889,900	At Par	426,904	3.40% Above	14,515	585,690	1,027,109	IIIrd Lowest
1	Estimated Cost Rs:	889,900												
2	Lowest Tender Cost Rs:	884,350												
	Saving	5,550												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)



**COMPRATIVE STATEMENT**

S.# 31


NAME OF WORK:- M/R to Patient Care taker shades PMC&H Nawabshah. (Internal E.I)


DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Khan Electric Works													
i	Part-A (E.I Work)	434,636	-	-	-	148,824	583,460	At Par	434,636	1% below	4,346	148,824	579,114	Ist Lowest
2	M/S Sindh Electric Works													
i	Part-A (E.I Work)	434,636	-	-	-	148,824	583,460	At Par	434,636	2.30% Above	10,866	163,706	609,208	IIInd Lowest
3	M/S Sindhu Electric Works													
i	Part-A (E.I Work)	434,636	-	-	-	148,824	583,460	At Par	434,636	3.45% Above	14,995	188,262	637,893	IIIrd Lowest
1	Estimated Cost Rs:	583,460												
2	Lowest Tender Cost Rs:	579,114												
	Saving	4,346												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

**COMPRATIVE STATEMENT**


S.# 32


NAME OF WORK:- M/R to Union Office at PMC&H Nawabshah. (Internal E.I)


DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Modern Electronics													
i	Part-A (E.I Work)	84,334	-	-	-	57,730	142,064	At Par	84,334	1.10% below	928	57,730	141,136	Ist Lowest
2	M/S Sindh Electric Works													
i	Part-A (E.I Work)	84,334	-	-	-	57,730	142,064	At Par	84,334	2.30% Above	1,940	63,503	149,777	IIInd Lowest
3	M/S Rehman Engineering Works													
i	Part-A (E.I Work)	84,334	-	-	-	57,730	142,064	At Par	84,334	3.75% Above	3,163	73,028	160,525	IIIrd Lowest
1	Estimated Cost Rs:	142,064												
2	Lowest Tender Cost Rs:	141,136												
	Saving	928												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT


S.# 33


NAME OF WORK:- M/R to Street Light PMC&H Nawabshah. (E.I)


DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Rehman Engineering Works													
i	Part-A (E.I Work)	246,100	-	-	-	49,416	295,516	At Par	246,100	1% below	2,461	49,416	293,055	1st Lowest
2	M/S Sindh Electric Works													
i	Part-A (E.I Work)	246,100	-	-	-	49,416	295,516	At Par	246,100	2.50% Above	6,153	54,358	306,611	11nd Lowest
1	Estimated Cost Rs:	295,516												
2	Lowest Tender Cost Rs:	293,055												
	Saving	2,461												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# **COMPRATIVE STATEMENT**


S.# 34


**NAME OF WORK:-** M/R to I.C.U at PMC&H Nawabshah. (E.I)

**DATE OF ISSUE:** 17-04-2017

**DATE OF OPENING:** 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Modern Electronics</b>													
i	Part-A (E.I Work)	78,348	-	-	-	20,744	99,092	At Par	78,348	1% below	783	20,744	98,309	Ist Lowest
2	<b>M/S Rehman Engineering Works</b>													
i	Part-A (E.I Work)	78,348	-	-	-	20,744	99,092	At Par	78,348	2.50% Above	1,959	22,818	103,125	IInd Lowest
1	<b>Estimated Cost Rs:</b>	99,092												
2	<b>Lowest Tender Cost Rs:</b>	98,309												
	<b>Saving</b>	783												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# COMPRATIVE STATEMENT '

S.# 35

NAME OF WORK:- M/R to Block A,B,C & D at PMC&H Nawabshah. (Repair of Ceiling Fans)

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Modern Electronics													
i	Part-A (E.I Work)	187,390	-	-	-	783,998	971,388	At Par	187,390	1.25% below	2,342	783,998	969,046	Ist Lowest
2	M/S Sindhu Electric Works													
i	Part-A (E.I Work)	187,390	-	-	-	783,998	971,388	At Par	187,390	2.70% Above	5,060	862,398	1,054,848	IIInd Lowest
3	M/S Madina Electric Store													
i	Part-A (E.I Work)	187,390	-	-	-	783,998	971,388	At Par	187,390	3.90% Above	7,308	991,757	1,186,455	IIIrd Lowest
1	Estimated Cost Rs:	971,388												
2	Lowest Tender Cost Rs:	969,046												
	Saving	2,342												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.# 36

NAME OF WORK:- M/R to PMC&H Nawabshah (Winding of transformers)

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Rehman Engineering Works</b>													
i	Part-A (E.I Work)	-	-	-	-	770,000	770,000	Q.R	-	Q.R	-	770,000	770,000	Ist Lowest
2	<b>M/S Khan Electric Works</b>													
i	Part-A (E.I Work)	-	-	-	-	770,000	770,000	Q.R	-	Q.R	-	847,000	847,000	IIInd Lowest
3	<b>M/S Sindh Electric Works</b>													
i	Part-A (E.I Work)	-	-	-	-	770,000	770,000	Q.R	-	Q.R	-	974,050	974,050	IIIrd Lowest
1	<b>Estimated Cost Rs:</b>	770,000												
2	<b>Lowest Tender Cost Rs:</b>	770,000												
	<b>Saving</b>	-												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.# 37

NAME OF WORK:- M/R to Pump Room at Block-A PMC&H N.Shah. (Installation of New Pump Sets)

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Rehman Engineering Works													
i	Part-A (E.I Work)	426,906	-	-	-	498,220	925,126	At Par	426,906	1% below	4,269	498,220	920,857	Ist Lowest
2	M/S Modern Electronics													
i	Part-A (E.I Work)	426,906	-	-	-	498,220	925,126	At Par	426,906	2.60% Above	11,100	548,042	986,048	IIInd Lowest
3	M/S Sindh Electric Works													
i	Part-A (E.I Work)	426,906	-	-	-	498,220	925,126	At Par	426,906	3.35% Above	14,301	630,248	1,071,455	IIIrd Lowest
1	Estimated Cost Rs:	925,126												
2	Lowest Tender Cost Rs:	920,857												
	Saving	4,269												

(Jari Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)



# COMPRATIVE STATEMENT


S.# 38


NAME OF WORK:- M/R to Neuro Surgery O.P.D at PMC&amp;H Nawabshah. (Internal E.I)

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Modern Electronics													
i	Part-A (E.I Work)	519,147	-	-	-	146,260	665,407	At Par	519,147	1.20% below	6,230	146,260	659,177	Ist Lowest
2	M/S Madina Electric Store													
i	Part-A (E.I Work)	519,147	-	-	-	146,260	665,407	At Par	519,147	2.50% Above	12,979	160,886	693,012	IInd Lowest
1	Estimated Cost Rs:	665,407												
2	Lowest Tender Cost Rs:	659,177												
	Saving	6,230												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

**COMPRATIVE STATEMENT**


S.# 39


**NAME OF WORK:-** M/R to Pump Room at PMC&H Block-B (Installation of New Pump Sets)


**DATE OF ISSUE:** 17-04-2017

**DATE OF OPENING:** 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch: B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Sindhu Electric Works													
i	Part-A (E.I Work)	426,906	-	-	-	469,794	896,700	At Par	426,906	1% below	4,269	469,794	892,431	1st Lowest
2	M/S Modern Electronics													
i	Part-A (E.I Work)	426,906	-	-	-	469,794	896,700	At Par	426,906	2.85% Above	12,167	516,773	955,846	11nd Lowest
1	Estimated Cost Rs:	896,700												
2	Lowest Tender Cost Rs:	892,431												
	Saving	4,269												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


# COMPRATIVE STATEMENT


S.# 40


NAME OF WORK:- **Construction of 2-Courts Buildings at Sakrand.**  
(Internal W/S & S/F)

DATE OF ISSUE: 17-04-2017  
DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S K.S.M Construction Company													
i	Part-A (W/S & S/F)	305,763	-	-	-	-	305,763	At Par	305,763	0.50% Below	1,529	-	304,234	1st Lowest
1	Estimated Cost Rs:	305,763												
2	Lowest Tender Cost Rs:	304,234												
	Saving	1,529												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

**COMPRATIVE STATEMENT**


S.# 41


**NAME OF WORK:-**


**Constt: of Office for OFWM staff at Shaheed Benazir Abad.  
(Internal W/S & S/F)**

**DATE OF ISSUE: 17-04-2017  
DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Azeemuddin Siddiqui													
i	Part-A (W/S & S/F)	280,857	-	-	-	-	280,857	At Par	280,857	0.60% Below	1,685	-	279,172	1st Lowest
1	Estimated Cost Rs:	280,857												
2	Lowest Tender Cost Rs:	279,172												
	Saving	1,685												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT


S.# 42 (i)


NAME OF WORK:- Establishment of Agro Export Processing Zone at Saduja District N.Feroze  
(Office Block / Conference Hall) Additional Work

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Iqbal Ahmed Soomro													
i	Part-A (Civil Work)	796,456	8,777	-	-	-	805,233	1.10% Above	796,456	1% Above	7965	-	804,421	
ii	Part-B (W/S & S/F)	80,178	-	-	-	-	80,178	At Par	80,178	0.50% below	401	-	79,777	
							885,411						884,198	1st Lowest
2	M/S Ali & Brothers													
i	Part-A (Civil Work)	796,456	8,777	-	-	-	805,233	1.10% Above	796,456	2.65% Above	21106	-	817,562	
ii	Part-B (W/S & S/F)	80,178	-	-	-	-	80,178	At Par	80,178	1.80% Above	1443	-	81,621	
							885,411						899,183	11nd Lowest
1	Estimated Cost Rs:	885,411												
2	Lowest Tender Cost Rs:	884,198												
	Saving	1,213												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


# COMPRATIVE STATEMENT '


S.# 42 (ii)


**NAME OF WORK:-** Establishment of Agro Export Processing Zone at Saduja District N.Feroze  
(Construction of Guard Room)

**DATE OF ISSUE:** 17-04-2017  
**DATE OF OPENING:** 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Fortune Enterpries</b>													
i	Part-A (Civil Work)	381,521	41,577	-	-	-	423,098	10.90% Above	381,521	9.90% Above	37,771	-	419,292	Ist Lowest
2	<b>M/S Ali &amp; Brothers</b>													
i	Part-A (Civil Work)	381,521	41,577	-	-	-	423,098	10.90% Above	381,521	11.70% Above	44638	-	426,159	IInd Lowest
3	<b>M/S Munawar Hussain</b>													
i	Part-A (Civil Work)	381,521	41,577	-	-	-	423,098	10.90% Above	381,521	12.45% Above	47499	-	429,020	Illrd Lowest
1	<b>Estimated Cost Rs:</b>	423,098												
2	<b>Lowest Tender Cost Rs:</b>	419,292												
	<b>Saving</b>	3,806												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


# **COMPRATIVE STATEMENT**


S.# 42 (iii)


**NAME OF WORK:- Establishment of Agro Export Processing Zone at Saduja District N.Feroze  
(General Lavatory i/c W/S & S/F)**

**DATE OF ISSUE: 17-04-2017  
DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch: B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Ali &amp; Brothers</b>													
i	Part-A (Civil Work)	576,644	58,473	-	-	-	635,117	10.14% Above	576,644	9.70% Above	55934	-	632,578	
ii.	Part-B (W/S & S/F)	90,097	-	-	-	99,903	190,000	At Par	90,097	0.50% below	450	99,903	189,550	
							<b>825,117</b>						<b>822,128</b>	Ist Lowest
2	<b>M/S Meesam Enterprises</b>													
i	Part-A (Civil Work)	576,644	58,473	-	-	-	635,117	10.14% Above	576,644	10.55% Above	60836	-	637,480	
ii.	Part-B (W/S & S/F)	90,097	-	-	-	99,903	190,000	At Par	90,097	1.80% Above	1622	99,903	191,622	
							<b>825,117</b>						<b>829,102</b>	IInd Lowest
3	<b>M/S Munawar Hussain</b>													
i	Part-A (Civil Work)	576,644	58,473	-	-	-	635,117	10.14% Above	576,644	11.25% Above	64872	-	641,516	
ii.	Part-B (W/S & S/F)	90,097	-	-	-	99,903	190,000	At Par	90097	2.40% Above	2162	99,903	192,162	
							<b>825,117</b>						<b>833,679</b>	IIIrd Lowest
1	<b>Estimated Cost Rs:</b>	<b>825,117</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>822,128</b>												
	<b>Saving</b>	<b>2,989</b>												

  
Jan Muhammad Qasmi  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)




# COMPRATIVE STATEMENT '


S.# 42 (iv)

NAME OF WORK:- Establishment of Agro Export Processing Zone at Saduja District N.Feroze  
(Raising of Compound Wall )

DATE OF ISSUE: 17-04-2017  
DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Munawar Hussain													
i	Part-A (Civil Work)	862,869	82,589	-	-	-	945,458	9.57% Above	862,869	8.90% Above	76,795	-	939,664	Ist Lowest
2	M/S Ali & Brothers													
i	Part-A (Civil Work)	862,869	82,589	-	-	-	945,458	9.57% Above	862,869	10.82% Above	93362	-	956,231	IInd Lowest
1	Estimated Cost Rs:	945,458												
2	Lowest Tender Cost Rs:	939,664												
	Saving	5,794												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT


S.# 43


NAME OF WORK:- M/R to Circuit House at Naushahro Feroze. (VIP No. 1&amp;2)


DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Gul Muneer & Co:													
i	Part-A (Civil Work)	459,283	-	-	-	-	459,283	At Par	459,283	0.50% below	2296	-	456,987	Ist Lowest
2	M/S Engineer Ali Taqi Shah													
i	Part-A (Civil Work)	459,283	-	-	-	-	459,283	At Par	459,283	1.40% Above	6430	-	465,713	IIInd Lowest
3	M/S Tasawar Ali													
i	Part-A (Civil Work)	459,283	-	-	-	-	459,283	At Par	459,283	2.90% Above	13319	-	472,602	IIIrd Lowest
1	Estimated Cost Rs:	459,283												
2	Lowest Tender Cost Rs:	456,987												
	Saving	2,296												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

**COMPRATIVE STATEMENT**


S.# 44


**NAME OF WORK:-** M/R to Civil Court Building at Kandiaro. (Additional Work)


**DATE OF ISSUE:** 17-04-2017

**DATE OF OPENING:** 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Muhammad Saban Junejo													
i	Part-A (Civil Work)	398,993	12,121	-	-	-	411,114	3.04% Above	398,993	2% Above	7980	-	406,973	
ii.	Part-B (W/S & S/F)	103,987	-	-	-	-	103,987	At Par	103,987	0.50% below	520	-	103,467	
							515,101						510,440	Ist Lowest
2	M/S Piyar Ali Tagar													
i	Part-A (Civil Work)	398,993	12,121	-	-	-	411,114	3.04% Above	398,993	4.70% Above	18753	-	417,746	
ii.	Part-B (W/S & S/F)	103,987	-	-	-	-	103,987	At Par	103,987	1.50% Above	1560	-	105,547	
							515,101						523,292	IInd Lowest
1	Estimated Cost Rs:	515,101												
2	Lowest Tender Cost Rs:	510,440												
	Saving	4,661												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPARATIVE STATEMENT


S.# 45


NAME OF WORK:- M/R to Session Court Building at Naushahro Feroze.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Piyar Ali Tagar													
i	Part-A (Civil Work)	633,668	1,247	-	-	-	634,915	0.20% Above	633,668	At Par	-	-	633,668	
ii.	Part-B (W/S & S/F)	25,858	-	-	-	-	25,858							
iii.	Part-C (E.I)	47,680	-	-	-	-	47,680							
		73,538	-	-	-	-	73,538	At Par	73,538	1% below	735	-	72,803	
							708,453						706,471	Ist Lowest
2	M/S Muhammad Saban Junejo													
i	Part-A	633,668	1,247	-	-	-	634,915	0.20% Above	633,668	1% Above	6337	-	640,005	
ii.	Part-B & C	73,538	-	-	-	-	73,538	At Par	73,538	At Par	-	-	73,538	
							708,453						713,543	IInd Lowest
1	Estimated Cost Rs:	708,453												
2	Lowest Tender Cost Rs:	706,471												
	Saving	1,982												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.# 46

NAME OF WORK:- M/R to Cat: 5th type Qtrs: 2-Nos of C&W at Naushahro Feroze.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Gul Muneer & Co:													
i	Part-A (Civil Work)	155,657	9,025	-	-	-	164,682	5.80% Above	155,657	4.90% Above	7,627	-	163,284	
ii.	Part-B (W/S & S/F)	38,768	-	-	-	-	38,768							
iii.	Part-C (E.I)	36,838	-	-	-	-	36,838							
		75,606	-	-	-	-	75,606	At Par	75,606	1% below	756	-	74,850	
							240,288						238,134	1st Lowest
2	M/S Ali & Brothers													
i	Part-A	155,657	9,025	-	-	-	164,682	5.80% Above	155,657	6.70% Above	10429	-	166,086	
ii.	Part-B & C	75,606	-	-	-	-	75,606	At Par	75,606	At Par	-	-	75,606	
							240,288						241,692	11nd Lowest
1	Estimated Cost Rs:	240,288												
2	Lowest Tender Cost Rs:	238,134												
	Saving	2,154												



(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)



(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)



(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT


S.# 47


NAME OF WORK:- M/R to Session Judge Bungalow at Naushahro Feroze. (Additional Work)


DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1/	M/S Piyar Ali Tagar													
i	Part-A (Civil Work)	109,310	841	-	-	-	110,151	0.77% Above	109,310	At Par	-	-	109,310	
ii.	Part-B (E.I)	38,009	-	-	-	-	38,009	At Par	38,009	1% below	380	-	37,629	
							148,160						146,939	Ist Lowest
2	M/S Muhammad Saban Junejo													
i	Part-A (Civil Work)	109,310	841	-	-	-	110,151	0.77% Above	109,310	1.70% Above	1858	-	111,168	
ii.	Part-B (E.I)	38,009	-	-	-	-	38,009	At Par	38,009	1.50% Above	570	-	38,579	
							148,160						149,747	IInd Lowest
1	Estimated Cost Rs:	148,160												
2	Lowest Tender Cost Rs:	146,939												
	Saving	1,221												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# COMPRATIVE STATEMENT

S.# 48


NAME OF WORK:-


M/R to New Circuit House @ Khairpur (Day To Day)


DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Gul Enterprises													
i	Part-A (Civil Work)	-	-	-	-	131,550	131,550	Q.R	-	Q.R	-	131,550	131,550	Ist Lowest
2	M/S Aslam Parvez Ujjan													
i	Part-A (Civil Work)	-	-	-	-	131,550	131,550	Q.R	-	Q.R	-	151,283	151,283	IInd Lowest
1	Estimated Cost Rs:	131,550												
2	Lowest Tender Cost Rs:	131,550												
	Saving	-												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)



# COMPRATIVE STATEMENT


S# 49


NAME OF WORK:- M/R to Quarter No-1 Grain Godown Tando Masti Khan District Khairpur.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch: B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Permissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Muhammad Awais Kathio Const: Co:													
i	Part-A (Civil Work)	204,613	17,615	-	-	-	222,228	8.61% Above	204,613	7.50% Above	15346	-	219,959	Ist Lowest
2	M/S Mehboob Builders													
i	Part-A (Civil Work)	204,613	17,615	-	-	-	222,228	8.61% Above	204,613	9.40% Above	19234	-	223,847	IInd Lowest
1	Estimated Cost Rs:	222,228												
2	Lowest Tender Cost Rs:	219,959												
	Saving	2,269												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# COMPRATIVE STATEMENT '


S.# 50


NAME OF WORK:- M/R to Additional Session Judge Bungalow Gambat @District Khairpur.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Al-Shoaib Builders													
i	Part-A (Civil Work)	479,121	23,617	-	-	-	502,738	4.93% Above	479,121	3.90% Above	18686	-	497,807	1st Lowest
2	M/S Mehboob Builders													
i	Part-A (Civil Work)	479,121	23,617	-	-	-	502,738	4.93% Above	479,121	5.70% Above	27310	-	506,431	11nd Lowest
1	Estimated Cost Rs:	502,738												
2	Lowest Tender Cost Rs:	497,807												
	Saving	4,931												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# COMPRATIVE STATEMENT


S.# 51


NAME OF WORK:- M/R to Mumtaz Colony @ Khairpur (D-7 Bungalow).

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch: B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1/	M/S Shalimar Enterprises													
i	Part-A (Civil Work)	280,578	20,087	-	-	-	300,665	7.16% Above	280,578	6.50% Above	18238	-	298,816	1st Lowest
2/	M/S Shahbaz Parvaz Enterprises													
i	Part-A (Civil Work)	280,578	20,087	-	-	-	300,665	7.16% Above	280,578	8.38% Above	23512	-	304,090	11nd Lowest
1	Estimated Cost Rs:	300,665												
2	Lowest Tender Cost Rs:	298,816												
	Saving	1,849												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT '


S.# 52


NAME OF WORK:- M/R to Dialysis Center Kidney Ward Taluka Hospital Gambat Distt: Khairpur


DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Sun Shine Construction Co:													
i	Part-A (Civil Work)	493,929	4,934	-	-	-	498,863	1% Above	493,929	At Par	-	-	493,929	Ist Lowest
2	M/S A.Hafeez Pathan													
i	Part-A (Civil Work)	493,929	4,934	-	-	-	498,863	1% Above	493,929	1.42% Above	7014	-	500,943	IInd Lowest
1	Estimated Cost Rs:	498,863												
2	Lowest Tender Cost Rs:	493,929												
	Saving	4,934												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# COMPRATIVE STATEMENT


S.# 53


NAME OF WORK:- M/R to Chowkidar Quarter No:2 Grain Godown Khairpur.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Roshan & Brothers													
i	Part-A (Civil Work)	393,848	-	-	-	-	393,848	At Par	393,848	1% below	3938	-	389,910	Ist Lowest
2	M/S Mehboob Builders													
i	Part-A (Civil Work)	393,848	-	-	-	-	393,848	At Par	393,848	2.45% Above	9649	-	403,497	IInd Lowest
1	Estimated Cost Rs:	393,848												
2	Lowest Tender Cost Rs:	389,910												
	Saving	3,938												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

**COMPRATIVE STATEMENT**


S.# 54


**NAME OF WORK:-** M/R to Musafirkhana Taluka Hospital Gambat District Khairpur.


**DATE OF ISSUE: 17-04-2017**

**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Roshan & Brothers													
i	Part-A (Civil Work)	400,073	-	-	-	-	400,073	At Par	400,073	1.50% below	6001	-	394,072	1st Lowest
2	M/S Ali Baba Construction Co:													
i	Part-A (Civil Work)	400,073	-	-	-	-	400,073	At Par	400,073	2.45% Above	9802	-	409,875	11nd Lowest
1	Estimated Cost Rs:	400,073												
2	Lowest Tender Cost Rs:	394,072												
	Saving	6,001												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# **COMPRATIVE STATEMENT**


S.# 55


**NAME OF WORK:-** M/R to Old Circuit House @ Khairpur.

**DATE OF ISSUE:** 17-04-2017

**DATE OF OPENING:** 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Gul Enterprises</b>													
i	Part-A (Civil Work)	967,245	31,458	-	-	-	998,703	3.25% Above	967,245	2.65% Above	25632	-	992,877	Ist Lowest
2	<b>M/S Aslam Parvez Ujjan</b>													
i	Part-A (Civil Work)	967,245	31,458	-	-	-	998,703	3.25% Above	967,245	4.55% Above	44010	-	1,011,255	IIInd Lowest
3	<b>M/S Rano Khan</b>													
i	Part-A (Civil Work)	967,245	31,458	-	-	-	998,703	3.25% Above	967,245	5.70% Above	55133	-	1,022,378	IIIrd Lowest
1	<b>Estimated Cost Rs:</b>	998,703												
2	<b>Lowest Tender Cost Rs:</b>	992,877												
	<b>Saving</b>	5,826												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)



# **COMPRATIVE STATEMENT**


S.# 56


**NAME OF WORK:-** M/R to Staff Quarter Colony Qtr: No. 1 Block-2 @ District Khairpur.


**DATE OF ISSUE:** 17-04-2017

**DATE OF OPENING:** 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S A.Hafeez Pathan</b>													
i	Part-A (Civil Work)	211,005	17,615	-	-	-	228,620	8.35% Above	211,005	7.50% Above	15825	-	226,830	
ii.	Part-B (W/S & S/F)	21,186	-	-	-	-	21,186	At Par	21,186	1% below	212	-	20,974	
							<b>249,806</b>						<b>247,805</b>	1st Lowest
2	<b>M/S Rano Khan</b>													
i	Part-A (Civil Work)	211,005	17,615	-	-	-	228,620	8.35% Above	211,005	9.65% Above	20362	-	231,367	
ii.	Part-B (W/S & S/F)	21,186	-	-	-	-	21,186	At Par	21,186	1.50% Above	318	-	21,504	
							<b>249,806</b>						<b>252,871</b>	11nd Lowest
1	<b>Estimated Cost Rs:</b>	<b>249,806</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>247,805</b>												
	<b>Saving</b>	<b>2,001</b>												

  
 Jan Muhammad Qasmi  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# COMPRATIVE STATEMENT

S.# 57


NAME OF WORK:-


M/R to C-2 Bungalow Faiz Abad Colony @ District Khairpur.


DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Sarang Unnar & Co:													
i	Part-A (Civil Work)	214,730	17,615	-	-	-	232,345	8.20% Above	214,730	7.10% Above	15246	-	229,976	Ist Lowest
2	M/S A.Hafeez Pathan													
i	Part-A (Civil Work)	214,730	17,615	-	-	-	232,345	8.20% Above	214,730	9.75% Above	20936	-	235,666	IInd Lowest
1	Estimated Cost Rs:	232,345												
2	Lowest Tender Cost Rs:	229,976												
	Saving	2,369												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# COMPRATIVE STATEMENT '

S.# 58

NAME OF WORK:- M/R to Staff Quarter Colony Quarter No: E-2 Block 7 @ Distt: Khairpur.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1 <sup>st</sup>	M/S Al-Shoaib Builders													
i	Part-A (Civil Work)	204,419	17,615	-	-	-	222,034	8.62% Above	204,419	7.40% Above	15127	-	219,546	
ii.	Part-B (W/S & S/F)	27,324	-	-	-	-	27,324	At Par	27,324	0.50% below	137	-	27,187	
							249,358						246,733	Ist Lowest
2 <sup>nd</sup>	M/S Gul Enterprises													
i	Part-A (Civil Work)	204,419	17,615	-	-	-	222,034	8.62% Above	204,419	9.30% Above	19011	-	223,430	
ii.	Part-B (W/S & S/F)	27,324	-	-	-	-	27,324	At Par	27,324	1.20% Above	328	-	27,652	
							249,358						251,082	IInd Lowest
1	Estimated Cost Rs:	249,358												
2	Lowest Tender Cost Rs:	246,733												
	Saving	2,625												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT '

S.# 59

NAME OF WORK:- M/R to Government Staff Qtr's Colony @ Khairpur. (Qtr: No: E-2 Block-3)

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Fakir & Company													
i	Part-A (Civil Work)	260,531	19,730	-	-	-	280,261	7.57% Above	260,531	6.70% Above	17456	-	277,987	
ii	Part-B (W/S & S/F)	17,732	-	-	-	-	17,732	At Par	17,732	0.50% below	89	-	17,643	
							297,993						295,630	Ist Lowest
2	M/S Gul Enterprises													
i	Part-A (Civil Work)	260,531	19,730	-	-	-	280,261	7.57% Above	260,531	10.45% Above	27225	-	287,756	
ii	Part-B (W/S & S/F)	17,732	-	-	-	-	17,732	At Par	17,732	1.70% Above	301	-	18,033	
							297,993						305,790	IInd Lowest
1	Estimated Cost Rs:	297,993												
2	Lowest Tender Cost Rs:	295,630												
	Saving	2,363												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.#60


NAME OF WORK:-


M/R to Staff Quarters @ T.H.Q Gambit District Khairpur.


DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Roshan & Brothers													
i	Part-A (Civil Work)	278,333	18,994	-	-	-	297,327	6.82% Above	278,333	5.90% Above	16422	-	294,755	Ist Lowest
2	M/S Ali Baba Construction Co:													
i	Part-A (Civil Work)	278,333	18,994	-	-	-	297,327	6.82% Above	278,333	7.65% Above	21292	-	299,625	IIInd Lowest
1	Estimated Cost Rs:	297,327												
2	Lowest Tender Cost Rs:	294,755												
	Saving	2,572												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

**COMPRATIVE STATEMENT**


S.#61

**NAME OF WORK:-** M/R to Staff Quarter Colony Quarter No: E-2 Block 9 @ District Khairpur


**DATE OF ISSUE: 17-04-2017**

**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Eraj Enterprises</b>													
i	Part-A (Civil Work)	204,419	17,615	-	-	-	222,034	8.62% Above	204,419	7.80% Above	15945	-	220,364	
ii.	Part-B (W/S & S/F)	27,324	-	-	-	-	27,324	At Par	27,324	1% below	273	-	27,051	
							<b>249,358</b>						<b>247,414</b>	Ist Lowest
2	<b>M/S Ali Baba Construction Co:</b>													
i	Part-A (Civil Work)	204,419	17,615	-	-	-	222,034	8.62% Above	204,419	9.20% Above	18807	-	223,226	
ii.	Part-B (W/S & S/F)	27,324	-	-	-	-	27,324	At Par	27,324	1.50% Above	410	-	27,734	
							<b>249,358</b>						<b>250,959</b>	IInd Lowest
1	<b>Estimated Cost Rs:</b>	<b>249,358</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>247,414</b>												
	<b>Saving</b>	<b>1,944</b>												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# **COMPRATIVE STATEMENT**


S.# 62


**NAME OF WORK:- M/R to Office Building Date Palm Kot Diji District Khairpur.**

**DATE OF ISSUE: 17-04-2017**

**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Eraj Enterprises</b>													
i	Part-A (Civil Work)	675,731	32,461	-	-	-	<b>708,192</b>	4.80% Above	675,731	3.90% Above	26,354	-	702,085	
ii.	Part-B (W/S & S/F)	28,521	-	-	-	-	28,521							
iii.	Part-C (P.H.S)	49,056	-	-	-	-	49,056							
		<b>77,577</b>	-	-	-	-	<b>77,577</b>	At Par	77,577	1% below	776	-	76,801	
							<b>785,769</b>						<b>778,886</b>	Ist Lowest
2	<b>M/S Shalimar Enterprises</b>													
i	Part-A	675,731	32,461	-	-	-	708,192	4.80% Above	675,731	5.70% Above	38517	-	714,248	
ii.	Part-B & C	77,577	-	-	-	-	77,577	At Par	77,577	At Par	-	-	77,577	
							<b>785,769</b>						<b>791,825</b>	IInd Lowest
1	<b>Estimated Cost Rs:</b>	<b>785,769</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>778,886</b>												
	<b>Saving</b>	<b>6,883</b>												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)



# **COMPRATIVE STATEMENT**


S.# 63


**NAME OF WORK:-** M/R to Provincial Highway Sub-Division Office Khairpur.


**DATE OF ISSUE:** 17-04-2017

**DATE OF OPENING:** 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S M.Aazmeer Enterprises &amp; Const: Co:</b>													
i	Part-A (Civil Work)	371,443	16,503	-	-	-	387,946	4.44% Above	371,443	3.75% Above	13929	-	385,372	1st Lowest
2	<b>M/S Aziz &amp; Co:</b>													
i	Part-A (Civil Work)	371,443	16,503	-	-	-	387,946	4.44% Above	371,443	5.77% Above	21432	-	392,875	1Ind Lowest
1	Estimated Cost Rs:	387,946												
2	Lowest Tender Cost Rs:	385,372												
	Saving	2,574												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# **COMPRATIVE STATEMENT**


S.# 64


**NAME OF WORK:-** M/R to Surgical Ward Taluka Hospital Gambat District Khairpur.


**DATE OF ISSUE:** 17-04-2017

**DATE OF OPENING:** 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Rano Khan</b>													
i	Part-A (Civil Work)	385,782	13,948	-	-	-	399,730	3.62% Above	385,782	3.10% Above	11959	-	397,741	Ist Lowest
2	<b>M/S A.Hafeez Pathan</b>													
i	Part-A (Civil Work)	385,782	13,948	-	-	-	399,730	3.62% Above	385,782	4.88% Above	18826	-	404,608	IInd Lowest
1	<b>Estimated Cost Rs:</b>	399,730												
2	<b>Lowest Tender Cost Rs:</b>	397,741												
	<b>Saving</b>	1,989												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# **COMPRATIVE STATEMENT**

S.# 65


**NAME OF WORK:-**


**M/R to Annexy Building @ Khairpur.**


**DATE OF ISSUE: 17-04-2017**

**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Aslam Parvez Ujjan</b>													
i	Part-A (Civil Work)	482,228	105,425	-	-	-	587,653	21.86% Above	482,228	19.80% Above	95481	-	577,709	
ii.	Part-B (P.H.S)	111,040	-	-	-	-	111,040	At Par	111,040	1% below	1110	-	109,930	
							<b>698,693</b>						<b>687,639</b>	Ist Lowest
2	<b>M/S Gul Enterprises</b>													
i	Part-A (Civil Work)	482,228	105,425	-	-	-	587,653	21.86% Above	482,228	22.70% Above	109466	-	591,694	
ii.	Part-B (P.H.S)	111,040	-	-	-	-	111,040	At Par	111,040	1.70% Above	1888	-	112,928	
							<b>698,693</b>						<b>704,621</b>	IInd Lowest
3	<b>M/S M.Aazmeer Enterprises &amp; Const: Co:</b>													
i	Part-A (Civil Work)	482,228	105,425	-	-	-	587,653	21.86% Above	482,228	24.50% Above	118146	-	600,374	
ii.	Part-B (P.H.S)	111,040	-	-	-	-	111,040	At Par	111040	2.95% Above	3276	-	114,316	
							<b>698,693</b>						<b>714,690</b>	IIIrd Lowest
1	<b>Estimated Cost Rs:</b>	<b>698,693</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>687,639</b>												
	<b>Saving</b>	<b>11,054</b>												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# COMPRATIVE STATEMENT '

S.# 66

NAME OF WORK:- M/R to C-4 Bungalow Mumtaz Colony Khairpur.

DATE OF ISSUE: 17-04-2017  
DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Mehboob Builders													
i	Part-A (Civil Work)	272,009	19,698	-	-	-	291,707	7.24% Above	272,009	6.50% Above	17681	-	289,690	Ist Lowest
2	M/S Aziz & Co:													
i	Part-A (Civil Work)	272,009	19,698	-	-	-	291,707	7.24% Above	272,009	8.88% Above	24154	-	296,163	IIrd Lowest
3	M/S Shohab Hassan & Co:													
i	Part-A (Civil Work)	272,009	19,698	-	-	-	291,707	7.24% Above	272,009	9.32% Above	25351	-	297,360	IIIrd Lowest
1	Estimated Cost Rs:	291,707												
2	Lowest Tender Cost Rs:	289,690												
	Saving	2,017												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# **COMPRATIVE STATEMENT**

S.# 67


**NAME OF WORK:-**


**M/R to Mumtaz Colony @ Khairpur D-4 Bungalow @ Khairpur.**


**DATE OF ISSUE: 17-04-2017**

**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Abdul Sattar Arbani</b>													
i	Part-A (Civil Work)	345,633	38,530	-	-	-	384,163	11.15% Above	345,633	10.30% Above	35600	-	381,233	
ii	Part-B (W/S & S/F)	14,300	-	-	-	-	14,300	At Par	14,300	0.50% below	72	-	14,229	
							<b>398,463</b>						<b>395,462</b>	Ist Lowest
2	<b>M/S Eraj Enterprises</b>													
i	Part-A (Civil Work)	345,633	38,530	-	-	-	384,163	11.15% Above	345,633	12.58% Above	43481	-	389,114	
ii	Part-B (W/S & S/F)	14,300	-	-	-	-	14,300	At Par	14,300	1.70% Above	243	-	14,543	
							<b>398,463</b>						<b>403,657</b>	IInd Lowest
3	<b>M/S Good Luck Enterprises</b>													
i	Part-A (Civil Work)	345,633	38,530	-	-	-	384,163	11.15% Above	345,633	13.90% Above	48043	-	393,676	
ii	Part-B (W/S & S/F)	14,300	-	-	-	-	14,300	At Par	14300	2.45% Above	350	-	14,650	
							<b>398,463</b>						<b>408,326</b>	IIIrd Lowest
1	<b>Estimated Cost Rs:</b>	<b>398,463</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>395,462</b>												
	<b>Saving</b>	<b>3,001</b>												

  
 Jan Muhammad Qasmi  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# COMPRATIVE STATEMENT


S.#68


NAME OF WORK:- M/R to Quarter No: D-16 Faiz Abad Colony Khairpur.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Abdul Sattar Arbani													
i	Part-A (Civil Work)	92,199	7,572	-	-	-	99,771	8.21% Above	92,199	7.40% Above	6823	-	99,022	1st Lowest
1	Estimated Cost Rs:	99,771												
2	Lowest Tender Cost Rs:	99,022												
	Saving	749												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# **COMPRATIVE STATEMENT**

S.# 69


**NAME OF WORK:-**

**M/R to Staff Quarter D-17 Faiz Abad Colony @ Khairpur.**


**DATE OF ISSUE: 17-04-2017**

**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Sikander Ali Shaikh</b>													
i	Part-A (Civil Work)	345,633	38,530	-	-	-	384,163	11.15% Above	345,633	10.20% Above	35255	-	380,888	
ii.	Part-B (W/S & S/F)	14,300	-	-	-	-	14,300	At Par	14,300	1% below	143	-	14,157	
							<b>398,463</b>						<b>395,045</b>	Ist Lowest
2	<b>M/S Ali Baba Const: Co:</b>													
i	Part-A (Civil Work)	345,633	38,530	-	-	-	384,163	11.15% Above	345,633	12.60% Above	43550	-	389,183	
ii.	Part-B (W/S & S/F)	14,300	-	-	-	-	14,300	At Par	14,300	1.50% Above	215	-	14,515	
							<b>398,463</b>						<b>403,697</b>	IInd Lowest
1	<b>Estimated Cost Rs:</b>	<b>398,463</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>395,045</b>												
	<b>Saving</b>	<b>3,418</b>												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)



**COMPRATIVE STATEMENT**


S.# 70


NAME OF WORK:- M/R to District Accounts Office @ Khairpur.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch: B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Sikander Ali Shaikh													
i	Part-A (Civil Work)	847,659	50,083	-	-	-	897,742	5.91% Above	847,659	4.90% Above	41535	-	889,194	Ist Lowest
2	M/S Ali Baba Construction Co:													
i	Part-A (Civil Work)	847,659	50,083	-	-	-	897,742	5.91% Above	847,659	6.35% Above	53826	-	901,485	IInd Lowest
1	Estimated Cost Rs:	897,742												
2	Lowest Tender Cost Rs:	889,194												
	Saving	8,548												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

**COMPRATIVE STATEMENT**


S.#71


**NAME OF WORK:-** M/R to Doctor Bungalow at T.H.Q Gambat @ District Khairpur.

**DATE OF ISSUE: 17-04-2017**

**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch: B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Abdul Waheed Sarohi													
i	Part-A (Civil Work)	579,380	20,336	-	-	-	599,716	3.51% Above	579,380	2.80% Above	16223	-	595,603	Ist Lowest
2	M/S Zulfiqar Ali													
i	Part-A (Civil Work)	579,380	20,336	-	-	-	599,716	3.51% Above	579,380	4.63% Above	26825	-	606,205	IInd Lowest
3	M/S Roshan & Brothers													
i	Part-A (Civil Work)	579,380	20,336	-	-	-	599,716	3.51% Above	579,380	5.45% Above	31576	-	610,956	IIIrd Lowest
1	Estimated Cost Rs:	599,716												
2	Lowest Tender Cost Rs:	595,603												
	Saving	4,113												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# **COMPRATIVE STATEMENT**


S.# 72


**NAME OF WORK:-** M/R To Grain Godown Drib Mehar Ali Shah @ Khairpur.


**DATE OF ISSUE:** 17-04-2017

**DATE OF OPENING:** 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Zulfiqar Ali</b>													
i	Part-A (Civil Work)	365,436	-	-	-	-	365,436	At Par	365,436	1% below	3654	-	361,782	Ist Lowest
2	<b>M/S Roshan &amp; Brothers</b>													
i	Part-A (Civil Work)	365,436	-	-	-	-	365,436	At Par	365,436	3.90% Above	14252	-	379,688	IIInd Lowest
1	<b>Estimated Cost Rs:</b>	<b>365,436</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>361,782</b>												
	<b>Saving</b>	<b>3,654</b>												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# COMPRATIVE STATEMENT

S.# 73

NAME OF WORK:- M/R to Information Office Khairpur.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Zulfiqar Ali													
i	Part-A (Civil Work)	92,199	7,572	-	-	-	99,771	8.21% Above	92,199	7.52% Above	6933	-	99,132	1st Lowest
2	M/S Roshan & Brothers													
i	Part-A (Civil Work)	92,199	7,572	-	-	-	99,771	8.21% Above	92,199	8.90% Above	8206	-	100,405	11nd Lowest
1	Estimated Cost Rs:	99,771												
2	Lowest Tender Cost Rs:	99,132												
	Saving	639												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.# 74

NAME OF WORK:- M/R to Interview Shade Central Jail Khairpur (Mirror)

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Abdul Waheed Sarohi													
i	Part-A (Civil Work)	300,024	-	-	-	-	300,024	At Par	300,024	1.50% below	4500	-	295,524	1st Lowest
2	M/S Shahbaz Parvaz Enterprises													
i	Part-A (Civil Work)	300,024	-	-	-	-	300,024	At Par	300,024	2.65% Above	7951	-	307,975	11nd Lowest
1	Estimated Cost Rs:	300,024												
2	Lowest Tender Cost Rs:	295,524												
	Saving	4,500												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.# 75

NAME OF WORK:- M/R to One Unit Building (Ombudsman) Office Khairpur.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Shahbaz Parvaz Enterprises													
i	Part-A (Civil Work)	499,991	-	-	-	-	499,991	At Par	499,991	1.70% below	8500	-	491,491	Ist Lowest
2	M/S Abdul Waheed Sarohi													
i	Part-A (Civil Work)	499,991	-	-	-	-	499,991	At Par	499,991	2.90% Above	14500	-	514,491	IInd Lowest
1	Estimated Cost Rs:	499,991												
2	Lowest Tender Cost Rs:	491,491												
	Saving	8,500												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT


S.# 76


NAME OF WORK:- M/R to Staff Quarter's Agriculture @ Khairpur.


DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Shakeel Ali Shaikh													
i	Part-A (Civil Work)	241,426	8,202	-	-	-	249,628	3.40% Above	241,426	2.52% Above	6084	-	247,510	Ist Lowest
2	M/S Sikander Ali Shaikh													
i	Part-A (Civil Work)	241,426	8,202	-	-	-	249,628	3.40% Above	241,426	4.20% Above	10140	-	251,566	IInd Lowest
1	Estimated Cost Rs:	249,628												
2	Lowest Tender Cost Rs:	247,510												
	Saving	2,118												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)



# COMPRATIVE STATEMENT

S.# 77


NAME OF WORK:-


M/R to Quarter No: 1/7 Block -2 @ Mumtaz Colony Khairpur.


DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
i	M/S Abdul Sattar Arbani													
i	Part-A (Civil Work)	92,199	7,572	-	-	-	99,771	8.21% Above	92,199	7.30% Above	6731	-	98,930	Ist Lowest
1	Estimated Cost Rs:	99,771												
2	Lowest Tender Cost Rs:	98,930												
	Saving	841												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT '

S.# 78

NAME OF WORK:-

M/R to Session Judge Bungalow @ District Khairpur.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Permissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Al-Shoaib Builders													
i	Part-A (Civil Work)	847,659	50,083	-	-	-	897,742	5.91% Above	847,659	4.90% Above	41535	-	889,194	1st Lowest
2	M/S Shahbaz Parvaz Enterprises													
i	Part-A (Civil Work)	847,659	50,083	-	-	-	897,742	5.91% Above	847,659	6.75% Above	57217	-	904,876	IInd Lowest
1	Estimated Cost Rs:	897,742												
2	Lowest Tender Cost Rs:	889,194												
	Saving	8,548												

(Signature)  
(Jani Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Signature)  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Signature)  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

**COMPRATIVE STATEMENT**

S.# 79


NAME OF WORK:-


M/R to Chowkidar Quarter No:1 Grain Godown Setharja @ Khairpur.


DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S New S.S Associates													
i	Part-A (Civil Work)	92,199	7,328	-	-	-	99,527	7.95% Above	92,199	6.50% Above	5993	-	98,192	1st Lowest
1	Estimated Cost Rs:	99,527												
2	Lowest Tender Cost Rs:	98,192												
	Saving	1,335												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# **COMPRATIVE STATEMENT**


S.# 80


**NAME OF WORK:-** M/R to Staff Quarter Colony , Quarter No: 8 Block No: 4 @.Khairpur.

**DATE OF ISSUE: 17-04-2017**

**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S A.Hafeez Pathan</b>													
i	Part-A (Civil Work)	344,446	19,800	-	-	-	364,246	5.75% Above	344,446	4.50% Above	15500	-	359,946	Ist Lowest
2	<b>M/S Imran Ali Abro</b>													
i	Part-A (Civil Work)	344,446	19,800	-	-	-	364,246	5.75% Above	344,446	6.72% Above	23147	-	367,593	IIrd Lowest
3	<b>M/S Ali Baba Construction Co:</b>													
i	Part-A (Civil Work)	344,446	19,800	-	-	-	364,246	5.75% Above	344,446	7.90% Above	27211	-	371,657	IIIrd Lowest
1	<b>Estimated Cost Rs:</b>	<b>364,246</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>359,946</b>												
	<b>Saving</b>	<b>4,300</b>												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# COMPRATIVE STATEMENT

S.# 81

NAME OF WORK:- M/R to Staff Quarter No: 1 Block-5 @ District Khairpur.

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Rano Khan													
i	Part-A (Civil Work)	188,472	19,730	-	-	-	208,202	10.47% Above	188,472	9.20% Above	17339	-	205,811	Ist Lowest
2	M/S A.Hafeez Pathan													
i	Part-A (Civil Work)	188,472	19,730	-	-	-	208,202	10.47% Above	188,472	11.75% Above	22145	-	210,617	IIrd Lowest
3	M/S Sikander Ali Shaikh													
i	Part-A (Civil Work)	188,472	19,730	-	-	-	208,202	10.47% Above	188,472	12.63% Above	23804	-	212,276	IIIrd Lowest
1	Estimated Cost Rs:	208,202												
2	Lowest Tender Cost Rs:	205,811												
	Saving	2,391												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# **COMPRATIVE STATEMENT**


S.# 82


**NAME OF WORK:- M/R to Administration Block PMC Nawabshah.**


**DATE OF ISSUE: 17-04-2017**

**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Naseemuddin & Co:													
i	Part-A (Civil Work)	90,614	-	-	-	-	90,614	At Par	90,614	1% below	906	-	89,708	
ii.	Part-B (W/S & S/F)	32,574	-	-	-	656,811	689,385	At Par	32,574	1.50% below	489	8163+648648 = 656811	688,896	
							779,999						778,604	Ist Lowest
2	M/S Azeemuddin Siddiqui													
i	Part-A (Civil Work)	90,614	-	-	-	-	90,614	At Par	90,614	1.60% Above	1450	-	92,064	
ii.	Part-B (W/S & S/F)	32,574	-	-	-	656,811	689,385	At Par	32,574	1.50% Above	489	8163+713513 = 721676	754,739	
							779,999						846,802	IInd Lowest
3	M/S Rao Muhammad Umair													
i	Part-A (Civil Work)	90,614	-	-	-	-	90,614	At Par	90,614	2.80% Above	2537	-	93,151	
ii.	Part-B (W/S & S/F)	32,574	-	-	-	656,811	689,385	At Par	32574	2.70% Above	879	8163+820540 = 828703	862,156	
							779,999						955,308	Illrd Lowest
1	Estimated Cost Rs:	779,999												
2	Lowest Tender Cost Rs:	778,604												
	Saving	1,395												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# COMPRATIVE STATEMENT '

S.# 83


NAME OF WORK:-


M/R to F-Block PMC Nawabshah (Ground Floor)

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissible Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Amjad Ali</b>													
i	Part-A (Civil Work)	782,118	2,442	-	-	-	784,560	0.31% Above	782,118	0.50% below	3911	-	778,207	
ii	Part-B (W/S & S/F)	37,811	-	-	-	71,507	109,318	At Par	37,811	1% below	378	71,507	108,940	
							<b>893,878</b>						<b>887,147</b>	Ist Lowest
2	<b>M/S Tabeer Builders</b>													
i	Part-A (Civil Work)	782,118	2,442	-	-	-	784,560	0.31% Above	782,118	2.60% Above	20335	-	802,453	
ii	Part-B (W/S & S/F)	37,811	-	-	-	71,507	109,318	At Par	37,811	1.50% Above	567	71,507	109,885	
							<b>893,878</b>						<b>912,338</b>	IIInd Lowest
3	<b>M/S Shahid Qureshi Associates</b>													
i	Part-A (Civil Work)	782,118	2,442	-	-	-	784,560	0.31% Above	782,118	3.80% Above	29720	-	811,838	
ii	Part-B (W/S & S/F)	37,811	-	-	-	71,507	109,318	At Par	37811	2.70% Above	1021	71,507	110,339	
							<b>893,878</b>						<b>922,177</b>	IIIrd Lowest
1	<b>Estimated Cost Rs:</b>	<b>893,878</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>887,147</b>												
	<b>Saving</b>	<b>6,731</b>												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)



# COMPRATIVE STATEMENT

S.# 84

NAME OF WORK:-

M/R to F-Block PMC Nawabshah (Second Floor)

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Syed Sadaquat Ali Shah													
i	Part-A (Civil Work)	711,486	1,137	-	-	-	712,623	0.16% Above	711,486	0.60% below	4269	-	707,217	
ii.	Part-B (W/S & S/F)	114,646	-	-	-	129,809	244,455	At Par	114,646	1% below	1146	129,809	243,309	
							957,078						950,526	Ist Lowest
2	M/S Muhammad Nasir													
i	Part-A (Civil Work)	711,486	1,137	-	-	-	712,623	0.16% Above	711,486	2.90% Above	20633	-	732,119	
ii.	Part-B (W/S & S/F)	114,646	-	-	-	129,809	244,455	At Par	114,646	1.75% Above	2006	129,809	246,461	
							957,078						978,580	IIrd Lowest
3	M/S Shahid Qureshi Associates													
i	Part-A (Civil Work)	711,486	1,137	-	-	-	712,623	0.16% Above	711,486	3.90% Above	27748	-	739,234	
ii.	Part-B (W/S & S/F)	114,646	-	-	-	129,809	244,455	At Par	114646	2.30% Above	2637	129,809	247,092	
							957,078						986,326	IIIrd Lowest
1	Estimated Cost Rs:	957,078												
2	Lowest Tender Cost Rs:	950,526												
	Saving	6,552												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# COMPRATIVE STATEMENT

S.# 85

NAME OF WORK:-

M/R to Circuit House Nawabshah. (Civil Work)

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Muhammad Nasir													
i	Part-A (Civil Work)	370,459	3,327	-	-	-	373,786	0.90% Above	370,459	At Par	-	-	370,459	
ii.	Part-B (W/S & S/F)	102,616	-	-	-	74,321	176,937	At Par	102,616	1% below	1026	74,321	175,911	
							550,723						546,370	Ist Lowest
2	M/S Azeemuddin Siddiqui													
i	Part-A (Civil Work)	370,459	3,327	-	-	-	373,786	0.90% Above	370,459	1.95% Above	7224	-	377,683	
ii.	Part-B (W/S & S/F)	102,616	-	-	-	74,321	176,937	At Par	102,616	1.40% Above	1437	74,321	178,374	
							550,723						556,057	IIInd Lowest
1	Estimated Cost Rs:	550,723												
2	Lowest Tender Cost Rs:	546,370												
	Saving	4,353												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

# **COMPRATIVE STATEMENT**


S.# 86


**NAME OF WORK:-** M/R to Circuit House Nawabshah. (E.I Work)


**DATE OF ISSUE: 17-04-2017**

**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Modern Electronics</b>													
i	Part-A (E.I Work)	-	-	-	-	998,952	998,952	Q.R	-	Q.R	-	998,952	998,952	Ist Lowest
2	<b>M/S Rehman Engineering Works</b>													
i	Part-A (E.I Work)	-	-	-	-	998,952	998,952	Q.R	-	Q.R	-	1,148,795	1,148,795	IInd Lowest
1	<b>Estimated Cost Rs:</b>	998,952												
2	<b>Lowest Tender Cost Rs:</b>	998,952												
	<b>Saving</b>	-												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

# **COMPRATIVE STATEMENT**

S.# 87


**NAME OF WORK:-**


**M/R to F-Block PMC Nawabshah.. (1st Floor)**


**DATE OF ISSUE: 17-04-2017**

**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Zawar A.S Construction Engineering Co:</b>													
i	Part-A (Civil Work)	753,923	1,187	-	-	-	755,110	0.16% Above	753,923	1% below	7,539.23	-	746,384	
ii.	Part-B (W/S & S/F)	103,169	-	-	-	129,809	232,978	At Par	103,169	1.50% below	1,548	129,809	231,430	
							<b>988,088</b>						<b>977,814</b>	Ist Lowest
2	<b>M/S Sarfaraz Hussain Channa</b>													
i	Part-A (Civil Work)	753,923	1,187	-	-	-	755,110	0.16% Above	753,923	1.70% Above	12817	-	766,740	
ii.	Part-B (W/S & S/F)	103,169	-	-	-	129,809	232,978	At Par	103,169	1.50% Above	1548	129,809	234,526	
							<b>988,088</b>						<b>1,001,265</b>	IIInd Lowest
3	<b>M/S Azeemuddin Siddiqui</b>													
i	Part-A (Civil Work)	753,923	1,187	-	-	-	755,110	0.16% Above	753,923	2.65% Above	19979	-	773,902	
ii.	Part-B (W/S & S/F)	103,169	-	-	-	129,809	232,978	At Par	103169	2.40% Above	2476	129,809	235,454	
							<b>988,088</b>						<b>1,009,356</b>	IIIrd Lowest
1	<b>Estimated Cost Rs:</b>	<b>988,088</b>												
2	<b>Lowest Tender Cost Rs:</b>	<b>977,814</b>												
	<b>Saving</b>	<b>10,274</b>												

  
 (Jan Muhammad Qasmi)  
 Assistant Engineer  
 Electrical Sub-Division Education Works  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Anees Khan)  
 Assistant Engineer  
 Provincial Buildings Sub-Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Member)

  
 (Muhammad Ayoub Shaikh)  
 Executive Engineer  
 Provincial Buildings Division  
 Shaheed Benazir Abad (Nawabshah)  
 (Chairman)

**COMPRATIVE STATEMENT '**

S.# 88

NAME OF WORK:- M/R to B-Block PMC&amp;H Nawabshah. (Civil Work).

DATE OF ISSUE: 17-04-2017

DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Shahid Qureshi Associates													
i	Part-A (Civil Work)	918,853	7,072	-	-	-	925,925	0.77% Above	918,853	1.20% below	11026	-	907,827	Ist Lowest
2	M/S Amjad Ali													
i	Part-A (Civil Work)	918,853	7,072	-	-	-	925,925	0.77% Above	918,853	2.55% Above	23431	-	942,284	IIrd Lowest
3	M/S Rao Muhammad Umair													
i	Part-A (Civil Work)	918,853	7,072	-	-	-	925,925	0.77% Above	918,853	3.70% Above	33998	-	952,851	IIIrd Lowest
1	Estimated Cost Rs:	925,925												
2	Lowest Tender Cost Rs:	907,827												
	Saving	18,098												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)

**COMPRATIVE STATEMENT**


S.# 89


**NAME OF WORK:-** M/R to Wheat Research Institute at Sakrand (Residence) (Ext: Work)


**DATE OF ISSUE: 17-04-2017**

**DATE OF OPENING: 18-04-2017**

S.#	Name of contractor	ESTIMATE COST							TENDER COST					Remarks
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	<b>M/S Modern Builders</b>													
i	Part-A (Civil Work)	931,810	71,707	-	-	-	1,003,517	7.70% Above	931,810	6.90% Above	64295	-	996,105	Ist Lowest
2	<b>M/S Muhammad Asif Shaikh</b>													
i	Part-A (Civil Work)	931,810	71,707	-	-	-	1,003,517	7.70% Above	931,810	8.75% Above	81533	-	1,013,343	IInd Lowest
1	<b>Estimated Cost Rs:</b>	1,003,517												
2	<b>Lowest Tender Cost Rs:</b>	996,105												
	<b>Saving</b>	7,412												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)



# COMPRATIVE STATEMENT '

S.# 90

NAME OF WORK:- Establishment of Cattle Colony with District & Private Participation  
in Sindh @ Khairpur. (Pump Room, Screening Chamber)

DATE OF ISSUE: 17-04-2017  
DATE OF OPENING: 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Aslam Parvez Ujjan													
ii.	Part-A (Civil Work)	258,510	297,287	-	-	-	555,797							
iii.	Part-B (Civil Work)	171,508	21,215	-	-	-	192,723							
		430,018	318,502	-	-	-	748,520	74.07% Above	430,018	71.10% Above	305743	-	735,761	1st Lowest
2	M/S Shalimar Enterprises													
ii.	Part- A & B	430,018	318,502	-	-	-	748,520	74.07% Above	430,018	76.40% Above	328534	-	758,552	11nd Lowest
1	Estimated Cost Rs:	748,520												
2	Lowest Tender Cost Rs:	735,761												
	Saving	12,759												

(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)



# COMPRATIVE STATEMENT


S.# 91


**NAME OF WORK:-** Establishment of Cattle Colony with District & Private Participation in Sindh  
Khairpur. (Supply & Installing (Submersible Pump for Drainage disposal system.)


**DATE OF ISSUE:** 17-04-2017

**DATE OF OPENING:** 18-04-2017

S.#	Name of contractor	ESTIMATE COST							TENDER COST					
		Amount of Sch:B based on Sch: Items	Amount of cartage	Add 10% premium on Sch: Items	Below 20.0% premium on Sch: Items	Amount of Sanction Rate / Non Schedule Items	Total Amount	Premissibl e Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of Sanction Rate / Non Schedule Items	Total of Col: 13 - 15	Remarks
1	2	3	4	8	9	10	11	12	13	14	15	17	18	19
1	M/S Aslam Parvez Ujjan													
i	Part-A (Civil Work)	686,475	-	-	-	-	686,475	At Par	686,475	1.20% Below	8238	-	678,237	1st Lowest
2	M/S Shalimar Enterprises													
i	Part-A (Civil Work)	686,475	-	-	-	-	686,475	At Par	686,475	2.75% Above	18878	-	705,353	11nd Lowest
1	Estimated Cost Rs:	686,475												
2	Lowest Tender Cost Rs:	678,237												
	Saving	8,238												

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.1


1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Professor Bungalow No.8 PMC&H Nawabshah.
4. Method of Procurement NCBC (National Competitive Bidding) Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 03 Nos:
7. Total Bids Received 03 Nos:
8. Technically Bid Opening Date :- N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.

**12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Ferozuddin	Rs: 592,521/-	Part: A : 1% Above Part-B : 0.50% below	1 <sup>st</sup> Lowest	
2.	M/S Ali Brothers & Co:	Rs: 603,532/-	Part: A : 2.80% Above Part-B : 1.70% Above	2 <sup>nd</sup> Lowest	
3.	M/S MashALLAH Enterprises	Rs: 607,891/-	Part: A : 3.55% Above Part-B : 2.40% Above	3 <sup>rd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)


  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.2

1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Married Doctor Flat No. 39, New Doctor's Colony PMC&H Nawabshah.
4. Method of Procurement NCBC (National Competitive Bidding) Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold **02** Nos:
7. Total Bids Received **02** Nos:
8. Technically Bid Opening Date :- N/A
9. No. of Bid Technically Qualified (if applicable) **03**-Nos
10. Bid(s) Rejected (if applicable) **NIL**
11. Financial Bid Opening Date **18-04-2017.**
- 12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Aisha Associates	Rs: 399936/-	Part: A : 3.90% Above Part-B : 0.50% below	1 <sup>st</sup> Lowest	
2.	M/S Mumtaz Ali	Rs: 407664/-	Part: A : 5.80% Above Part-B : 1.90% Above	2 <sup>nd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)


  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.3

1. Name of Procuring Agency Executive Engineer Provincial Buildings  
Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/  
PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Married Doctor Flat No. 32, New  
Doctor's Colony PMC&H Nawabshah
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 03 Nos:
7. Total Bids Received 03 Nos:
8. Technically Bid Opening Date :- N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.
- 12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Zubair Brothers & Builders	Rs: 393420/-	Part: A : At Par Part-B : 0.50% below	1 <sup>st</sup> Lowest	
2.	M/S Mumtaz Ali	Rs: 400466/-	Part: A : 1.80% Above Part-B : 1.20% Above	2 <sup>nd</sup> Lowest	
3.	M/S Faiz Ahmed	Rs: 403000/-	Part: A : 2.35% Above Part-B : 2.70% Above	3 <sup>rd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.4


1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to F-Type Flat No. 13, PMC&H Nawabshah.
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope.
5. Tender Published www.ppra.org.pk/
6. Total Bid Documents Sold 01 Nos:
7. Total Bids Received 01 Nos:
8. Technically Bid Opening Date :- N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.

**12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Afzaluddin Siddiqui	Rs: 188346/-	Part: A : At Par	1 <sup>st</sup> Lowest	
2.	M/S Zubair Brothers & Builders	Rs: 191548/-	Part: A : 1.70% Above	2 <sup>nd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)


  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.5

1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Flat No. S-18 New Doctor's Colony PMC&H Nawabshah.
4. Method of Procurement NCBC (National Competitive Bidding) Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 02 Nos:
7. Total Bids Received 02 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.
12. Bid Evaluation Report.

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Muhammad Nadeem	Rs: 326061/-	Part: A : At Par Part-B : 0.60% below	1 <sup>st</sup> Lowest	
2.	M/S Rofi Enterprises	Rs: 330225/-	Part: A : 1.20% Above Part-B : 1.50% Above	2 <sup>nd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.6


1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to B-Type Qtrs: No. 5 Behind Old DHO Office PMC&H Nawabshah.
4. Method of Procurement NCBC (National Competitive Bidding) Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 01 Nos:
7. Total Bids Received 01 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.

**12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S MashALLAH Builders	Rs: 298171/-	Part: A : 4.30% Above Part-B : 0.40% below	1 <sup>st</sup> Lowest	
2.	M/S Ferozuddin	Rs: 302646/-	Part: A : 5.80% Above Part-B : 1.30% Above	2 <sup>nd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)





**BID EVALUATION REPORT**


S.#.7

1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Married Doctor Flat No. 18 PMC &H Nawabshah.
4. Method of Procurement NCBC (National Competitive Bidding) Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 02 Nos:
7. Total Bids Received 02 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.
12. Bid Evaluation Report.

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Tabeer Builders	Rs: 296878/-	Part: A : At Par Part-B : 0.50% below	1 <sup>st</sup> Lowest	
2.	M/S Mumtaz Ali	Rs: 300580/-	Part: A : 1.20% Above Part-B : 1.30% Above	2 <sup>nd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.8


1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Married Doctor Flat No. 47 PMC &H Nawabshah.
4. Method of Procurement NCBC (National Competitive Bidding) Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 02 Nos:
7. Total Bids Received 02 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.

**12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Ali Brothers & Co:	Rs: 299133/-	Part: A : At Par Part-B: 0.50% below	1 <sup>st</sup> Lowest	
2.	M/S Mumtaz Ali	Rs: 304847/-	Part: A : 1.80% Above Part-B: 1.70% Above	2 <sup>nd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.9


1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Married Doctor Flat No. 52 PMC &H Nawabshah.
4. Method of Procurement NCBC (National Competitive Bidding) Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 02 Nos:
7. Total Bids Received 02 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.

**12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Muhammad Nadeem	Rs: 296705/-	Part: A : 10% Above Part-B: 0.50% Below	1 <sup>st</sup> Lowest	
2.	M/S Muhammad Amin Builders	Rs: 301765/-	Part: A : 11.70% Above Part-B: 1.90% Above	2 <sup>nd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)


  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.10

1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Married Doctor Flat No. 76 PMC &H Nawabshah.
4. Method of Procurement NCBC (National Competitive Bidding) Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 02 Nos:
7. Total Bids Received 02 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.
- 12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Nisar Ahmed Mallah	Rs: 293223/-	Part: A : 2.20% Above Part-B: 0.60% Below	1 <sup>st</sup> Lowest	
2.	M/S Afzaluddin Siddiqui	Rs: 296529/-	Part: A : 3.10% Above Part-B: 1.80% Above	2 <sup>nd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.11


1. Name of Procuring Agency Executive Engineer Provincial Buildings  
Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/  
PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Married Doctor Flat No. 78  
PMC &H Nawabshah
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 02 Nos:
7. Total Bids Received 02 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.

**12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Muhammad Amin Builders	Rs: 445,703/-	Part: A : At Par Part-B: 0.50% below	1 <sup>st</sup> Lowest	
2.	M/S Nisar Ahmed Mallah	Rs: 454,002/-	Part: A : 1.80% Above Part-B: 1.45% Above	2 <sup>nd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**

S.#.12


1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Married Doctor Flat No. 79 PMC &H Nawabshah
4. Method of Procurement NCBC (National Competitive Bidding) Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 03 Nos:
7. Total Bids Received 03 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.

**12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Abid Hussain	Rs: 396,416/-	Part: A : 5.70% Above Part-B: 0.50% below	1 <sup>st</sup> Lowest	
2.	M/S Muhammad Yaseen Channa	Rs: 404,353/-	Part: A : 7.85% Above Part-B: 1.20% Above	2 <sup>nd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.13


1. Name of Procuring Agency Executive Engineer Provincial Buildings  
Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/  
PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Flat No. F-14 PMC Nawabshah.
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold **01** Nos:
7. Total Bids Received **01** Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) **03**-Nos
10. Bid(s) Rejected (if applicable) **NIL**
11. Financial Bid Opening Date **18-04-2017.**

**12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Afzaluddin Siddiqui	Rs: 199,090/-	Part: A & B: At Par	1 <sup>st</sup> Lowest	
2.	M/S Abid Hussain	Rs: 202,773/-	Part: A & B : 1.85% Above	2 <sup>nd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)



**BID EVALUATION REPORT**

S.#.14


1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to F-Type Flat No.15 PMC &H Nawabshah.
4. Method of Procurement NCBC (National Competitive Bidding) Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 03 Nos:
7. Total Bids Received 03 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.

**12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Afzaluddin Siddiqui	Rs: 496,591/-	Part: A : 3% Above Part-B: 0.50% below	1 <sup>st</sup> Lowest	
2.	M/S Kamran Enterprises	Rs: 504,734/-	Part: A : 4.65% Above Part-B: 1.40% Above	2 <sup>nd</sup> Lowest	
3.	M/S New S.S Associates	Rs: 510,511/-	Part: A : 5.90% Above Part-B: 2.20% Above	3 <sup>rd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.15


1. Name of Procuring Agency Executive Engineer Provincial Buildings  
Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/  
PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to F-Type Flat No.20 PMC &H Nawabshah.
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 02 Nos:
7. Total Bids Received 02 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.

**12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Karamat Ali	Rs: 280,416/-	Part: A &B: 0.50% below	1 <sup>st</sup> Lowest	
2.	M/S Afzaluddin Siddiqui	Rs: 286,052/-	Part: A&B : 1.50% Above	2 <sup>nd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.16

1. Name of Procuring Agency Executive Engineer Provincial Buildings  
Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/  
PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Quarter No.2 Near DHO Office  
PMC & H Nawabshah.
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold **03** Nos:
7. Total Bids Received **03** Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.
- 12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Nadeem Ahmed Malik	Rs: 294,315/-	Part: A : 7.20% Above Part-B: 0.50% below	1 <sup>st</sup> Lowest	
2.	M/S Husnain Builders	Rs: 297,074/-	Part: A : 8.15% Above Part-B: 1.40% Above	2 <sup>nd</sup> Lowest	
3.	M/S Muhammad Nadeem	Rs: 300,222/-	Part: A : 9.30% Above Part-B: 2.40% Above	3 <sup>rd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)


  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#17

1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Administration Block ATI Sakrand. (South & East Side)
4. Method of Procurement NCBC (National Competitive Bidding) Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 02 Nos:
7. Total Bids Received 02 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.
12. Bid Evaluation Report.

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Ghulam Hussain Unnar	Rs: 629,824/-	Part: A : 20.35% Above	1 <sup>st</sup> Lowest	
2.	M/S Muhammad Asif Shaikh	Rs: 643,431/-	Part: A : 22.95% Above	2 <sup>nd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)


  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**

S.#.18

1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Professor Bungalow No.1 Demonstration Colony PMC&H Nawabshah.
4. Method of Procurement NCBC (National Competitive Bidding) Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 03 Nos:
7. Total Bids Received 03 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.
- 12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Muhammad Yaseen Channa	Rs: 710,415/-	Part: A : 2.30% Above Part-B: 0.50% below	1 <sup>st</sup> Lowest	
2.	M/S Muhammad Nadeem	Rs: 719,837/-	Part: A : 3.45% Above Part-B: 1.70% Above	2 <sup>nd</sup> Lowest	
3.	M/S Muhammad Asif Shaikh	Rs: 728,282/-	Part: A : 4.85% Above Part-B: 2.10% Above	3 <sup>rd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.19


1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Hostel Block-F at PMC Nawabshah. (Internal E.I)
4. Method of Procurement NCBC (National Competitive Bidding) Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 03 Nos:
7. Total Bids Received 03 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.

**12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Sindhu Electric Works	Rs: 99117/-	Part: A : 1% below Q.R.Rs: 63950/-	1 <sup>st</sup> Lowest	
2.	M/S Sindh Electric Works	Rs: 106915/-	Part: A : 2.95% Above Q.R.Rs: 70345/-	2 <sup>nd</sup> Lowest	
3.	M/S Khan Electric Works	Rs: 117662/-	Part: A : 3.50% Above Q.R.Rs: 80897/-	3 <sup>rd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)


  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.20

1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Administration Block & Latif Hall at PMC Nawabshah.  
(Installation of Solar Energy Pole).
4. Method of Procurement NCBC (National Competitive Bidding) Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 03 Nos:
7. Total Bids Received 03 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.
- 12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Madina Electric Store	Rs: 600,000/-	Q.R.Rs: 600,000/-	1 <sup>st</sup> Lowest	
2.	M/S Sindhu Electric Works	Rs: 750,000/-	Q.R.Rs: 750,000/-	2 <sup>nd</sup> Lowest	
3.	M/S Khan Electric Works	Rs: 834,000/-	Q.R.Rs: 834,000/-	3 <sup>rd</sup> Lowest	

  
**(Jan Muhammad Qasmi)**  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
**(Muhammad Anees Khan)**  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
**(Muhammad Ayoub Shaikh)**  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)




**BID EVALUATION REPORT**


S.#.21


1. Name of Procuring Agency Executive Engineer Provincial Buildings  
Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/  
PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Agriculture Work Shop @ Khairpur.
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 03 Nos:
7. Total Bids Received 03 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.

**12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Roshan & Brothers	Rs: 890,070/-	Part: A : 10.10% Above	1 <sup>st</sup> Lowest	
2.	M/S Aslam Parvez Ujjan	Rs: 929,279/-	Part: A : 14.95% Above	2 <sup>nd</sup> Lowest	
3.	M/S Shalimar Enterprises	Rs: 933,725/-	Part: A : 15.50% Above	3 <sup>rd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.22


1. Name of Procuring Agency Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Main O.T, Ortho O.T, Gaynee O.T PMC&H Nawabshah
4. Method of Procurement NCBC (National Competitive Bidding) Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 01 Nos:
7. Total Bids Received 01 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.

**12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S S.S & S Associates	Rs: 957,126/-	Part: A : 1.40% Above Part-B: 0.50% below	1 <sup>st</sup> Lowest	
2.	M/S Abdul Basit	Rs: 972,099/-	Part: A : 3.45% Above Part-B: 1.70% Above	2 <sup>nd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.23


1. Name of Procuring Agency Executive Engineer Provincial Buildings  
Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/  
PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Staff Quarter No. 1 Block 1 @  
District Khairpur.
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 02 Nos:
7. Total Bids Received 02 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.

**12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Imran Ali Abro	Rs: 220,160/-	Part: A : 7.70% Above	1 <sup>st</sup> Lowest	
2.	M/S A.Hafeez Pathan	Rs: 223,533/-	Part: A : 9.35% Above	2 <sup>nd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)


**BID EVALUATION REPORT**


S.#.24

1. Name of Procuring Agency Executive Engineer Provincial Buildings  
Division Shaheed Benazir Abad.
2. Tender Reference No. NIT Called vide this office letter No. XEN/  
PBD/SBA/TC/G-55/3098 dated: 27-03-2017.
3. Tender Description/Name of Work M/R to Trauma Centre PMC&H Nawabshah.  
(Second Floor).
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope.
5. Tender Published [www.ppra.org.pk/](http://www.ppra.org.pk/)
6. Total Bid Documents Sold 03 Nos:
7. Total Bids Received 03 Nos:
8. Technically Bid Opening Date N/A
9. No. of Bid Technically Qualified (if applicable) 03-Nos
10. Bid(s) Rejected (if applicable) NIL
11. Financial Bid Opening Date 18-04-2017.
- 12. Bid Evaluation Report.**

S #	Name of Firm of Bidder	Cost Offered by the Bidder	Comparison with Estimate Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	5	6	7
1.	M/S Himat Ali Khaskheli	Rs: 926,602/-	Part: A : At Par Part-B: 0.50% below	1 <sup>st</sup> Lowest	
2.	M/S Safdar Ali	Rs: 938,496/-	Part: A : 1.45% Above Part-B: 1.70% Above	2 <sup>nd</sup> Lowest	
3.	M/S Ali Brothers & Co:	Rs: 946,730/-	Part: A : 2.90% Above Part-B: 2.50% Above	3 <sup>rd</sup> Lowest	

  
(Jan Muhammad Qasmi)  
Assistant Engineer  
Electrical Sub-Division Education Works  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Anees Khan)  
Assistant Engineer  
Provincial Buildings Sub-Division  
Shaheed Benazir Abad (Nawabshah)  
(Member)

  
(Muhammad Ayoub Shaikh)  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad (Nawabshah)  
(Chairman)