OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SANGHAR
No.TC/G-55/ [7,3 O 0f 2018 Sanghar ~ Dated: |2~ o [{ 12018

+ To,

The Manager (CB)

Sindh Public Procurement Regulatory Authority,
Government of Sindh

KARACHI.

Subject: - SUBMISSION OF BID EVALUATION REPORTS.

This office NIT bearing No: TC/G-55/ 360 Dated: 21.03.2018 processed and
opened on dated 09.04.2018 at 2:00 P.M in the presence of procurement committee and
bidders / representatives of bidders. The requisite documents as mentioned below are sent

here with for your information and hoisting on SPPRA website:

1 Minutes of the Bid Opening Meeting.

2 Attendance Sheet

3. Qualification Criteria.

4, Bid Evaluation Reports 24 Nos. (In original, standard format duly signed by
all the members of Procurement Committee showing their names /
designation).

5. Comparative Statements 24 Nos. (In original)

This is for your kind perusal and taking further necessary action.
D.A As Above...

ECUTIVE ENGINEER
WAYS DIVISION
SANGHAR

Copy forwarded with compliments for favour of kind information to the
Superintending Engineer Works & Services Department Sanghar.

/

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SANGHAR



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SANGHAR
No.TC/G-55/ [1/ 0 of 2018 Sanghar Dated:” q I o (/ 12018

MINUTES OF THE MEETING

SUBJECT:-  MINUTES OF THE MEETING HELD ON 09.04.2018 IN THE OFFICE OF THE EXECUTIVE
ENGINEER HIGHWAYS DIVISION SANGHAR FOR OPENING OF TENDERS.

The tenders were invited by the Executive Engineer Highways Division Works & Services
Department Sanghar vide NIT No. TC/G-55/ 360 Dated: 21.03.2018. In accordance with Rule-41(9) of Sindh
Public Procurement Rules 2010, meeting regarding opening of tenders convened in the office of the Executive
Engineer Highways Division Sanghar on dated: 09.04.2018 under the Chairmanship of Superintending-Engineer

Works & Services Department Sanghar being Chairman Procurement Committee. All merbery’ Procurement

tender opening

(
process as under: /K({(
1. Mr. Talmeezuddin Kazi Chairman

Superintending Engineer
Works & Services Department
Sanghar

2. Mr. Amir Bux Rahopoto Member/Secretary &gﬁ’%

Executive Engineer
Highways Division
Sanghar

3. Pir Ali Raza Member
Assistant Engineer \/\V
Public Health Engineering Sub-Division
Sanghar

The tenders were opened at 02:00 pm as per schedule in the presence of Chairman &
Members of Procurement Committee, as well as Government Contractors or their representatives (list of

participants attached); The bids were quoted by the bidders for the following works.

S.No. Name of Works

1 Construction of link road from Perumal — Tando Mitha Khan road to village Umed Ali Chandio /
Nawab Sher / Gul Bahar Shar / [brahim Makrani / Siddique Makrani & Kirsnan Bheel miie 0/0-

0/2+330" (0.50 Km) :

2 Construction of link road from Nauabad Jhol road to viIlage Hakeem Liskani mile 0/0-0/2 (0.49 Km)

3 Construction of link road from Chaman Das to village Abdul Hameed Mangat mile 0/0-0/3 (0.60 Km)

4 Construction of link road from Nauabad Jhol road to village Din Muhammad Wassan mile 0/0-
0/1+330’ (0.30 Km)

5 Construction of link road from llyas Rajar road Ibrahim Bhambhro via Muhammad Ismail Bhambhro
Phase-II mile 0/2-1/5 (2.20 Km)




6 | Construction of link road from Lutko Mori to village Molana Muhammad Idress Leghari mile 0/0-0/3
(0.60 Km) : ,

7. | Construction of link road from Bilando Shah road to village Irshad Khan Mari mile 0/0-0/2 (9.40 Km)

8 Construction of link road from Sanghar Toori Mori road to village Noor Muhammad Mari road mile
1/0-1/3+330" (0.70 Km)

9 Construction of link road from Shahpur Chakar Sarhari road to village Fateh Muhammad Mashroi via
Ali Khan Mashori and Saleh Mashori road mile 1/5-1/5+360’

10 | Construction of link road from Khadim Hussain Khaskheli road to village Nazar Muhammad Leghari
mile 0/0-1/1 {1.80 Km)

11| Construction of link road from Jam Rasool road to village Gul Hassan Khaskheli mile 0/0-0/2 (0.40
Km)

12 | Construction of link road from Shahpur Chakar Gupchani Hayat Keerio road to village Mumtaz
Keerio road mile 0/2+330'-0/3+330' (0.20 km)

13 | Construction of link road from Nauabad Jhol Old Alignment road to village Abdul Hakeem Liskani
mile 0/0-0/1 (0.20 km)
14 | Construction of link road from Jam Nawaz Ali Cadet College road to village Bago Khan Mari mile
0/0-0/3 (0.60 Km) '

15 | Construction of link road from Tando Adam Kandiari road to village Jam Guli Khan (Ghulam Qadir)
mile 0/0-0/2 (0.40 Km)

16 | Construction of link road from Karimdad Khitchi road to village Moula Bux Zardari mile 0/5+440’-1/0.

17| Construction of link road from Shahpur Chakar Chowdagi Sobedar Dhani Bux Datiri road to village
Muhammad Hanif Umrani Ali Khan Umrani road mile 0/0-1/1 (Phase-I) mile 0/2-0/4 (0.40 Km)

18 | Construction of link road from Nauabad Jhol road to village Ali Nawaz Kerio mile 0/0-0/2+330’ (0.50
Km)

19 | Construction of link road from Tayab Abro road to village Darya Khan Abro road mile 0/1-0/3 (0.40
Km) '

20 | Construction of link road from Sarhari Saeedabad Alam Khan Zardari road to village Sardar Khan
Zardari via Jam Khan Zardari mile 0/0-1/7 (Phase-I) 0/5-1/3 (1.20 Km)

21 | Construction of link road from Nazeer Qaimkhani road to village Waryam Narejo mile 0/0-0/2+230’
(0.45 Km)

22 | Construction of link road from Haji Allah Wassayo road to village Haji Chutto Katohar and Abdul
Katohar mile 0/0-0/2 (0.40 Km)

23 | Construction of link road from Mangrari Mori Habibullah Shah road to village Muhammad Yousif Mari
mile 0/5-1/1+618 (0.98 Km)

24 | Construction of link road from Tando Adam - Berani road to village Nawaz Ali Thahim mile 0/5-1/2
(1.00 Km)

Total 54 Nos. of tenders documents were found in the tender box for different works despite
02 Nos. work of preamble NIT remained un-responded as follows:-

S.No. ' Name of Works

1 Reconditioning of link road form Shahdadpur Nawabshah road to village Muhammad Khoso road
mile 0/0-1/7 (Phase-1) 0/0-1/0 (1.60 Km)

2. Construction of link road from Shahpur Chakar Rasool Bux Dahri road to village Allah Obhayo
Lashari mile 0/0-1/7 (Phase-1) 0/0-1/2 (2.00 KM)

The following firms participated in the tenders. The names of bidders and their offered bids
were called out loudly for each work to let the participants know the quoted price fairly. There found no

correctior in submitted bids and participants got attentive in this respect.



The Committee scrutinized all the tender documents and narrated quoted bids in the
comparative statement. After computation of bid prices it was verified that the 1st lowest contractors’ rates are
feasible as per market position and also within the ceiling/premium fixed by the Government. The Committee

recommended the lowest bids for approval and the Chairman accordingly approved the same as under:-

S.No.

Name of Work

Name 6f Lowest Firm

1

Construction of link road from Perumal ~ Tando Mitha Khan
road to village Umed Ali Chandio / Nawab Sher / Gul Bahar
Shar / Ibrahim Makrani / Siddique Makrani & Kirshan Bheel
mile 0/0-0/2+330’ (0.50 Km)

M/s New Mehran Const; Co.

Construction of link road from Nauabad Jhol road to village
Hakeem Liskani mile 0/0-0/2 (0.40 Km)

M/s Riaz Ali Arain

Construction of link road from Chaman Das to village Abdul
Hameed Mangat mile 0/0-0/3 (0.60 Km)

M/s Muhammad Ayoob Jat

Construction of link road from Nauabad Jhol road to village Din
Muhammad Wassan mile 0/0-0/1+330' (0.30 Km)

M/s New Mehran Const: Co.

Construction of link road from llyas Rajar road Ibrahim
Bhambhro via Muhammad Ismail Bhambhro Phase-Il mile 0/2-
1/5 (2.20 Km) ‘

/s Abdul Hakeem

Construction of link road from Lutko Mori to village Molana
Muhammad Idress Leghari mile 0/0-0/3 (0.60 Km)

M/s Muhammad Ayoob Jat

Construction of link road from Bilando Shah road to village
Irshad Khan Mari mile 0/0-0/2 (0.40 Km)

M/s Riaz Ali Arain

Construction of link road from Sanghar Toori Mori road to
village Noor Muhammad Mari road mile 1/0-1/3+330’ (0.70 Km)

M/s Muhammad Waris

Construction of link road from Shahpur Chakar Sarhari road to
village Fateh Muhammad Mashroi via Ali Khan Mashori and
Saleh Mashori road mile 1/5-1/5+360’

M/s Gul Muhammad Dahri

10

Construction of link road from Khadim Hussain Khaskheli road
to village Nazar Muhammad Leghari mile 0/0-1/1 (1.80 Km)

M/s Ikhlaque Hussain Shah

11

Construction. of link road from Jam Rasool road to village Gul
Hassan Khaskheli mile 0/0-0/2 (0.40 Km)

M/s New Mehran Const: Co.

12

Construction of link road from Shahpur Chakar Gupchani
Hayat Keerio road to vilage Mumtaz Keerio road mile
0/2+330™-0/3+330’ (0.20 km)

M/s Gul Muhammad Dahri

13

Construction of link road from Nauabad Jhol Old Alignment
road to village Abdul Hakeem Liskani mile 0/0-0/1 {0.20 km)

M/s Ghulam Hussain Mahar

14

Construction of link road from Jam Nawaz Ali Cadet College
road to village Bago Khan Mari mile 0/0-0/3 (0.60 Km)

M/s Riaz Ali Arain

15

Construction of link road from Tando Adam Kandiari road to
village Jam Guli Khan (Ghulam Qadir) mile 0/0-0/2 (0.40 Km)

M/s Nooruddin & Sons

16

Construction of link road from Karimdad Khitchi road to village
Moula Bux Zardari mile 0/5+440'-1/0.

M/s Z.A Juno

17

Construction of link road from Shahpur Chakar Chowdagi
Sobedar Dhani Bux Dahri road to village Muhammad Hanif
Umrani Ali Khan Umrani road mile 0/0-1/1 (Phase-1) mile 0/2-
0/4 (0.40 Km)

M/s Mehran Associate

18

Construction of link road from Nauabad Jhol road to village Ali
Nawaz Kerio mile 0/0-0/2+330" (0.50 Km)

M/s Ch: Iftikhar Ahmed & Co.

19

Construction of link road from Tayab Abro road to village Darya
Khan Abro road mile 0/1-0/3 (0.40 Km)

M/s Muhammad Amjad




20

Construction of link road from Sarhari Saeedabad Alam Khan
Zardari road to village Sardar Khan Zardari via Jam Khan
Zardari mile 0/0-1/7 (Phase-I) 0/5-1/3 (1.20 Km)

M/s Ikhlaque Hussain Shah

21

Construction of link road from Nazeer Qaimkhani road to
village Waryam Narejo mile 0/0-0/2+230’ (0.45 Km)

M/s Ch: Iftikhar Ahmed & Co.

22

Construction of link road from Haji Allah Wassayo road to
village Haji Chutto Katohar and Abdul Katohar mlle 0/0-0/2
(0.40 Km)

M/s Nooruddin & Sons

23

Construction of link road from Mangrari Mori Habibuilah Shah
road to village Muhammad Yousif Mari mile 0/5-1/1+618 (0.98
Km)

M/s Hasnain Ali Raza

24

Construction of link road from Tando Adam — Berani road to

M/s Tarique Ayoob & Brothers

{ENGR. AMIR BUX RAHOPQOTO)

village Nawaz Ali Thahim mile 0/5-1/2 (1.00 Km)

The meeting was ended with the vote of thanks to and from the Chair.

(Member/Secretary)

EXECUTIVE ENGINEER
\,); AYS DIVISION P.H.E. SUB-DIVISION
SANGHAR SANGHAR

\

c‘é

(Chairman)

(ENGR. TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
SANGHAR




QUALIFICATION CRITERIA

S.No. Name of Agency Ilanecg;:nt:l'tl:l:: Cersti?igate Ce:ifigate
(NTN Certificate) '
1. | M/s New Mehran Const: Co. Yes Yes Yes
2. | M/s Babar Muneer Yes Yes Yes
3. | M/s Riaz Ali Arain Yes Yes Yes
4. | Mss Tarique Ayoob & Brothers Yes Yes Yes
5. | M/s Muhammad Ayoob Jat Yes Yes Yes
6. | M/s Muhammad Waris Yes Yes Yes
7. | M/s Abdul Hakeem Yes Yes Yes
8. | M/s G.K Constructors Yes Yes Yes
9. | M/s Fareed Ahmed Mari Yes Yes Yes
10. | M/s Kiran Const: Co. & Builders Yes Yes Yes
11. | M/s Gul Muhammad Dabhri Yes Yes Yes
12. | M/s Ghulam Abbas & Hafeez Abbas Yes Yes Yes
13. | M/s Ikhlaque Hussain Shah Yes Yes Yes
14. | M/s Allah Wassayo Yes Yes Yes
15. | M/s Cee Three Constructors Yes Yes Yes
16. | M/s Ghulam Hussain Mahar Yes Yes Yes
17. | M/s Allah Bachayo Yes Yes Yes
18. | M/s Nooruddin & Sons Yes Yes Yes
19. | M/s Muhammad Ishaque Shaikh Yes Yes Yes
20. | M/s Z.A Juno Yes Yes Yes
21. | M/s Mehran Associate Yes Yes Yes
22. | M/s Ch: Iftikhar Ahmed & Co. Yes Yes ' Yes
23. | M/s Muhammad Amjad Yes Yes Yes
24. | M/s Niaz Brothers Yes Yes Yes
25. | M/s Hasnain Ali Raza Yes Yes Yes
26. | M/s Canny Engineers & Developers Yes Yes M
g
[t
(Member/Secretary) (Chairman)
(ENGR. AMIR BUX RAHOPOTO) ) A) (ENGR. TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER ASSISTANT'ENGINEER SUPERINTENDING ENGINEER
HIGHWAYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT
SANGHAR SANGHAR SANGHAR




ATTENDANCE SHEET

Reference No. TC/G-55/ 360
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ENGR. AMIR BUX RAHOPOTO
EXECUTIVE ENGINEER

(Me@iﬁi}tary)

WAYS DIVISION

SANGHAR SANGHAR

AS ISTANT ENGINEER
P.H.E. SUB-DIVISION

ml” ﬁ
{(Chalrma)

( ENGR: TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER

WORKS & SERVICES DEPARTMENT

SANGHAR




ATTENDANCE SHEET

Reference No. TC/G-55/ 3o

Date of Opening:- 0. 06 - D29p/8
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(Mem;er/Secretary) Chalrmal
ENGR. AMIR BUX RAHOPOTO (E > ALI RAZA) (ENGR: TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER ASSISTANT ENGINEER SUPERINTENDING ENGINEER
FI%}/NAYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT
SANGHAR SANGHAR ' SANGHAR




BID EVALUATION REPORT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Perumal — Tando Mitha Khan road to

village Umed Ali Chandio / Nawab Sher / Gul Bahar Shar / Ibrahim

Makrani / Siddiaue Makrani & Kirshan Bheel mile 0/0-0/2+330’ (050

4  Method of Procurement: Single Stage — One Envelope Procedure

> Tender Published: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat

SPPRA ID. 37414 / 2147483647

6 Total Bid Documents Sold: 02
7 Total Bid Received: 02
8 Technical Bid Opening date: N/A

9 No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected: N/A

11 Financial Bid Opening date: 09.04.2018

12 Evaluation:

Comparison Reasons for
S.No Name of Firm or Bidder Costoffered by the | Rankingin | o e ot ol acceptance / Remarks
Bidder terms of cost g rejection
0 1 2 3 4 5 6
| 1.60% Lowest, Hence
1 [M/s New Mehran Const: Co. 4,427,084 13 ° 1 Lowest
Below Accepted
" 1.19% | .4 .
2 |iWl/s Babar Muneer 4,445,184 2 Below 2" Lowest Rejected
¢
L
{(

!

(Engr. Talmeezuddin Kazi)
Executive Engineer Superintending Engineer
wz‘ways Division Public Health Engr: Sub-Division =~ Works & Services Department
Sanghar Sanghar Sanghar

(Engr. Amir Bux Rahopoto)




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Perumal — Tando Mitha Khan road to

village Umed Ali Chandio / Nawab Sher / Gul Bahar Shar / Ibrahim
Makrani / Siddique Makrani & Kirshan Bheel mile 0/0-0/2+330’ (0.50-

Km)
4  Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder ~ Remarks
1 2 3 : 4 5
1 |M/s New Mehran Const: Co. 4498000 4,427,084 1% Lowest
2 |M/s Babar Muneer 4498000 4,445,184 Higher

it

!

(Chairmain)

ZA) (ENGR. TALMEEZUDDIN KAZI)

EXECUTIVE ENGINEER A ENGINEER SUPERINTENDING ENGINEER

IG/?WAYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT
SANGHAR SANGHAR SANGHAR

(Member/Secretary)
(ENGR. AMIR BUX RAHOPOTO)




BID EVALUATION REPORT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Nauabad Jhol road to village Hakeem
Liskani mile 0/0-0/2 (0.40 Km)
4 Method of Procurement: Single Stage — One Envelope Procedure
5 Tender Published: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat
SPPRAID. 37414 / 2147483647
6 Total Bid Docurnents Sold: 03
7 Total Bid Received: 03
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
11 Financial Bid Opening date: 09.04.2018
12 Evaluation:
o Comparison Reasons for
S.No Name of Firm or Bidder Cost offfered by the | Ranking :n with acce.pta.nce/ Remarks
Bidder terms of cost Estimated cost rejection
0 1 2 3 4 5 6
.959 Lowest, Hence
1 |M/s Riaz Ali Arain 3,274,985 4% 1.95% 1" Lowest
Below Accepted
nad 161% nd =
2 |M/s Babar Muneer 3,286,107 2 2" Lowwvest Rejected
Below

. rd 1.37% . 6 -

3 |M/s Tarique Ayoob & Brothers 3,293,824 3 Below Higher }K/eje ted

(Engr. Amir Bux Rahopoto)
Executive Engineer
ishways Division

) Sanghar

ealth Engr: Sub-Divizion

Sanghar

(Engr. Talmeezuddin Kazi)
Superintending Engineer

Works & Services Department

Sanghar




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Erecutive Engineer Higl:ways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3  Name of Work: Construction of link road from Nauabad Jhol road to village Hakeem

Liskani mile 0/0-0/2 (0.4€ Km)

4  Financial Bid Opening date: 0v.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 ' : $3 e 4 » 3
1 |M/s Riaz Ali Arain 3339000 3,274,985 1* Lowest
2 |M/s Babar Muneer ', 3339000 3,286,107 2" Lowest
3 |M/s Tarique Ayoob & Brothers 3339000 3,293,824 Higher ,
L / A
cl
\}ﬂffv [
(Meme/Secretary) (Chairmain)

(ENGR. AMIR BUX RAHOPOTO) (ENGR. TALMEEZUDDIN KAZ!)
EXECUTIVE ENGINEER SUPERINTENDING ENGINEFR

Wy WAYS DIVISION P.H.E. SUB-DIVISIOIy WORKS & SERVICES DEPARTIVIENT
SANGHAR SANGHAR SANGHAR




BID EVALUATION REPORT

1 ‘Mame of Procuring Agency:- - Executive Engineer Highways Division Sanghar
2 Tender Réfe'rehce No: No.TC/G-55/ 360 Dated: 21.03.2018
3  Name of Work: Construction of link road from Chaman Das to village Abdul Hameed -

Mangat mile 0/0-0/3 (0.60 Km)

4 Method of Procurement: Single Stage — One Envelope Procedure

5 tender Published: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat

SPPRA ID. 37414 / 2147483647

6 Total Bid Documents Sold: 02

7 Total Bid Received: 02

8 Technical Bid Opening date: N/A

9 No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected: N/A

11 Financial Bid Opening date: 09.04.2018

12 Evaluation:

Comparison Reasons for
S.No Name of Firm or Bidder Casit offgred hy'ths | Ranking in with acc?pta.ncel Remarks
Bidder terms of cost . rejection
Estimated cost
0] 1 2 3 4 5 6
1.45% Lowest, Hence
1 |M/s Muhammad Ayoob Jat 5,998,121 st - ’
ay y ’ 1 Below | = oWest Accepted
. " 0.67% | _ng .
2 |M/s Muhammad Waris 6,044,639 2 2" Lowest Rejected
Below >
L
( l

(1

(Engr. Amir Bux Rahopoto) (Engr. Talmeezuddin Kazi)
Executive Engineer Superintending Engineer
ighways Division Public Health Engr: Sub-Division = Works & Services Department
Sanghar Sanghar Sanghar




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar

2 bTender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018

3 Name of Work: Construction of link road from Chaman Das to village Abdul Hameed

Mangat mile 0/0-0/3 (0.60 Km)
4  Financial Bid Opening date: 09.04.2018
-

S.No Name of Firm or Bidder Estimate Amohnt Cost of Bidder Remarks

1 2 3 4 5

1 [M/s Muhammad Ayoob Jat 6085000 5,998,121 1% Lowest

2 |M/s Muhammad Waris 6085000 6,044,639 Higher

4,
(Member/Secretary)
(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER

IGHWAYS DIVISION
SANGHAR

('L
(a (Chairmain)

(ENGR. TALMEEZUDDIN KAZI)

SUPERINTENDING ENGINEER

P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT
SANGHAR SANGHAR




' -

BID EVALUATION REPORT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018 -
3 'Name'of'Wprk: Construction of link rd%d";rom Nauabad Jhol road to village Din “
Muhammad Wassan mile 0/0-0/1+330’ (0.30 Km)
4 Method of Procurement: Single Stage — One Envelope Procedure
5 Tender Published: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat
SPPRAID. 37414 / 2147483647
6 Total Bid Documents Sold: 03
7 Total Bid Received: 03
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
12 Financial Bid Opening date: 09.04.2018
12 Evaluation:
L Comparison Reasons. for
S.No Name of Firm or Bidder Gosteffered by the | Rankingiin with ABEEFIARCE | Remarks
Bidder terms of cost Estiniated cost rejection
0 1 2 3 4 9 6
979 L t, H
1 |M/s New Mehran Const: Co. 2,458,539 1% L.97% 1% Lowest owest, mence
Below Accepted
. i 1.50% nd )
2 |M/s Tarique Ayoob & Brothers 2,469,936 2 Below 2" Lowest Rejected
1.109
3 |M/s Babar Muneer 2,479,779 3" 0% Higher ejected
Below I
\
" ¢
(v

74,

(Engr. Amir Bux Rahopoto)

ecutjve Engineer
Highways Division
Sanghar

Public Health Engr: Sub-Division

Sanghar

(E

r. Talmeezuddin Kazi)
Superintending Engineer

Sanghar

Works & Services Department



COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Nauabad Jhol road to village Din

Muhammad Wassan mile 0/0-0/1+330’ (0.30 Km)

4 Financial Bid Opening date: 09.04.2018

S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 3 4 5
1 |M/s New Mehran Const: Co. 2507000 2,458,539 1% Lowest
2 [M/s Tarique Ayoob & Brothers 2507000 2,469,936 2" Lowest
3 |M/s Babar Muneer 2507000 2,479,779 Higher

Ny 0 ¢

(Member/Secretary) (Chairmain)
(ENGR. AMIR BUX RAHOPOTO) (ENGR. TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER ASSISTANT ENGINEER SUPERINTENDING ENGINEER
- IG%/AYS DIVISION P.H.E. SUB-DiVISION WORKS & SERVICES DEPARTMENT
\g)"L SANGHAR SANGHAR SANGHAR




BID EVALUATION REPORT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from llyas Rajar road Ibrahim Bhambhro
via Muhammad Ismail Bhambhro Phase-Il mile 0/2-1/5 (2.20 Km)
4  Method of Procurement: Single Stage — One Envelope Procedure
3 Tender Published: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat
SPPRAID. 37414 / 2147483647
6 Total Bid Documents Sold: 02
7 Total Bid Received: 02
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
11 Financial Bid Opening date: 09.04.2018
12 Evaluation:
L Comparison Reasons for 1
S.No Name of Firm or Bidder Cost gifered by'the | Ranking in with acceptance / Remarks
Bidder terms of cost ; rejection
Estimated cost
0 1 2 3 4 5 6
.319 Lowest, Hence
1 [M/s Abdul Hakeem 16,092,336 1% e 1" Lowest
Below Accepted
.849
2 |M/s G.K Constructors 16,167,627 A gelov/\j 2" Lowest Rejected

(Engr. Amir Bux Rahopoto)

ecutive Engineer
Highways Division
/ Sanghar

Public Health Engr: Sub-Division

Sanghar

(Engr. Talmeezuddin Kazi)
Superintending Engineer

Works & Services Department

Sanghar




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from llyas Rajar road Ibrahim Bhambhro
via Muhammad Ismail Bhambhro Phase-Il mile 0/2-1/5 (2.20 Km)
4  Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 3 4 5
1 |M/s Abdul Hakeem 16303000 16,092,336 1% Lowest
2 |M/s G.K Constructors 16303000 16,167,627 "~ Higher
N
(
4
(Member/Secretary) (Chairmain)
(ENGR. AMIR BUX RAHOPOTO) (ENGR. TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER ASSISTANT ENGINEER SUPERINTENDING ENGINEER
IG AYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT
/Y SANGHAR

SANGHAR SANGHAR




BID EVALUATION REPORT

1 Name of Procuring Agency:-

2 Tender Reference No:

3  Name of Work:

4  Method of Procurement:

5 Tender Published:

6 Total Bid Documents Sold:

Executive Engineer Highways Division Sanghar

No.TC/G-55/ 360 Dated: 21.03.2018

Construction of link road from Lutko Mori to village Molana
Muhammad Idress Leghari mile 0/0-0/3 (0.60 Km)

Single Stage — One Envelope Procedure

Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat

SPPRA ID. 37414 / 2147483647

02
7 Total Bid Received: 02
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
11 Financial Bid Opening date: 09.04.2018
12 Evaluation:
Comparison Reasoris for
S.No Name of Firm or Bidder Cost Off?red by the: | Ranking in with accgpta.ncel Remarks
Bidder terms of cost Estimatod. cost rejection
0 1 2 3 4 5 6
1.509 Lowest, Hence
1 |M/s Muhammad Ayoob Jat 5,602,942 1% 20% 1% Lowest W
Below Accepted
. i 0.95% nd )
2 |M/s Fareed Ahmed Mari 5,633,243 2 Below 2" Lowest Rejected
. L
) [t

(Engr. Amir Bux Rahopoto)
Executive Engineer
Highways Division
b Sanghar

Public Health Engr: Sub-Division

Sanghar

(Eng¥. Talmeezuddin Kazi)
Superintending Engineer

Sanghar

Works & Services Department




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Lutko Mori to village Molana

Muhammad Idress Leghari mile 0/0-0/3 (0.60 Km)

4  Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 3 4 . 5
1 [M/s Muhammad Ayoob Jat 5687000 5,602,942 1% Lowest
2 [M/s Fareed Ahmed Mari 5687000 5,633,243 Higher

(
;&5% &
(Member/Secretary) (Chairmain)
(ENGR. AMIR BUX RAHOPOTO) (ENGR. TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER ASSISTANT ENGINEER SUPERINTENDING ENGINEER
S

'\kl‘l)si AYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT
ANGHAR SANGHAR SANGHAR




BID EVALUATION REPORT

1 Name of Procuring Agency:-

2 Tender Reference No:

3 Name of Work:

Method of Procurement:

5 Tender Published:

Executive Engineer Highways Division Sanghar

No.TC/G-55/ 360 Dated: 21.03.2018

Construction of link road from Bilando Shah road to village Irshad

Khan Mari mile 0/0-0/2 (0.40 Km)

Single Stage — One Envelope Procedure

Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat

SPPRA ID. 37414 / 2147483647

6 Total Bid Documents Sold: 02
7 Total Bid Received: 02
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
11 Financial Bid Opening date: 09.04.2018
12 Evaluation:
Comparison Reasons for
S.No Name of Firm or Bidder Gost offfzred by the | Ranking/in with accgpta.nce : Remarks
Bidder terms of cost Esfimated cost rejection
0 1 2 3 4 5 6
. . . 1.849 Lowest, Hence

1 |M/s Riaz Ali Arain 3,293,290 it SR 1% Lowest

Below ‘ Accepted

nd 1.52% nd i

2 |M/s Babar Muneer 3,303,915 2 2" Lowest Rejected

Below s ]

o

(Engr. Amir Bux Rahopoto)
Executive Engineer

“Highways Division
)
4y/ Sanghar

Public Health Engr: Sub-Division

Sanghar

(Engr. Talmeezuddin Kazi)
Superintendirg Engineer

Sanghar

Works & Services Department



COMPARATIVE STATEMENT

1 rNa me of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Bilando Shah road to village Irshad

Khan Mari mile 0/0-0/2 (0.40 Km)

4  Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 3 4 5
1 |M/s Riaz Ali Arain 3354000 3,293,290 1* Lowest
2 |M/s Babar Muneer » 3354000 3,303,915 Higher

(Member/Secretary) (Chairmain)
(ENGR. AMIR BUX RAHOPOTO) (ENGR. TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER SUPERINTENDING ENGINEER

"'II?IWAYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT

SANGHAR SANGHAR SANGHAR




BID EVALUATION REPORT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Sanghar Toori Mori road to village -

Noor Muhammad Mari road mile 1/0-1/3+330’ (0.70 Km)

4 Method of Procurement: Single Stage — One Env:Lﬁ:pe Procedure

Tender Published:

Ui

Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat
SPPRAID. 37414 / 2147483647

6 Totai Bid Documents Sold: 02
7 Tortal Bid Received: 02
8 Technical Bid Opening date: N/A

9 No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected: N/A

11 Financial Bid Opening date: 09.04.2018

12 Evaluation:

Comparison Reascns for
S.Ne Name of Firm or Bidder Cost Off?md W e | Renkingi with acc?pta.nce_l R2marks
; . Bidder terms of cost . rejeclion
Estimated cost
0 1 2 3 4 5 6
. 1.82% Lowest, Hence
1 |M/s Muhammad Waris 6,394,890 1% ° | 1% Lowest
Below Accepted
, . - 1.19% 4 .
2 |M/s Kiran Const: Co. & Builders 6,434,583 2 2 Lowest Rejected
Below -
C
oy

(Engr. Amniir Bux Rahopoto) (Engr. Talmeezuddin Kazi)
Executive Engineer Superintending Engineer
\ Highways Division Public Health Engr: Sub-Division =~ Works & Services Department
)/ Sanghar Sanghar Sanghar




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Referehce No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Sanghar Toori Mori road to village

Noor Muhammad Mari road miie 1/0-2/3+330’ (0.70 Km)

4  Financial Bid Opening date: 09.04.2018

S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 3 : 4 5
1 |M/s Muhammad Waris 6511000 6,394,890 1% Lowest
2 |M/s Kiran Const: Co. & Builders 6511000 6,434,583 Higher

[
[ v
(Member/Secretary) (Chairmain)
(ENGR. AMIR BUX RAHOPOTO) (ENGR! AZA) (ENGR. TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER ASSISTANT ENGINEER SUPERINTENDING ENGINEER
‘HIGHWAYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT

SANGHAR SANGHAR SANGHAR




BID EVALUATION REPORT

1 Name of Procuring Agency:-
2 Tender Reference No:

3 Name of Work:

4  Method of Procurement:

wu

‘Tender Published:

Executive Engineer Highways Division Sanghar

No.TC/G-55/ 360 Dated: 21.03.2018

Construction of link road from Shahpur Chakar Sarhari road to
village Fateh Muhammazd Mashroi via Ali Khan Mashoeri and Saleh
Mashori road mile 1/5-1/35+360’

Single Stage — One En\'\‘f:ope Procedure

Daily News Papers: Tk 2 Express Tribune, Daily Sobh, Daily Ummat

SPPRA ID. 37414 [ 2147483647

6 Total Bid Documents Sold: 02
7 Total Bid Received: 02
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A ,
11 Financial Bid Opening date: 09.04.2018 B
12 Evaluation:
Cost offered by the | Rankingin | COMParison Reasotns for/
S.No Name of Firm or Bidder osto gre y the anxing in with acctlap a'nce Rer..arks
Bidder terms of cost Estiistad cost rejection
0 1 2 3 4 5 6
. 0.959 Lowest, Hence
1 |M/s Gul Muhammad Dahri 832,097 1 2% 1 Lowest
Below Accepted
_ |M/s Ghulam Abbas & Hafeez .469 .
2 i 836,151 2" 0.46% 2" Lowest Reiected
Abbas Below
<
(

7

(Engr. Amir Bux Rahopoto)
Executive Engineer

\thij ways Division

Sanghar

Public Health Engr: Sub-Divicion

Sanghar

(En

(&

. Taime2zuddin Kezi)
Superintending Eniginzer

Worls & Services Department
Sanghar




COMPARATIVE STATEMENT

Name of Procuring Agency:-

Executive Engineer Highways Division Sanghar

No.TC/G-55/ 360 Datad: 21.03.2018

(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER

HIGHWAYS DIVISION
SANGHAR

(ENGR. I RAZA)

ASSISTANT ENGINEER

P.H.E. SUB-DIVISION
SANGHAR

2 Tender Réferen_ce No:
3  Name of Work: Construction of link road from Shahpur Chakar Sarhari road to
village Fateh Muhammad Mashroi via Ali Khan Mashori and Saleh
Mashori road mile 1/5-1/5+360’
4 Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 3 4 . 5
1 |M/s Gul Muhammad Dahri 840000 832,097 1* Lowest
2 |M/s Ghulam Abbas & Hafeez Abbas 840000 836,151 Higher
<
[ 2
ﬂ A
(Member/Secretary) (Chairmain)

(ENGR. TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
SANGHAR




BID EVALUATION REPORT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Khadim Hussain Khaskhe!i road to
village Nazar Muhammad Leghari mile 0/0-1/1 (1.80 Km)
4 Method of Procurement: Single Stage — One Envelope Procedure
5 Tender Published: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat
SPPRA ID. 37414 / 2147483647
6 Total Bid Documents Sold: 02
7 Total Bid Received: 02
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
11 Financial Bid Opening date: 09.04.2018
12 Evaluation:
o Comparison Reasans for
S.Nc Name of Firm or Bidder Cost offered by the | Ranking in with acceptance / Remarks
Bidder terms of cost ; rejection
Estimated cost|
0 1 2 3 4 5 6
.789 L t,H

1 |M/s Ikhlaque Hussain Shah 13,976,875 1t 1.78% st owest | FOWESH Hence

Below Accepted

N 1.22% | _ng .

2 |M/s Allah Wassayo 14,055,099 2 2" Lowest Rejected

Below ) P

Ty

(Engr. Amir Bux Rahopoto)
xecutive Engineer
ways Division

Sanghar

[t

[

(Engr. Talmeezuddin Kazi)
Superintending Engineer
Public Health Engr: Sub-Division = Works & Services Department

Sanghar Sanghar




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Khadim Hussain Khaskheli road to

village Nazar Muhammad Leghari mile 0/0-1/1 (1.80 Km)

4 Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder ~ Remarks
1 2 3 4 ‘ 5
1 [M/s ikhlaque Hussain Shah 14226000 13,976,875 1% Lowest
2 |M/s Allah Wassayo 14226000 14,055,099 Higher

L

{l

(Member/Secretary) (Chairmain)
(ENGR. AMIR BUX RAHOPOTO) ( . AZA) (ENGR. TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER ASSISTANT ENGINEER SUPERINTENDING =NGINEER
WAYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICE5 DEPARTMENT

SANGHAR SANGHAR SANGHAR




BID EVALUATION REPORT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar

2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018

Construction of link road from Jam Rasool road to village Gul Hassan
Khaskheli mile 0/0-0/2 (0.40 Km)

3 Name of Work:

4 Method of Procurement: Single Stage — One Envelope Procedure

= Tender Publishes: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat

SPPRA ID. 37414 / 2147483647

6 Total Bid Documents Sold: 02
7 Total Bid Received: 02
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
11 Financial Bid Opening date: 09.04.2018 .
12 Evaluation:
Comparison Reasons for
S.No Name of Firm or Bidder Cost of;ered by the | Ranking in with accgpta.nce / Remarks
idder terms of cost Estimated cost rejection
0 1 2 3 4 5 6
2.809 Lowest, Hence
1 |M/s New Mehran Const: Co. 3,277,329 5 ki 1° Lowest
Below Accepted
nd 2.48% o .
2 |M/s Gee Three Constructors 3,287,627 2 2" Lowest Rejected
Below ;) A
L 2
[ {
4
(

g Pm (Engr. Talmeezuddin Kazi)

" (Engr. Amir Bux Rahopoto)

. Executive Engineer sista Superintending Engineer
ighways Division Public Health Engr: Sub-Division =~ Works & Services Department
Sanghar Sanghar Sanghar




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Jam Rasool road to village Gul Hassan

Khaskheli mile 0/0-0/2 (0.40 Km)

4  Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 3 4 5
1 |M/s New Mehran Const: Co. 3369000 3,277,329 1% Lowest
2 |M/s Gee Three Constructors 3369000 3,287,627 Higher

(Chairmain)

GR) RAZA) (ENGR. TALMEEZUDDIN KAZI)

EXECUTIVE ENGINEER ASSISTANT ENGINEER SUPERINTENDING ENGINEER

\Q‘[,(‘S;WAYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT
SANGHAR SANGHAR SANGHAR

(Member/Secretary)
(ENGR. AMIR BUX RAHOPOTO)




BID EVALUATION REPORT

Name of Procuring Agency:-

1 Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Shahpur Chakar Gupchani Hayat
Keerio road to village Mumtaz Keerio road mile 0/2+330’-0/3+330’
(0.20 km)
4 Method of Procurement: Single Stage — One Envelope Procedure
> Tender Published: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat
SPPRA ID. 37414 / 2147483647
6 Total Bid Documents Sold: 03
7 Total Bid Received: 03
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
11 Financial Bid Opening date: 09.04.2018
12 Evaluation:
N Comparison Reasons for
S.No Name of Firm or Bidder ey offt'ered dyithe | Banking I with acce.pta.nce 4 Remarks
Bidder terms of cost Estimated cost rejection
0 1 2 3 4 5 6
: st 1.86% st Lowest, Hence
1 |M/s Gul Muhammad Dahri 2,060,695 1 1" Lowest
Below Accepted
. 1.54% i .
2 |M/s Gee Three Constructors 2,067,136 2 Below 2" Lowest Rejected
1.159 o
3 |M/s Muhammad Waris 2,075,110 3 5% Higher Rejerted
Below N
(
[
L
[

(Engr. Amir Bux Rahopoto)
Executive Engineer
\Rliﬁhways Division
! Sanghar

Public Health Engr: Sub-Division

Sanghar

(Engr. Talmeezuddin Kazi)
Superintending Engineer

Works & Services Department
Sanghar




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar

2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018

3 Name of Work: Construction of link road from Shahpur Chakar Gupchani Hayat
Keerio road to village Mumtaz Keerio road mile 0/2+330’-0/3+330’
(0.20 km)

4 Financial Bid Opening date: 09.04.2018

S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks

1 2 3 4 5

1 [M/s Gul Muhammad Dahri 2099000 2,060,695 1% Lowest

2 |M/s Gee Three Constructors 2099000 2,067,136 2" | owest

3 |M/s Muhammad Waris 2099000 2,075,110 Higher

-~

[

i

(Member/Secretary) (Chairmain)
(ENGR. AMIR BUX RAHOPOTO) ( R. AZA) (ENGR. TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER ASSISTANT ENGINEER SUPERINTENDING ENGINEER

\Q(I)G AYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT
‘ z SANGHAR SANGHAR SANGHAR




BID EVALUATION REPORT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Nauabad Jhol Old Alignment road to

village Abdul Hakeem Liskani mile 0/0-0/1 (0.20 km)

4 Method of Procurement: Single Stage — One Envelope Procedure

5 Tender Published: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat

SPPRA ID. 37414 / 2147483647

6 Total Bid Documents Sold: 03
7 Total Bid Received: 03
8 Technical Bid Opening date: N/A

9 No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected: N/A

11 Financial Bid Opening date: 09.04.2018

12 Evaluation:

Cost offered by the | Rankingin | COMParison Reasotns for/
S.No Name of Firm or Bidder osto c.'-.'re y the anking in with accgp a.nce Remarks
Bidder terms of cost . rejection
Estimated cost
0 1 2 3 4 5 6
. 2.489 Lowest, Hence
1 |M/s Ghulam Hussain Mahar 1,644,169 g 8% 1% Lowest
Below Accepted
i 2.019 :
2 {M/s Tarique Ayoob & Brothers 1,651,841 2™ Belov/:; 2" Lowest Rejected
1.62%
3 |M/s Allah Bach 1,658,059 £ Hi Rejectedr .
/s ayo 8,05 3 Below igher W
\
¢

A

(Engr. Amir Bux Rahopoto) (Engr. Talmeezuddin Kazi)
Executive Engineer Superintending Engineer
ﬁ}gg‘?ways Division Public Health Engr: Sub-Division = Works & Services Department

Sanghar Sanghar Sanghar




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Nauabad Jhol Old Alignment road to
village Abdul Hakeem Liskani mile 0/0-0/1 (0.20 km)
4  Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 3 4 5
1 [M/s Ghulam Hussain Mahar 1685000 1,644,169 1" Lowest
2 |M/s Tarique Ayoob & Brothers 1685000 1,651,841 2" Lowest
3 |M/s Allah Bachayo 1685000 1,658,059 Higher
(
0 A
(

/) ,

(Member/Secretary)
(ENGR. AMIR BUX RAHOPOTO)

XECUTWE ENGINEER
FNGHWAYS DIVISION
Y4/ SANGHAR

(Chairmain)
(ENGR. TALMEEZUDDIN KAZI)
: SUPERINTENDING ENGINEER
P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT
SANGHAR SANGHAR




S

BID EVALUATION REPORT

Name of Procuring Agency:-

Tender Reference No:

Name of Work:

Mecthod of Procurement:

Executive Engineer Highways Division Sanghar

No.TC/G-55/ 360 Dated: 21.03.2018

Construction of link road from Jam Nawaz Ali Cadet College road to
village Bago Khan Mari mile 0/0-0/3 (0.60 Km)

Single Stage — One Envelope Procedure

= Tedioer Publisies: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat
SPPRA ID. 37414 / 2147483647
6 Total Bid Docurnents Sold: 03
7 Total Bid Received: 03
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
11 Financial Bid Opening date: 09.04.2018
12 Evaluation:
Cost offered by the | Ranking in [, C°MPAarison Reasotns fc’r/
S.No Name of Firm or Bidder ost ofiered by the | Ranking in with acceptance Remarks
Bidder terms of cost Estimated cost rejection
0 1 2 3 4 5 6
1.55% Lowest, Hence
1 |M/s Riaz Ali Arain 5,271,040 ot ot ’
/ X Below L L Accepted
i 1.06% fd )
2 |M/s Babar Muneer 5,296,689 2 Below 2" Lowest Rejected
. § 0.70% . :
3 |M/s Tarique Ayoob & Brothers 5,315,672 3 Below Higher ej¢cted

v

(Engr. Amir Bux Rahopoto)
Executive Engineer

\Qigh ays Division
>”l’ Sanghar

Public Health Engr: Sub-Division

Sanghar

. 7/
7

t

(Erigr. Talmeezuddin Kazi)
Superintending Engineer

Works & Services Department
Sanghar




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Jam Nawaz Ali Cadet College road to

village Bago Khan Mari mile 0/0-0/3 (0.60 Km)

4 rinancial Bid Opening date: 09.04.2018

S.No Name of Firm or Bidder Estimate Amount Cost of Bidder ~ Remarks
1 2 3 4 5
1 [M/s Riaz Ali Arain 5353000 5,271,040 1% Lowest
2 |M/s Babar Muneer 5353000 5,296,689 2" Lowest
3 |M/s Tarique Ayoob & Brothers 5353000 5,315,672 Higher

d
(Member/Secretary) (Chairmain)

(ENGR. AMIR BUX RAHOPOTO) (ENGR. TALMEEZUDDIN KAZI)

EXECUTIVE ENGINEER SUPERINTENDING ENGINEER
\l—% WAYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICES PEPARTMENT

SANGHAR ' SANGHAR SANGHAR



BID EVALUATION REPORT

Name of Procuring Agency:-

Tender Reference No:

Name of Work:

Method of Procurement:

Tender Published:

Executive Engineer Highways Division Sanghar

No.TC/G-55/ 360 Dated: 21.03.2018

Construction of link road from Tando Adam Kandiari road to village

Jam Guli Khan (Ghulam Qadir) mile 0/0-0/2 (0.40 Km)

Single Stage — One Envelope Procedure

Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat

SPPRA ID. 37414 / 2147483647

6 Total Bid Documents Sold: 02
7 Total Bid Received: 02
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
11 Financial Bid Opening date: 09.04.2018
12 Evaluation:
L Comparison Reasans for
S.No Name of Firm or Bidder Gost offc.ared by the | Rankingin with acce.epta.nce ! Remarks
Bidder terms of cost Estimated cost rejection
0 1 2 3 4 5 6
. 2.009 Lowest, Hence
1 |M/s Nooruddin & Sons 3,305,767 1% % 1% Lowest
Below Accepted
B . nd 1.54% nd .
2 |M/s Muhammad Ishaque Shaikh 3,320,945 2 Below 2" Lowest Rejected
L L
(

(Engr. Amir Bux Rahopoto)
Executive Engineer

Highivays Division
\py”ganghar

Public Health Engr: Sub-Division

Sanghar

[t

(Engr. Talmeezuddin Kazi)
Superintending Engineer

Works & Services Department

Sanghar




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Tando Adam Kandiari road to village
Jam Guli Khan (Ghulam Qadir) mile 0/0-0/2 (0.40 Km)
4  Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 3 4 5
1 |[M/s Nooruddin & Sons 3372000 3,305,767 1* Lowest
2 |M/s Muhammad Ishaque Shaikh 3372000 3,320,945 Higher
<
|
l
{L

/
(Member/Secretary)
(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
\[)-IIG AYS DIVISION

SANGHAR

(Chairmain)
(ENGR. TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT
SANGHAR SANGHAR




BID EVALUATION REPORT

1 Name of Procuring Agency:- Executive Engineer Highways Divisiori Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Karimdad Khitchi road to village
Moula Bux Zardari mile 0/5+440’-1/0.
4 Method of Procurement: Single Stage — One Envelope Procedure
5 Tender Published: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat
SPPRA ID. 37414 / 2147483647
6 Total Bid Documents Sold: 02
7 Total Bid Received: 02
8 Technical Bid Opening date: N/A
9 Tlo. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
11 Financial Bid Opening date: 09.04.2018
12 Evaluation:
L Comparison Reasons for
S.No Name of Firm or Bidder Gost offc.ared by the: | Ranking in with accgpta‘ncel Remarks
Bidder terms of cost Estimated cost rejection
0 i} 2 3 4 5 v 6
.369 Lowest, Hence
1 [M/sZ.AJuno 5,361,818 1% e 1% Lowest ow ene
Below . 3 Accepted
) nd 1.02% nd )
2 |M/s Muhammad Ishaque Shaikh 5,380,375 2 Below 2" Lowest Rejected

“(Engr. Amir Bux Rahopoto)
Executive Engineer
ighways Division
Sanghar

Public Health Engr: Sub-Div’cion

Sanghar

(‘L

(Engr. TalmeezudZin Kazi)
Superintending Enginear

Works & Services Department

Sangnar




COMPARATIVE STATEMENT

Name of Procuring Agency:-

Tender Reference No:

Executive Engineer Highways Division Sanghar

' No.TC/G-55/ 360 Dated: 21.03.2018

3 Name of Work: Construction of link road from Karimdad Khitchi road to village
Moula Bux Zardari mile 0/5+440’-1/0. '
4  Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder ' Remarks
1 2 3 4 5
1 |M/sZ.Aluno 5435000 5,361,818 1* Lowest
2 |M/s Muhammad Ishaque Shaikh 5435000 5,380,375 Higher

(Member/Secretary)
(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER

\5;16 WAYS DIVISION
SANGHAR ”

ISTANT ENGINEER
P.H.E. SUB-DIVISION
SANGHAR

((/

[c (Chairmain)

(ENGR. TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
SANGHAR




.~ BIDEVALUATION REPORT

2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018

3 Name of Work: Construction of link road from Shahpur Chakar Chowdagi Sobedar
Dhani Bux Dahri road to village Muhammad Hanif Umrani Ali Khan

4 Method of Procurement: Single Stage — One Envelope Procedure

Name of Procuring Agency:-

Tender Published:

Executive Engineer Highways Division Sanghar

Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat

SPPRA ID. 37414 / 2147483647

6 Total Bid Documents Sold: 02

7 Total Bid Received: 02

8 Technical Bid Opening date: N/A

9 No. of Bid Technically Qualified: ~ N/A

10 Bid(s) Rejected: N/A

11 Financial Bid Opening date: 09.04.2018

12 Evaluation:

Comparison Reasons for
S.No Name of Firm or Bidder Cost Off?red by the | Ranking in with acc?pta.ncel Remarks
Bidder terms of cost Estimated cost rejection
0 1 2 3 4 5 6
1.429 Lowest, Hence |
1 [M/s Mehran Associate 4,113,677 1% 7 1% Lowest
Below s Accepted
) nd 1.03% i i
2 |M/s Muhammad Ishaque Shaikh 4,129,553 2 Below 2" Lowest Rejected
A 3
(
l
lt

/

(4

(Engr. Amir Bux Rahopoto) (Engr. Talmeezuddin Kazi)
« Executive Engineer gineer Superintending Engineer
'ﬁgtvays Division Public Health Engr: Sub-Division  Works & Services Department
Sanghar Sanghar Sanghar



COMPARATIVE STATEMENT

1 iName of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Shahpur Chakar Chowdagi Sobedar
Dhani Bux Dahri road to village Muhammad Hanif Umrani Ali Khan
Umrani road mile 0/0-1/1 (Phase-1) mile 0/2-0/4 (0.40 Km)
4  Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 3 4 5
1 |M/s Mehran Associate 4172000 4,113,677 ' 1* Lowest
2 [M/s Muhamrnad Ishaque Shaikh 4172000 4,129,553 Higher
" ¢
(v
(Member/Secretary) (Chairmain)

{(ENGR. AMIR BUX RAHOPOTO)
EXECUTIVE ENGINEER
Hy/AYS DIVISION
“7/SANGHAR

P.H.E. SUB-DIVISION
SANGHAR

(ENGR. TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT
SANGHAR




BID EVALUATION REPORT

<

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Nameof Work: Construction of link road from Nauabad Jhol road to village Ali
Nawaz Kerio mile 0/0-0/2+330’ (0.50 Km) 3
4 Method of Procurement: Single Stage — One Envelope Procedure
5 Tender Published: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat
SPPRA ID. 37414 / 2147483647
6 Total Bid Documents Sold: 03
7 Total Bid Received: 03
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
11 Financial Bid Opening date: 09.04.2018
12 Evaluation:
Comparison Reasons for
S.No Name of Firm or Bidder Cost piforad bythe | Ratiking in with acceptance / Remarks
Bidder terms of cost Estiffiatad cost rejection
0 1 2 3 4 5 6
. 1.46% Lowest, Hence
1 |M/s Ch: Iftikhar Ahmed & Co. 4,396,608 1 ° | 1% Lowest
Below Accepted
. il 1.16% - .
2 |M/s Tarique Ayoob & Brothers 4,410,027 2 Below 2" Lowest Rejected
[0)
3 |M/s Muhammad Ishaque Shaikh 4,425,340 g gesli\f; Higher ejected

W%

" (Engr. Amir Bux Rahopoto)
Executive Engineer

\ﬂi/ghways Division
/ Sanghar

Public Health Engr: Sub-Division

Sanghar

-7

o

(Engr. Talmeezuddin Kazi)

Superintending Engineer
Works & Services Department

Sanghar




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Nauabad Jhel road to village Ali

Nawaz Kerio mile 0/0-0/2+330’ (0.50 Km)

4  Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 3 4 5
1 [M/s Ch: Iftikhar Ahmed & Co. 4461000 4,396,608 1% Lowest
2 |M/s Tarique Ayoob & Brothers 4461000 4,410,027 2" Lowest
3 |M/s Muhammad Ishaque Shaikh 4461000 4,425,340 ' Higher
—7

t‘b

(Member/Secretary) (Chairmain)

(ENGR. AMIR BUX RAHOPOTO) (ENGR. TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER SUPERINTENDING ENGINEER

lIGHWAYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT
” SANGHAR SANGHAR SANGHAR




BID EVALUATION REPORT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018

3 Name of Work: Construction of link road from Tayab Abro road to village Darya
' Khan Abro road mile 0/1-0/3 (0.40 Km) '

4 Method of Procurement: Single Stage — One Envelope Procedure

5 Tender Published: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat

SPPRA ID. 37414 [/ 2147483647

6 Total Bid Documents Sold: 02

7 Total Bid Received: 02

8 Technical Bid Opening date: N/A

9 No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected: N/A

11 Financial Bid Opening date: 09.04.2018

12 Evaluation:

Comparison Reasons for
S.No Name of Firm or Bidder Gest alfenal bth || Femking i with Accaplance/ Remarks
Bidder terms of cost Estimated cost rejection
0 1 2 3 4 5 6
. 1.83% Lowest, Hence
1 |M/s Muhammad Amjad 3,243,777 i ° | 1 Lowest
Below Accepted
i 1.29% i .
2 |M/s Gee Three Constructors 3,260,951 2 Below 2" Lowest Rejected
~
v
C{’

(Engr. Amir Bux Rahopoto) (Engr. Talmeezuddin Kazi)
Executive Engineer Superintending Engineer
\\I‘-I):f7Ways Division Public Health Engr: Sub-Division = Works & Services Department
S

anghar Sanghar Sanghar




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Tayab Abro road to village Darya

Khan Abro road mile 0/1-0/3 (0.40 Km)

4  Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 3 4 5
1 |M/s Muhammad Amjad 3303000 3,243,777 1% Lowest
2 |M/s Gee Three Constructors 3303000 3,260,951 Higher

L
L(

0

(Member/Secretary) W (Chairmain)

(ENGR. AMIR BUX RAHOPOTO) ( APIR ALI A) (ENGR. TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER ASSISTA INEER SUPERINTENDING ENGINEER
W??WAYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT
SANGHAR SANGHAR SANGHAR




BID EVALUATION REPORT

1 Name of Procuring Agency:-

2 Tender Reference No:

b

3  Name of Work:

Method of Procurement:

5 Tender Published:

Executive Engineer Highways Division Sanghar

@

No.TC/G-55/ 360 Dated: 21.03.2018

Construction of link road from Sarhari Saeedabad AIarm Khan Zardari
road to village Sardar Khan Zardari via Jam Khan Zardari mile 0/0-
1/7 (Phase-1) 0/5-1/3 (1.20 Km)

Single Stage — One Envelope Procedure

Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat

SPPRA ID. 37414 / 2147483647

6 Total Bid Documents Sold: 02

7 Total Bid Received: 02

8 Technical Bid Opening date: N/A

9 No. of Bid Technically Qualified: N/A

10 Bid(s) Rejected: N/A

11 Financial Bid Opening date: 09.04.2018

12 Evaluation:

Comparison Reasons for
S.No Name of Firm or Bidder Gost pifered by'the | Ranking In with aceeptance ! Remarks
Bidder terms of cost Esti rejection
stimated cost
0 : 1 2 3 4 5 6
1.62% Lowest, Hence
1 |M/s Ikhlague Hussain Shah 11,640,017 st - ’
/ q L Below L Lowest Accepted
1.14%
Niaz Broth 11,695,46 i nd .
2 |M/s Niaz Brothers ,695,466 2 Below 2" Lowest Rng
N
L (
[/f/

[ v
(Engr. Amir Bux Rahopoto)
Executive Engineer
\-Iig ways Division
)1/ Sanghar

Public Health Engr: Sub-Division

Sanghar

[

(Engr. Talmeezuddin Kazi)
Superintending Engineer

‘Sanghar

Works & Services Department




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar

2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018

3 Name of Work: Construction of link road from Sarhari Saeedabad Alam Khan Zardari
road to village Sardar Khan Zardari via Jam Khan Zardari mile 0/0-
1/7 (Phase-1) 0/5-1/3 (1.20 Km)

4  Financial Bid Opening date: 09.04.2018

S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks

1 3 4 5

1 |M/s Ikhlaque Hussain Shah 11829000 11,640,017 1% Lowest

2 |M/s Niaz Brothers 11829000 11,695,466 Higher

Hy

(Member/Secretary)
(ENGR. AMIR BUX RAHOPOTO)
TIVE ENGINEER A

EXECL
\w WAYS DIVISION

SANGHAR

ISTANT ENGINEER
P.H.E. SUB-DIVISION
SANGHAR

f
(Chairmain)

(ENGR. TALMEEZUDDIN KAZI)
SUPERINTENDING ENGINEER
WORKS & SERVICES DEPARTMENT

SANGHAR




BID EVALUATION REPORT

1 Name of Procuring Agency:-

2 Tender Reference No:

3 Name of Work:

4  Method of Procurement:

5 Tender Published:

Executive Engineer Highways Division Sanghar

No.TC/G-55/ 360 Dated: 21.03.2018

Construction of link road from Nazeer Qaimkhani road to village
Waryam Narejo mile 0/0-0/2+230’ (0.45 Km)

Single Stage — One Envelope Procedure

Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat

SPPRA ID. 37414 / 2147483647

6 Total Bid Documents Sold: 02
7 Total Bid Received: 02
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
11 Financial Bid Opening date: 09.04.2018
12 Evaluation:
Comparison Reasons for
S.No Name of Firm or Bidder Cost offered by the. | Ranking in with sgceplance Remarks
Bidder terms of cost Extimated cost rejection
0 1 2 3 4 5 6
2.089 Lowest, Hence
1 |M/s Ch: Iftikhar Ahmed & Co. 4,094,995 1% 7 1" Lowest
Below Accepted
s 1.67% o ,
2 |M/s Babar Muneer 4,111,385 2 2™ Lowest Rejected
Below B
\
v
{(

(¥

(Engr. Amir Bux Rahopoto)
Executive Engineer
\tlrighways Division
NV Sanghar

Public Health Engr: Sub-Division

Sanghar

(Engr. Talmeezuddin Kazi)
Superintending Engineer

Works & Services Department

Sanghar -




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3  Name of Work: Construction of link road from Nazeer Qaimkhani road to village

Waryam Narejo mile 0/0-0/2+230’ (0.45 Km)

4  Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 3 4 5
1 [M/s Ch: Iftikhar Ahmed & Co. 4180000 4,094,995 1% Lowest
2 |M/s Babar Muneer 4180000 4,111,385 Higher
C
&l
p (¢
(Member/Secretary) (Chairmain)
(ENGR. AMIR BUX RAHOPOTO) (ENGR. TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER ASSISTANT ENGINEER SUPERINTENDING ENGINEER
HIGHWAYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT

V/SANGHAR SANGHAR SANGHAR




BID EVALUATION REPORT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Haji Ailah Wassayo road to village
Haji Chutto Katohar and Abdul Katohar mile 0/0-0/2 (0.40 Km)
4 Method of Procurement: Single Stage — One Envelope Procedure
5 Tender Published: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat
SPPRA ID. 37414 / 2147483647
6 Total Bid Documents Sold: 02
7 Total Bid Received: 02
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
11 Financial Bid Opening date: 09.04.2018
12 Evaluation:
Comparison ! Reasons for
S.No Name of Firm or Bidder Cost offgred bythe | Ranking in with accgpta.nce/ Remarks
Bidder terms of cost Estimated cost rejection
0 1 2 3 4 5 6
. B 2.039 Lowest, Hence
1 |M/s Nooruddin & Sons 3,288,149 1% LRt 1* Lowest
Below Accepted
. . . 1.479 .
2 |M/s Riaz Ali Arain 3,306,425 5 % 2" Lowest Reiected
Below
l
(l/

(Engr. Amir Bux Rahopoto)
: Executive Engineer
“Hignways Division
¥ Sanghar

[

{(Engt. Talmeezuddin Kazi)
Superintending Engineer
Public Health Engr: Sub-Division = Works & Services Department

Sanghar Sanghar




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Refefence No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Haji Allah Wassayo road to village

Haji Chutto Katohar and Abdul Katohar mile 0/0-0/2 (0.40 Km)

4 Financial Bid Opening date: 09.04.2018
T
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 3 4 5
1 |M/s Nooruddin & Sons 3355000 3,288,149 1% Lowest
2 |M/s Riaz Ali Arain 3355000 3,306,425 . Higher
\
; (
(
% : 0/ (
(Member/Secretary) Mbﬁ ) ) (Chairmain)
(ENGR. AMIR BUX RAHOPOTO) AZA) (ENGR. TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER ASSISTANT ENGINEER SUPERINTENDING ENGINEER
IGHWAYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT

Y5/ SANGHAR SANGHAR SANGHAR



BID EVALUATION REPORT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Mangrari Mori Habibuilah Shah road
to village Muhammad Yousif Mari mile 0/5-1/1+618 (0.98 Km)
4 Method of Procurement: Single Stage — One Envelope Procedure
5 Tender Published: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat
SPPRAID. 37414 / 2147482647
6 Total Bid Documents Sold: 02
7 Total Bid Received: 02
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
11 Financial Bid Opening date: 09.04.2018
12 Evaluation:
Comparison Reasons for
S.No Name of Firm or Bidder Costiotfersd by the | Ranking in with e Remarks
Bidder terms of cost Estimated cost| "&ection
0 1 2 3 4 5 6
1.429 Lowest, Hence
1 |M/s Hasnain Ali Raza 9,422,366 1% 8 1% Lowest
Below Accepted
M/s Canny Engineers & 1.009 .
2 |W YEng 9,461,675 9" 0% 5wt owsst|  Refected
Developers Below iy
L
G

T

(Engr. Amir Bux Rahopoto)
xecutive Engineer
I I7‘ways Division

' Sanghar

Public Health Engr: Sub-Divicion

Sanghar

(!

(Engr. Talmeezuddin Kazi)
Superintending Engincer

Works & Services Department
Sanghar




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3  Name.of Work: Construction of link road from Mangrari Mori Habibullah Shah road

to village Muhammad Yousif Mari mile 0/5-1/1+618 (0.98 Km)

4 Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 - 2 3 4 5
1 |M/s Hasnain Ali Raza 9556000 9,422,366 1* Lowest
2 |M/s Canny Engineers & Developers 9556000 9,461,675 Higher

(Member/Secretary) (Chairmain)
(ENGR. AMIR BUX RAHOPOTO) GR} RAZA) (ENGR. TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER ASSISTANT ENGINEER SUPERINTENDINS ENGINEER
\ IGF}\NAYS DIVISION P.H.E. SUB-DIVISION WORKS & SEPVICES DEPARTMENT

v SANGHAR SANGHAR 'SANGHAR




BID EVALUATION REPORT

1 flame of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Tando Adam - Berani road to village
Nawaz Ali Thahim mile 0/5-1/2 (1.00 Km)
4  Method of Procurement: Single Stage — One Envelope Procedure
> - Tender Published: Daily News Papers: The Express Tribune, Daily Sobh, Daily Ummat
SPPRAID. 37414 / 2147483647
6 Total Bid Documents Sold: 02
7 Total Bid Received: 02
8 Technical Bid Opening date: N/A
9 No. of Bid Technically Qualified: N/A
10 Bid(s) Rejected: N/A
11 Financial Bid Opening date: 09.04.2018
12 Evaluation:
L Comparison RIS for,
S.No Name of Firm or Bidder Costiafiersd by the: | Rafking 18 with BGRBpanTa Remarks
Bidder terms of cost Estimated cost rejection
0 1 2 3 4 5 6
1.27% Lowest, Hence
1 |M/s Tarique Ayoob & Brothers 9,527,907 = st + ’ j
/ q y L Below 1™ komwes Accepted
. o 0.77% | _.q .
2 |M/s Niaz & Brothers 9,575,569 2 2" Lowest Rejected
Below 7

7y,

(Engr. Amir Bux Rahopoto)

Executive Engineer
‘Highways Division
Sanghar

{6"‘

(Engr. Talmeezuddin Kazi)
Superintending Engineer
Public Health Engr: Sub-Division =~ Works & Services Department

Sanghar Sanghar




COMPARATIVE STATEMENT

1 Name of Procuring Agency:- Executive Engineer Highways Division Sanghar
2 Tender Reference No: No.TC/G-55/ 360 Dated: 21.03.2018
3 Name of Work: Construction of link road from Tando Adam — Berani road to village

Nawaz Ali Thahim mile 0/5-1/2 (1.00 Km)

4 Financial Bid Opening date: 09.04.2018
S.No Name of Firm or Bidder Estimate Amount Cost of Bidder Remarks
1 2 3 4 5
1 |M/s Tarique Ayoob & Brothers 9649000 9,527,907 | 1% Lowest
2 |M/s Niaz & Brothers 9649000 9,575,569 Higher

(L

(Member/Secretary) (Chairmain)

(ENGR. AMIR BUX RAHCPOTO) {ENGR. TALMEEZUDDIN KAZI)
EXECUTIVE ENGINEER SUPERINTENDING ENGINEER
H‘l%HWAYS DIVISION P.H.E. SUB-DIVISION WORKS & SERVICES DEPARTMENT

SANGHAR SANGHAR SANGHAR




strengthen the democratic Corridor (CPEC) project and  “The péople, whom the like they tasted defeat in the
i system and even now it waz  “the UPEC will bring devel- Supreme Court disqualified Senate elections, we will de-
, Vit : : P q :
tarters, Rawalpindi upto busy stuggling for it. “The opment in the province and in the Panama Papers case feat them in the general elec-
ng work Under HQ DW&CE people, who are fooling the benefit the people”. He said and for corruption, are not tons with people’s power.”
Estimated Costin (M)
- Rs. 80.857 OFFICE OF THE FXECUTIVE ENGINEER [ 2 [Construction of link road from Sarha-] 11,8291 591500] 3000 | 18
. . . ti Sacedabad Alam Khan Zardari road Months
t, having experience of this HIGHWAYS DIVISION SANGHAR to village Sardar Khan Zardari via Jam
No.TC/G-55/360 of 2018 Sanghar Dated:21-03-2018 Khan Zardari mile 0/0-1/7 (Phase-T)
+ wili not be considered for INVITATION FOR BIDS 6/5-1/3 (1.20 Km)
21 [Reconditiontng of link road form| 9.875 |493800( 30001 18
) Performance report The Procuring Agency, Executive Engineer Highways Division Sanghar iﬁhahd!;diur Na\;a};(s:al? road dm w]l . Months
»f on each work by the invites sealed bids from interested firms or persons livensed by the Pakistan (;%e 1 I‘TP;Z:);] ofo E,:;) ( l";?] K::)l ¢
- . .y . . -177 - - .
5p°n5°rir}g agency / Engineering Councl in the appropriate category for the following works 22 |Construction of link road from Nazeer| 4.180 | 209000 | 3000 18
client S« Name of Work Esti- | Ear- | Ten- | Comp: Qaimkhani road to village Waryam Months
mated | nest | der | Period Narejo mile 070-0/2+230° (0.45 Km)
Cost | Money| Fee 23 1Construction of link road from Haji| 3.335 | 1668007 3000 [ 18
nachinery/equipments, Bank 1 1Construction of link road from Peru-| 4,498 12249001 3000{ 18 Allah Wassayo road to village Haji Months
mal - Tando Mitha Khan road to vil- Months Chutto Katohar and Abdul Katohar
. . lage Umed Ali Chandio / Nawab Sher mile $/0-0/2 {0.40 Km)
1 upto 30™ June 2018 will not { Gul Bahar Shar / Ibrahim Makrani 24 |Construction of link road from Shah- [ 18.800 9400001 3000{ 18
{ Siddique Makrani & Kirshan Bheet pur Chakar Rasool Bux Dakri roud Months
ed list of MES contractors mife 0/0-0/2+330° (0,50 Km) to village Allah Obhayo lashari mile
1% of estimated / bid cost in 2 iConstruction of link road from| 3.339 |187600] 3000 18 0/0-1/7 (Phasc-1 9/0-1/2 (2.00 KM)
di.Thi is rofu e Nauabad Thol road to village Hakeem Months| | 25 [Construction of link road from Man-| 9.556 (477800 300G} 18
wdi. This amount is refundable; Liskani mile 0/0-0/2 (0.40 Km) grari Mori Habibultah Shah road to Months
3 iConstruction of link road from Cha-| 6.085 | 304300{ 3000 1 village Muhammad Yousil Mari mile
The tenders are required to be man Das to village Abdul Hameed Months 0/5-1/1+618 (0.98 Kin}
1 12% April 2018 and will Mangat mile 026-0/3 {0.60 Kamn) 26 | Construction of link road from Tando| 9.649 482500 3000¢ 18
4 Construction of link road from Nauabad | 2.507 | 125400] 3000 | 18 Adam - Berani road to village Nawaz Months
E Thol road to village Din Mubammmad Months Ali Thahim mile 0/5-1/2 (1.00 Km)
£ Wassan mi?e 0!0—(],"‘] +3HY {030 Kimy) 2. The complete sel of Bidding Documents may be purchased by an interested
i of PPRA rules-2004. 5 | Canstruction of link road from Ilyas|16.303 18152004 3000 | 18 | eligible bidder on submission of a written application to the office given helow
PID{) 5205147 Rajar road lbrahim Bhambhro via Months| and upon payment of bid price / tender fec mentioned against each work from
Muhammad Isma] Bhambhro Phiase- the date of publication of NIT to ene day before the opening date.
11 mile 0/2-1/5 (2.20 Km) iress Office of the Faceative E Clenhoner 0235 557003
6 |Construction of link road from Lutko| 5.687 (284400} 3000 [ 18 A—ﬁ“— Othee o the Exceative En- Telephone:- -54294
R " . gineer Highways Division (Works & | Fax:- (235-542943
- Mori fo village Molana Muhammad Months ; o " .
spondedBids 0000000 | Idress Leghari mike 0/0-0/3 {0.60 Ke) Services) Department Old Boys Hos- [ Email-  xenphighwaysdivisionsang-
%%%’gﬂgm————-—-—— 7 |Construction of link road from Bilan-| 3.354 | 167700 3000 I8 tel Building Nawabshah road Sanghar. | har@gmait.com
recelved upto 1.00 p.n and will be do S'hai:‘ road 10 village Irshad Khan Months 3. All bids must be accompanied by a Bid Security / Farnest Money in
ened on same day @& 2.00 BM Mari mile 0/0-0/2 {0.40 Kr) the ameunt mentioned against each weork i the form of Gall Deposit
j 8 | Construction (’_f““k road .from Sang-{ 6.511 | 325600 3000 | 18 from any scheduled Bank duly pledged in the name of Executive En-
| e Now E-Mail Adddress & the Organi bar Toori Mori m.ad o vlllase Noor Months gineer Highsways Division Sanghar and must be delivered to this of-
He e £ Address & the g Muhammad Mari read mile 1/0- fice at or before 12:00 2.M on date 09.04.2018 Bids will be opened at
; 1/3+330' (0.70 Km) 01:00 P-M on the same day in the presence of bidder’s representatives
u::?:';:_lcﬂ: zfuizive;;:c:;fa: ;:s‘; % | Construction of link road from Shah-} 0.840 | 42800 3000| 18 who choose to attend, at the same address.
P 8 pur Chakar Sarhari road to vitlage Months 4. Bids shall be valid for (98 days.
il of work / work orders of equivalent fgteh :;'Jh;mwad dM;::'lr}:n N‘:ﬂhAl! 5 Ia case of Holiday or having undersigned out of headquarter, The
ilable with~d 1 f of its rn;;nmileafl'.f;r:!_‘n?!ﬁo‘ o Hesher submission shall also be on next working day and bids shall be
ailable with-documentary proof of i - s . T )
10 1Constraction of fink read Feam the 133361711300 3006 T 18 opened within the honor of dead llnj. for submission of bids.
ment (NTN Capy} and Sindh Revenae dim Hussain Khaskhels road to village Months 6. Incase l?m tenders are fance].led ! rejected or un-responded: the next
iy of CNIC. Mazar Muhammad Leghari mile 0/0- date for issue and opening will be as under:-
wis nat involve in any litigation. 1/ (1.80 Km} - T :
) . : éta : S.No. Sale of Blank Tenders Cpening Time of the Tenders
ot m?ﬁ%ﬁxﬂiﬂz:msly by a:y 11 |Construction, of l"}:‘ ruad.. feom ]a.m 3.36% 1168500/ 3000 lshs 2nd At- { Sale of Blank Tender upte | Tender will be received back & opened
Rasool road to village Gul Hassan Mont ternpt {23.04.2018 @01:00 PM | at02.06 PM on same date i.e 25.04.0018
ntsfparticulars / information furnished Khaskheli mile 9/0-0/2 (440 Km)
12 | Construction of link road from Shah-| 2,099 (105000 30001 18 7. ELIGIBILITY:-
ngineering Council in the relevant feld pur Chakar Gupchani Hayal Keerio Months ). Valid Registration with PEC in year 2017-18 in CE-01, CE-02 and
a5 above of work and 1o the extent of road to village Mumtaz Keerio road CE- 16,
1BL7. mile 8/2+330'-0/3+330°(0.20 km} 8. QUALIFICATION
taff working with the firm. 13 [Construction of link road from| 1.685 [ 84300 | 3000 18 il.  List of Similar assignment showing cost (06 Nos.) undertaken
ost of bid documents as shown against Nazuabad jhol Old Alignment road to Months over past 03 Years.
ns o village Abdul Hakeem Liskani mile ii). Detail of Equipment Machineries & Transport Owned / Leased /
mitted in the shape of call ‘f;P"’“ is- 0/0-0/1 (0.20 km) Hired by Firm / Conzractor.
ie of subntission of bidding document 14 tConstruction of link road from Jarnj 5.353 267700 3000 18 iii). Financial Statement and Income Tax Return for the last 03 Years.
) Nawaz. Ali Cadet College road to village Maonths iv). Registration with Income Tax Department (NTN Certificates)
i EI Works
:;:::{mmm region ¢ only) Bago Khan Mari mile 0/3-0/3 {0.60 Km) with active status with Federal Board of Revenue.
Government website {www.Sindh.gov. t5 [Construction of link road from| 3.372 [168600]{ 3000 18 v} Registration Certificate of Sindh Revenue Board, Government of
Tando Adam Kandiari read to Months Sindh (§TN Certificate}
rship deed, given full particulars of Di- village Jam Guki Khan (Ghulam %, Conditional and Telegraphic tender will not be entertained.
+d along with power of attorney. In case Qadir) mile 0/0-0/2 {0.40 Km} 10, In case of works costing below then 4.000 Million the conditions at Sr.
iking on sffidavit be furnished. . 16 |Construction of link road from Ka. [ 5.435 |271800] 3000 8 No. 7 will not be applicable.
(M) the C(_md“iU" at S.8.10 will not rimdad Khitchi road to village Mouta ‘{Months{ 11, The competent authority reserved the right to reject any or alf tenders /
swill b"_ aPf’h‘:_s"’i"' . Bux Zardari mile 0/5+440°-140. bid proposals as per provision of SPPRA Rules 2010 and shall be com-
i any bids subject 1o the relevant provi- 17 | Construction of link road from Shahpur | 4.172 | 208600 3000 [ 18 municated to bidder on request.
o Chakar Chowdagi Sobedar Dhani Bux Months EXECUTIVE ENGINEER
UTIVE ENGINEER Dars okt e Wbl s HIGHWAYS DIVISION
\L BUILDINGS DIVISION 1/1 (Phase-1) mile 0/2-0/4 (0.40.Krm) SANGHAR
iED BENAZIR ABAD 18 [Construction of link road from| 4.461 [223100] 3000 18 INF-KRY:Noa.1611/18
Nauabad Jhol read to village Ali Nawaz Months i T ” N ;
e W arc unilied Against Tarrorisas. Kerio mile 0/0-0/2+330° (0.50 Km) SayNoto L0 e are unified Against Terrorism..C
q 19 |Construction of link road from Tayab| 3,303 165206] 3000 18 ’ £ N SINOH LT
HWCARON 1N Es ".‘:5 g‘g‘m Abro road 1o village Darya Khan Abro Months S(:\:I ;H,'i :Eh:r: 'RTE\;‘(TD?_TI;Q:A?;;:GE TO igi 3‘“ﬁ‘
MESSAG road mile 0/1-0/3 (0.40 Km) -
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