OFFICE OF THE EXECUTIVE ENGINEK)s
___HIGHWAY DIVISION GHOTKI,

Phone # (723-682036 ! No.T.C/G.55) 87 Yot 2013,
¥ Fax # 0723-682036 Ghotki Dated: -/ 9 / o2 /2018,
Email address: xenhighwayghotki377@gmail.com

SAY NO TO CORRUPTION

To,

The Assistant Manager,
In charge (Receipt Section),
Sindh Public Procurement Regularity Authority,
Government of Sindh, Barrack No.08,
Sindh Secretariat No. 4-A Court road Karachi.

SUBJECT:- SUBMISSION OF FOLLOWING DOCUMENTS FOR HOISTING ON
SPPRA WEBSITE.

Reference This office NIT No.TC/G-55/2178 dated.29-12-2017
Corrigendum No.. TC/G-55/133 dated.17-01-2018
(Sr.N0.35912).

NIT No.TC/G-55/189 dated.24-01-2018, Corrigendum No.
TC/G-55/361 dated.12-02-2018 (SPPRA Sr.No0.36432),
NIT No.TC/G-55/363 dated.12-02-2018 (Sr.N0.36736),
NIT No.TC/G-55/2172 dated.28-12-2017 (Sr.N0.35913)
Corrigendum Nao. TC/G-55/128 Dated.16-01-2018.

Kindly find enclosed herewith the following documents for

Hoisting on the SPPRA Website for further necessary action.

2. Comparative Statement (01l No.)
2. Bid Evaluation Report . (01 No.)
i 1 .
E : 3.Procurement Committee Meeting (01 No.)
<
Lo (Q‘i 4 .Technical Evaluation Report
& N /Bidder Qualification Report (01 No.)
i-'f‘:tj.i N 5.Attendance Sheet (01 No.)
A
g E\- 3
ey
i’:i'—-; " E ¢ ) ]
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'‘COMPERATIVE STATEMENT"
O Fiame of Work : CONSTRUCTION OF ROAD FROM LAL BUX JUNG TO ALLAH DITTO ARAIN MILE 0/0-1/0 1/C M-S. I/C M.S (REMAININ
P

WQORK)
‘.Vm.m__.ﬁ CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 363 DATED.12-02-2018 Opening Date.05-03-2018

Estamited sanctioned by Superintending Engineer (W&S) Deptt: Ghotki @ Mirpur Mathelo vide No.SE(W&S)P.B/ 57 Dated.08-01-2018.

Rate Quoted by Contractors
. . M/S. SK Builders Pvt. Ltd.
Estiamte Provision
(i) Rs.5.62% above except item No.7 on Part-A (ii) Rs.12.48% above on
part-B
[Part - A (Road ) ]
Amount of Schedule "B" Rs. 4765878 Schedule-B Rs. 4765878
Add: 6 % above premium Rs. 285953 (+) Rs. 267842
Rs. 5051831 Rs. 5033720
Ded. Different Cost of Bitumen (-) Rs. 330901 (-) Rs. 330901
Total (A) Rs. 4720930 Rs. 4702819
Part - B (M-S) 02 Nos. o
T Amount of Schedule "B" (184818x4) Rs. 739272 Rs. 739272
Add: Cost of Cartage of Material Rs. 95464 (+) Rs. 92261
23866x4
Total (B) Rs. 834736 Rs. 831533
G.Total (A+B) Rs: 5555666 Rs. 5534352 _

_.oEmm"wmnmn:o"mngz\m.mxmcm_nm..m_usn. _.E.Swm.m.muo\omao<mmxnmu:nm=,_zo.uo:_um_.n-b (if)} Rs.12.48% above on part-B are
lowest / reasonable & within the Estimates Cost Rs.5603231/- (1.239%) Saving on Estimated. :

Add: Cantigency Lum Sum Rs. 47659
Total Estimate [Rs. 5603325 ! .
Members (JAMIAT MAL) (ALI ASGHAR MAHAR)

FINCIAL REVIEW ASSISTANT ENGINEER ASSISTANT ENGINEER

Estimates Cost Say 5603231 PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
Tender Cost 5534352 GHOTKI TN L ‘ sHoTd
68879 Saving Chairman (GHULAM m_.,_,wmw_,n,.xbzﬁﬁ
ot Cost Sagsa3r X 1007 1230 roRpiay o viston
1.23% Saving & Estimated - HOTKL  ——




BID EVALUATION REPORT

1 [Name of Procuring

Executive Engineer Highway Division Ghotki ]
|

2 |Tender Reference No

‘N.I.T No, TC /G-55/ 363 dated:12.02.2018

3 |Tender Description /Name

of work/ item

Construction of road from Lal Bux Juno to Alizh Cii
Arain Mile 0/0-1/0 i/c M-S, i/c M.S (Remaining
Work)

4 |Method of Procurement

Single stage (by Competitive rate / bid)

S |Tender published.

NIT published : INF/KRY.NQ.849/2018 (i) Daily xaw',
dt.19-02-2018 (ii) Daily Jhoongar dt,16-02-2018 {iii)
Daily Dunya Karachi dt.16-02-2018 SPPRA SR. No.367: 2
ID No.2147483647

6 | Total Document sold

01 No.

7 | Total Bids received

01 No.

8 [Technical Bid opening date

( if applicable)

(Provided details in separate form) ‘r

9 |No. of Bid technically

qualified ( if applicable)

01 No.

]
10 |Bid(s) Rejected - [
11 |Financial Bid opening date. | 05-03-2018 T

BID EVALUATION REPORT

Comparison Reasons for T
Name of firm or | Cost offered by o with L
8.No Bidder the Bidder Ranking in terms of Cost Estimated accx?pta.nce/ Remiin |
rejection
€Ost o
0 1 2 3 4 5 6 !
Lowest / Reasonable :
M/S. 5K i |
: . (i) Rs.5.62% above except 68879/- Accepted ]
1 Bt‘:j"ders Pvt. | 5534352 |i.'No.7 on Part-A (ii Saving | being lowest !
Ltd. Rs.12.48% above on part-B I
Member (ALI AR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISIO:!
GHOTKI GHOTKI
4 pp— T T 1‘,\\‘
w&-.',‘»‘lp_’(}'
Chairman {GHULAM SHABIR KALWAR)

EXECUTUIVE ENGINEER




OFFICE OF THE LXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

I
NIT NO.TC/G-55/ 363 dated.12- 02 - 2018 &

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :05-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive £
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss th: bio-.

invited for the Procurement of work : Construction of road from Lal Bux Juno to Allah Ditto

Mlle0/01/0|/cMS|/cMS(Ren:1am1ng Wor_lg)_ vide l_\llT No.mentioned above, and subsaauis

hoisted on The website of Sindh Public Procurement Regularity Authority and Infor:ne
Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Heaith Engg: Sub-Division Ghotki

i) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 05-03-2018 at 01:00 Pm were opened belors -
Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents cbserved as single envelop.

iii) The tender was opened on 05-03-2018 @ 02:00 before the tender cpor: -
Committee.

4, The Committee was informed that 01 No. bidder has purchased the bidding docur
upto 01:00 PM of 05-03-2018 and 01 No. has responded the bids and received back on 05-03-"."
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by L =
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Reasonable
M/S. SK Builders Pvt. I Rs.5.62% ab Accepted buin
1 352 {i) Rs.5.62% above ;
Ltd. ©534 except item No.7 on Part-|lowest
A (i) Rs.12.48% above
on part-B
6. The Committee thoroughly scrutinized case / tender document, by comparing earthirad.:

and financially with sanctioned estimate / bill of quantities and criteria for eligibility and mini
gualification as per bidding documents.

7 Recommendation




O . After due deliberation / security of each tender document by the Committec, @
' © recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respoci.:
v tender.

. 8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
(JAMIAT MAL) (ALl ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTI-& ﬁlgGTﬁI SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
TKI




TECHNICAL

EVALUTION REPORT /

BIDDER QUALIFICATION REPORT,

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 363 dated:12.02.2018

TENDER DESCRIPTICN /NAME
OF WORK/ ITEM

CONSTRUCTION OF ROAD FROM LAL BUX JUNO TO ALLAH
DITTO ARAIN MILE 0/0-1/0 1I/C M-S. I/C M.S (REMAINING
WORK)

4 [METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. SK BUILDERS PVT. LTD.
& [N.T.N AVAILABLE
7 REGISTRATION WITH P.E.C’gkf\VAILABLE REGISTRATION
8 |EXPERIENCE j AVAILABLE
9 |05 % EARNEST MONEY DEPCSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 [TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member
(]

GHOTKI

IAT MAL)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

e mp———
o T by

Chairman

1 Aaa!

(GHULAMSHABIR KALWAR)
EXECUTYVE ENGINEER




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 363 dated.12- 02 - 2018,

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 05/ 03 /2018.
S.No Name of Contractors/ firms Signatures

1 M/S. SK Builders Pvt. Ltd.

Member MIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
e i
,L.;‘\‘."j‘, ’
Chairman (GHULAM SHABIR KALWAR)

EXECU E ENGINEER
HIGH DIVISION

!




OFFICE OF THE EXECUTIVE ENGINEEFR
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 363 dated.12- 02 - 2018,

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 05/ 03 /2018.
S.No Name of Contractors/ firms Signatures
1 |M/S. SK Builders Pvt. Ltd. B

2 M/S. Naseer Ahmed Kalwar 4%5/4 -

Member (JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISTON HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
e————TR T L
i\J_i) A .
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGH DIV N
I
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"COMPERATIVE STATEMENT"

ﬁ ime 6f Work : CONSTRUCTION OF ROAD FROM DRIG CHACHAR TO MALOOK WARI UC BAGO _u>_._0 I/C VARIOUS STREETS OF nn PAVER IN DRIG
CHACHR MILE 0/0-0/6 548' FT I/C M.S (REMAINING WORK)

z_,_. oﬁ,rrm_u BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 363 DATED.12-02-2018 Opening Date.05-03-2018
E= Hma:ma sanctioned by Superintending Engineer (W&S) Deptt: Ghotki @ Mirpur Mathelo vide No.SE(W&S)P.B/ 57 Dated.(8- o,_ 2018.

Rate Quoted by Contractors
- M/S. SK Builders Pvt. Ltd. M/S. Naseer Ahmed Kalwar
Estiamte Provision (i) Rs.7.63% above except item No.7 on Part-A (ii) (i) Rs.7.88% above except item No.7 on Pz
Rs.13.22% above on part-B (iii) Rs.7.76% above on item |Rs.13.28% above on part-B (iii) Rs.7.88%
No.1,283 and Rs.19.55% above on item No.4 &5 on Part- |on item No.1,2&3 and Rs.19.68% above on
C No.4 &5 on Part -C
Part - A ( Road )
Amount of Schedute "B" Rs. 3884159 Schedule-B Rs. 3884159 Rs. 3884159
Add: 8 % above premium Rs. 310733 (+) Rs. 296361 Rs. 306072
o Rs. 4194892 Rs. 4180520 Rs. 4190231
Ded. Different Cost of Bitumen (-) Rs. 139735 (-) Rs. 139735 Rs. 139735
Total (A) Rs. 4055157 Rs. 4040785 "Rs. 4050496
Part - B (M-S) 02 Nos.
Amount of Schedule "B" (184292x2) Rs. 368584 Rs. 368584 Rs. 368584
Add: Cost of Cartage of Material Rs. 50366 (+) Rs. 48727 Rs. 6471
25183x2
Total (B) Rs. 418950 ° Rs. 417311 Rs. 375055
Part - C (C-C Paver)
Amount of Schedule "B" Rs. 10149315 Rs. 10149315 Rs. 10149315
Add:8% above on item No.1,2&3 Rs. 129573 Rs. 125686 Rs. 127630
Add: Cost of Cartage of Material Rs. 1702918 Rs. 1667547 Rs. 1678635
_ Total (C) Rs. 11981806 Rs, 11942548 Rs. 11955580
G.Total (A+B+C) Rs: 16455913 Rs. 16400644 Rs. 16381131

Lowest Rate quoted by M/S. SK Builders Pvt. Ltd.(i) Rs.7.63% above except item No.7 on Part-A (ii) Rs.13.22% above on part-B (iii) Rs.7.76% above on item No.:

and Rs.19.55% above on item No.4 &5 on Part-C are lowest / reasonable & withi

Add: Cantigency Lum Sum {25893+18194) Rs.

44087

Total Estimate —mm

16500000 |

FINCIAL REVIEW

Estimates Cost Say 16500000
Tender Cost 16400644
99356 Saving
Saving  9¢
Estt. Cast 16500000

0.60% 3aving on Estimated

0.60%

Members  (JAMIAT MAL)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI

AT

Chairman

stimates Cost Rs.16500000/- (1.23%;) Saving on Estima

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

(GHULAM SHABIR KALWAR)
JVE.-ENGINEER
AY DIVISION




O _— BID EVALUATION REPORT

Yoo, 1 [Name of Procuring Executive Engineer Highway Division Ghotki
‘ 2 |Tender Reference No N.I.T No. TC /G-55/ 363 dated:12.02.2018
3 |Tender Description /Name Construction of road from Drig Chachar to Malook
of work/ item Wari UC Bago Daho i/c Various Streets of CC Paver ir
Drig Chachr Mile 0/0-0/6 548' FT ifc M.S (Reraining
Wark) P
4 [Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published : INF/KRY.NO.849/2018 (i) Daily Kawish

dt.19-02-2018 (ii) Daily Jhoongar dt.16-02-2018 (iii)
Daily Dunya Karachi dt.16-02-2018 SPPRA SR. N0.36763
ID N0.2147483647

6 | Total Document sold 02 Nos.

Total Bids received 02 Nos.

8 |Technical Bid opening date | (Provided details in separate form)
( if applicable}

9 |No, of Bid technically 01 No.
qualified ( if applicable)
10 |Bid(s) Rejected 01 No.

11 |Financial Bid opening date. 05-03-2018

BID EVALUATION REPORT

£ £ Comparison Reasons for
Name of firm or | Cost offered by N with "
S.No Bidder the Bidder Ranking in terms of Cost Estimated accc.apta.nce/ Remarks
rejection
cost
0 1 2 3 4 5 [}
1st Lowest
(i) Rs.7.63% above except
M/S. SK item No.7 on Part-A (ii) )
1 |Builders Pvt. | 16400644 [Rs.13.22% above onpartB | 59356/ | Accepted
Ltd. (i) Rs.7.76% above on item aving €ing fowes
No.1,283 and Rs5.19.55%
above cn item No.4 &5 on
Part-C
2nd lowest
(i} Rs.7.88% above except
item No.7 on Part-A (i)
2 M/S. Naseer 16381131 Rs.13.28% above on part-B | 118869/ [ Rejected being
Ahmed Kalwar (iii) Rs.7.88% above onitem | Saving highest
No.1,283 and Rs.19.68%
above on item No.4 &5 on
Part-C N
the Tendering Committee.
Member ( (ALI AR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

fhoE

Chairman (GHULAM SHABIR KALWAR)




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 363 sted.lZ- 02-2018 &

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :05-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engincaor
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids

Bago Daho_i/c Various Streets_of CC Paver in_Drig_Chachr Mile.0/0-0/6 548" FT.i/c M.S_(Remaining
Work) vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Pubiic
Procurement Regularity Authority and Information Advertisement Department Government of S

K ararhi
Following attend the meeting:
i) Mr. Jamiat Mal Member

Assistant Engineer
Public Health Engg: Sub-Division Ghotki

i) Mr. Ali Asahar Mahar Member
Assistant Engineer

Highway Sub-Division Ghotki
3. During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 05-03-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 05-03-2018 @ 02:00 before the tender opening
Committee.

4, The Committee was informed that 02 Nos. bidder have purchased the bidding documaonts
upto 01:00 PM of 05-03-2018 and 02 Nos. have responded the bids and received back on 05-03-
2018 upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

S.No Name of firm the Bidder

Ranking in Term of Cost Remarks

Lowest / Reasonable

(i) Rs.7.63% above except

; item No.7 on Part-A (ii) ;
’ M/S. SK Builders Pvt. 16400644 |Rs.13.22% above on part-B Accepted being

Ltd. (ili) Rs.7.76% above on item|lOWest
No.1,2&3 and Rs.19.55%
above on item No.4 &5 on
Part-C

2 M/S. Naseer Ahmed 2nd Lowest
Kalwar (i} Rs.7.88% above except
itern No.7 on Part-A (i) Rejected beine

Rs.13.28% above on part-B Y
16381131 (i) Rs.7.88% above on item|highest
No.1,2&3 and Rs.15.68%
above on item No.4 &5 on
Part -C

Page 1 of 2




N

5. The Committee thoroughly scrutinized case / tender document, by comparing earthimatica!ly

‘and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum

qugliﬁcation as per bidding documents.

Recommendation
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
(JAMIAT MAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTHGﬁIg(_Ii_E; SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE EN EER
HIGH ISION
OTKI

Page 2 of 2




TECHNICAL EVALUTION REPORT

BIDDER QUALIFICATION REPORT.

NAME CF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 363 dated:12.02.2018

TENDER DESCRIPTICN /NAME
OF WORK/ ITEM

CONSTRUCTION OF ROAD FROM DRIG CHACHAR 10
MALOOK WARI UC BAGO DAHO 1/C VARIOUS STREETS OF
CC PAVER IN DRIG CHACHR MILE 0/0-0/6 548’ £T I/C M.S
(REMAINING WORK)

4 |METHOD OF PROCUREMENT |[SINGLE STAGE
> [NAME OF FIRM / BIDDER M/S. SK BUILDERS PVT. LTD.
6 [N.T.N AVAILABLE
7 |REGISTRATICN WITH P.E.C  |AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS |AVAILABLE

THREE YEARS.

Signatur

of the Tendering Committee.

Member

{JAMIAT MAL}
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

Chairman




TECHNICAL EVALUTION REPORT /

BIDDER QUAﬂIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 363 dated:12.02.2018
3 |TENDER DESCRIPTION /NAME |CONSTRUCTION OF ROAD FROM DRIG CHACHAR TO !
OF WORK/ ITEM MALOOK WARI UC BAGO DAHO I/C VARIOUS STREETS OfF
CC PAVER IN DRIG CHACHR MILE 0/0-0/6 548' FT [/C M.5
{REMAINING WORK)
4 |METHOD OF PROCUREMENT SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. NASEER AHMED KALWAR
6 [N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPQSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member

( IAT MAL)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

.

{ALI ASGHAR MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

ey Ty

Chairman

(GHULAM SHAB

L -

IR KALWAR)

EXECUT{VE ENGIN
HIGH D ION
KI

pus——
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