



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

Ph: #, 0723-682036
Fax #, 0723-682036

No. TC/ G-55/1438/of 2018,
Ghotki, Dated: 09/05/2018

E.mail Address: xenhighwayghotki36@gmail.com

SAY NO TO CORRUPTION

To,

The Assistant Manager,
In charge (Receipt Section),
Sindh Public Procurement Regulatory
Authority, Government of Sindh,
Barrack No.08, Sindh Secretariat No.4-A,
Court Road KARACHI.

SUBJECT:- SUBMISSION OF FOLLOWING DOCUMENTS FOR HOISTING
ON SPPRA WEBSITE.

Reference:- This Office NIT No.TC/G-55/ 363 dated.12-02-2018,
SPPRA Sr.No.36763.

Kindly find enclosed herewith the following documents for
Hoisting on the SPPRA Website for further necessary action.

- | | | |
|----|--|----------|
| 1. | Comparative Statement | (01 No.) |
| 2. | Bid Evaluation Report | (01 No.) |
| 3. | Procurement Committee Meeting | (01 No.) |
| 4. | Technical Evaluation Report
/ Bidder Qualification Report | (01 No.) |
| 5. | Attendance Sheet | (01 No.) |

D.....A
As above

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI

SPPRA INWARD DIARY
NO : 8966
DATED 10-05-2018

"COMPENSATIVE STATEMENT"

Name of Work : REMAINING WORK CONSTRUCTION OF ROAD FROM TO MOLVI ABDUL QADIR RIND, SHIFTED AT ROAD FROM KOTLO
MUNSHI ROAD TO VILLAGE PIR BUX JHEDO MILE 0/0-0/6 +462'.

NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 363 DATED.12-02-2018 Opening Date:05-03-2018

Estimated sanctioned by Superintending Engineer (W&S) Deptt: Ghotki @ Mirpur Mathelo vide No.SE(W&S)/P.B/ 57 Dated.08-01-2018.

Estimate Provision	Rate Quoted by Contractors	
	M/S. Intel Construction Co.	
	(i) Rs.7.62 % above except item No.8 on Part-A (ii) Rs.13.45 % above on part-B	

Part - A (Road)		
Amount of Schedule "B"	Rs. 6729211	Schedule-B Rs. 6729211
Add: 8 % above premium	Rs. 538337	(+) Rs. 512766
	Rs. 7267548	Rs. 7241977
Ded. Different Cost of Bitumen (-)	Rs. 318641	(-) Rs. 318641
Total (A)	Rs. 6948907	Rs. 6923336

Part - B (M-S) 02 Nos.		
Amount of Schedule "B" (184292x2)	Rs. 368584	Rs. 368584
Add: Cost of Cartage of Material	Rs. 51452	(+) Rs. 49575
25726x2		
Total (B)	Rs. 420036	Rs. 418159
G.Total (A+B)	Rs: 7368943	Rs. 7341495

Lowest Rate quoted by M/S. Intel Construction Co.(i) Rs.7.62 % above except item No.8 on Part-A (ii) Rs.13.45 % above on part-B are lowest / reasonable & within the Estimates Cost Rs.7436141/- (1.23%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 67292

Total Estimate **Rs. 7436235**

Members

(JAMIAT MAL)

ASSISTANT ENGINEER

PUBLIC HEALTH ENG: SUB-DIVISION

GHOTKI

(ALI ASGHAR MAHAR)

ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION

GHOTKI

FINCIAL REVIEW

Estimates Cost Say 7436141

Tender Cost 7341495

94646

Saving

Saving 94646

x 100 =

1.27%

Estt. Cost 7436141

1.27% Saving on Estimated

Chairman

(GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER

HIGHWAY DIVISION

GHOTKI

BID EVALUATION REPORT


1	Name of Procuring	Executive Engineer Highway Division Ghotki
2	Tender Reference No	N.I.T No. TC /G-55/ 363 dated:12.02.2018
3	Tender Description /Name of work/ item	Remaining Work Construction of road from to Molvi Abdul Qadir Rind, Shifted at road from Kotlo Munshi road to village Pir Bux Jhedo Mile 0/0-0/6 +462' .
4	Method of Procurement	Single stage (by Competitive rate / bid)
5	Tender published.	NIT published : INF/KRY.NO.849/2018 (i) Daily Kawish dt.19-02-2018 (ii) Daily Jhoongar dt.16-02-2018 (iii) Daily Dunya Karachi dt.16-02-2018 SPPRA SR. No.36763 ID No.2147483647
6	Total Document sold	01 No.
7	Total Bids received	01 No.
8	Technical Bid opening date (if applicable)	(Provided details in separate form)
9	No. of Bid technically qualified (if applicable)	01 No.
10	Bid(s) Rejected	--
11	Financial Bid opening date.	05-03-2018

BID EVALUATION REPORT

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Intel Construction Co.	7341495	Lowest / Reasonable (i) Rs.7.62 % above except item No.8 on Part-A (ii) Rs.13.45 % above on part-B	94646/- Saving	Accepted being lowest	

Signature of the Tendering Committee.


Member
(JAMIAT MAL)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI


(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

Chairman


(GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION
GHOTKI.**

NIT NO.TC/G-55/ 363 dated.12- 02 - 2018 &

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :05-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Remaining Work Construction of road from to Molvi Abdul Qadir Rind, Shifted at road from Kotlo Munshi road to village Pir Bux Jhedo Mile 0/0-0/6 +462' . vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- | | |
|--|---------------|
| i) Mr. Jamiat Mal
Assistant Engineer
Public Health Engg: Sub-Division Ghotki | Member |
| ii) Mr. Ali Asghar Mahar
Assistant Engineer
Highway Sub-Division Ghotki | Member |

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **05-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **05-03-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **05-03-2018** and **01 No.** has responded the bids and received back on **05-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Intel Construction Co.	7341495	Lowest / Reasonable	Accepted being lowest
			(i) Rs.7.62 % above except item No.8 on Part-A (ii) Rs.13.45 % above on part-B	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7 Recommendation


After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members


(JAMIAT MAL)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI


(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

Chairman


(GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION
GHOTKI.**

NIT NO.TC/G-55/ 363 dated.12- 02 - 2018 &

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :05-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Engineer Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids invited for the Procurement of work : Remaining Work Construction of road from to Molvi Abdul Qadir Rind, Shifted at road from Kotlo Munshi road to village Pir Bux Jhedo Mile 0/0-0/6 +462'. vide NIT No.mentioned above, and subsequently hoisted on The website of Sindh Public Procurement Regularity Authority and Information Advertisement Department Government of Sindh Karachi.

Following attend the meeting:

- | | |
|--|---------------|
| i) Mr. Jamiat Mal
Assistant Engineer
Public Health Engg: Sub-Division Ghotki | Member |
| ii) Mr. Ali Asghar Mahar
Assistant Engineer
Highway Sub-Division Ghotki | Member |

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: **05-03-2018 at 01:00 Pm** were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii) The tender was opened on **05-03-2018 @ 02:00** before the tender opening Committee.

4. The Committee was informed that **01 No.** bidder has purchased the bidding documents upto **01:00 PM** of **05-03-2018** and **01 No.** has responded the bids and received back on **05-03-2018** upto **02:00 PM** in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

S.No	Name of firm	Cost offered by the Bidder	Ranking in Term of Cost	Remarks
1	M/S. Intel Construction Co.	7341495	Lowest / Reasonable	Accepted being lowest
			(i) Rs.7.62 % above except item No.8 on Part-A (ii) Rs.13.45 % above on part-B	

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7 Recommendation


After due deliberation / security of each tender document by the Committee, it was recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members


**(JAMIAT MAL)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI**


**(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI**

Chairman


**(GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI**

TECHNICAL EVALUATION REPORT /
BIDDER QUALIFICATION REPORT.

1	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
2	TENDER REFERENCE NO.	N.I.T No. TC /G-55/ 363 dated:12.02.2018
3	TENDER DESCRIPTION /NAME OF WORK/ ITEM	REMAINING WORK CONSTRUCTION OF ROAD FROM TO MOLVI ABDUL QADIR RIND, SHIFTED AT ROAD FROM KOTLO MUNSHI ROAD TO VILLAGE PIR BUX JHEDO MILE 0/0-0/6 +462' .
4	METHOD OF PROCUREMENT	SINGLE STAGE
5	NAME OF FIRM / BIDDER	M/S. INTEL CONSTRUCTION CO.
6	N.T.N	AVAILABLE
7	REGISTRATION WITH P.E.C	AVAILABLE REGISTRATION
8	EXPERIENCE	AVAILABLE
9	05 % EARNEST MONEY	DEPOSITED
10	TENDER FEE / COST OF BIDDING DOCUMENT	DEPOSITED
11	TURNOVER OF AT LEAST AS THREE YEARS.	AVAILABLE

Signatures of the Tendering Committee.

Member



**(JAMIAT MAL)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI**



**(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI**

Chairman



**(GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI**



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 363 dated.12- 02 - 2018 ,

SUBJECT: - ATTENDANCE SHEET.

Date of Opening : 05/ 03 /2018.

S.No	Name of Contractors/ firms	Signatures
1	M/S. Intel Construction Co.	

Member

(JAMIAT MAL)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

Chairman

(GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI