



**OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS ELECTRICAL DIVISION,  
LARKANO**

(Near High Court Building, CMC Road Larkano Telephone No. 074- 9410501 – E-mail: ewdlarkana@gmail.com)

No. XEN(EWED)/TC/G-55/ 161

Larkano dated: 14 / 05 / 2018

To,

✓  
The Managing Director,  
Sindh Public Procurement Regulatory Authority,  
Government of Sindh,  
Karachi.

Subject: **SUBMISSION OF BID EVALUATION REPORT – SPPRA  
WEBSITE - S.No. 37497 - ID 2147483647 DATED:  
13.04.2018.**

Kindly find enclosed herewith Bid Evaluation Report of following works Package Nos: 01,02, 03, 04, 05, 06, 07, 08, 09 & 10 reflected in his office N.I.T No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018 along-with following documents for further action as desired.

- i. Comparative Statement.
- ii. Minutes of Bid Opening Meeting.
- iii. Bidders Qualification Report.
- iv. Attendance Sheet.

D.A as above.

**EXECUTIVE ENGINEER  
EDUCATION WORKS ELECTRICAL DIVISION  
LARKANO**

SPPRA INWARD DIARY

NO :

DATED

9154  
17-05-2018

**MINUTES OF MEETING OF PROCUREMENT COMMITTEE**  
**HELD ON 25-04-2018 at 1:00 p.m IN THE OFFICE OF**  
**EXECUTIVE ENGINEER, EDUCATION WORKS ELECTRICAL DIVISION LARKANO**  
**REGARDING OPENING OF TENDERS FOR THE WORKS**  
**INVITED THROUGH NIT Called letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018**  
**and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date**  
**12/04/2018.**

**FOLLOWING ATTENDED THE MEETING**

- |   |           |
|---|-----------|
| 1. Mr. Shamshad Ali Shaikh, XEN, EWED, Larkano. | Chairman. |
| 2. Mr. Ali Akber Metlo, AEN, PHESD-1, Larkano.  | Member.   |
| 3. Mr. Deen Muhammad Sarki, AEN, EWESD Larkano. | Member.   |

The meeting was held on 25.04.2018 at 1:00 p.m in the office of Executive Engineer, Education Works Electrical Division, Larkano regarding opening of tenders invited through N.I.T referred above.

Empty Tender Box, after inspection by all members of committee and participating bidders/ representatives was sealed for inserting bids in it. Then the bidders were allowed to submit/insert sealed bids in the tender box. Interested bidders/authorized representatives submitted their sealed bids, in presence of all members.

The box was opened on 25.04.2018 at 2:00 p.m by the Procurement Committee Members, in presence of interested bidders /representatives. All the sealed bids were opened.

The names of bidders along with rates and total amount of bid offered by them were read aloud by the Executive Engineer, Education Works Electrical Division, Larkano (Chairman) and encircled by him and also signed by all members of procurement committee.

The meeting was ended with the vote of thanks to and from the chair.



**DEEN MUHAMMAD SARKI**  
Member Procurement Committee  
Assistant Engineer  
Education Works Electrical  
Sub-Division Larkana



**ALI AKBAR METLO**  
Member Procurement Committee  
Assistant Engineer  
Public Health Engineering  
Sub-Division Larkana.




**SHAMSHAD ALI SHAIKH**  
Chairman Procurement Committee  
Executive Engineer  
Education Works Electrical Division  
Larkano

## BIDDER'S QUALIFICATION REPORT / CHECK LIST

- |                            |  |
|----------------------------|--|
| 1. Procuring Agency :-     | <u>Executive Engineer, Education Works Electrical Division, Larkano.</u>   |
| 2. NIT No.                 | <u>No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.</u> |
| 3. Method of Procurement:- | <u>Single Stage – One Envelope Procedure.</u>  |
| 4. Opened on:-             | <u>25/04/2018.</u>   |

[illegible]

Bidders Name	Registration with			Bid accompanied by Bid Security & Form	Bids received with information of technical staff working with firm	Bids received with list of Machinery, Equipment	Bids received with Bank Statement showing credit worthiness	Firm/Contractor has completed at least two contract of equivalent value of same nature during last 03 years	Remarks
	PEC Certificate	NTN	SRB						
1	2	3	4	5	6	7	8	9	10
M/S Nabi Builders	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Aijaz Traders	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Jatoi & Co.	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Azhar Traders	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Ali Sher & Co.	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified

  
**Deen Muhammad Sarki**  
 Member Procurement Committee  
 Assistant Engineer  
 Education Works Electrical  
 Sub-Division Larkana

  
**Ali Akbar Metlo**  
 Member Procurement Committee  
 Assistant Engineer  
 Public Health Engineering  
 Sub-Division Larkana.

  
**Shamshad Ali Shaikh**  
 Chairman Procurement Committee  
 Executive Engineer  
 Education Works Electrical Division  
 Larkana



# FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP).

## Package-01 :-

GBPS Ali Goharabad (Rehab.),  
GBPS Rehmatpur (Rehab.)  
GBPS Rehmatpur (2 add C.R)

GBPS Khair Shah Bukhari (Rehab.)  
GBPS Shah Muhammad Sindhi (Rehab.)  
GBPS Lahori (Rehab., C.Wall)

NIT No. XEN(EWD)TC/G-55/961 dated 29.03.2018, & corrigendum No. XEN(EWD)TC/G-55/1059 date 12/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8444 dated: 18/04/2018 for Rs. **20,53,913/-**

Date of issue : Up to **23-04-2018**

Date of opening : **25-04-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	1,141,590	912,323	-	-	-	2,053,913	ATPAR
Total						2,053,913	

## COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Muhammadi Traders	1,141,590	0.60% below	6,850	912,323	2,047,063	Lowest
2	M/S Dada Enterprises	1,141,590	0.50% below	5,708	912,323	2,048,205	Higher
3	M/S Ali Sher & Co	1,141,590	0.35% below	3,996	912,323	2,049,917	Highest

Lowest rate quoted by **M/S Muhammadi Traders**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana

# BID ELEVATION REPORT

PACKAGE 01

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Larkano.
4. Method of Procurement: NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37497 - ID 2147483647 dt: 13.04.2018  
The Daily Express Tribune Karachi (English) dt: 05-04-2018  
The Daily Sobh Karachi (Sindhi) dt: 06-04-2018  
The Daily Duniya Karachi (Urdu) dt: 06-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable): 25/04/2018
9. No. of Bid Technically Qualified (if applicable): N.A
10. Bid(s) Rejected: No any bid rejected
11. Financial Bid Opening Date: 25/04/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Non-Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Muhammadi Traders	GBPS Ali Goharabad (Rehab:)	217,264	203,635	1,304	419,595	1st Lowest
		GBPS Rehmatpur (Rehab:)	65,315	55,696	392	120,619	
		GBPS Rehmatpur (2 add C.R)	95,700	73,503	574	168,629	
		GBPS Khair Shah Bukhari (Rehab:)	218,248	213,788	1,309	430,727	
		GBPS Shah Muhammad Sindhi (Rehab:)	97,213	70,738	583	167,368	
		GBPS Lahori (Rehab:, C.Wall)	447,850	276,963	2,687	722,126	
		Total:	1,141,590	912,323	6,850	2,047,063	
2	M/S Dada Enterprises	GBPS Ali Goharabad (Rehab:)	217,264	203,635	1,086	419,813	2nd Lowest
		GBPS Rehmatpur (Rehab:)	65,315	55,696	327	120,684	
		GBPS Rehmatpur (2 add C.R)	95,700	73,503	479	168,725	
		GBPS Khair Shah Bukhari (Rehab:)	218,248	213,788	1,091	430,945	
		GBPS Shah Muhammad Sindhi (Rehab:)	97,213	70,738	486	167,465	
		GBPS Lahori (Rehab:, C.Wall)	447,850	276,963	2,239	722,574	
		Total:	1,141,590	912,323	5,708	2,048,205	
3	M/S Ali Sher & Co	GBPS Ali Goharabad (Rehab:)	217,264	203,635	760	420,139	3rd Lowest
		GBPS Rehmatpur (Rehab:)	65,315	55,696	229	120,782	
		GBPS Rehmatpur (2 add C.R)	95,700	73,503	335	168,868	
		GBPS Khair Shah Bukhari (Rehab:)	218,248	213,788	764	431,272	
		GBPS Shah Muhammad Sindhi (Rehab:)	97,213	70,738	340	167,611	
		GBPS Lahori (Rehab:, C.Wall)	447,850	276,963	1,567	723,246	
		Total:	1,141,590	912,323	3,996	2,049,917	

Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana




SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana

**TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL**  
**DIVISION LARKANO**

**PACKAGE 01**

Name of Work: **Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Larkano. @ Electrification to, GBPS Ali Goharabad (Rehab:), GBPS Rehmatpur (Rehab:), GBPS Rehmatpur (2 add C.R), GBPS Khair Shah Bukhari (Rehab:), GBPS Shah Muhammad Sindhi (Rehab:), GBPS Lahori (Rehab:, C.Wall)**

Tender opened on 25/04/ 2018 in the office of  
Executive Engineer, Education Works Electrical Division Larkano  
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	<b>SHAMSHAD ALI SHAIKH</b> Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	<b>ALI AKBAR METLO</b> Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	<b>DEEN MUHAMMAD SARKI</b> Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

## FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP).

Package-02 :- GGPS P.V. Primary (Rehab.):

GBPS Railway (Rehab.: Lav:)

GBPS Chandka (Rehab.):

GBPS Behram Khan Luhur (Rehab.):

GBPS Behram Khan Luhur (2-addl C.R, C.Wall)

GBPS Rohal Khan Bugti (Rehab.):

GBPS Dhamrah-II (Rehab, Lav:)

GBPS Vikya Sangi (Rehab.: C.Wall, Lav:)

GBPS Dhoon (Rehab.: C.Wall, Lav:)

GBPS Maree Baloach (C.Wall, Lav:)

GBPS Ratokot (Rehab:)

GBPS Ratokot (5-addl C.R, Lav:)

NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8339 dated: 10/04/2018 for Rs. **22,59,634/-**

Date of issue : Up to **23-04-2018**

Date of opening : **25-04-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	1,299,400	960,234	-	-	-	2,259,634	ATPAR
Total						2,259,634	

### COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Al-Qayoom Enterprises	1,299,400	0.65% below	8,446	960,234	2,251,188	Lowest
2	M/S Hareesh Kumar	1,299,400	0.50% below	6,497	960,234	2,253,137	Higher
3	Mr. Aneel Kumar	1,299,400	0.45% below	5,847	960,234	2,253,787	Highest

Lowest rate quoted by **M/S Al-Qayoom Enterprises**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana

# BID ELEVATION REPORT

PACKAGE 02

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Larkano.
4. Method of Procurement: NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37497 - ID 2147483647 dt: 13.04.2018  
The Daily Express Tribune Karachi (English) dt: 05-04-2018  
The Daily Sobh Karachi (Sindhi) dt: 06-04-2018  
The Daily Duniya Karachi (Urdu) dt: 06-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 25/04/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 25/04/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Non-Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Al-Qayoom Enterprises	GGPS P.V. Primary (Rehab:)	80,198	55,760	521	135,437	1st Lowest
		GBPS Railway (Rehab; Lav:)	311,200	243,778	2,023	552,955	
		GBPS Chandka (Rehab:)	78,551	71,235	511	149,275	
		GBPS Behram Khan Luhur (Rehab:)	38,370	17,622	249	55,743	
		GBPS Behram Khan Luhur (2-addl C.R, C.Wall)	53,252	46,748	346	99,654	
		GBPS Rohal Khan Bugti (Rehab:)	28,652	17,325	186	45,791	
		GBPS Dhamrah-II (Rehab, Lav:)	287,052	230,949	1,866	516,135	
		GBPS Vikya Sangi (Rehab; C.Wall, Lav:)	71,620	70,374	466	141,528	
		GBPS Dhoon (Rehab; C.Wall, Lav:)	17,511	3,479	114	20,876	
		GBPS Maree Baloach (C.Wall, Lav:)	17,511	3,479	114	20,876	
		GBPS Ratokot (Rehab:)	52,325	42,631	340	94,616	
		GBPS Ratokot (5-addl C.R, Lav:)	263,158	156,854	1,711	418,301	
		Total:	1,299,400	960,234	8,446	2,251,188	
2	M/S Hareesh Kumar	GGPS P.V. Primary (Rehab:)	80,198	55,760	401	135,557	2nd Lowest
		GBPS Railway (Rehab; Lav:)	311,200	243,778	1,556	553,422	
		GBPS Chandka (Rehab:)	78,551	71,235	393	149,393	
		GBPS Behram Khan Luhur (Rehab:)	38,370	17,622	192	55,800	
		GBPS Behram Khan Luhur (2-addl C.R, C.Wall)	53,252	46,748	266	99,734	
		GBPS Rohal Khan Bugti (Rehab:)	28,652	17,325	143	45,834	
		GBPS Dhamrah-II (Rehab, Lav:)	287,052	230,949	1,435	516,566	
		GBPS Vikya Sangi (Rehab; C.Wall, Lav:)	71,620	70,374	358	141,636	
		GBPS Dhoon (Rehab; C.Wall, Lav:)	17,511	3,479	88	20,902	
		GBPS Maree Baloach (C.Wall, Lav:)	17,511	3,479	88	20,902	
		GBPS Ratokot (Rehab:)	52,325	42,631	262	94,694	
		GBPS Ratokot (5-addl C.R, Lav:)	263,158	156,854	1,316	418,696	
		Total:	1,299,400	960,234	6,497	2,253,137	
3	Mr. Aneel Kumar	GGPS P.V. Primary (Rehab:)	80,198	55,760	361	135,597	3rd Lowest
		GBPS Railway (Rehab; Lav:)	311,200	243,778	1,400	553,578	
		GBPS Chandka (Rehab:)	78,551	71,235	353	149,433	
		GBPS Behram Khan Luhur (Rehab:)	38,370	17,622	173	55,819	
		GBPS Behram Khan Luhur (2-addl C.R, C.Wall)	53,252	46,748	240	99,760	
		GBPS Rohal Khan Bugti (Rehab:)	28,652	17,325	129	45,848	
		GBPS Dhamrah-II (Rehab, Lav:)	287,052	230,949	1,292	516,709	
		GBPS Vikya Sangi (Rehab; C.Wall, Lav:)	71,620	70,374	322	141,672	
		GBPS Dhoon (Rehab; C.Wall, Lav:)	17,511	3,479	79	20,911	
		GBPS Maree Baloach (C.Wall, Lav:)	17,511	3,479	79	20,911	
		GBPS Ratokot (Rehab:)	52,325	42,631	235	94,721	
		GBPS Ratokot (5-addl C.R, Lav:)	263,158	156,854	1,184	418,828	
		Total:	1,299,400	960,234	5,847	2,253,787	

Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana




## **TENDER OPENING COMMITTEE OF EDUCATION WORKS**

### **ELECTRICAL DIVISION LARKANO**

#### **PACKAGE 02**

Name of Work: **Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Larkano. @ Electrification to** GGPS P.V. Primary (Rehab:), GBPS Railway (Rehab:, Lav:), GBPS Chandka (Rehab:), GBPS Behram Khan Luhur (Rehab, 2-addl C.R, C.Wall), GBPS Rohal Khan Bugti (Rehab:), GBPS Dhamrah-II (Rehab, Lav:), GBPS Vikya Sangi (Rehab:, C.Wall, Lav:), GBPS Dhoon (Rehab:, C.Wall, Lav:), GBPS Maree Baloach (C.Wall, Lav:), GBPS Ratokot (Rehab:, 5-addl C.R, Lav:)

Tender opened on 25/04/ 2018 in the office of  
Executive Engineer, Education Works Electrical Division Larkano  
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	<b>SHAMSHAD ALI SHAIKH</b> Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	<b>ALI AKBAR METLO</b> Assistant Engineer Public Health Engineering Sub-Division Larkano.	Member	
03	<b>DEEN MUHAMMAD SARKI</b> Assistant Engineer Education Works Electrical Sub-Division Larkano.	Member	



## FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP).

**Package-03 :-**

GGPS Shaikh Zaid-II (Rehab.))	GGPS Channa (C.Wall, Lav.)
GGPS Shaikh Zaid-II ( 3-addl C.R)	GGPS Shahoo Boraho (Rehab.))
GGPS Shaheed Abdul Qadir Laghari (Rehab.))	GGPS SACHE Bux Jagirani (Rehab.))
GGPS Mitodero (Rehab.))	GGPS Kehar (Rehab.))
GGPS Mitodero(3-addl C.R)	GGPS Jurio Chandio (Rehab.))
GGPS Akil (Rehab.))	GGPS Jurio Chandio ( 2-addl C.R, C.Wall)
GGPS Akil (3-addl C.R, Lav.)	GGPS Wapda Colony-II (Rehab.))
GGPS Panjal Bhutto (3-addl C.R)	GGPS Gul Muhammad Khoso (Rehab.))

NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8502 dated: 20/04/2018 for Rs. 2658093/-

Date of issue : Up to **23-04-2018**

Date of opening : **25-04-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A	1,619,124	1,038,969	-	-	-	2,658,093	ATPAR
Total						<b>2,658,093</b>	

### COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Balouch Construction Co	1,619,124	0.60% below	9,715	1,038,969	2,648,378	Lowest
2	M/S Kashif Constructor	1,619,124	0.50% below	8,096	1,038,969	2,649,997	Higher
3	M/S Aljaz Traders	1,619,124	0.35% below	5,667	1,038,969	2,652,426	Highest

Lowest rate quoted by **M/S Balouch Construction & Co,** Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

  
**Deen Muhammad Sarki**  
 Assistant Engineer  
 Education Works Electric Sub-Division  
 Larkana

  
**ALI AKBAR METLO**  
 Assistant Engineer  
 Public Health Engineering  
 Sub-Division-I Larkana

  
**SHAMSHAD ALI SHAIKH**  
 Executive Engineer  
 Education Works Electrical Division  
 Larkana

# BID ELEVATION REPORT

**PACKAGE 03**

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Larkano.
4. Method of Procurement: NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37497 - ID 2147483647 dt: 13.04.2018  
The Daily Express Tribune Karachi (English) dt: 05-04-2018  
The Daily Sobh Karachi (Sindhi) dt: 06-04-2018  
The Daily Duniya Karachi (Urdu) dt: 06-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 25/04/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 25/04/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Non-Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4		5	6	7
1	M/S Balouch Construction Co	GGPS Shaikh Zaid-II (Rehab:)	159,673	89,388	958	248,103	1st Lowest
		GGPS Shaikh Zaid-II ( 3-addl C.R)	147,288	106,680	884	253,084	
		GGPS Shaheed Abdul Qadir Laghari (Rehab:)	190,459	74,811	1,143	264,127	
		GBPS Mitodero (Rehab:)	30,720	18,319	184	48,855	
		GBPS Mitodero(3-addl C.R)	147,288	106,686	884	253,090	
		GBPS Akil (Rehab:)	34,852	25,137	209	59,780	
		GBPS Akil (3-addl C.R, Lav:)	147,288	106,686	884	253,090	
		GBPS Panjal Bhutto (3-addl C.R)	147,288	106,686	884	253,090	
		GBPS Channa (C.Wall, Lav:)	17,511	3,479	105	20,885	
		GBPS Shahoo Boraho (Rehab:)	89,851	56,133	539	145,445	
		GBPS Sache Bux Jagirani (Rehab:)	155,887	115,131	935	270,083	
		GGPS Kehar (Rehab:)	74,167	54,766	445	128,488	
		GBPS Jurio Chandio (Rehab:)	25,664	17,325	154	42,835	
		GBPS Jurio Chandio ( 2-addl C.R, C.Wall)	97,794	71,198	587	168,405	
		GBPS Wapda Colony-II (Rehab:)	66,107	41,778	397	107,488	
		GBPS Gul Muhammad Khoso (Rehab:)	87,287	44,760	524	131,523	
		<b>Total:</b>	<b>1,619,124</b>	<b>1,038,969</b>	<b>9,715</b>	<b>2,648,378</b>	
2	M/S Kashif Constructor	GGPS Shaikh Zaid-II (Rehab:)	159,673	89,388	798	248,263	2nd Lowest
		GGPS Shaikh Zaid-II ( 3-addl C.R)	147,288	106,680	736	253,232	
		GGPS Shaheed Abdul Qadir Laghari (Rehab:)	190,459	74,811	952	264,318	
		GBPS Mitodero (Rehab:)	30,720	18,319	154	48,885	
		GBPS Mitodero(3-addl C.R)	147,288	106,686	736	253,238	
		GBPS Akil (Rehab:)	34,852	25,137	174	59,815	
		GBPS Akil (3-addl C.R, Lav:)	147,288	106,686	736	253,238	
		GBPS Panjal Bhutto (3-addl C.R)	147,288	106,686	736	253,238	
		GBPS Channa (C.Wall, Lav:)	17,511	3,479	88	20,902	
		GBPS Shahoo Boraho (Rehab:)	89,851	56,133	449	145,535	

Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana

3	M/S Aijaz Traders	GBPS Sache Bux Jagirani (Rehab:)	155,887	115,131	779	270,239	3rd Lowest
		GGPS Kehar (Rehab:)	74,167	54,766	371	128,562	
		GBPS Jurio Chandio (Rehab:)	25,664	17,325	128	42,861	
		GBPS Jurio Chandio ( 2-addl C.R, C.Wall)	97,794	71,198	489	168,503	
		GBPS Wapda Colony-II (Rehab:)	66,107	41,778	331	107,554	
		GBPS Gul Muhammad Khoso (Rehab:)	87,287	44,760	436	131,611	
		<b>Total:</b>	<b>1,619,124</b>	<b>1,038,969</b>	<b>8,096</b>	<b>2,649,997</b>	
		GGPS Shaikh Zaid-II (Rehab:)	159,673	89,388	559	248,502	
		GGPS Shaikh Zaid-II ( 3-addl C.R)	147,288	106,680	516	253,452	
		GGPS Shaheed Abdul Qadir Laghari (Rehab:)	190,459	74,811	667	264,603	
		GBPS Mitodero (Rehab:)	30,720	18,319	108	48,931	
		GBPS Mitodero(3-addl C.R)	147,288	106,686	516	253,458	
		GBPS Akil (Rehab:)	34,852	25,137	122	59,867	
		GBPS Akil (3-addl C.R, Lav:)	147,288	106,686	516	253,458	
		GBPS Panjal Bhutto (3-addl C.R)	147,288	106,686	516	253,458	
		GBPS Channa (C.Wall, Lav:)	17,511	3,479	61	20,929	
		GBPS Shahoo Boraho (Rehab:)	89,851	56,133	314	145,670	
		GBPS Sache Bux Jagirani (Rehab:)	155,887	115,131	546	270,472	
		GGPS Kehar (Rehab:)	74,167	54,766	260	128,673	
		GBPS Jurio Chandio (Rehab:)	25,664	17,325	90	42,899	
		GBPS Jurio Chandio ( 2-addl C.R, C.Wall)	97,794	71,198	342	168,650	
		GBPS Wapda Colony-II (Rehab:)	66,107	41,778	231	107,654	
		GBPS Gul Muhammad Khoso (Rehab:)	87,287	44,760	306	131,741	
		<b>Total:</b>	<b>1,619,124</b>	<b>1,038,969</b>	<b>5,667</b>	<b>2,652,426</b>	

Deer Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI ARBAZ METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana




SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana

**TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL**  
**DIVISION LARKANO**

**PACKAGE -03**

Name of Work: **Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Larkano. @ Electrification to** GGPS Shaikh Zaid-II (Rehab:, 3-addl C.R), GGPS Shaheed Abdul Qadir Laghari (Rehab:), GBPS Mitodero (Rehab:, 3-addl C.R), GBPS Akil (Rehab:, 3-addl C.R, Lav:), GBPS Panjal Bhutto (3-addl C.R), GBPS Channa (C.Wall, Lav:), GBPS Shahoo Boraho (Rehab:), GBPS Sache Bux Jagirani (Rehab:), GGPS Kehar (Rehab:), GBLSS Sher Muhammad Jamali (Rehab:, C.Wall), GBPS Jurio Chandio (Rehab:, 2-addl C.R, C.Wall), GBPS Wapda Colony-II (Rehab:), GBPS Gul Muhammad Khoso (Rehab:)

Tender opened on 25/04/ 2018 in the office of  
Executive Engineer, Education Works Electrical Division Larkano  
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	<b>SHAMSHAD ALI SHAIKH</b> Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	<b>ALI AKBAR METLO</b> Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	<b>DEEN MUHAMMAD SARKI</b> Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

## FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP).

**Package-04 :-**

GBPS Ratodero-II (Rehab,  
GBPS Ratodero-II 6-addl C.R)  
GGPS Madersatul Ghurba-II (3-addl: C.R)  
GBPS Mubarak Shah (Rehab:)  
GBPS Wandh Bhutta (Rehab:)

GBPS Fatehpur (Rehab:;  
GBPS Fatehpur 2-addl C.R)  
GGGPS Waris Dino Machi (Rehab:;  
GGGPS Waris Dino Machi 3-addl C.R, C.Wall)

NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8499 dated: 20/04/2018 for Rs. 2095829/-

Date of issue : Up to **23-04-2018**

Date of opening : **25-04-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A	1,288,293	807,536	-	-	-	2,095,829	ATPAR
Total						2,095,829	

### COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Saeed Electric Radio & Gas Works	1,288,293	0.81% below	10,435	807,536	2,085,394	Lowest
2	M/S Al-Mustafa & Co	1,288,293	0.60% below	7,730	807,536	2,088,099	Higher
3	M/S Jatoti & Co	1,288,293	0.55% below	7,086	807,536	2,088,743	Highest

Lowest rate quoted by **M/S Saeed Electric Radio & Gas Works**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

**Deer Muhammad Sarki**  
Assistant Engineer  
Education Works Electric Sub-Divisor  
Larkana

**ALI AKBAR METLO**  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

**SHAMSHAD ALI SHAIKH**  
Executive Engineer  
Education Works Electrical Division  
Larkana

# BID ELEVATION REPORT

PACKAGE 04

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Larkano.
4. Method of Procurement: NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37497 - ID 2147483647 dt: 13.04.2018  
The Daily Express Tribune Karachi (English) dt: 05-04-2018  
The Daily Sobh Karachi (Sindhi) dt: 06-04-2018  
The Daily Duniya Karachi (Urdu) dt: 06-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 25/04/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 25/04/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Amount	Non-Schedule Amount	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Saeed Electric Radio & Gas Works	GBPS Ratodero-II (Rehab,	190,189	74,811	1,541	263,459	1st Lowest
		GBPS Ratodero-II 6-addl C.R)	301,164	181,621	2,439	480,346	
		GGPS Madersatul Ghurba-II (3-addl: C.R)	147,660	106,595	1,196	253,059	
		GBPS Mubarak Shah (Rehab:)	102,250	73,745	828	175,167	
		GBPS Wandh Bhutta (Rehab:)	60,223	30,778	488	90,513	
		GBPS Fatehpur (Rehab:;	179,320	100,036	1,452	277,904	
		GBPS Fatehpur 2-addl C.R)	80,499	88,760	652	168,607	
		GGBPS Waris Dino Machi (Rehab:;	68,393	55,504	554	123,343	
		GGBPS Waris Dino Machi 3-addl C.R, C.Wall)	158,595	95,686	1,285	252,996	
		Total:	1,288,293	807,536	10,435	2,085,394	
2	M/S Al-Mustafa & Co	GBPS Ratodero-II (Rehab,	190,189	74,811	1,141	263,859	2nd Lowest
		GBPS Ratodero-II 6-addl C.R)	301,164	181,621	1,807	480,978	
		GGPS Madersatul Ghurba-II (3-addl: C.R)	147,660	106,595	886	253,369	
		GBPS Mubarak Shah (Rehab:)	102,250	73,745	614	175,382	
		GBPS Wandh Bhutta (Rehab:)	60,223	30,778	361	90,640	
		GBPS Fatehpur (Rehab:;	179,320	100,036	1,076	278,280	
		GBPS Fatehpur 2-addl C.R)	80,499	88,760	483	168,776	
		GGBPS Waris Dino Machi (Rehab:;	68,393	55,504	410	123,487	
		GGBPS Waris Dino Machi 3-addl C.R, C.Wall)	158,595	95,686	952	253,329	
		Total:	1,288,293	807,536	7,730	2,088,099	
3	M/S Jatol & Co	GBPS Ratodero-II (Rehab,	190,189	74,811	1,046	263,954	3rd Lowest
		GBPS Ratodero-II 6-addl C.R)	301,164	181,621	1,656	481,129	
		GGPS Madersatul Ghurba-II (3-addl: C.R)	147,660	106,595	812	253,443	
		GBPS Mubarak Shah (Rehab:)	102,250	73,745	562	175,433	
		GBPS Wandh Bhutta (Rehab:)	60,223	30,778	331	90,670	
		GBPS Fatehpur (Rehab:;	179,320	100,036	986	278,370	
		GBPS Fatehpur 2-addl C.R)	80,499	88,760	443	168,816	
		GGBPS Waris Dino Machi (Rehab:;	68,393	55,504	376	123,521	
		GGBPS Waris Dino Machi 3-addl C.R, C.Wall)	158,595	95,686	872	253,409	
		Total:	1,288,293	807,536	7,086	2,088,743	

Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana






**TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL**  
**DIVISION LARKANO**

**PACKAGE 04**

Name of Work: **Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Ratodero. @ Electrification to GBPS Ratodero-II (Rehab, 6-addl C.R), GGPS Madersatul Ghurba-II (3-addl: C.R), GBPS Mubarak Shah (Rehab:), GBPS Wandh Bhutta (Rehab:), GBPS Fatehpur (Rehab:, 2-addl C.R), GGBPS Waris Dino Machi (Rehab:, 3-addl C.R, C.Wall)**

Tender opened on 25/04/ 2018 in the office of  
Executive Engineer, Education Works Electrical Division Larkano  
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	<b>SHAMSHAD ALI SHAIKH</b> Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	<b>ALI AKBAR METLO</b> Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	<b>DEEN MUHAMMAD SARKI</b> Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

# FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP).

**Package-05 :-** GBPS Naudero-1 (Rehab., Lav.) GBPS Naudero-3 (Rehab.)  
GBPS Naudero-II (Rehab.) GBPS Naudero-3 (3 addl C.R.)  
GBPS Over Crowd Naudero (Rehab.) GBPS Moria Faqeer (Rehab.)  
GBPS Over Crowd Naudero ( 3-addl C.R) GBPS Moria Faqeer (2-addl C.R)  
GBPS Khuda Bux Phulpoto (Rehab.)

NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8498 dated: 20/04/2018 for Rs. **1732019/-**

Date of issue : Up to **23-04-2018**

Date of opening : **25-04-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A	1,003,156	728,863	-	-	-	1,732,019	ATPAR
Total		1,732,019		1,732,019		1,732,019	
Total		1,732,019		1,732,019		1,732,019	

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Jahangeer Khan	1,003,156	0.68% below	6,821	728,863	1,725,198	Lowest
2	M/S Ghulam Mustafa Shaikh	1,003,156	0.65% below	6,521	728,863	1,725,498	Higher
3	M/S Ghulam Asghar Metlo	1,003,156	0.40% below	4,013	728,863	1,728,006	Highest

Lowest rate quoted by **M/S Jahangeer Khan**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana

# BID ELEVATION REPORT

PACKAGE 05

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Larkano.
4. Method of Procurement: NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37497 - ID 2147483647 dt: 13.04.2018  
The Daily Express Tribune Karachi (English) dt: 05-04-2018  
The Daily Sobh Karachi (Sindhi) dt: 06-04-2018  
The Daily Duniya Karachi (Urdu) dt: 06-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 25/04/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 25/04/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Amount	Non-Schedule Amount	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Jahangeer Khan	GBPS Naudero-1 (Rehab.; Lav.)	57,550	54,324	391	111,483	1st Lowest
		GBPS Naudero-II (Rehab.)	109,985	106,988	748	216,225	
		GBPS Over Crowd Naudero (Rehab.)	78,393	44,604	533	122,464	
		GBPS Over Crowd Naudero ( 3-addl C.R)	146,517	106,777	996	252,298	
		GBPS Khuda Bux Phulpoto (Rehab.)	57,988	54,998	394	112,592	
		GBPS Naudero-3 (Rehab.)	117,396	72,595	798	189,193	
		GBPS Naudero-3 (3 addl C.R)	147,477	106,777	1,003	253,251	
		GBPS Moria Faqeer (Rehab.)	185,260	115,131	1,260	299,131	
		GBPS Moria Faqeer (2-addl C.R)	102,590	66,669	698	168,561	
		<b>Total:</b>	<b>1,003,156</b>	<b>728,863</b>	<b>6,821</b>	<b>1,725,198</b>	
2	M/S Ghulam Mustafa Shaikh	GBPS Naudero-1 (Rehab.; Lav.)	57,550	54,324	374	111,500	2nd Lowest
		GBPS Naudero-II (Rehab.)	109,985	106,988	715	216,258	
		GBPS Over Crowd Naudero (Rehab.)	78,393	44,604	510	122,487	
		GBPS Over Crowd Naudero ( 3-addl C.R)	146,517	106,777	952	252,342	
		GBPS Khuda Bux Phulpoto (Rehab.)	57,988	54,998	377	112,609	
		GBPS Naudero-3 (Rehab.)	117,396	72,595	763	189,228	
		GBPS Naudero-3 (3 addl C.R)	147,477	106,777	959	253,295	
		GBPS Moria Faqeer (Rehab.)	185,260	115,131	1,204	299,187	
		GBPS Moria Faqeer (2-addl C.R)	102,590	66,669	667	168,592	
		<b>Total:</b>	<b>1,003,156</b>	<b>728,863</b>	<b>6,521</b>	<b>1,725,498</b>	
3	M/S Ghulam Asghar Metlo	GBPS Naudero-1 (Rehab.; Lav.)	57,550	54,324	230	111,644	3rd Lowest
		GBPS Naudero-II (Rehab.)	109,985	106,988	440	216,533	
		GBPS Over Crowd Naudero (Rehab.)	78,393	44,604	314	122,683	
		GBPS Over Crowd Naudero ( 3-addl C.R)	146,517	106,777	586	252,708	
		GBPS Khuda Bux Phulpoto (Rehab.)	57,988	54,998	232	112,754	
		GBPS Naudero-3 (Rehab.)	117,396	72,595	470	189,521	
		GBPS Naudero-3 (3 addl C.R)	147,477	106,777	590	253,664	
		GBPS Moria Faqeer (Rehab.)	185,260	115,131	741	299,650	
		GBPS Moria Faqeer (2-addl C.R)	102,590	66,669	410	168,849	
		<b>Total:</b>	<b>1,003,156</b>	<b>728,863</b>	<b>4,013</b>	<b>1,728,006</b>	

Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana




SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana

**TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL**  
**DIVISION LARKANO**

**PACKAGE 05**

Name of Work: **Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Ratodero. @ Electrification to, GBPS Naudero-1 (Rehab:, Lav:), GBPS Naudero-II (Rehab:), GBPS Over Crowd Naudero (Rehab:, 3-addl C.R), GBPS Khuda Bux Phulpoto (Rehab:), GBPS Naudero-3 (Rehab:, 3 addl C.R), GBPS Moria Faqeer (Rehab:, 2-addl C.R)**

Tender opened on 25/04/ 2018 in the office of  
Executive Engineer, Education Works Electrical Division Larkano  
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	<b>SHAMSHAD ALI SHAIKH</b> Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	<b>ALI AKBAR METLO</b> Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	<b>DEEN MUHAMMAD SARKI</b> Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

## FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP).

**Package-06 :-**

- |  |                                   |
|--|-----------------------------------|
| GBPS Chajra (Rehab:)                   | GBPS Agham-1 (Rehab:)             |
| GBPS Chajra (2-addl C.R)               | GBPS Walidad Gabar (Rehab)        |
| GBPS Banguldero (Main) (Rehab:)        | GBPS Khan Wah (Rehab:)            |
| GBPS Banguldero (Rehab:)               | GBPS Khan Wah (1-addl C.R)        |
| GBPS Bhai Khan Ghanrha (1 C.R, C.Wall) | GBPS Sohrab Machi (Rehab: C.Wall) |

NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8500 dated: 20/04/2018 for Rs. **1880030/-**

Date of issue : Up to **23-04-2018**

Date of opening : **25-04-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A	1,062,381	817,649	-	-	-	1,880,030	ATPAR
Total						1,880,030	
Total						1,880,030	

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Sajid Traders	1,062,381	0.90% below	9,561	817,649	1,870,469	Lowest
2	M/S Al-Mustafa & Co	1,062,381	0.80% below	8,499	817,649	1,871,531	Higher
3	M/S Arsalan Traders	1,062,381	0.60% below	6,374	817,649	1,873,656	Highest

Lowest rate quoted by **M/S Sajid Traders**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

  
**Deep Muhammad Sarki**  
 Assistant Engineer  
 Education Works Electric Sub-Division  
 Larkana

  
**ALI AKBAR MINTO**  
 Assistant Engineer  
 Public Health Engineering  
 Sub-Division-I Larkana

  
**SHAMSHAD ALI SHAIKH**  
 Executive Engineer  
 Education Works Electrical Division  
 Larkana

# BID ELEVATION REPORT

PACKAGE 06

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Larkano.
4. Method of Procurement: NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37497 - ID 2147483647 dt: 13.04.2018  
The Daily Express Tribune Karachi (English) dt: 05-04-2018  
The Daily Sobh Karachi (Sindhi) dt: 06-04-2018  
The Daily Duniya Karachi (Urdu) dt: 06-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 25/04/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 25/04/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Amount	Non-Schedule Amount	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Sajid Traders	GBPS Chajra (Rehab:)	38,250	30,778	344	68,684	1st Lowest
		GBPS Chajra (2-addl C.R)	82,722	86,276	744	168,254	
		GBPS Banguldero (Main) (Rehab:)	379,639	220,372	3,417	596,594	
		GBPS Banguldero (Rehab:)	21,060	15,949	190	36,819	
		GBPS Bhai Khan Ghanrho (1 C.R, C.Wall)	47,904	37,073	431	84,546	
		GBPS Agham-1 (Rehab:)	96,228	79,775	866	175,137	
		GBPS Walidad Gabar (Rehab)	113,171	86,832	1,019	198,984	
		GBPS Khan Wah (Rehab:)	90,397	105,595	814	195,178	
		GBPS Khan Wah (1-addl C.R)	47,940	37,073	431	84,582	
		GBPS Sohrab Machi (Rehab:, C.Wall)	145,070	117,926	1,306	261,690	
		Total:	1,062,381	817,649	9,561	1,870,469	
2	M/S Al-Mustafa & Co	GBPS Chajra (Rehab:)	38,250	30,778	306	68,722	2nd Lowest
		GBPS Chajra (2-addl C.R)	82,722	86,276	662	168,336	
		GBPS Banguldero (Main) (Rehab:)	379,639	220,372	3,037	596,974	
		GBPS Banguldero (Rehab:)	21,060	15,949	168	36,841	
		GBPS Bhai Khan Ghanrho (1 C.R, C.Wall)	47,904	37,073	383	84,594	
		GBPS Agham-1 (Rehab:)	96,228	79,775	770	175,233	
		GBPS Walidad Gabar (Rehab)	113,171	86,832	905	199,098	
		GBPS Khan Wah (Rehab:)	90,397	105,595	723	195,269	
		GBPS Khan Wah (1-addl C.R)	47,940	37,073	384	84,629	
		GBPS Sohrab Machi (Rehab:, C.Wall)	145,070	117,926	1,161	261,835	
		Total:	1,062,381	817,649	8,499	1,871,531	
3	M/S Arsalan Traders	GBPS Chajra (Rehab:)	38,250	30,778	230	68,799	3rd Lowest
		GBPS Chajra (2-addl C.R)	82,722	86,276	496	168,502	
		GBPS Banguldero (Main) (Rehab:)	379,639	220,372	2,278	597,733	
		GBPS Banguldero (Rehab:)	21,060	15,949	126	36,883	
		GBPS Bhai Khan Ghanrho (1 C.R, C.Wall)	47,904	37,073	287	84,690	
		GBPS Agham-1 (Rehab:)	96,228	79,775	577	175,426	
		GBPS Walidad Gabar (Rehab)	113,171	86,832	679	199,324	
		GBPS Khan Wah (Rehab:)	90,397	105,595	542	195,450	
		GBPS Khan Wah (1-addl C.R)	47,940	37,073	288	84,725	
		GBPS Sohrab Machi (Rehab:, C.Wall)	145,070	117,926	870	262,126	
		Total:	1,062,381	817,649	6,374	1,873,656	

Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana






**TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL**  
**DIVISION LARKANO**

**PACKAGE 06**

Name of Work: **Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Ratodero. @ Electrification to, GBPS Chajra (Rehab:, 2-addl C.R), GBPS Banguldero (Main) (Rehab:), GBPS Banguldero (Rehab:), GBPS Bhai Khan Ghanrho (1 C.R, C.Wall), GBPS Agham-1 (Rehab:), GBPS Walidad Gabar (Rehab), GBPS Khan Wah (Rehab:, 1-addl C.R), GBPS Sohrab Machi (Rehab:, C.Wall).**

Tender opened on 25/04/ 2018 in the office of  
Executive Engineer, Education Works Electrical Division Larkano  
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	<b>SHAMSHAD ALI SHAIKH</b> Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	<b>ALI AKBAR METLO</b> Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	<b>DEEN MUHAMMAD SARKI</b> Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

## FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP).

**Package-07 :-**

GBPS Hyder Brohi (4-addl C.R)  
GBPS Haji Altaf Hussain Unar (3-addl C.R, Lav:-)  
GBPS Ganja Tunia (Rehab:-)  
GBPS Ganja Tunia (1-addl C.R)  
GBPS Mahi Bhutto (Rehab:-, C.Wall, Lav:-)

GBPS Ramzan Shaikh (Rehab:-)  
GBPS Ramzan Shaikh (2-addl C.R, C.Wall, Lav:-)  
GBPS Ali Jatoi (Rehab:-)  
GBPS Ali Jatoi (4-addl C.R, C.Wall & Lav)

NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.  
Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8501 dated: 20/04/2018 for Rs. **2035590/-**

Date of issue : Up to **23-04-2018**  
Date of opening : **25-04-2018**  
Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A	1,150,809	884,781	-	-	-	2,035,590	ATPAR
		Total			2,035,590		
		Total			2,035,590		

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Zaibuddin Engineers	1,150,809	0.76% below	8,746	884,781	2,026,844	Lowest
2	M/S Ghulam Mustafa Shaikh	1,150,809	0.60% below	6,905	884,781	2,028,685	Higher
3	M/S Azhar Traders	1,150,809	0.50% below	5,754	884,781	2,029,836	Highest

Lowest rate quoted by **M/S Zaibuddin Engineers**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

**Deer Muhammad Sarki**  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

**ALI AKBAR METLO**  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

**SHAMSHAD ALI SHAIKH**  
Executive Engineer  
Education Works Electrical Division  
Larkana

# BID ELEVATION REPORT

PACKAGE 07

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Larkano.
4. Method of Procurement: NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37497 - ID 2147483647 dt: 13.04.2018  
The Daily Express Tribune Karachi (English) dt: 05-04-2018  
The Daily Sobh Karachi (Sindhi) dt: 06-04-2018  
The Daily Duniya Karachi (Urdu) dt: 06-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 25/04/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 25/04/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Amount	Non-Schedule Amount	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	<b>M/S Zaibuddin Engineers</b>	GBPS Hyder Brohi (4-addl C.R)	203,621	135,380	1,548	337,453	<b>1st Lowest</b>
		GBPS Haji Altaf Hussain Unar (3-addl C.R, Lav:)	167,455	107,519	1,273	273,701	
		GBPS Ganja Tunia (Rehab:)	209,923	139,654	1,595	347,982	
		GBPS Ganja Tunia (1-addl C.R)	47,940	37,073	364	84,649	
		GBPS Mahi Bhutto (Rehab:, C.Wall, Lav:)	55,233	53,772	420	108,585	
		GBPS Ramzan Shaikh (Rehab:)	89,410	94,595	680	183,325	
		GBPS Ramzan Shaikh (2-addl C.R, C.Wall, Lav:)	97,190	72,823	739	169,274	
		GBPS Ali Jatoi (Rehab:)	101,367	82,633	770	183,230	
		GBPS Ali Jatoi (4-addl C.R, C.Wall & Lav)	178,670	161,332	1,358	338,644	
		<b>Total:</b>	<b>1,150,809</b>	<b>884,781</b>	<b>8,746</b>	<b>2,026,844</b>	
2	<b>M/S Ghulam Mustafa Shaikh</b>	GBPS Hyder Brohi (4-addl C.R)	203,621	135,380	1,222	337,779	<b>2nd Lowest</b>
		GBPS Haji Altaf Hussain Unar (3-addl C.R, Lav:)	167,455	107,519	1,005	273,969	
		GBPS Ganja Tunia (Rehab:)	209,923	139,654	1,260	348,317	
		GBPS Ganja Tunia (1-addl C.R)	47,940	37,073	288	84,725	
		GBPS Mahi Bhutto (Rehab:, C.Wall, Lav:)	55,233	53,772	331	108,674	
		GBPS Ramzan Shaikh (Rehab:)	89,410	94,595	536	183,469	
		GBPS Ramzan Shaikh (2-addl C.R, C.Wall, Lav:)	97,190	72,823	583	169,430	
		GBPS Ali Jatoi (Rehab:)	101,367	82,633	608	183,392	
		GBPS Ali Jatoi (4-addl C.R, C.Wall & Lav)	178,670	161,332	1,072	338,930	
		<b>Total:</b>	<b>1,150,809</b>	<b>884,781</b>	<b>6,905</b>	<b>2,028,685</b>	


Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana


ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana

3	M/S Azhar Traders	GBPS Hyder Brohi (4-addl C.R)	203,621	135,380	1,018	337,983	3rd Lowest
		GBPS Haji Altaf Hussain Unar (3-addl C.R, Lav:)	167,455	107,519	837	274,137	
		GBPS Ganja Tunia (Rehab:)	209,923	139,654	1,050	348,527	
		GBPS Ganja Tunia (1-addl C.R)	47,940	37,073	240	84,773	
		GBPS Mahi Bhutto (Rehab:, C.Wall, Lav:)	55,233	53,772	276	108,729	
		GBPS Ramzan Shaikh (Rehab:)	89,410	94,595	447	183,558	
		GBPS Ramzan Shaikh (2-addl C.R, C.Wall, Lav:)	97,190	72,823	486	169,527	
		GBPS Ali Jatoi (Rehab:)	101,367	82,633	507	183,493	
		GBPS Ali Jatoi (4-addl C.R, C.Wall & Lav)	178,670	161,332	893	339,109	
		<b>Total:</b>	<b>1,150,809</b>	<b>884,781</b>	<b>5,754</b>	<b>2,029,836</b>	

  
**Deen Muhammad Sarki**  
 Assistant Engineer  
 Education Works Electric Sub-Division  
 Larkana

  
**ALI AKBAR METLO**  
 Assistant Engineer  
 Public Health Engineering  
 Sub-Division-I Larkana




  
**SHAMSHAD ALI SHAIKH**  
 Executive Engineer  
 Education Works Electrical Division  
 Larkana

**TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL**  
**DIVISION LARKANO**

**PACKAGE-07**

Name of Work: **Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Bakrani. @ Electrification to** GBPS Hyder Brohi (4-addl C.R), GBPS Haji Altaf Hussain Unar (3-addl C.R, Lav:), GBPS Ganja Tunia (Rehab:, 1-addl C.R), GBPS Mahi Bhutto (Rehab:, C.Wall, Lav:), GBPS Ramzan Shaikh (Rehab:, 2-addl C.R, C.Wall, Lav:), GBPS Ali Jatoi (Rehab:, 4-addl C.R, C.Wall & Lav)

Tender opened on 25/04/ 2018 in the office of  
Executive Engineer, Education Works Electrical Division Larkano  
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	<b>SHAMSHAD ALI SHAIKH</b> Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	<b>ALI AKBAR METLO</b> Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	<b>DEEN MUHAMMAD SARKI</b> Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

Name of Work:-

## FINANCIAL REVIEW

Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP).

### Package-08 :-

GBPS Bakrani Station (Rehab., C.Wall, Lav)  
GBPS Mehrabpur (1-addl C.R, C.Wall)  
GBPS Gerelo-II (Rehab.)  
GBPS Gerelo-II (1-addl C.R, Lav.)  
GBPS Muhammad Khan Mashori (Rehab.)  
GBPS Abdul Samad Tunio (Rehab.)  
GBPS Abdul Samad Tunio (3-addl C.R.)

GBPS Kuli (Rehab., Lav.)  
GBPS Ghulam Ali Zuhriani (Rehab.)  
GBPS Ghulam Ali Zuhriani (6-addl C.R, Lav.)  
GBPS Garhi Takht Ram (Rehab., Lav.)  
GBPS Mahar Wada (Rehab.)  
GBPS Mahar Wada (2-addl C.R)

NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8503 dated: 20/04/2018 for Rs. **28,99,186/-**

Date of issue : Up to **23-04-2018**

Date of opening : **25-04-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A	1,740,017	1,159,169	-	-	-	2,899,186	ATPAR
Total						2,899,186	

### COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Ghulam Asghar Metlo	1,740,017	0.80% below	13,920	1,159,169	2,885,266	Lowest
2	M/S Ghulam Mustafa Shaikh	1,740,017	0.65% below	11,310	1,159,169	2,887,876	Higher
3	M/S Kashif Construction & Co.	1,740,017	0.60% below	10,440	1,159,169	2,888,746	Highest

Lowest rate quoted by **M/S Ghulam Asghar Metlo**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana



# BID ELEVATION REPORT

PACKAGE 08

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Larkano.
4. Method of Procurement: NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37497 - ID 2147483647 dt: 13.04.2018  
The Daily Express Tribune Karachi (English) dt: 05-04-2018  
The Daily Sobh Karachi (Sindhi) dt: 06-04-2018  
The Daily Duniya Karachi (Urdu) dt: 06-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 25/04/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 25/04/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Amount	Non-Schedule Amount	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Ghulam Asghar Metlo	GBPS Bakrani Station (Rehab.; C.Wall, Lav)	218,587	151,655	1,749	368,493	1st Lowest
		GBPS Mehrabpur (1-addl C.R, C.Wall)	47,940	37,073	384	84,629	
		GBPS Gerelo-II (Rehab:)	247,271	180,991	1,978	426,284	
		GBPS Gerelo-II (1-addl C.R, Lav:)	47,940	37,073	384	84,629	
		GBPS Muhammad Khan Mashori (Rehab:)	167,103	114,170	1,337	279,936	
		GBPS Abdul Samad Tunio (Rehab:)	105,095	57,889	841	162,143	
		GBPS Abdul Samad Tunio (3-addl C.R,)	153,593	101,714	1,229	254,078	
		GBPS Kuli (Rehab.; Lav:)	17,511	3,479	140	20,850	
		GGBPS Ghulam Ali Zuhriani (Rehab:)	113,354	71,665	907	184,112	
		GGBPS Ghulam Ali Zuhriani (6-addl C.R, Lav:)	318,943	187,827	2,552	504,218	
		GBPS Garhi Takht Ram (Rehab.; Lav:)	102,364	83,662	819	185,207	
		GBPS Mahar Wada (Rehab:)	102,778	59,239	822	161,195	
		GBPS Mahar Wada ( 2-addl C.R)	97,538	72,732	780	169,490	
		Total:	1,740,017	1,159,169	13,920	2,885,266	
2	M/S Ghulam Mustafa Shaikh	GBPS Bakrani Station (Rehab.; C.Wall, Lav)	218,587	151,655	1,421	368,821	2nd Lowest
		GBPS Mehrabpur (1-addl C.R, C.Wall)	47,940	37,073	312	84,701	
		GBPS Gerelo-II (Rehab:)	247,271	180,991	1,607	426,655	
		GBPS Gerelo-II (1-addl C.R, Lav:)	47,940	37,073	312	84,701	
		GBPS Muhammad Khan Mashori (Rehab:)	167,103	114,170	1,086	280,187	
		GBPS Abdul Samad Tunio (Rehab:)	105,095	57,889	683	162,301	
		GBPS Abdul Samad Tunio (3-addl C.R,)	153,593	101,714	998	254,309	
		GBPS Kuli (Rehab.; Lav:)	17,511	3,479	114	20,876	
		GGBPS Ghulam Ali Zuhriani (Rehab:)	113,354	71,665	737	184,282	
		GGBPS Ghulam Ali Zuhriani (6-addl C.R, Lav:)	318,943	187,827	2,073	504,697	
		GBPS Garhi Takht Ram (Rehab.; Lav:)	102,364	83,662	665	185,361	
		GBPS Mahar Wada (Rehab:)	102,778	59,239	668	161,349	
		GBPS Mahar Wada ( 2-addl C.R)	97,538	72,732	634	169,636	
		Total:	1,740,017	1,159,169	11,310	2,887,876	

3	M/S Kashif Constructor & Co.	GBPS Bakrani Station (Rehab:, C.Wall, Lav)	218,587	151,655	1,312	368,930	3rd Lowest
		GBPS Mehrabpur (1-addl C.R, C.Wall)	47,940	37,073	288	84,725	
		GBPS Gerelo-II (Rehab:)	247,271	180,991	1,484	426,778	
		GBPS Gerelo-II (1-addl C.R, Lav:)	47,940	37,073	288	84,725	
		GBPS Muhammad Khan Mashori (Rehab:)	167,103	114,170	1,003	280,270	
		GBPS Abdul Samad Tunio (Rehab:)	105,095	57,889	631	162,353	
		GBPS Abdul Samad Tunio (3-addl C.R,)	153,593	101,714	922	254,385	
		GBPS Kuli (Rehab:, Lav:)	17,511	3,479	105	20,885	
		GGBPS Ghulam Ali Zuhriani (Rehab:)	113,354	71,665	680	184,339	
		GGBPS Ghulam Ali Zuhriani (6-addl C.R, Lav:)	318,943	187,827	1,914	504,856	
		GBPS Garhi Takht Ram (Rehab:, Lav:)	102,364	83,662	614	185,412	
		GBPS Mahar Wada (Rehab:)	102,778	59,239	617	161,400	
		GBPS Mahar Wada ( 2-addl C.R)	97,538	72,732	585	169,685	
		<b>Total:</b>	<b>1,740,017</b>	<b>1,159,169</b>	<b>10,440</b>	<b>2,888,746</b>	

Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana




**TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL**

**DIVISION LARKANO**

**PACKAGE-08**

Name of Work: **Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Bakrani.** @ Electrification to GBPS Bakrani Station (Rehab:, C.Wall, Lav), GBPS Mehrabpur (1-addl C.R, C.Wall), GBPS Gerelo-II (Rehab:, 1-addl C.R, Lav:), GBPS Muhammad Khan Mashori (Rehab:), GBPS Abdul Samad Tunio (3-addl C.R, Rehab:), GBPS Kuli (Rehab:, Lav:), GGBPS Ghulam Ali Zuhriani (Rehab:, 6-addl C.R, Lav:), GBPS Garhi Takht Ram (Rehab:, Lav:), GBPS Mahar Wada (Rehab:, 2-addl C.R)

Tender opened on 25/04/ 2018 in the office of  
Executive Engineer, Education Works Electrical Division Larkano  
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	<b>SHAMSHAD ALI SHAIKH</b> Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	<b>ALI AKBAR METLO</b> Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	<b>DEEN MUHAMMAD SARKI</b> Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

## FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP).

**Package-9 :-** GBPS Dokri (Main) (Rehab.)  
GGPS Dokri (Main) (Rehab.)  
GGPS Almani (1-addl C.R)  
GBPS Wakro (Rehab.)  
GBLSS Hatari Ghulam Shah (Rehab.; C.Wall, Toilet)  
GBPS Mandhra (Rehab.)

GBPS Mandhra (2-addl C.R)  
GBPS Muhammad Ismail Chandio (2-addl C.R, Lav.)  
GGPS Haji Lal Bux Shaikh (Rehab.)  
GGPS Haji Lal Bux Shaikh (3-addl C.R)  
GBPS Usman Kalhoro (4-addl C.R)  
GBLSS Sono Jatoi (Rehab.; C.Wall, Lav.)

NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.

Date of issue : Up to **23-04-2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8443 dated: 18/04/2018 for Rs. **29,00,964/-**

Date of opening : **25-04-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A	1,657,080	1,243,884	-	-	-	2,900,964	ATPAR
Total						2,900,964	

### COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S K.B Enterprises	1,657,080	0.90% below	14,914	1,243,884	2,886,050	Lowest
2	M/S Al-Sattar Electro Corner	1,657,080	0.81% below	13,422	1,243,884	2,887,542	Higher
3	M/S Kashif Constructor & Co.	1,657,080	0.60% below	9,942	1,243,884	2,891,022	Highest

Lowest rate quoted by **M/S K.B Enterprises**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

**Deen Muhammad Sarki**  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

**ALI AKBAR METLO**  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

**SHAMSHAD ALI SHAIKH**  
Executive Engineer  
Education Works Electrical Division  
Larkana

# BID ELEVATION REPORT

PACKAGE 09

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Larkano.
4. Method of Procurement: NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37497 - ID 2147483647 dt: 13.04.2018  
The Daily Express Tribune Karachi (English) dt: 05-04-2018  
The Daily Sobh Karachi (Sindhi) dt: 06-04-2018  
The Daily Duniya Karachi (Urdu) dt: 06-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable): 25/04/2018
9. No. of Bid Technically Qualified (if applicable): N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 25/04/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Amount	Non-Schedule Amount	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S K.B Enterprises	GBPS Dokri (Main) (Rehab:)	105,253	58,742	947	163,048	1st Lowest
		GGPS Dokri (Main) (Rehab:)	249,343	274,396	2,244	521,495	
		GBPS Almani (1-addl C.R)	47,940	37,072	431	84,581	
		GBPS Wakro (Rehab:)	72,280	54,766	651	126,395	
		GBLSS Hatri Ghulam Shah (Rehab:, C.Wall, Toilet)	147,128	153,874	1,324	299,678	
		GBPS Mandhra (Rehab:)	254,001	165,997	2,286	417,712	
		GBPS Mandhra (2-addl C.R)	96,041	27,823	864	123,000	
		GBPS Muhammad Ismail Chandio (2-addl C.R, Lav:)	103,257	86,772	929	189,100	
		GGPS Haji Lal Bux Shaikh (Rehab:)	45,286	25,716	408	70,594	
		GGPS Haji Lal Bux Shaikh (3-addl C.R)	153,593	101,716	1,382	253,927	
		GBPS Usman Kalhoro (4-addl C.R)	220,380	118,610	1,983	337,007	
		GBLSS Sono Jatoi (Rehab:, C.Wall, Lav:)	162,578	138,400	1,463	299,515	
		<b>Total:</b>	<b>1,657,080</b>	<b>1,243,884</b>	<b>14,914</b>	<b>2,886,050</b>	
2	M/S Al-Sattar Electro Corner	GBPS Dokri (Main) (Rehab:)	105,253	58,742	853	163,142	2nd Lowest
		GGPS Dokri (Main) (Rehab:)	249,343	274,396	2,020	521,719	
		GBPS Almani (1-addl C.R)	47,940	37,072	388	84,624	
		GBPS Wakro (Rehab:)	72,280	54,766	585	126,461	
		GBLSS Hatri Ghulam Shah (Rehab:, C.Wall, Toilet)	147,128	153,874	1,192	299,810	
		GBPS Mandhra (Rehab:)	254,001	165,997	2,057	417,941	
		GBPS Mandhra (2-addl C.R)	96,041	27,823	778	123,086	
		GBPS Muhammad Ismail Chandio (2-addl C.R, Lav:)	103,257	86,772	836	189,193	
		GGPS Haji Lal Bux Shaikh (Rehab:)	45,286	25,716	367	70,635	
		GGPS Haji Lal Bux Shaikh (3-addl C.R)	153,593	101,716	1,244	254,065	
		GBPS Usman Kalhoro (4-addl C.R)	220,380	118,610	1,785	337,205	
		GBLSS Sono Jatoi (Rehab:, C.Wall, Lav:)	162,578	138,400	1,317	299,661	
		<b>Total:</b>	<b>1,657,080</b>	<b>1,243,884</b>	<b>13,422</b>	<b>2,887,542</b>	

Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana

3	M/S Kashif Construction & Co.	GBPS Dokri (Main) (Rehab:)	105,253	58,742	632	163,363	3rd Lowest
		GGPS Dokri (Main) (Rehab:)	249,343	274,396	1,496	522,243	
		GBPS Almani (1-addl C.R)	47,940	37,072	288	84,724	
		GBPS Wakro (Rehab:)	72,280	54,766	434	126,612	
		GBLSS Hatri Ghulam Shah (Rehab:, C.Wall, Toilet)	147,128	153,874	883	300,119	
		GBPS Mandhra (Rehab:)	254,001	165,997	1,524	418,474	
		GBPS Mandhra (2-addl C.R)	96,041	27,823	576	123,288	
		GBPS Muhammad Ismail Chandio (2-addl C.R, Lav:)	103,257	86,772	620	189,409	
		GGPS Haji Lal Bux Shaikh (Rehab:)	45,286	25,716	272	70,730	
		GGPS Haji Lal Bux Shaikh (3-addl C.R)	153,593	101,716	922	254,387	
		GBPS Usman Kalhoro (4-addl C.R)	220,380	118,610	1,322	337,668	
		GBLSS Sono Jatoti (Rehab:, C.Wall, Lav:)	162,578	138,400	975	300,003	
		<b>Total:</b>	<b>1,657,080</b>	<b>1,243,884</b>	<b>9,942</b>	<b>2,891,022</b>	

Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana




SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana

**TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL**  
**DIVISION LARKANO**

**PACKAGE-09**

Name of Work: **Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Dokri. @ Electrification** to GBPS Dokri (Main) (Rehab:), GGPS Dokri (Main) (Rehab:), GBPS Almani (1-addl C.R), GBPS Wakro (Rehab:), GBLSS Hatri Ghulam Shah (Rehab:, C.Wall, Toilet), GBPS Mandhra (Rehab:, 2-addl C.R), GBPS Muhammad Ismail Chandio (2-addl C.R, Lav:), GGPS Haji Lal Bux Shaikh (Rehab:, 3-addl C.R), GBPS Usman Kalhoro (4-addl C.R), GBLSS Sono Jatoi (Rehab:, C.Wall, Lav:)

Tender opened on 25/04/ 2018 in the office of  
Executive Engineer, Education Works Electrical Division Larkano  
In the presence of Procurement Committee

S No.	Name of Officer	Committee Members	Signature
01	<b>SHAMSHAD ALI SHAIKH</b> Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	<b>ALI AKBAR METLO</b> Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	<b>DEEN MUHAMMAD SARKI</b> Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	



## FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion of High Priority 4560-Schools (Secondary) District Larkano (16-Units) (NON-ADP).

### Package-10 :-

GGHS Mahota Tal: Larkano (Rehab:)  
GBHS Arija Phero (Rehab:, C.Wall)  
GBHS Lashari Tal: R'Dero (Rehab:)  
GBHS Lashari Tal: R'Dero (4-addl C.R)  
GBHS Phulpota-1 (Rehab:, C.Wall)

GBHS Masoodero (Rehab:)  
GBHS Masoodero (1-addl C.R)  
GGHS Panjoodero (Rehab:)  
GBHS Pathan (Rehab:)  
GGHS Khair Muhammad Arija (C.Wall, Lav:)  
GBHS Khair Muhammad Arija (2-addl C.R), Tal: Bakrani

NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8445 dated: 18/04/2018 for Rs. **24,56,415/-**

Date of issue : Up to **23-04-2018**

Date of opening : **25-04-2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
Part-A	1,488,226	-	-	-	-	2,456,415	ATPAR
Total						<b>2,456,415</b>	

### COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Nabi Builders	1,488,226	0.77% below	11,459	968,189	2,444,956	Lowest
2	M/S Kashif Constructor & Co.	1,488,226	0.55% below	8,185	968,189	2,448,230	Higher
3	Mr. Muhammad Farooq Mirani	1,488,226	0.35% below	5,209	968,189	2,451,206	Highest

Lowest rate quoted by **M/S Nabi Builders**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

**Deer Muhammad Sarki**  
Assistant Engineer  
Education Works Electric Sub-Divisor  
Larkana

**ALI AKBAR METLO**  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

**SHAMSHAD ALI SHAIKH**  
Executive Engineer  
Education Works Electrical Division  
Larkana

# BID ELEVATION REPORT

PACKAGE 10

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide his office letter No. XEN(EWD)TC/G-55/961 dated 29.03.2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 date 12/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP). Taluka Larkano.
4. Method of Procurement: NCB (National Competitive Bidding)  
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37497 - ID 2147483647 dt: 13.04.2018  
The Daily Express Tribune Karachi (English) dt: 05-04-2018  
The Daily Sobh Karachi (Sindhi) dt: 06-04-2018  
The Daily Duniya Karachi (Urdu) dt: 06-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 25/04/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 25/04/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Amount	Non-Schedule Amount	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	5	6	7	8
1	M/S Nabi Builders	GGHS Mahota Tal: Larkano (Rehab:)	41,656	29,320	321	70,655	
		GBHS Arija Phero (Rehab:, C.Wall)	98,346	83,595	757	181,184	
		GBHS Lashari Tal: R'Dero (Rehab:)	102,425	83,595	789	185,231	
		GBHS Lashari Tal: R'Dero (4-addl C.R)	220,380	118,610	1,697	337,293	
		GBHS Phulpota-1 (Rehab:, C.Wall)	99,864	104,104	769	203,199	
		GBHS Masoodero (Rehab:)	56,219	42,772	433	98,558	
		GBHS Masoodero (1-addl C.R)	47,945	37,072	369	84,648	
		GGHS Panjoodero (Rehab:)	146,101	115,153	1,125	260,129	
		GBHS Pathan (Rehab:)	580,985	257,008	4,474	833,519	
		GGHS Khair Muhammad Arija (C.Wall, Lav:)	17,511	3,479	135	20,855	
		GBHS Khair Muhammad Arija (2-addl C.R), Tal: Bakran	76,794	93,481	591	169,684	
		<b>Total:</b>	<b>1,488,226</b>	<b>968,189</b>	<b>11,459</b>	<b>2,444,956</b>	
		GGHS Mahota Tal: Larkano (Rehab:)	41,656	29,320	229	70,747	
		GBHS Arija Phero (Rehab:, C.Wall)	98,346	83,595	541	181,400	
2	M/S Kashif Constructor & Co.	GBHS Lashari Tal: R'Dero (Rehab:)	102,425	83,595	563	185,457	
		GBHS Lashari Tal: R'Dero (4-addl C.R)	220,380	118,610	1,212	337,778	
		GBHS Phulpota-1 (Rehab:, C.Wall)	99,864	104,104	549	203,419	
		GBHS Masoodero (Rehab:)	56,219	42,772	309	98,682	
		GBHS Masoodero (1-addl C.R)	47,945	37,072	264	84,753	
		GGHS Panjoodero (Rehab:)	146,101	115,153	804	260,450	
		GBHS Pathan (Rehab:)	580,985	257,008	3,195	834,798	
		GGHS Khair Muhammad Arija (C.Wall, Lav:)	17,511	3,479	96	20,894	
		GBHS Khair Muhammad Arija (2-addl C.R), Tal: Bakran	76,794	93,481	422	169,853	
		<b>Total:</b>	<b>1,488,226</b>	<b>968,189</b>	<b>8,185</b>	<b>2,448,230</b>	

Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana

3	<b>Mr. Muhammad Farooq Mirani</b>	GGHS Mahota Tal: Larkano (Rehab:)	41,656	29,320	146	70,830
		GBHS Arija Phero (Rehab:, C.Wall)	98,346	83,595	344	181,597
		GBHS Lashari Tal: R'Dero (Rehab:)	102,425	83,595	358	185,662
		GBHS Lashari Tal: R'Dero (4-addl C.R)	220,380	118,610	771	338,219
		GBHS Phulpota-1 (Rehab:, C.Wall)	99,864	104,104	350	203,618
		GBHS Masoodero (Rehab:)	56,219	42,772	197	98,794
		GBHS Masoodero (1-addl C.R)	47,945	37,072	168	84,849
		GGHS Panjoodero (Rehab:)	146,101	115,153	511	260,743
		GBHS Pathan (Rehab:)	580,985	257,008	2,033	835,960
		GGHS Khair Muhammad Arija (C.Wall, Lav:)	17,511	3,479	61	20,929
		GBHS Khair Muhammad Arija (2-addl C.R), Tal: Bakrani	76,794	93,481	269	170,006
		<b>Total:</b>	<b>1,488,226</b>	<b>968,189</b>	<b>5,209</b>	<b>2,451,206</b>

  
**Deen Muhammad Sarki**  
*Assistant Engineer*  
 Education Works Electric Sub-Division  
 Larkana

  
**ALI AKBAR METLO**  
*Assistant Engineer*  
 Public Health Engineering  
 Sub-Division-I Larkana




  
**SHAMSHAD ALI SHAIKH**  
*Executive Engineer*  
 Education Works Electrical Division  
 Larkana

**TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL**  
**DIVISION LARKANO**

**PACKAGE-10**

Name of Work: **Rehabilitation & Expansion of High Priority 4560-Schools (Secondary) District Larkano (16-Units) (NON-ADP). @ Electrification** to GGHS Model School (EM) Tal: Larkano (Rehab:), GGHS Mahota Tal: Larkano (Rehab:), GBHS Arija Phero (Rehab:, C.Wall), GBHS Lashari Tal: R'Dero (Rehab:, 4-addl C.R), GBHS Phulpota-1 (Rehab:, C.Wall), GBHS Masoodero (Rehab:, 1-addl C.R), GGHS Panjoodero (Rehab:), GBHS Pathan (Rehab:), GGHS Khair Muhammad Arija (C.Wall, Lav:), GBHS Khair Muhammad Arija (2-addl C.R), Tal: Bakrani

Tender opened on 25/04/ 2018 in the office of  
Executive Engineer, Education Works Electrical Division Larkano  
In the presence of Procurement Committee












S No.	Name of Officer	Committee Members	Signature
01	<b>SHAMSHAD ALI SHAIKH</b> Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	<b>ALI AKBAR METLO</b> Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	<b>DEEN MUHAMMAD SARKI</b> Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	


OFFICE OF THE  
EXECUTIVE ENGINEER, EDUCATION WORKS ELECTRICAL DIVISION,  
LARKANO


(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Email: ewlarkana@hotmail.com)


**ATTENDANCE SHEET**

The tenders were invited by the Executive Engineer, Education Works Division, Larkano vide N.I.T No. XEN (EWED) TC/G-55/961 dated 29/03/2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 dated: 12/04/2018, the tenders were opened in this office in presence of Procurement Committee and following bidders or their authorized representatives on dated 25/04/2018 @ 02:00 PM.

<u>Name of Bidder / authorized representative</u>	<u>Signature</u>
Saeed Electric Radio & Gasworks Larkana	
K. B. Enterprises	
Angia 3 Traders	
AL-Qayam Enterprises	
Jatoi and Company	
Baluch Construction	
Anil Kumar	
ALI SHERA CO	
M/S Azhar Traders	
Muhammad Farooque Mirani	
M/S Hazara Builders	

  
Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electrical Sub-Division  
Larkana

  
ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

  
SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division

Page#

**OFFICE OF THE  
EXECUTIVE ENGINEER, EDUCATION WORKS ELECTRICAL DIVISION,  
LARKANO**

(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Email: ewlarkana@hotmail.com)

**ATTENDANCE SHEET**

The tenders were invited by the Executive Engineer, Education Works Division, Larkano vide N.I.T No. XEN (EWED) TC/G-55/961 dated 29/03/2018 and as per corrigendum issued by his office vide No. XEN(EWD)TC/G-55/1059 dated: 12/04/2018, the tenders were opened in this office in presence of Procurement Committee and following bidders or their authorized representatives on dated 25/04/2018 @ 02:00 PM.

Name of Bidder / authorized representative

Signature

M/s Nabi Builders & Co.



M/s Azhar Trading




M/S Wada Enterprises




M/S Sajid Traders



M/s AL Mustafiz



K. S. Contractor's



Jahangeer Khan Co



M/S Ghulam Mustafa Shaikh



M/S Zebdin Engineers CIVIL & E.




M/s AL-Sattar Electro Corner



M/s Muhammadi Traders.



Mr Ghulam Azhar Metlo



Deen Muhammad Sarki  
Assistant Engineer  
Education Works Electric Sub-Division  
Larkana

ALI AKBAR METLO  
Assistant Engineer  
Public Health Engineering  
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH  
Executive Engineer  
Education Works Electrical Division  
Larkana

Page#

**OFFICE OF THE  
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION LARKANO**  
(Chandka Medical College Road Larkano Ph: (074)9410501)

No. XEN(EWD)/TC/G-55/ 1050

Larkano, Dated 12/9 /2018

To,

The Director (information),  
Advertisement  
Government of Sindh,  
Karachi.

Subject:- **PUBLICATION OF CORRIGENDUM.**

Refnce:- This office letter No. XEN(EWD)/CB/TC/G-55/961 dated 29.03.2018.

In continuation of this office letter referred above, a copy of **Corrigendum** is submitted with a request kindly to get it published in three (3) leading Newspapers i.e. Sindhi, Urdu & English for wide publicity.

Your cooperation shall be highly appreciated.

D.A as above.

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
LARKANO

cc to:

- o The Managing Director, Sindh Public Procurement Regulatory Authority, Planning and Development Department Government of Sindh, Karachi with a request to kindly hoist the Corrigendum on authority's website (copy enclosed).
- o The Secretary (Focal Person), Information Technology Department, Government of Sindh, New Sindh Secretariat 1<sup>st</sup> Floor, Karachi with a request kindly to float the Corrigendum on website of Sindh Government, please (copy enclosed).

EXECUTIVE ENGINEER

4557  
18.04.2018

18/4  
37497  
A. J. J. J.  
18/4



OFFICE OF THE  
**EXECUTIVE ENGINEER EDUCATION WORKS DIVISION, LARKANO**  
/Near High Court Building, CMC Road Larkano Ph: 074-6410501, Fax: 074-6410552, Email: ewd@larkano.gov.pk

No. XEN (EWD)/TC/G-55

Larkano, Dated: 12/4/2018

CORRIGENDUM


Due to posting of Executive Engineer, Education Works (Elect:) Division, Larkano, the tenders/bid documents for the only **electrical works** mentioned of this office NIT No. XEN(EWD)/TC/G-55/961 dated: 29-03-2018, published in the newspaper "Daily Sobh" Karachi dated 06-04-2018, will be now issued by the Executive Engineer, Education Works (Elect:) Division, Larkano and the same will be opened in his office as per schedule already fixed in the above referred NIT.

Other terms and conditions will remain the same as un-changed.

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
LARKANO

CFWCs to:

- o The Chief Engineer, Education Works, Sukkur for favour of his kind information.
- o The Superintending Engineer, Education Works Circle, Larkano for favour of information and approval please.
- o The Deputy Commissioner, Jacobabad for information.
- o The Director (Information), Advertisement Government of Sindh, Karachi along-with 03 extra copies for publication in the leading newspapers.
- o The Director (C&I) SPPRA, Planning and Development Department, GoS Karachi for posting NIT on website.
- o The Secretary (Fiscal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1<sup>st</sup> Floor, Karachi for floating tenders on website.
- o The Executive Engineer, Roads Division/Buildings Division, Jacobabad.
- o The Assistant Engineer, Education Works Sub-Division, Jacobabad/Thul/Electrical Sub-Division Larkano for vide publicity.
- o The Member of Procurement Committee for information.
- o Copy to Divisional Accounts Officer / Draftsman / Establishment Branch / Notice Board (Local).

  
EXECUTIVE ENGINEER

[illegible]





[illegible]

روزنامه سرگودھا (2) 106 تاریخ 2018 ع

בית  
המדרש

## LIST OF WORK

S. No.	Name of Work	Estimated Cost	Earnest Money	Tender Fee	Completion Period
01.	Special M&R of road from Naushahro Feroze to Tharushah road 0/0-6/4 (10.46 Kms).	208.00	5% of Bid	3000/-	12 Months
02.	Special M&R of road from Tharushah to Bhurti road 0/0-5/5 (9.00 Kms).	79.750	5% of Bid	3000/-	06 Months
03.	Construction of road from Village Khan Muhammad Khaskheli / Ansari to Mukhtiarabad via Sobho Khan Chang and Aashique Khaskheli Taluka Mehrapur road mile 0/0-10/3. (Proposed Link Village Abutabad) Mile 0/0-0/7+330.	13.980	5% of Bid	3000/-	09 Months

The intending participants can purchase the set of tenders for any or all tenders as per list attached on payment of tender fee for each work to the schedule and dates as given below in the presence of tender opening/ evaluation committee and before the participate for same or the authorized agent who wish to be present.

If any of the tendered work remain un-responded, the remaining works shall be issued and opened as under:-

In case of Public Holiday, the bids shall be submitted and opened as per given schedule on the next working day.

1st ATTEMPT	Bidding Documents can be obtained upto 07-05-2018 @ 10:00 A.M	Date of Receipt 07-04-2018 12:00 p.m & Opening of Bids Same Day @ 01:00 P.M
2nd ATTEMPT	Bidding Documents can be obtained upto 22-05-2018 @ 10:00 A.M	Date of Receipt 22-05-2018 12:00 p.m & Opening of Bids Same Day @ 01:00 P.M

## TERMS AND CONDITIONS

- Eligibility Conditions for Intending Participants in case of costing of Rs.4.00 (M) and above will be as under.
- Blank tenders will be issued to the agencies/ Firms on the payment of tender fee.
- Conditional, blank incomplete and not accompanied with call deposit and postal tenders will not be considered.
- The competent authority reserves the right to reject any or all tenders according SPPRA Rules 2010.
- If the competent authority remains out of Head Quarter on the date of opening of the tenders, then same tenders will be open on the next working day.
- The intending contractors should submit the Affidavit to effect the whether he is not involve in any litigation and not abandoned the work in any Government Department and not black listed.
- An Affidavit that he is sole proprietor of the firm. In case of the other partner the NIC of all partners along with firms registration certificate registered with income tax Department along with the NIC.
- Contractor should be Registered with Sindh Revenue Board.
- List of works previously carried out and completed during last three year with satisfactory certificate of Completion of the department concerned.
- Registration with Pakistan Engineering Council (Valid for the year 2018 in the relevant field of specialization of work) (CE-01) & CE-02 to the extent of the tender amount of each work.
- Conditional Tender without Call Deposit will not be considered.
- Postal Address : Executive Engineer Provincial Highway Division Naushahro Feroze, Main City Road Wapda Colony Naushahro Feroze. Telephone No. 0242-920023 Fax No. Same.

JTE:- This NIT can be seen on PPRA website at [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk).

**EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
NAUSHAHRO FEROZE**

INF-KRY:No.2069/18

**Say No to Corruption** We are unified Against Terrorism...

FOR THE BETTERMENT OF EDUCATION IN SINDH **TEXT**  
SMS 'ILMI' + YOUR MESSAGE TO 8 3 9 8

# OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION, LARKANO

(Near High Court Building CmC Road Larkano)  
Ph:074-9410501, Fax 074-9410552 Email: ewdlarkana@gmail.com  
No.XEN(EWD)/TC/G-55/1059 Larkano, Dated:12-04-2018

## CORRIGENDUM

Due to posting of Executive Engineer, Education Works (Elect) Division, Larkano, the tenders/bid documents for the only electrical works mentioned of this office NIT No. XEN(EWD)/TC/G 55/961 dated: 29-03-2018, published in the newspaper "Daily Sobh" Karachi dated 06-04-2018, will be now issued by the Executive Engineer, Education Works (Elect) Division, Larkano and the same will be opened in his office as per schedule already fixed in the above referred NIT.

Other terms and conditions will remain the same as un-changed.

**EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
LARKANO**

INF-KRY:No.2070/18

**Say No to Corruption** We are unified Against Terrorism...

FOR THE BETTERMENT OF EDUCATION IN SINDH **TEXT**  
SMS 'ILMI' + YOUR MESSAGE TO 8 3 9 8

## ADVERTISEMENT FOR QUEST AMEERULLAH S/O KHOJA KHAN



General Public is informed that a care of allegation No.168/2018 u/s 365/34 PPC has registered on 10-04-2018 in Police Station Daks Karachi for musing of Mr.Ameerullah s/o Khoja Khan age 32/33 mice 22-03-2018 and DSP in investigation for this therefore it is requested to assist in search of the abducted and if any person have any evidence on information please inform on following Phone Number.

**DSP Ejaz Hussain Mughal  
Kemari Division  
Investigation-II South  
Zone Karachi**

0333-2307243, 021-99332462

INF-KRY:No.2071/18

**Say No to Corruption** We are unified Against Terrorism...

FOR THE BETTERMENT OF EDUCATION IN SINDH **TEXT**  
SMS 'ILMI' + YOUR MESSAGE TO 8 3 9 8

Pr  
gi

ISLAMABAD

The 9  
Pakista  
(CPEC) e  
underw  
of CwaN  
practica



POS/RN  
NO

The Proc  
Shaheed  
ery Equip  
Single St  
bidders w  
ding docu

Sr. No.	Item
01.	Mac Equ nitu

Bidding do  
upon paym  
through Ba  
budsman (D  
to 4:00 P.M.  
Bid should  
(Mohtasib)  
submission  
date & time  
Bid security  
posel seal en  
Ombudsman  
Bids will not  
tions:


- Conc
- Bids
- Bids
- Bids

The procurin  
or to enhanc  
shall not exce  
to the releva  
bids shall be  
as mentioned  
SPPRA websit  
All applicable  
Address:  
Office of the R  
Ombudsman (S  
Shaheed Benaz  
Cell No. 0302-1

INF-KRY:No.2063

**Say No to Corruption** We are unified Against Terrorism...

FOR THE BETTERMENT OF EDUCATION IN SINDH **TEXT**  
SMS 'ILMI' + YOUR MESSAGE TO 8 3 9 8



13۔ اس امر کا حلف نامہ درج ذیل اسٹریٹجی میں درج ہے۔ اس کی جانب سے جب تک کہ اس کے

- 14۔ کاموں کی تفصیل ویب سائٹ [www.sindh.gov.pk](http://www.sindh.gov.pk) پر ملاحظہ کی جاسکتی ہے۔
- 15۔ پیشکش/ٹینڈر کا جواب موصول نہ ہونے کی صورت میں اجراء کی اگلی تاریخ 21-05-2018 سے پہلے 2:00 بجے تک ہوگی جو اس دن سہ پہر 3:00 بجے تک ملے جائیں گے۔
- 16۔ مشروطہ اور ٹینڈر فائل یا کوریئر سروس سے موصول پیشکش پر توجہ نہیں دی جائیگی۔
- 17۔ حاکم مجاز SPPRA روڈز 2010 تربیم شدہ 2013 کے مندرجات کی رو سے کوئی یا تمام ٹینڈرز/پیشکشیں مسترد کر دینے کا حق محفوظ رکھتے ہیں۔
- 18۔ سادہ ٹینڈر فارم ذاتی طور پر پیش ہونے یا مالک کی جانب سے تیار بنائے گئے نمائندے کو جاری کیے جائیں گے۔
- 19۔ پیشکش منوثر رہنے کی مدت 90 دن۔
- 20۔ مقررہ تاریخ اور وقت کے بعد موصول پیشکش مسترد کر دی جائیگی۔
- 21۔ بڈجٹ دستاویزات میں دی گئی ہدایات کے مطابق مکمل پیشکشیں مسترد کر دی جائیں گی۔

وستغلا

### ایگزیکٹو انجینئر

پبلک ہیلتھ انجینئرنگ ڈویژن II

خیر پر مقام رانی پور

INF/KRY - 2052/18

Say No to Corruption

8398

ہم دہشت گردی کے خلاف متحد ہیں۔

### دفتر ایگزیکٹو انجینئر، ایجوکیشن ورکس ڈویژن لاڑکانہ

(نزد ہائی کورٹ فلنگ، ای ایم ایف روڈ، لاڑکانہ) فون 074-9410501 فکس 074-9410552 ای میل [ewdlarkana@gmail.com](mailto:ewdlarkana@gmail.com)

لاڑکانہ مورخہ 12-04-2018 XEN(EWD)/TC/G-55/1059

### تصحیح

ایگزیکٹو انجینئر، ایجوکیشن ورکس (ایلیٹریٹیکل) ڈویژن لاڑکانہ کے تقرر کے باعث دفتر لڈا کے جاری کردہ NIT نمبر XEN(EWD)/TC/G-55/961 مورخہ 29-03-2018 شائع شدہ اخبار "روزنامہ سوجھ" کراچیا" مورخہ 06-04-2018 میں شامل صرف ایلیٹریٹیکل ورکس کیلئے ٹینڈر/پیشکش دستاویزات اب ایگزیکٹو انجینئر، ایجوکیشن ورکس (ایلیٹریٹیکل) ڈویژن، لاڑکانہ کی جانب سے جاری کی جائیں گی جو ان کے دفتر میں مذکور ہال NIT میں پہلے سے مقررہ شیڈول پر کھولی جائیں گی۔ دیگر شرائط و ضوابط یکساں رہیں گی۔

وستغلا

### ایگزیکٹو انجینئر

ایجوکیشن ورکس ڈویژن، لاڑکانہ

INF/KRY - 2070/18

Say No to Corruption

8398

ہم دہشت گردی کے خلاف متحد ہیں۔



روزاني سوپ ڪراچي (7) جمعو 20 اپريل 2018 ع

سوپ جي صلاحيت واري ٽيڪس جي بابت

## آفيس آف ڊي ايگزيڪيوٽو انجنيئر ايجوڪيشن ورڪس ڊويزن لاڙڪاڻو

(ويجهو هاءِ ڪورٽ بلڊنگ CMC روڊ لاڙڪاڻو فون: 074-9410501

فيڪس: 074-9410552 اي ميل: ewdlarkana@gmail.com

NO.XEN(EWD)/TC/G-55/1059 Larkano Dated: 12-04-2018

### درستي

ايگزيڪيوٽو انجنيئر، ايجوڪيشن ورڪس (اليڪٽريڪل) ڊويزن لاڙڪاڻو جي تعيناتي جي سبب، تاريخ 06-04-2018 تي روزاني سوپ ڪراچي اخبار و شيع ليل هن آفيس جي NIT نمبر XEN (EWD)/TC/G-55/961 بتاريخ 29-03-2018 جي ڄاڻايل فقط اليڪٽريڪل ورڪس لاءِ ٽينڊر آڇ دستاويز هائي ايگزيڪيوٽو انجنيئر، ايجوڪيشن ورڪس (اليڪٽريڪل) ڊويزن لاڙڪاڻو پاران جاري ڪيا ويندا ۽ ساڳيا سندس آفيس و مٿي حوالو ڏنل NIT و آڳاٽ تي مقرر ڪيل شيڊيول جي تحت ڪوليا ويندا.  
ٻيا سمورا شرط ۽ ضابطا بنا تبديلي جي ساڳيا رهندا.

## ايگزيڪيوٽو انجنيئر ايجوڪيشن ورڪس ڊويزن لاڙڪاڻو

INF-KRY-No.2070/18

SAY NO TO CORRUPTION  
انسان وڌيڪ ترقي يافته ملڪ بنجي  
5 3 9 6

ڪراچي ۾ ٻين ٽن جا ڪم ڪرايا  
پيئمنٽ لاءِ معزز شهرين کي  
آڻي، مسئلو حل ڪنداسين  
اها آهن انهن جا تفصيل هر  
ٽينلسين اسٽريٽ لائيت جو  
ٻي اها به بهتر ڪيو ويندو ۽  
شهر جا اهر مسئلا حل ڪيا

47

اڪيون هن پٺاڻو 30 سال  
بل الدين ملڪ گلاب شاد  
ن پلاٽ خريد ڪيو هن هن

ويندي آهي

من پسند شادي،  
ڪاروبار جي  
نٿن جو سور،

هليو منڊي  
550/= رپيا

0322-857

30.00 (84)

ٽي. ماني حالت سال گذريل 01 سال پينڪ اسٽيٽيٽنٽ جو ثبوت ۽ گذريل ٽي  
پينڪ اسٽيٽيٽنٽ پينڪس شيت رجسٽرڊ چارٽرڊ اڪائونٽنٽ پاران

ٽي. فرم ليڪيڊار پاران حلف نامي تي ساڪ ٽي "فرم ليڪيڊار پاڻ يا نه  
ڊائريڪٽر/اسٽيڪ هولڊز مڪمل طور ياڪمپني/اداري جي حصي طور  
ايجنسي/ڪاتي/اداري مان ڪڏهن به پليڪ لسٽ ليڪيڊار نه آهن ۽ اهو پڻ ٽي فرم ليڪيڊار  
پاران فراهم ڪيل معلومات سچي ۽ درست آهي

ٽي. درخواست سان گڏ آڇ دستاويزن جي خريداري لاءِ هر هڪ اڳيان ڄاڻايل بطور ٽينڊر  
في شامل هجڻ گهرجي.

ٽي. 2% سوٽي رقم آڇ دستاويز جمع ڪرائڻ وقت هيٺ دستخط ڪندڙ جي حق و ڪنهن  
ٻي شيڊيول پينڪ مان هڪال ڊپارٽ جي صورت و شامل جمع هڪراڻي وڃي.

ٽي. مشروط ٽينڊرن تي غور نه ڪيو ويندو.

ٽي. هي اشتهار سنڌ حڪومت جي ويب سائيٽ (www.sindh.gov.pk) ۽ SPFR جي ويب  
سائيٽ پڻ ڏسي سگهجي ٿو.

ٽي. حلف نامي تي ساڪ ٽي فرم ڪنهن مقدمي بازي ڊپارٽمينٽل رفت و ملوث نه آهي ۽  
سرڪاري ڪاتي و ڪنهن ڪم جي تڪميل و غير ضروري دير يا ڪم لاءِ و لٽو نه هڪيو  
آهي.

دستخط

## ايگزيڪيوٽو انجنيئر پراونشل بلڊنگس ڊويزن نمبر 1 ڪراچي

INF-KRY-No.2081/18

SAY NO TO CORRUPTION  
انسان وڌيڪ ترقي يافته ملڪ بنجي  
5 3 9 6