~ L | C _.A 11 . % ' +
Name of Work : CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGETHAHRIO WASYO UC BANDH TALUKA & DISTRICT GHOTKI

*
NIT Called by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 176 DATED.23-01-2018, Opening Date.01-03-2018
~

Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. / /2018.

Rate Quoted by Contractors

M/S. Ahsanullah & Brothers

Estiamte Provision

(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.12 % above on item No.4 & 5 on Part -A (ii)
Rs.10.55% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 661862 Schedule-B Rs. 661862
Add: 8% above premium Rs. 8853 (+) Rs. 8432
on item No.1,2,3 . 110661 Rs. 670715 Rs. 670294
Add: Cartage of Material (+) Rs. 118913 (+) Rs. 116414
551201 onitem No.4 &5
Total (A) Rs. 789628 Rs. 786708
Part - B "Drainage"
Amount of Schedule "B" Rs. 171741 Rs. 171741
Add: Cost of Cartage of Material Rs. 18899 (+) Rs. 18119
Total (B) Rs. 190640 Rs. 189860
G.Total (A+B) Rs: 980268 Rs. 976568

Lowest Rate quoted by M/S. Ahsanullah & Brothers(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.12 % above on item No.4 & 5 on Part -A (ii 10.55%
above on part-B are lowest / reasonable & within the Estimates Cost Rs.1000000/- (2.34%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 19732 Qg’/-,./
Total Estimate [Rs. 1000000 | \;y )/
n
Members (yamiat ‘d i3 (ALI ASGHAR MAHAR)
FINCIAL REVIEW ASSISTANT ENGINEER ot e R o
- HIGHWAY SUB-DIVISION
Estimates Cost Say 1000000 PUBLIC HEALTH ENGG: SUB-DIVISION
GHOTKI
Tender Cost 976568 GHOTKI :
23432 Saving (GHULAM SHABIR KALWAR)

Saving ‘ __2_34_32_ S A0H 234% Chairman EX'EC TIVE E[\‘GIHNE_ER
Estt. Cost 1000000 HIGHWAY DIVISTON
2.34% Saving on Estimated . KI




. Na me of Work : CONSTRUCTION OF C.C PAVER & DRAINAGE AT VILLAGETHAHRIO WASYO UC BANDH TALUKA & DISTRICT GHu 1.4

NIT CaI}ed by: NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 176 DATED.23-01-2018, Opening Date.01-03-2018
?" §
Estamited sanctioned by: Executive Engineer Highway Division Ghotki vide No.DB/ dated. / /2018.

Rate Quoted by Contractors

M/S. Ahsanullah & Brothers
Estiamte Provision

(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.12 % above on item No.4 & 5 on Part -A (ii)
Rs.10.55% above on part-B

Part - A ( C C Paver)

Amount of Schedule "B" Rs. 661862 Schedule-B Rs. 661862
Add: 8% above premium Rs. 8853 (+) Rs. 8432
oncitem o2, As06GH Rs. 670715 Rs. 670294
Add: Cartage of Material (+) Rs. 118913 (+) Rs. 116414
551201 onitem No.4 &5
Total (A) Rs. 789628 Rs. 786708
Part - B "Drainage”
Amount of Schedule "B" Rs. 171741 Rs. 171741
Add: Cost of Cartage of Material Rs. 18899 (+) Rs. 18119
Total (B) Rs. 190640 Rs. 189860
G.Total (A+B) Rs: 980268 Rs. 976568

Lowest Rate quoted by M/S. Ahsanullah & Brothers(i) Rs.7.62 % above except item No.4 & 5 and Rs.21.12 % above on item No.4 & 5 on Part -A (ii) Rs.10.55%
above on part-B are lowest / reasonable & within the Estimates Cost Rs.1000000/- (2. 34% Saving on Estimated.

Add: Cantigency Lum Sum Rs. 19732 \ //f/
Total Estimate [Rs. 1000000 | \/
ambers._ounar ks ASSISTANT ENGINEER
FANCIAL REMIEW ASSISTANT ENGINEER HIGHWAY SUB-DIVISION
Estimates Cost Say 1000000 PUBLIC HEALTH ENGG: SUB-DIVISION GHOTKI
Tender Cost 976568 GHOTKI - -
T 23432 Saving (GHULAM SH§AB;R’R‘£C@AR)
Saving 23432 = .., - SRR Chairman EXECUYIVE ENGINEER
Estt. Cost 1000000 ‘ AY DJ¥ISION
2.34% Saving on Estimated JATKI




BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 [Tender Reference No N.I.T No. TC /G-55/ 176 dated:23.01.2018 a
3 [Tender Description /Name of | Construction of C.C Paver & Drainage at villageThahrio Wasyo
work/ item UC Bandh Taluka & District Ghotki
4 |Method of Procurement Single stage (by Competitive rate / bid)
5 |Tender published. NIT published on SPPRA Web site :
SPPRA SR N0.36430 ID No. 2147483647
6 | Total Document sold 01 No.
Total Bids received 01 No.
Technical Bid opening date (Provided details in separate form) .
( if applicable)
9 [No. of Bid technically qualified | 01 No.
( if applicable)
10 |Bid(s) Rejected -
11 |Financial Bid opening date. 01-03-2018 N
BID EVAL UATION REPORT
Comparison
] Reasons for
N f Cost offered b o i
S.No am;igt"ie:rm = O:I::Bi‘:ir;er y Ranking in terms of Cost Est‘i.vr:::‘te d acc?pla.ncc/ Remarks
ey rejection
[ 0 1 2 3 4 5 6
Lowest / Reasonable
(i) Rs.7.62 % above except A ted
M/S. Ahsanullah item No.4 & 5 and Rs.21.,12 432/- : ccepte
1 &/Brothers 976568  |% above on item No.4 & 5 on 253av3ir§; being lowest /
Part -A (ii) Rs.10.55% above 9 Reasonable
on part-B
Signature of the Tendering Committee,
%
AL
Member (JAMIA L) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

Chairman

GHOTKI

HIGHWAY SUB-DIVISION




BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 176 dated:23.01.2018
3 |Tender Description /Name of Construction of C.C Paver & Drainage at villageThahrio Wasyo |
work/ item UC Bandh Taluka & District Ghotki
4 [Method of Procurement Single stage (by Competitive rate / bid)
5 [Tender published. NIT published on SPPRA Web site : _
SPP R N0.36430 ID No. 214748364
6 | Total Document sold 01 No.
7 | Total Bids received 01 No. .
Technical Bid opening date (Provided details in separate form)
( if applicable) -
9 |No. of Bid technically qualified | 01 No.
( if applicable)
10 |Bid(s) Rejected e
11 |Financial Bid opening date. 01-03-2018
BID EVALUATION REPORT
COMPATISon
S.No Naue of Hun g 1. Cost offered by Ranking in terms of Cost WiR I::caem:]s [3 Remark
; Bidder the Bidder & Estimated EPE emarks
o rejection B
0 1 2 3 4 5 G
Lowest /| Reasonable
(i) Rs.7.62 % above except
M/S. Ahsanullah item No.4 & 5 and Rs.21.12 23432/- ﬁccepted
1 & Brothers 976568  |% above on item No.4 & 5 on Saving being lowest /
Part -A (ii) Rs.10.55% above Reasonable
on part-B
Signature of the Tendering Committee.
Member (JAMIA L) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

i B
Chairman (GHULAM SHABIR KALWAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 176 dated.23- 01 - 2018 &

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :01-03-2018.

% A meeting of the Procurement Committee was held in office of the Executive Encine
Highway Division Ghotki under his Chairmanship.

2 The below mentioned member of Committee attended the meeting to discuss th
invited for the Procurement of work : Construction of C.C Paver & Drainage at villageThahrio V/asyo

website of Sindh Public Procurement Regularity Authority and Information Advertiscmen|
Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar _ Member
Assistant Engineer
Highway Sub-Division Ghotki

3 During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 01-03-2018 at 01:00 Pm were opened before |
Procurement Committee in presence of representatives of participants.

ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 01-03-2018 @ 02:00 before the tender opening
Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding document
upto 01:00 PM of 01-03-2018 and 01 No. has responded the bids and received back on 01-03-2015
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
. Cost offered by o o |
S.No Name of firm the Bidder Ranking in Term of Cost Remarks

|
|
]
Lowest / Reasoanable {

M/S. Ahsanullah & (i) Rs.7.62 % above except |Accepted being
U lgrothers 976568  item No.4 & 5 and Rs.21.12 ||oy et

% above on item No.4 & 5
on Part -A (ii) Rs.10.55% .
above on part-B ‘
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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 176 dated.23- 01 - 2018 &

SUBJECT: - PROC MITTEE ME LD ON :01-03-2018.

1. A meeting of the Procurement Committee was held in office of the Executive Encine
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss the bids

invited for the Procurement of work : Construction of C.C Paver & Drainage at villageThahrio V/asyo

website of Sindh Public Procurement Regularity Authority and Information Advertisement
Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

A During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 01-03-2018 at 01:00 Pm were opened before the

Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 01-03-2018 @ 02:00 before the tender opening

Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding documen!
upto 01:00 PM of 01-03-2018 and 01 No. has responded the bids and received back on 01-03-201
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
Cost offered by o e
S.No Name of firm the Bidder Ranking in Term of Cost Remarks
Lowest / Reasoanable
1 M/S. Ahsanullah & (i) Rs.7.62 % above except |Accepted being
Biothers 976568 [item No.4 & 5 and Rs.21.12 | jowest
% above on item No.4 & 5
on Part -A (ii) Rs.10.55%
above on part-B

Page 1 of 2



6. The Committee thoroughly scrutinized case / tender document, by comparing earthimaticall
y and financially with sanctioned estimate / bill of quantities and criteria for eligibility and min mum
qualification as per bidding documents.

¢ Recommendation

After due deliberation / security of each tender document by the Committee, it war
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respoctive
tender.

8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
(JAMIAT ) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTHGﬁ:gﬁ:I SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI
= L
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION

Page 2 of 2



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
DIVISION GHOTKI.

NIT NO.TC/G-55/ 176 dated.23- 01 - 2018 &

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :01-03-2018.

1l A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.

2. The below mentioned member of Committee attended the meeting to discuss th _
invited for the Procurement of work : Construction of C.C Paver & Drainage at villageThahrio \'/acy

UC Bandh Taluka & District Ghotki vide NIT No.mentioned above, and subsequently hoisted on The

website of Sindh Public Procurement Regularity Authority and Information Advertisement
Department Government of Sindh Karachi.

Following attend the meeting:

i) Mr. Jamiat Mal Member
Assistant Engineer
Public Health Engg: Sub-Division Ghotki

ii) Mr. Ali Asghar Mahar Member
Assistant Engineer
Highway Sub-Division Ghotki

3 During the course of meeting following discussion were made by the committee.

i. The tender received on dated: 01-03-2018 at 01:00 Pm were opened before the

Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents observed as single envelop.

iii) The tender was opened on 01-03-2018 @ 02:00 before the tender oponi
Committee.

4. The Committee was informed that 01 No. bidder has purchased the bidding documents

upto 01:00 PM of 01-03-2018 and 01 No. has responded the bids and received back on 01-03-2018
upto 02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.

Cost offered by

the Bidder Ranking in Term of Cost Remarks

S.No Name of firm

Lowest / Reasoanable

M/S. Ahsanullah & (i) Rs.7.62 % above except |Accepted being
vV |Brothers 976568  [item No.4 & 5 and Rs.21.12 | |owest

% above on item No.4 & 5
on Part -A (ii) Rs.10.55%
above on part-B

Page 1 0f 2



6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically l
4 and financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum
qualification as per bidding documents.

Recomme ion
After due deliberation / security of each tender document by the Committee, it was
recommended that lowest / Reasonable evaluated responsive bidder may be awarded the respoctive
tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above
mentioned Reasonable responsive bidder which is within estimate cost accordingly.

Members
(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTHGE'I;(‘;E;SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI

("m

A
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
o)
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TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

1 [NAME OF PROCURING EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI
AGENCY )
2 |TENDER REFERENCE NO. N.I.T No. TC /G-55/ 189 dated:24.01.2018,

Corrigendum No.TC/G-55/ 361 dated.12-02-2018

3 |TENDER DESCRIPTION /NAME|CONSTRUCTION OF C.C PAVER & DRAINAGE AT
OF WORK/ ITEM VILLAGETHAHRIO WASYO UC BANDH TALUKA & DISTRICT
GHOTKI

4 [METHOD OF PROCUREMENT |SINGLE STAGE o

5 |NAME OF FIRM / BIDDER M/S. AHSANULLAH & BROTHERS N
6 |N.T.N AVAILABLE N
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION

8 |EXPERIENCE AVAILABLE o

9 |05 % EARNEST MONEY DEPOSITED -
10 [TENDER FEE / COST OF DEPOSITED N

BIDDING DOCUMENT

11

TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.

ignatur o e Tendering Committee.

N Ags
\__ HT?‘J_ /]
Member vV 77X/
(JAMIAT MAL) (ALI AR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUNIVE ENGINEER




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING
AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.,

N.L.T No. TC /G-55/ 189 dated:24.01.2018,
Corrigendum No.TC/G-55/ 361 dated.12-02-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF C.C PAVER & DRAINAGE AT
VILLAGETHAHRIO WASYO UC BANDH TALUKA & DISTRICT
GHOTKI

4 |[METHOD OF PROCUREMENT |SINGLE STAGE
5 |NAME OF FIRM / BIDDER M/S. AHSANULLAH & BROTHERS o
6 [N.T.N AVAILABLE -
7 |REGISTRATION WITH P.E.C |AVAILABLE REGISTRATION )
8 |EXPERIENCE AVAILABLE -
9 [05 % EARNEST MONEY DEPOSITED -
10 [TENDER FEE / COST OF DEPOSITED .
BIDDING DOCUMENT
11 [TURNOVER OF AT LEAST AS |AVAILABLE
THREE YEARS.
Signatures of the Tendering Committee.
\ 4
\‘“’::\&‘5:/?
Member \/ 274/
(JAMIAT MAL) (ALI ASGHAR MAHAR)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

Chairman (GHULAM |SHABIR WAR)




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 176 dated.23- 01 - 2018,

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 01 /03 /2018.
S.No Name of Contractors/ firms Signature

1 M/S. Ahsanullah & Brothers

\ /

\:?"" :"7,/
Member (JAMIAT!MAL) (ALI ASGHAR MAHAR )
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHABIR KALWAR)

EXECUTIVE ENGINEER
HIGHWAY DIVISION
HOTKI




OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

This office NIT NO.TC/G-55/ 176 dated.23- 01 - 2018,

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 01/03 /2018.
S.No Name of Contractors/ firms Signature
1 M/S. Ahsanullah & Brothers vj
&)
o mes e
\J I
b\g/
r/
Member (JAMIAFMAL) (ALI ASGHAR MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI
Chairman (GHULAM SHA I)eA

EXECUTIVE ENGINEER
HIGHWAY DIVISION
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