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DATED :Q.H:P.é-s‘%?ixp.

SPPRA INWARD BIA

NO :___ﬂ_‘g‘_&

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI

No. TC/ G-55/ [ GEY Jof 2013,

Ph: #, 0723-682036
Fax #, 0723-682036 Ghotki, Dated: CS( /66 /2018

E.mail Address; xenhighwayghotki36(@gmail.com

[ SAY NO TO CORRUPTION |

19,

The Assistant Manager,
In charge (Receipt Section),

Sindh Public Procurement Regulatory
Authority, Government of Sindh,
Barrack No.08, Sindh Secretariat No.4-A,

Court Road KARACHI.

SUBJECT:- SUBMISSION OF FOLLOWING DOCUMENTS
FOR HOISTING ON SPPRA WEBSITE.

Reference:- This Office NIT No.TC/G-55/2178 dated.29.12.2017 and
Corrigendum No.TC/G-55/133 dated.17-01-2018,

SPPRA SR.N0.35912.
Kindly find enclosed herewith the following documents fof

Hoisting on the SPPRA Website for further necessary action.

1. Comparative Statement (01 No.)
2, Bid Evaluation Report (01 No.)
%, Procurement Committee Meeting (01 No.)
4. Technical Evaluation Report
/ Bidder Qualification Report (01 No.)
D Attendance Sheet (01 No.)
o A EXECUIVE ENGINEER
""""" HIGHWAY DIVISION
As above TOTKI
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OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

Phone # 0723-682036 No.T.C/ G55/ 1385 of 2018,
Fax #0723-682036 Ghotki Dated: - 67/ 55 /2018.
Email address: xenhighwavehotd0364email.com

[ SAY NO TO CORRUPTION j -
- /

M/S. Pathan Ali Mahar,

Govt. Contractor ‘
Address: Lakhi Ghulam Shah Taluka Lakhi District Shikarpur)
M/S. Fagir Muhammad Mithal Mangrio. LS
Address: Fouji Muhallah Pano Akil District Sukkur. e

A~

SUBJECT:- EXTENSION OF BID VALIDITY PERIOD.

[t is inform to you that the period of bid validity for the bids/
tenders shoWn at serial No.18 invited vide this office NIT
No.TC/G-55/ 2178 date.29-12-2017, is required to be extended for more
(90) days, to complete the bidding process. 7

Therefore you are requested to please submit your views /

comments whether the period of bid validity may be extended or other

wise.
EXECUTIVE ENGINEER
HIGH ) AY DIVISION
G HOTIE—
Copy is FWC’s to:- ")«—I/

The Superintending Engineer Works & Services Department
Ghotki @ Mirpur Mathelo for information.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI
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OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.

Phone # 0723-6820306 No. T.C/ G-55/ ( !’f Gq /of 2018,
Fax #0723-682036 Ghotki Dated: - o'—_’,?_/ 05 /2018.
Email address: xenhighwavghotkil36@email.com

[ SAY NO TO CORRUPTION |

ORDER

SUBJECT: EXTENSION OF BID VALIDITY.

Due to non availability/ releasing of funds on the
works whose bids were invited vide this office NIT No.TC/G-55/
2178 dated.29-12-2017, the bid validity period from 08 /05/2018
to 09/08 /2018 is here by extended. /

EXECUTIVE ENGINEER
HIGHWAY DIVISION

GHOTKI
A copy is forwarded with compliments to :-

1) The Director Information (Advertisement) Public Relation
Department Government of Sindh blocks No: 96 Karachi along with 6
extra copies for insertion. He is requested to get the advertisement

ublished in leading newspapers also; it is requested to publish in
daily wisdom newspapers,

2) ™ The Director (A&F) SPPRA/3-15/ Government of Sindh, Sindh Public
Procurement Regularity Authority (SPPRA) Barrack No.8, Sindh
Secretariat No.4-A Court Road Karachi for favour of information and
placing on the website.

3) The Deputy Commissioner Ghotki @ Mirpur Mathelo for favour of
information.

4) The Superintending Engineer Works & Services Department Ghotki
@ Mirpur Mathelo for information.
5) The Assistant Engineer (All) Highway Sub-Divisions District Ghotki.

6) The Divisional Accounts Officer/ D.B / H.C. (Local).

7) Copy to notice Board. 0

EXECUTIVE ENGINEER
HIGHWAY DIVISION

: TKI
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» ‘Name of Work : CONSTRUCTION OF ROAD FROM VILLAGE WARIS BALCHANI UPTO SHABIR KHAN MAZARI MILE 0/0-1/3+330
.h (2.3KM)

+ NIT CALLED BY XEN HIGHWAY DIVISION GHOTKI VIDE NO TC/G=55/ 2178 DATED.29-12-2017, Corrigendum No.TC/G-55/ 133 dated.17-01-2018 Opening Date.07-02-2018

Estamited sanctioned by Superintending Engineer (W&S) Department Ghotki @ M. Mathelo vide No.S.E(W&S)/P.B/ 9 [) dated. 18 -81 -2212
Rate Quoted by Contractors

M/S. Pathan Ali Mahar M/S. Fageer Muhammad Mithal Mangrio
y Estiamte Provision
(i) Rs.5.65 % above except item No.8 on Part -A (ii) |(i) Rs.5.92 % above except item No.8 on Part
é Rs.13.78 % above on part-B -A (ii) Rs.14.0 % above on part-B
Const: Road
Amount of Schedule "B" Rs. 18055085 Schedule-B Rs. 18055085 Rs. 18055085
Add: 6 % above premium Rs. 1083315 (+) Rs. 1020112 Rs. 1068861
Rs. 19138400 Rs. 19075197 Rs. 19123946
Ded: Diff: Cost of Bitumen (-) Rs. 918256 (-) rs. 918256 Rs. 918256
Total (A) Rs. 18220144 Rs. 18156941 Rs. 18205690
vmwf. B (M-S) 03 Nos.
Amount of Schedule "B"(184292x3) Rs. 552876 Rs. 552876 Rs. 552876
Add: Cost of Cartage of Material Rs. 78330 (+) Rs. 76186 Rs. 77403
26110x3
Total (B) Rs. 631206 Rs. 629062 Rs. 630279
G.Total (A+B) Rs: 18851350 Rs. 18786003 Rs. 18835969

Lowest Rate quoted by M/S. Pathan Ali Mahar(i) Rs.5.65 % above except item No.8 on Part -A (ii) Rs.13.78 % above on part-B are lowest /
reasonable & within the Estimates Cost Rs.19212452/- (2.22%) Saving on Estimated.

Add: Cantigency Lum Sum Rs. 361102
Total Estimate [Rs. 19212452 |
Members — (zaFrFA HUNIO) (ALI ASGHXR MAHAR)
FINCIAL REVIEW ASSISTANT ENGINEER ASSISTANT ENGINEER
Estimates Cost Say 19212452 PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
Tender Cost 18786003 GHOTKL T SHOTII
. 426449 Saving Chairman (GHULAM SHABIR KALWAR)
MmS:m 426449 X 100 = 2.229 EXECU[IVE ENGINEER
stt. Cost 19212452 HIGHWAY DIVISION
2.22% Saving on Estimated




’ BID

BID EVALUATION REPORT

1 |Name of Procuring Executive Engineer Highway Division Ghotki
2 |Tender Reference No N.I.T No. TC /G-55/ 2178 dated:29.12.2017
Corrigendum No.TC/G-55/ 133 dated.17-01-2018
3 |Tender Description /Name of| Construction of road from village Waris Balchani
work/ item upto Shabir Khan Mazari mile 0/0-1/3+330 (2.3km)
4 |Method of Procurement Single stage (by Competitive rate / bid)
Tender published. NIT published : (i) The National Dt.31-12-2017
(ii) Daily Sobh Dt.31-12-2017 (iii) Daily Express Dt.31-12
2017 (iv) Daily Pak Karachi Dt.01-01-2018 (v) Daily
Mehran Dt.01-01-2018 (vi) Daily Jung Dt. 03-01-
2018.SPPRA SR N0.35912 ID No. 2147483647
6 | Total Document sold 02 Nos.
7 | Total Bids received 02 Nos.
8 |Technical Bid opening date | (Provided details in separate form)
(if applicable)
9 |No. of Bid technically 01 No.
qualified ( if applicable)
10 |Bid(s) Rejected 01 Nos.
11 |Financial Bid opening date. 07 / 02 /2018
BID EVALUATION REPORT
: i } i~ L e Reasons for
S.No ha"};:{{i‘: e Cuﬁ::gﬁ;ifrby Ranking in terms of Cost Est‘i‘:::ted aca.:pm.nce/ Remarks
. rejection
0 1 2 3 4 5 6
1st lowest
(i) Rs.5.65 % above except
1 M/S. Pathan 18786003 |item No.8 on Part -A (ii) 4264.49/- Accepted
Ali Mahar Rs.13.78 % above on part- Saving | being lowest
B
2nd lowest
M/S. Fageer ) . ; )
> |Muhammad 18835969 |() Rs:5.92 % above except 3764_83/ Rejected being
Mithal M . item No.8 on Part -A (ii) Saving highest
: BRI Rs.14.0 % above on part-B
O\
Signature of the Tendering Committee.
s
Member (ZAFF I GHUNIO) (ALI A R MAHAR)
ASSIST: ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISICN HIGHWAY SUB-DIVISIOiN
GHOTKI GHOTKI
/
Chairman (GHULAM SHABIR KALWAR)




Y S OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY
5 g; DIVISION GHOTKI.

NIT NO.TC/G-55/ 2178 dated.29- 12 - 2017 &
Corrigendum No.TC/G-55/ 133 dated.17-01-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON :07-02-2018.

1, A meeting of the Procurement Committee was held in office of the Executive Engineer
Highway Division Ghotki under his Chairmanship.
2, The below mentioned member of Committee attended the meeting to discuss the bids

Mazari _mile. 0/0-1/3+330 .(2.3km) . vide NIT. No.mentianed. ahove, .and -subsequently _hoisted_on .The.
website of Sindh Public Procurement Regularity Authority and Information Advertisement Department

Crvarnmant Af Cindh Karachi

Following attend the meeting:

Zaffar Ali Ghunio Member
i) Assistant Engineer

Public Health Engg: Sub-Division Ghotki

Ali Asahar Mahar Member
ii) Assistant Engineer
Highway Sub-Division Ghotki

£ 3 During the course of meeting following discussion were made by the committee.
i. The tender received on dated: 07-02-2018 at 01:00 Pm were opened before the
Procurement Committee in presence of representatives of participants.
ii. The methods for bidding documents observed as single envelop.
iii) The tender was opened on 07-02-2018 @ 02:00 before the tender opening Committee.

4, The Committee was informed that 02 Nos. bidder have purchased the bidding documents upto
01:00 PM of 07-02-2018 and 02 Nos. have responded the bids and received back on 07-02-2018 upto
02:00 PM in the office of the Executive Engineer Highway Division Ghotki.

5 During the opening of tender received, following status was found.
S.No Name of firm Cost ngfsgrby the Ranking in Term of Cost Remarks
1st Lowest ‘
1 |W/S. Pathan Ali Mahar| 18786003  |() Rs.5:65 % above exceptitem | ACCePted being
) No.8 on Part -A (i) Rs.13.78 %  |lowest
above on part-B
2 M/S. Fageer 2nd Lowest , ,
Muhammad Mithal 18835969 (i) Rs.5.92 % above except item | Rejected being
Manario No.8 on Part -A (i) Rs.14.0 % highest
g above on part-B

6. The Committee thoroughly scrutinized case / tender document, by comparing earthimatically and
financially with sanctioned estimate / bill of quantities and criteria for eligibility and minimum qualification as
per bidding documents.

7 Recommendation
After due deliberation / security of each tender document by the Committee, it was recommended

that lowest / Reasonable evaluated responsive bidder may be awarded the respective tender.
8 Decision

In view of Para No.7 of this report it is decided that tenders are being awarde
Reasonable responsive bidder whigch is within estimate cost accordingly.

above mentioned

Members
NG o s wbbl e
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISI
il oN HIGHWAY SUB-DIVISION
GHOTKI
Chairman (GHULAM EHABIR KALWAR)

EXECUTIVE ENGINEER




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 2178 dated:29.12.2017
Corrigendum No.TC/G-55/ 133 dated.17-01-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF ROAD FROM VILLAGE WARIS
BALCHANI UPTO SHABIR KHAN MAZARI MILE 0/0-
1/3+330 (2.3KM)

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. PATHAN ALI MAHAR

6 |N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
3
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

GHOTKI

(ALI AS R MAHAR)
ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION
GHOTKI

Chairman




TECHNICAL EVALUTION REPORT /
BIDDER QUALIFICATION REPORT.

NAME OF PROCURING AGENCY

EXECUTIVE ENGINEER HIGHWAY DIVISION GHOTKI

TENDER REFERENCE NO.

N.I.T No. TC /G-55/ 2178 dated:29.12.2017
Corrigendum No.TC/G-55/ 133 dated.17-01-2018

TENDER DESCRIPTION /NAME
OF WORK/ ITEM

CONSTRUCTION OF ROAD FROM VILLAGE WARIS
BALCHANI UPTO SHABIR KHAN MAZARI MILE 0/0-1/3+330
(2.3KM)

METHOD OF PROCUREMENT

SINGLE STAGE

NAME OF FIRM / BIDDER

M/S. FAQEER MUHAMMAD MITHAL MANGRIO

6 |N.T.N AVAILABLE
7 |REGISTRATION WITH P.E.C AVAILABLE REGISTRATION
8 |EXPERIENCE AVAILABLE
9 |05 % EARNEST MONEY DEPOSITED
10 |TENDER FEE / COST OF DEPOSITED
BIDDING DOCUMENT
11 |TURNOVER OF AT LEAST AS AVAILABLE

THREE YEARS.

Signatures of the Tendering Committee.

Member
(ZAFFA

GHOTKI

LI GHUNIO)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

(ALI ASGHAR MAHAR)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
GHOTKI

—

(GHULAM

Chairman

EXECUTIVE ENGINEER

HIGHW

DIVISIO

G
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EE OFFICE OF THE EXECUTIVE ENGINEER

‘ i ” HIGHWAY DIVISION GHOTKI.

i

This Office NIT NO.TC/G-55/ 2178 dated. 29- 12 - 2017.
Corrigendum No.TC/G-55/ 133 dated.17-01-2018

SUBJECT: - ATTENDANCE SHEET.
Date of Opening : 07 /02 /2018.
S.No Name of Contractors/ firms Signatures

1 M/S. Pathan Ali Mahar 7/

" M/S. Fageer Muhammad Mithal
Mangrio \ﬁ%

7
Member (ZAFF LY GHUNIO) (ALI AS R MAHAR)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION HIGHWAY SUB-DIVISION
GHOTKI GHOTKI

2

Chairman (GHULAM §HABIR KALWAR)
EXECUTEVE ENGINEER
HIGH DIVISION
KI
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