


BID ELEVATION REPORT


PACKAGE 02

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 8/5/2018
9. No. of Bid Technically Qualified N.A
(if applicable)
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 8/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Mehran Electric Service	GBPS Jacobabad (Main)	1,687,040	9,279	1,677,761	1st Lowest
		GBPS Hamida	1,030,960	5,670	1,025,290	
		Total:	2,718,000	14,949	2,703,051	
2	M/S Asad & Brothers	GBPS Jacobabad (Main)	1,687,040	7,592	1,679,448	2nd Lowest
		GBPS Hamida	1,030,960	4,639	1,026,321	
		Total:	2,718,000	12,231	2,705,769	
3	M/S Tayeba Traders	GBPS Jacobabad (Main)	1,687,040	6,748	1,680,292	3rd Lowest
		GBPS Hamida	1,030,960	4,124	1,026,836	
		Total:	2,718,000	10,872	2,707,128	


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

FINANCIAL REVIEW

Name of Work:-

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).

Package-02 :- GBPS Jacobabad (Main)

GBPS Hamida

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Date of issue: Upto: **07/05/2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8712 dated: 04/05/2018 for Rs. **27,18,000/-**

Date of opening : **08/05/2018**

Time for completion **04-months**


Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	2,718,000	-	-	-	-	2,718,000	ATPAR
Total						2,718,000	


COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Mehran Electric Service	2,718,000	0.55% below	14,949		2,703,051	Lowest
2	M/S Asad & Brothers	2,718,000	0.45% below	12,231		2,705,769	Higher
3	M/S Tayeba Traders	2,718,000	0.40% below	10,872		2,707,128	Highest

Lowest rate quoted by **M/S Mehran Electric Service**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.


Deen Mohammad Sariki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division Larkana





SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 02

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools). Electrification to GBPS Jacobabad (Main), GBPS Hamida.**

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S#	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).**

Package-03 :- GBPS Railway Colony

GBPS Soomra Muhalla

GBPS Bughia

GBPS Hawaldar Brohi

GBPS Special Force

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Date of issue: Upto: **07/05/2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8711 dated: 04/05/2018 for Rs. **24,68,000/-**

Date of opening : **08/05/2018**
Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	2,468,000	-	-	-	-	2,468,000	ATPAR
Total						2,468,000	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Sindho Electric Store	2,468,000	0.70% below	17,276		2,450,724	Lowest
2	M/S Asad & Brothers	2,468,000	0.65% below	16,042		2,451,958	Higher
3	M/S Tayeba Traders	2,468,000	0.50% below	12,340		2,455,660	Highest

Lowest rate quoted by **M/S Sindho Electric Store**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Divisor
Larkana

ALI AKBAR MELLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT

PACKAGE 03

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary) Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 8/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 8/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Sindho Electric Store	GBPS Railway Colony	217,000	1,519	215,481	1st Lowest
		GBPS Soomra Muhalla	717,000	5,019	711,981	
		GBPS Bughia	536,000	3,752	532,248	
		GBPS Hawaldar Brohi	398,000	2,786	395,214	
		GBPS Special Force	600,000	4,200	595,800	
		Total:	2,468,000	17,276	2,450,724	
2	M/S Asad & Brothers	GBPS Railway Colony	217,000	1,411	215,590	2nd Lowest
		GBPS Soomra Muhalla	717,000	4,661	712,340	
		GBPS Bughia	536,000	3,484	532,516	
		GBPS Hawaldar Brohi	398,000	2,587	395,413	
		GBPS Special Force	600,000	3,900	596,100	
		Total:	2,468,000	16,042	2,451,958	
3	M/S Tayeba Traders	GBPS Railway Colony	217,000	1,085	215,915	3rd Lowest
		GBPS Soomra Muhalla	717,000	3,585	713,415	
		GBPS Bughia	536,000	2,680	533,320	
		GBPS Hawaldar Brohi	398,000	1,990	396,010	
		GBPS Special Force	600,000	3,000	597,000	
		Total:	2,468,000	12,340	2,455,660	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana




SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 03

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools). Electrification to** GBPS Railway Colony, GBPS Soomra Muhalla, GBPS Bughia, GBPS Hawaldar Brohi, GBPS Special Force.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S#	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).**

Package-04 :- GBPS Mangrio
GGPS Muhammad Hayat Park
GBPS Qadirpur

GBPS (Garbabad) Ustad Ghulam Nabi Sarki
GBPS Hussainabad
GGPS Master Muhammad Ibrahim Jakhrani

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Date of issue: Upto: **07/05/2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8710 dated: 04/05/2018 for Rs. **30,81,200/-**

Date of opening : **08/05/2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	3,081,200	-	-	-	-	3,081,200	ATPAR
Total						3,081,200	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Latif Electric Store	3,081,200	0.70% below	21,568		3,059,632	Lowest
2	M/S Jatoi & Company	3,081,200	0.60% below	18,487		3,062,713	Higher
3	M/S Asad & Brothters	3,081,200	0.50% below	15,406		3,065,794	Highest

Lowest rate quoted by **M/S Latif Electric Store**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-1 Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT

PACKAGE 04

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkana
2. Tender Reference No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary) Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 8/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 8/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Latif Electric Store	GBPS Mangrio	552,000	3,864	548,136	1st Lowest
		GGPS Muhammad Hayat Park	480,000	3,360	476,640	
		GBPS Qadirpur	765,000	5,355	759,645	
		GBPS (Garibabad) Ustad Ghulam Nabi Sarki	345,000	2,415	342,585	
		GBPS Hussainabad	456,100	3,193	452,907	
		GGPS Master Muhammad Ibrahim Jakhrani	483,100	3,382	479,718	
		Total:	3,081,200	21,568	3,059,632	
2	M/S Jatoi & Company	GBPS Mangrio	552,000	3,312	548,688	2nd Lowest
		GGPS Muhammad Hayat Park	480,000	2,880	477,120	
		GBPS Qadirpur	765,000	4,590	760,410	
		GBPS (Garibabad) Ustad Ghulam Nabi Sarki	345,000	2,070	342,930	
		GBPS Hussainabad	456,100	2,737	453,363	
		GGPS Master Muhammad Ibrahim Jakhrani	483,100	2,899	480,201	
		Total:	3,081,200	18,487	3,062,713	
3	M/S Asad & Brohters	GBPS Mangrio	552,000	2,760	549,240	3rd Lowest
		GGPS Muhammad Hayat Park	480,000	2,400	477,600	
		GBPS Qadirpur	765,000	3,825	761,175	
		GBPS (Garibabad) Ustad Ghulam Nabi Sarki	345,000	1,725	343,275	
		GBPS Hussainabad	456,100	2,281	453,820	
		GGPS Master Muhammad Ibrahim Jakhrani	483,100	2,416	480,685	
		Total:	3,081,200	15,406	3,065,794	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana




SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 04

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools). Electrification to** GBPS Mangrio, GGPS Muhammad Hayat Park, GBPS Qadirpur, GBPS (Garibabad) Ustad Ghulam Nabi Sarki, GBPS Hussainabad, GGPS Master Muhammad Ibrahim Jakhrani.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S#	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).**

Package-06 :-

GBPS Mengal Brohi
GBPS Sabzal Khoso
GGIJS Family Line

GBPS Hamid Khan Lashari
GBPS Haji Akhtar Hussain Khoso
GBPS Muhammad Umar Soomro

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Date of issue: Upto: **07/05/2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8709 dated: 04/05/2018 for Rs. **28,20,150/-**

Date of opening : **08/05/2018**
Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	2,820,150	-	-	-	-	2,820,150	ATPAR
Total						2,820,150	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Scheduled Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Scheduled Items	Total Tender Cost	Remarks
1	M/S Muhammad Anwar & Co.	2,820,150	0.71% below	20,023		2,800,127	Lowest
2	M/S Balouch Construction & Co.	2,820,150	0.61% below	17,203		2,802,947	Higher
3	Mr. Aneel Kumar	2,820,150	0.46% below	12,973		2,807,177	Highest

Lowest rate quoted by **M/S Muhammad Anwar & Co., Govt. Contractor stood lowest & reasonable, hence, recommended for approval.**

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT

PACKAGE 06

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 8/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 8/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Muhammad Anwar & Co.	GBPS Mengal Brohi	229,100	1,627	227,473	1st Lowest
		GBPS Sabzal Khoso	430,000	3,053	426,947	
		GGLSS Family Line	661,000	4,693	656,307	
		GBPS Hamid Khan Lashari	739,000	5,247	733,753	
		GBPS Haji Akhtar Hussain Khoso	408,050	2,897	405,153	
		GBPS Muhammad Umar Soomro	353,000	2,506	350,494	
		Total:	2,820,150	20,023	2,800,127	
2	M/S Balouch Construction & Co.	GBPS Mengal Brohi	229,100	1,398	227,702	2nd Lowest
		GBPS Sabzal Khoso	430,000	2,623	427,377	
		GGLSS Family Line	661,000	4,032	656,968	
		GBPS Hamid Khan Lashari	739,000	4,508	734,492	
		GBPS Haji Akhtar Hussain Khoso	408,050	2,489	405,561	
		GBPS Muhammad Umar Soomro	353,000	2,153	350,847	
		Total:	2,820,150	17,203	2,802,947	
3	Mr. Aneel Kumar	GBPS Mengal Brohi	229,100	1,054	228,046	3rd Lowest
		GBPS Sabzal Khoso	430,000	1,978	428,022	
		GGLSS Family Line	661,000	3,041	657,959	
		GBPS Hamid Khan Lashari	739,000	3,399	735,601	
		GBPS Haji Akhtar Hussain Khoso	408,050	1,877	406,173	
		GBPS Muhammad Umar Soomro	353,000	1,624	351,376	
		Total:	2,820,150	12,973	2,807,177	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-1 Larkana




SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 06

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools). Electrification to** GBPS Mengal Brohi, GBPS Sabzal Khoso, GGLSS Family Line, GBPS Hamid Khan Lashari, GBPS Haji Akhtar Hussain Khoso, GBPS Muhammad Umar Soomro.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S#	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

Name of Work:-

FINANCIAL REVIEW
Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).

Package-07 :- GGLSS Railway Colony
GGPS Haji Lakhmir
GGPS Qadirpur-II (CMS)
GBPS Shaikh Abdul Hakim

GBPS Soofi Pahalwan Faqir
GBPS Altaf Pechuho
GBPS Akilpur

NTT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Date of issue: Upto: **07/05/2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8708 dated: 04/05/2018 for Rs. **31,64,050/-**

Date of opening : **08/05/2018**
Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	3,164,050	-	-	-	-	3,164,050	ATPAR
Total							3,164,050


COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Muhammad Anwar & Company	3,164,050	0.77% below	24,363		3,139,687	Lowest
2	M/S Asad & Brothers	3,164,050	0.60% below	18,984		3,145,066	Higher
3	M/S Al-Mustafa & Co	3,164,050	0.50% below	15,820		3,148,230	Highest

Lowest rate quoted by **M/S Muhammad Anwar & Company, Govt. Contractor** stood lowest & reasonable, hence, recommended for approval.


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR MELLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT

PACKAGE 07

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary) Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 8/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 8/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Muhammad Anwar & Company	GGLSS Railway Colony	999,000	7,692	991,308	1st Lowest
		GGPS Haji Lakhmir	271,000	2,087	268,913	
		GGPS Qadirpur-II (CMS)	360,000	2,772	357,228	
		GBPS Shaikh Abdul Hakim	398,000	3,065	394,935	
		GBPS Soofi Pahalwan Faqir	308,050	2,372	305,678	
		GBPS Altaf Pechuho	557,000	4,289	552,711	
		GBPS Akilpur	271,000	2,087	268,913	
		Total:	3,164,050	24,363	3,139,687	
2	M/S Asad & Brothers	GGLSS Railway Colony	999,000	5,994	993,006	2nd Lowest
		GGPS Haji Lakhmir	271,000	1,626	269,374	
		GGPS Qadirpur-II (CMS)	360,000	2,160	357,840	
		GBPS Shaikh Abdul Hakim	398,000	2,388	395,612	
		GBPS Soofi Pahalwan Faqir	308,050	1,848	306,202	
		GBPS Altaf Pechuho	557,000	3,342	553,658	
		GBPS Akilpur	271,000	1,626	269,374	
		Total:	3,164,050	18,984	3,145,066	
3	M/S Al-Mustafa & Co	GGLSS Railway Colony	999,000	4,995	994,005	3rd Lowest
		GGPS Haji Lakhmir	271,000	1,355	269,645	
		GGPS Qadirpur-II (CMS)	360,000	1,800	358,200	
		GBPS Shaikh Abdul Hakim	398,000	1,990	396,010	
		GBPS Soofi Pahalwan Faqir	308,050	1,540	306,510	
		GBPS Altaf Pechuho	557,000	2,785	554,215	
		GBPS Akilpur	271,000	1,355	269,645	
		Total:	3,164,050	15,820	3,148,230	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana




SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 07

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools). Electrification to,** GGLSS Railway Colony, GGPS Haji Lakhmir, GGPS Qadirpur-II (CMS), GBPS Shaikh Abdul Hakim, GBPS Soofi Pahalwan Faqir, GBPS Altaf Pechuho, GBPS Akilpur

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S#	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).**

Package-09 :- GBPS Pechooha

GGPS Pechooha
GGPS ADC Colony
GBPS Koreja
GBPS Sahal Khan Ramdani

GBPS Fazal Muhammad Kharani
GBLSS Karimabad, @ Zark Khan Domki
GBPS Gulab Machi
GBPS Jamalabad

NIT Called vide his office letter No. XEN(EWD)/TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)/TC/G-55/2222 date 19/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8707 dated: 04/05/2018 for Rs. **300,58,00/-**

Date of issue: Upto: **07/05/2018**

Date of opening : **08/05/2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	3,005,800	-	-	-	-	3,005,800	ATPAR
Total							3,005,800

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Scheduled Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Scheduled Items	Total Tender Cost	Remarks
1	M/S Dastagir Electric Works	3,005,800	0.76% below	22,844		2,982,956	Lowest
2	M/S Bilal Construction Company	3,005,800	0.65% below	19,538		2,986,262	Higher
3	M/S Asad & Brothers	3,005,800	0.50% below	15,029		2,990,771	Highest

Lowest rate quoted by **M/S Dastagir Electric Works**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sariki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT**PACKAGE 09**

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 8/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 8/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison on with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1			4	6	7	8
1	M/S Dastagir Electric Works	GBPS Pechooha	350,000	2,660	347,340	1st Lowest
		GGPS Pechooha	249,000	1,892	247,108	
		GGPS ADC Colony	499,000	3,792	495,208	
		GBPS Koreja	140,000	1,064	138,936	
		GBPS Sahal Khan Ramdani	245,000	1,862	243,138	
		GBPS Fazal Muhammad Kharani	293,000	2,227	290,773	
		GBLSS Karimabad, @ Zark Khan Domki	417,000	3,169	413,831	
		GBPS Gulab Machi	419,800	3,190	416,610	
		GBPS Jamalabad	393,000	2,987	390,013	
		Total:	3,005,800	22,844	2,982,956	
2	M/S Bilal Construction Company	GBPS Pechooha	350,000	2,275	347,725	2nd Lowest
		GGPS Pechooha	249,000	1,619	247,382	
		GGPS ADC Colony	499,000	3,244	495,757	
		GBPS Koreja	140,000	910	139,090	
		GBPS Sahal Khan Ramdani	245,000	1,593	243,408	
		GBPS Fazal Muhammad Kharani	293,000	1,905	291,096	
		GBLSS Karimabad, @ Zark Khan Domki	417,000	2,711	414,290	
		GBPS Gulab Machi	419,800	2,729	417,071	
		GBPS Jamalabad	393,000	2,555	390,446	
		Total:	3,005,800	19,538	2,986,262	
3	M/S Asad & Brothers	GBPS Pechooha	350,000	1,750	348,250	3rd Lowest
		GGPS Pechooha	249,000	1,245	247,755	
		GGPS ADC Colony	499,000	2,495	496,505	
		GBPS Koreja	140,000	700	139,300	
		GBPS Sahal Khan Ramdani	245,000	1,225	243,775	
		GBPS Fazal Muhammad Kharani	293,000	1,465	291,535	
		GBLSS Karimabad, @ Zark Khan Domki	417,000	2,085	414,915	
		GBPS Gulab Machi	419,800	2,099	417,701	
		GBPS Jamalabad	393,000	1,965	391,035	
		Total:	3,005,800	15,029	2,990,771	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electrical Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana




SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 09

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools). Electrification to** GBPS Pechooha, GGPS Pechooha, GGPS ADC Colony, GBPS Koreja, GBPS Sahal Khan Ramdani, GBPS Fazal Muhammad Kharani, GBLSS Karimabad, @ Zark Khan Domki, GBPS Gulab Machi, GBPS Jamalabad.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S#	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).**

Package-12 :-

GBPS Ghousabad @ Nao Goth Jakhro
GBPS Khaliqdad Brohi
GBPS Sheranpur

GBPS Raban Ji Wandh
GBPS Punhoon Bhatti

NIT Called vide his office letter No. XEN(EWD)/TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)/TC/G-55/2222 date 19/04/2018.

Date of issue: Upto: **07/05/2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8706 dated: 04/05/2018 for Rs. **19,34,000/-**

Date of opening : **08/05/2018**
Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	1,934,000	-	-	-	-	1,934,000	ATPAR
Total						1,934,000	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Jagirani Construction Company	1,934,000	0.72% below	13,925		1,920,075	Lowest
2	M/S Asad & Brothers	1,934,000	0.60% below	11,604		1,922,396	Higher
3	M/S Arslan Traders	1,934,000	0.51% below	9,863		1,924,137	Highest

Lowest rate quoted by **M/S Jagirani Construction Company, Govt.** Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineer
Sub-Division-I Larkana

SHAMSHAD ALI SP
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT

PACKAGE 12

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 8/5/2018
9. No. of Bid Technically Qualified N.A
(if applicable)
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 8/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Jagirani Construction Company	GBPS Ghausabad @ Nao Goth Jakhro	408,000	2,938	405,062	1st Lowest
		GBPS Khaliqdad Brohi	393,000	2,830	390,170	
		GBPS Sheranpur	372,000	2,678	369,322	
		GBPS Raban Ji Wandh	271,000	1,951	269,049	
		GBPS Punhoon Bhatti	490,000	3,528	486,472	
		Total:	1,934,000	13,925	1,920,075	
2	M/S Asad & Brothers	GBPS Ghausabad @ Nao Goth Jakhro	408,000	2,448	405,552	2nd Lowest
		GBPS Khaliqdad Brohi	393,000	2,358	390,642	
		GBPS Sheranpur	372,000	2,232	369,768	
		GBPS Raban Ji Wandh	271,000	1,626	269,374	
		GBPS Punhoon Bhatti	490,000	2,940	487,060	
		Total:	1,934,000	11,604	1,922,396	
3	M/S Arslan Traders	GBPS Ghausabad @ Nao Goth Jakhro	408,000	2,081	405,919	3rd Lowest
		GBPS Khaliqdad Brohi	393,000	2,004	390,996	
		GBPS Sheranpur	372,000	1,897	370,103	
		GBPS Raban Ji Wandh	271,000	1,382	269,618	
		GBPS Punhoon Bhatti	490,000	2,499	487,501	
		Total:	1,934,000	9,863	1,924,137	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana




SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 12

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools). Electrification to** GBPS Ghousabad @ Nao Goth Jakhro, GBPS Khaliqdad Brohi, GBPS Sheranpur, GBPS Raban Ji Wandh, GBPS Punhoon Bhatti.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S#	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).**

Package-14 :- GBPS Shah Bhitai Thul

GBPS Sardar Sohrab Khan Sarki

GBPS Thull (Main)

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Date of issue: Upto: **07/05/2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8713 dated: 04/05/2018 for Rs. **26,57,000/-**

Date of opening : **08/05/2018**
Time for completion **04-months**


Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	2,657,000	-	-	-	-	2,657,000	ATPAR
Total						2,657,000	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Scheduled Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Scheduled Items	Total Tender Cost	Remarks
1	M/S Amroti Electric Service	2,657,000	0.70% below	18,599		2,638,401	Lowest
2	M/S Ashfaq Electric Service	2,657,000	0.63% below	16,739		2,640,261	Higher
3	M/S Asad & Brothers	2,657,000	0.52% below	13,816		2,643,184	Highest

Lowest rate quoted by **M/S Amroti Electric Service**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-1 Larkana


SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana


BID ELEVATION REPORT


PACKAGE 14

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary) Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 8/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 8/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Amroti Electric Service	GBPS Shah Bhattai Thul	440,000	3,080	436,920	1st Lowest
		GBPS Sardar Sohrab Khan Sarki	700,000	4,900	695,100	
		GBPS Thull (Main)	1,517,000	10,619	1,506,381	
		Total:	2,657,000	18,599	2,638,401	
2	M/S Ashfaq Electric Service	GBPS Shah Bhattai Thul	440,000	2,772	437,228	2nd Lowest
		GBPS Sardar Sohrab Khan Sarki	700,000	4,410	695,590	
		GBPS Thull (Main)	1,517,000	9,557	1,507,443	
		Total:	2,657,000	16,739	2,640,261	
3	M/S Asad & Brothers	GBPS Shah Bhattai Thul	440,000	2,288	437,712	3rd Lowest
		GBPS Sardar Sohrab Khan Sarki	700,000	3,640	696,360	
		GBPS Thull (Main)	1,517,000	7,888	1,509,112	
		Total:	2,657,000	13,816	2,643,184	


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana





SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 14

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools). Electrification to** GBPS Shah Bhattai Thul, GBPS Sardar Sohrab Khan Sarki, GBPS Thull (Main).

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S#	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).**

Package-17 :-

GGPS Ranjhapur
GBPS Dilidar Pahore
GBPS Ghulam Muhammad Sarki
GBPS Zafarabad
GBPS Shambo Brohi
GBPS Muhammad Hassan

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Date of issue: Upto: **07/05/2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8714 dated: 04/05/2018 for Rs. **22,61,1000/-**

Date of opening : **08/05/2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	2,261,000	-	-	-	-	2,261,000	ATPAR
Total							2,261,000

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Latif Electric Store	2,261,000	0.87% below	19,671		2,241,329	Lowest
2	M/S Asad & Brothers	2,261,000	0.43% below	9,722		2,251,278	Higher
3	M/S Ghulam Mustafa Shaikh	2,261,000	0.36% below	8,140		2,252,860	Highest

Lowest rate quoted by **M/S Latif Electric Store**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT

PACKAGE 17

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date 8/5/2018
(if applicable)
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date 8/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Latif Electric Store	GGPS Ranjhapur	385,000	3,350	381,651	1st Lowest
		GBPS Dildar Pahore	377,300	3,283	374,017	
		GBPS Ghulam Muhammad Sarki	377,000	3,280	373,720	
		GBPS Zafarabad	341,000	2,967	338,033	
		GBPS Shambo Brohi	376,700	3,277	373,423	
		GBPS Muhammad Hassan	404,000	3,515	400,485	
		Total:	2,261,000	19,671	2,241,329	
2	M/S Asad & Brothers	GGPS Ranjhapur	385,000	1,656	383,345	2nd Lowest
		GBPS Dildar Pahore	377,300	1,622	375,678	
		GBPS Ghulam Muhammad Sarki	377,000	1,621	375,379	
		GBPS Zafarabad	341,000	1,466	339,534	
		GBPS Shambo Brohi	376,700	1,620	375,080	
		GBPS Muhammad Hassan	404,000	1,737	402,263	
		Total:	2,261,000	9,722	2,251,278	
3	M/S Ghulam Mustafa Shaikh	GGPS Ranjhapur	385,000	1,386	383,614	3rd Lowest
		GBPS Dildar Pahore	377,300	1,358	375,942	
		GBPS Ghulam Muhammad Sarki	377,000	1,357	375,643	
		GBPS Zafarabad	341,000	1,228	339,772	
		GBPS Shambo Brohi	376,700	1,356	375,344	
		GBPS Muhammad Hassan	404,000	1,454	402,546	
		Total:	2,261,000	8,140	2,252,860	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR MEYLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana




TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL

DIVISION LARKANO

PACKAGE- 17

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools). Electrification to** GGPS Ranjhapur, GBPS Dildar Pahore, GBPS Ghulam Muhammad Sarki, GBPS Zafarabad, GBPS Shambo Brohi, GBPS Muhammad Hassan.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S#	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).**

Package-18 :-

GBPS Buxan Pahore
GBPS Ranihapur
GBPS Haji Ali Bux Soomro
GGPS Thul (Main)
GBPS Khan Muhammad Pahore
GBPS Khan Kato

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8715 dated: 04/05/2018 for Rs. **21,810,00/-**

Date of issue: Upto: **07/05/2018**
Date of opening : **08/05/2018**
Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	2,181,000	-	-	-	-	2,181,000	ATPAR
Total					-	2,181,000	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Sindho Electric Store	2,181,000	0.71% below	15,485		2,165,515	Lowest
2	M/S Asad & Brothers	2,181,000	0.49% below	10,687		2,170,313	Higher
3	M/S Ghulam Mustafa Shaikh	2,181,000	0.36% below	7,852		2,173,148	Highest

Lowest rate quoted by **M/S Sindho Electric Store**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT

PACKAGE 18

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary) Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 8/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 8/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Sindho Electric Store	GBPS Buxan Pahore	377,000	2,677	374,323	1st Lowest
		GBPS Ranjhapur	510,000	3,621	506,379	
		GBPS Haji Ali Bux Soomro	443,000	3,145	439,855	
		GGPS Thul (Main)	317,000	2,251	314,749	
		GBPS Khan Muhammad Pahore	359,000	2,549	356,451	
		GBPS Khan Kato	175,000	1,243	173,758	
		Total:	2,181,000	15,485	2,165,515	
2	M/S Asad & Brothers	GBPS Buxan Pahore	377,000	1,847	375,153	2nd Lowest
		GBPS Ranjhapur	510,000	2,499	507,501	
		GBPS Haji Ali Bux Soomro	443,000	2,171	440,829	
		GGPS Thul (Main)	317,000	1,553	315,447	
		GBPS Khan Muhammad Pahore	359,000	1,759	357,241	
		GBPS Khan Kato	175,000	858	174,143	
		Total:	2,181,000	10,687	2,170,313	
3	M/S Ghulam Mustafa Shaikh	GBPS Buxan Pahore	377,000	1,357	375,643	3rd Lowest
		GBPS Ranjhapur	510,000	1,836	508,164	
		GBPS Haji Ali Bux Soomro	443,000	1,595	441,405	
		GGPS Thul (Main)	317,000	1,141	315,859	
		GBPS Khan Muhammad Pahore	359,000	1,292	357,708	
		GBPS Khan Kato	175,000	630	174,370	
		Total:	2,181,000	7,852	2,173,148	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana




SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 18

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools). Electrification to** GBPS Buxan Pahore, GBPS Ranjhapur, GBPS Haji Ali Bux Soomro, GGPS Thul (Main), GBPS Khan Muhammad Pahore, GBPS Khan Kato.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S#	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).**

Package-20 :- GBPS Mazari Khan Lashari
GBPS Rahim Bux Noonari
GBPS Waris Dino Noonari

GBPS Hamzo Khan Buririo
GGPS Sardar Sohrab Khan Sarki
GGPS Abdul Qadir Khoso

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Date of issue: Upto: **07/05/2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8695 dated: 04/05/2018 for Rs. **23,48,300/-**

Date of opening : **08/05/2018**
Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	2,348,300	-	-	-	-	2,348,300	ATPAR
Total						2,348,300	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Ashtaq Electric Service	2,348,300	0.79% below	18,552		2,329,748	Lowest
2	M/S Asad & Brothers	2,348,300	0.57% below	13,385		2,334,915	Higher

Lowest rate quoted by **M/S Ashtaq Electric Service**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.


Deen Muhammad Sariki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR MELLO
Assistant Engineer
Public Health Engineering
Sub-Division-1 Larkana


SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

BID ELEVATION REPORT

PACKAGE 20

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary) Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 8/5/2018
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 8/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Ashfaq Electric Service	GBPS Mazari Khan Lashari	377,000	2,978	374,022	1st Lowest
		GBPS Rahim Bux Noonari	381,000	3,010	377,990	
		GBPS Waris Dino Noonari	350,300	2,767	347,533	
		GBPS Hamzo Khan Buriro	423,000	3,342	419,658	
		GGPS Sardar Sohrab Khan Sarki	508,000	4,013	503,987	
		GGPS Abdul Qadir Khoso	309,000	2,441	306,559	
		Total:	2,348,300	18,552	2,329,748	
2	M/S Asad & Brothers	GBPS Mazari Khan Lashari	377,000	2,149	374,851	2nd Lowest
		GBPS Rahim Bux Noonari	381,000	2,172	378,828	
		GBPS Waris Dino Noonari	350,300	1,997	348,303	
		GBPS Hamzo Khan Buriro	423,000	2,411	420,589	
		GGPS Sardar Sohrab Khan Sarki	508,000	2,896	505,104	
		GGPS Abdul Qadir Khoso	309,000	1,761	307,239	
		Total:	2,348,300	13,385	2,334,915	

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana




SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 20

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools). Electrification to** GBPS Mazari Khan Lashari, GBPS Rahim Bux Noonari, GBPS Waris Dino Noonari, GBPS Hamzo Khan Buriro, GGPS Sardar Sohrab Khan Sarki, GGPS Abdul Qadir Khoso.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S#	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	

FINANCIAL REVIEW

Name of Work:- **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools).**

Package-21 :- GBPS Habibullah Noonari

GBPS Zangipur (Old)

GGPS Warisdino Noonari

GBPS Rajo Khan Banglani

GBPS Rajab Ali Pahore

GBPS Lal Bux Burrio

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Date of issue: Upto: **07/05/2018**

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8716 dated: 04/05/2018 for Rs. **22,55,000/-**

Date of opening : **08/05/2018**

Time for completion **04-months**

Schedule Items	Non-Schedule Item	Extra Lead Sand/Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum Premium
1	2	3	4	5	6	7	8
Part-A	2,255,000	-	-	-	-	2,255,000	ATPAR
Total						2,255,000	

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Amroti Electric Service	2,255,000	0.63% below	14,207		2,240,794	Lowest
2	M/S Asad & Brothers	2,255,000	0.50% below	11,275		2,243,725	Higher
3	M/S Ashfaq Electric Service	2,255,000	0.37% below	8,344		2,246,657	Highest

Lowest rate quoted by **M/S Amroti Electric Service**, Govt. Contractor stood lowest & reasonable, hence, recommended for approval.

Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana

ALI AKBAR MEYLO
Assistant Engineer
Public Health Engineering
Sub-Division-1 Larkana


SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana


BID ELEVATION REPORT**PACKAGE 21**

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Reference No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
3. Tender Description / Name of Work / Item: Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary) Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018
6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if applicable) 8/5/2018
9. No. of Bid Technically Qualified N.A (if applicable)
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 8/5/2018
12. Bid Elevation Report:

S#	Name of Firm / Bidder	Name of Unit	Schedule Item	Comparison on with estimated cost (-) Minus	Cost offered by Bidder	Remarks
1	2	3	4	6	7	8
1	M/S Amroti Electric Service	GBPS Habibullah Noonari	381,000	2,400	378,600	1st Lowest
		GBPS Zangipur (Old)	377,000	2,375	374,625	
		GGPS Warisdino Noonari	341,000	2,148	338,852	
		GBPS Rajo Khan Banglani	377,000	2,375	374,625	
		GBPS Rajab Ali Pahore	377,000	2,375	374,625	
		GBPS Lal Bux Buriro	402,000	2,533	399,467	
		Total:	2,255,000	14,207	2,240,794	
2	M/S Asad & Brothers	GBPS Habibullah Noonari	381,000	1,905	379,095	2nd Lowest
		GBPS Zangipur (Old)	377,000	1,885	375,115	
		GGPS Warisdino Noonari	341,000	1,705	339,295	
		GBPS Rajo Khan Banglani	377,000	1,885	375,115	
		GBPS Rajab Ali Pahore	377,000	1,885	375,115	
		GBPS Lal Bux Buriro	402,000	2,010	399,990	
		Total:	2,255,000	11,275	2,243,725	
3	M/S Ashfaq Electric Service	GBPS Habibullah Noonari	381,000	1,410	379,590	3rd Lowest
		GBPS Zangipur (Old)	377,000	1,395	375,605	
		GGPS Warisdino Noonari	341,000	1,262	339,738	
		GBPS Rajo Khan Banglani	377,000	1,395	375,605	
		GBPS Rajab Ali Pahore	377,000	1,395	375,605	
		GBPS Lal Bux Buriro	402,000	1,487	400,513	
		Total:	2,255,000	8,344	2,246,657	


Deen Muhammad Sarki
Assistant Engineer
Education Works Electric Sub-Division
Larkana


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana




SHAMSHAD ALI SHAIKH
Executive Engineer
Education Works Electrical Division
Larkana

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 21

Name of Work: **Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary Schools). Electrification to** GBPS Habibullah Noonari, GBPS Zangipur (Old), GGPS Warisdino Noonari, GBPS Rajo Khan Banglani, GBPS Rajab Ali Pahore, GBPS Lal Bux Buriro.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S#	Name of Officer	Committee Members	Signature
01	SHAMSHAD ALI SHAIKH Executive Engineer Education Works Electrical Division Larkano.	Chairman	
02	ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division Larkana.	Member	
03	DEEN MUHAMMAD SARKI Assistant Engineer Education Works Electrical Sub-Division Larkana	Member	