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SPPRA INWARD DIARY
DATED Y=

NO :

QOREFIGE OF THE
EXECUTIVE ENGINEER BUILDINGS DIVISION
KASHMORE @ KANDHKOT

‘@’ No. XEN(B)/TC-2[4$//2018, K'more @ K.Kot dated: 2>/ 65/2018

(Ph: ﬁ’. 0722-570773)

To,
The Managing Director,
Sindh Public Procurement Regulatory Authority (SPPRA),
Karachi.

SUBJECT:

SUBMISSION OF THE BID EVALUATION REPORTs (04 Nos.)
(ID# ).

Bid Evaluation Reports of N.I.T No. XEN(B)TC/2047, Kashmore at
Kandhkot dated 14-03-2018 issued by this Office, the Bid Evaluation Reports
for the schemes of Sr. Nos: 13,14,15 and 17 are submitted herewith for

favour of kind information and uploading in your website, as desired.

D.A/ As above

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT



&

BID EVALUATION REPORT

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/2047, dated: 14-03-2018.
03. Tender Description / CONSTRUCTION OF MEETING HALL AT D.C OFFICE KANDHKOT
"REMAINING WORK" (DISTRICT ADP).
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2018.
05. Tender Published The Express Tribune 24-03-2018.
Awami Awaz 25-03-2018
Daily Jung 26-03-2018
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 03.05.2018
12. Bid Evaluation Report
. " Comparison
& Hig| Name of Elrm or Cost offered| Rankingin with Reasons for
. by the terms of ; acceptance Remarks
: Bidder : Estimated e
Bidder cost / rejection
cosft
01 02 03 04 05 06 07
1. - 7 |1st: lowest [Part"A  7.35% Above
728459 75‘/ . Qualified as
M/s.JhooleLal | =~ ° [ Part "B At par per
Constt: Co: Part "C 0.35% Below evaluation
criteria
Part "D At par
2. .~ . |2ndt: lowest |Part "A  7.90% Above
M/s. 13314 289 {_ Part "B Quoted Rate Qualll)f:d as
Muhammad .
" ) DCI b
Ramzan & Co: ARG SRR evcar:g:rti:n
Part "D Quoted Rate
3 > . -|3rd: lowest |Part"A  8.00% Above
1268 #S8Y L s e Qualified as
Mr. Abdul 2 Part "8’ Quoted Rate per
Haque Golato Part "C  1.25% Above evaluation
Part "D Quoted Rate Sl

(Eng. Muham sman Khoso)
=xXecutive Engineer

Signatures of the Members of the Committee

{

Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Dittp Panhyar)Engr. Ghula

Exegqutive Engineer,
(Highways) Division

Kashmore @ Kandhkot

Member

Executive Enginger
(Buildings) Division
Kashmore @ Kandhkot
Chairman

Fareed Balouch)



-

Estimate Technically Sanctioned by Chief Engineer,

Buildings Department, Govt: of Sindh, Sukkur.
COMPRATIVE STATEMENT

CONSTRUCTION OF MEETING HALL AT D.C OFFICE KANDHKOT

"REMAINING WORK" (DISTRICT ADP).

Name of Work:-
S.NO: Discription Estimated Cost M/s. Jhoole Lal Constt: Co: M/s. Muhammad Ramzan & Co: Mr. Abdul Haque Golato
Rate | Amount Rate | Amount Rate | Amount
PART "A" (I). MAIN BUILDING WORK
1 |Amount of Shedule B 6,511,311 /- 6,511,311 /- 6,511,311 /- _ 6,511,311 /-
2 20 % Below (-) - /-| 7.35% Above] - /- | 7.90% Above - /- 8.00% Above - /-
3 |Add: amount of Cartage 482,687 /- 478,581 514,394 520,905 /-
TOTAL (A) 6,993,998 /- 6,989,892 /- 7,025,705 /- 7,032,216 /-
PART "A" (II). MAIN BUILDING WORK (NON-SCHEDULE ITEMS)
1 |Amount of Shedule B 3,182,565 /- 3,182,565 /- 3,500,822 /- 3,659,950 /-
2 20 % Below (-) - /-| Atper - /- |Quoted Rate - /- Quoted Rate - /-
3 |Add: amount of Cartage = - z -
TOTAL (B) 3,182,565 /- 3,182,565 /- 3,500,822 /- 3,659,950 /-
PART "B" i). ELECTRIC WORK (SCHEDULE ITEMS)
1 |Amount of Shedule B 805,724 /- 805,724 /- 805,724 /- 805,724 /-
P 20 % Below (-) - /-| 0.35% Below - /- | 0.95% Above - /- 1.25% Above - /-
3 |Add: amount of Cartage - /- 2,820 7,654 10,072
TOTAL (B) (ii) 805,724 /- 802,904 /- 813,378 /- 815,796 /-
PART "B" ii). ELECTRIC WORK (NON-SCHEDULE ITEMS)
1 |Amount of Shedule B 1,890,566 /- 1,890,566 /- 1,985,094 /- 2,079,623 /-
2 20 % Below (-) - J-| Atpar - /- |Quoted Rate - /- Quoted Rate - /-
3 |Add: amount of Cartage ! - . -
TOTAL (D) 1,890,566 /- 1,890,566 /- 1,985,094 /- 2,079,623 /-
GRAND TOTAL (A) and (B) = 12,872,853 /- 12,865,927 /- 13,324,999 /- 13,587,584 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sanction | 12,872,853 /- The Lowest Rates quoted by mM/s. Jhoole Lal Constt: Co: are
Lowest Tender Amount 12,865,927 /- Part -A  7.35% Above
Saving Over NetT.S 6,926 /- Part-B  Atpar 0.00%
Part -C  0.35% Below
Part -D  Atpar 0.00%

Public HealtH Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah Djtto Paphyar)
Executive Enginedr,
(Highways) Division

Kashmore @ Kandh
Member

(Eng. Ghulgm Fareed Ba uch)
Executive Engineer
(Buildings) Divisio

kot Kashmore @ Kandhkot

Chairman




OPENING STATEMENT

The financial bids for the work of CONSTRUCTION OF MEETING
HALL AT D.C OFFICE KANDHKOT "REMAINING WORK" (DISTRICT ADP). have been

opened by the Procurement Committee on 03-05-2018 at 01:00 PM in presence of the

following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
' : 7 ,.,j
1 |M/s. Jhoole Lal Constt: Co: ,,C;f?’
2 |M/s. Muhammad Ramzan & Co: Q\ o i
\,
3 |Mr. Abdul Haque Golato L>

sman Khoso) (Engr. Allah Ditto|Panhyar) (Engr. Ghylam Fareed Balouch)

xecutive Engineer Executive Engineer, Executive Engirfeer
Public Health Engineering Division (Highways) Division (Buildings) Division
7 Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




ATTENDANCE SHEET

The financial bids for the work of CONSTRUCTION OF MEETING
HALL AT D.C OFFICE KANDHKOT "REMAINING WORK"(DISTRICT ADP). have been
opened by the Procurement Committee on 03-05-2018 at 01:00 PM in presence of the

following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Jhoole Lal Constt: Co: T l
o e
2 |M/s. Muhammad Ramzan & Co: % 'r_“'_ﬂs*’g"ﬂv
3 |Mr. Abdul Haque Golato b

(Eng. Muhamma n Khoso) (Engr. Allah
_B tive Engineer Executi
Public Health Engineering Division (Highways) Divisi (Buildings) Djvision

Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK:: CONSTRUCTION OF MEETING HALL AT D.C OFFICE KANDHKOT
"REMAINING WORK" (DISTRICT ADP).

REGISTRATIO
N WITH AFFIDAVIT /
INCOME TAX, UNDERTAKING
ENGINEERING NTN ANNUAL TURN | PROVIDE MINIMUM | REGARDING
NAME OF BIDDERS
COUNCIL, |CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRB BEEN BLACK
CERTIFICATE LISTED
AND SALF
M/s. Jhoole Lal Yes Yes Provided Provided Four Yes
Constt: Co: Provided | Four Years Years Provided
M/s. Muhammad Yes Yes Provided Provided Five Yes
Ramzan & Co: Provided | Three Years Years Provided
Mr. Abdul Haque Yes Yes Provided Provided Four Yes
Golato Provided | Four Years Years Provided

’ ad/Uma-rrm
e Engineer

ealth Engineering Division

Kashmore @ Kandhkot
Member

(Engr. Allah Ditto Panhyar)
Executive Engjneer,

(Highways) Division
Kashmore @ Kandhkot

Member

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot
Chairman




MINUTES OF MEETING

A meeting of procurement committee was held on 03-05-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 03-05-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above District ADP 2017-2018 for the year2017-2018
Works up to Deadline Viz 03-05-2018 offer their Bids. After Evaluation / Scrutinizing all the
Bids offered by various Contractors / Firms the following Position has been emerged.

S.#NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. [M/s. Jhoole Lal Constt: Co: Rs: 12,865,927 [=

2. |M/s. Muhammad Ramzan & Co: | Rs: 13,324,999 [=

3. |Mr. Abdul Haque Golato Rs: 13,587,584 [=

As per Evaluation report M/s. Jhoole Lal Constt: Co: has
offered lowest Bid at a bid price of Rs: 12,865,927 / = and same is Recommended / Approved

by the procurement committee for further process.

(Eng. Muhasim an Khoso)  (Engr. Allah Ditto P4t
utive Engineer Executive Engineey, Executive Enginegr
Public Health Engineering Division (Highways) Divisio (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




BID EVALUATION REPORT

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.L.T No.TC/G-55/2047, dated: 14-03-2018.
03. Tender Description / RENOVATION AND REHABILITATION OF SAFE HOUSE FOR
WOMEN AT KANDHKOT "REMAINING WORK" (DISTRICT
Name of Work / Item :- ADP).
04. Method Procurement: SPPRA Website 2018.
05. Tender Published The Express Tribune 24-03-2018.
Awami Awaz 25-03-2018
Daily Jung 26-03-2018
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 03.05.2018
12. Bid Evaluation Report
T Tomparison
Sio] Hame ofFiri o Cost offered| Ranking in with Reasons for
. by the terms of i acceptance| Remarks
: Bidder . Estimated S
Bidder cost - / rejection
01 02 03 04 05 06 07
1. 2,285,191 |1st: lowest |Part"A 8.53% Above
. Qualified as
M/s. Jhoole Lal Part "8 per
Constt: Co: Part "C" evaluation
Part "D" criteria
2 2,295,088 |2ndt: lowest |Part "A  9.00% Above
/ Part "B Qualified as
M/s. GSG and art per
Company Part "C" evaluation
criteria
Part "Dll
3. 2,298,246 |3rd: lowest [Part"A  9.15% Above
M/s. Din Part "B" Raled;as
per
Muhammad wen t
: Part "C evaluation
Enterprises -
Part "D"
Signatures of the Members of the Committee
‘Eng. Mubhar ' sman Khoso) (Engr. Allah Ditto Panhyar) Engr. GhulanyFareed Balouch)

P/E‘x/ec tive Engineer

tblic Healt

Kashmore @ Kandhkot
Member

Engineering Division

Executjve Engineer,
(Highways) Division
Kashmore @ Kandhkot
Member

Executive Engineer
(Buildings) Division
Kashmore @ Kandhkot

Chairman




e .

Estimate Technically Sanctioned by Superintending Engineer, (W&S) Department Kashmore @ Kandhkot.

COMPRATIVE STATEMENT

(Eng. Muh

sman Khoso)

xecutive Engineer

Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Engr. Allah D anhyar)

Executive Engipeer,

(Highwajys) Division

Kashmore @ Kandhkot
Member

Name of Work:- RENOVATION AND REHABILITATION OF SAFE HOUSE FOR WOMEN AT KANDHKOT "REMAINING WORK" (DISTRICT ADP).
S.NO: Discription Estimated Cost M/s. Jhoole Lal Constt: Co: M/s. GSG and Company M/s. Din Muhammad Enterprises
Rate | Amount Rate | Amount Rate | Amount
PART "A" BUILDING WORK
1 [Amount of Shedule B 2,105,585 /- 2,105,585 /- 2,105,585 /- _‘ 2,105,585 /-
2 |Ded 20 % Below (-) - J-| 8.53% Above - /- | 9.00% Above e 9.15% Above s
3 |Add: amount of Cartage 182,837 /- 179,606 189,503 192,661 /-
TOTAL (A) 2,288,422 /- 2,285,191 /- 2,295,088 /- 2,298,246 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical mm:nao:\— 2,288,422 /- The Lowest Rates quoted by M/s. 3hoole Lal Constt: Co: are
Lowest Tender Amount 2,285,191 /- Part -A  8.53% Above
Saving Over NetT.S 3,231 /-

Execlitive Enginegr,
(Buildings) Division
Kashmore @ Kandhkot
Chairman




OPENING STATEMENT

The financial bids for the work of RENOVATION AND
REHABILITATION OF SAFE HOUSE FOR WOMEN AT KANDHKOT "REMAINING

WORK" (DISTRICT ADP). have been opened by the Procurement Committee on 03-05-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
1 |M/s. Jhoole Lal Constt: Co: T
W\ \ -
2 |M/s. GSG and Company M~ W —
3 |M/s. Din Muhammad Enterprises Dl Wlawm

(Eng. Muham an Khoso) (Engr. Allah Difto Panhyar) (Engr. Ghulgm Fareed ch)
ecutive Engineer Executiye Engipeer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Diwision

Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman



ATTENDANCE SHEET

The financial bids for the work of RENOVATION AND

REHABILITATION OF SAFE HOUSE FOR WOMEN AT KANDHKOT "REMAINING
WORK" (DISTRICT ADP). have been opened by the Procurement Committee on 03-05-

2018 at 01:00 PM in presence of the following Contractor / representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE
N\
1 |M/s. Jhoole Lal Constt: Co: Vo
A
2 |M/s. GSG and Company N \) B .
3 |M/s. Din Muhammad Enterprises Sa sy ‘

(Eng. Muhamma an Khoso) (Engr. Allah 0 Panhyar) (Engr. GHydlam Fareed Balouch)
ive Engineer Executive Engineer, Executive Engineer
Public Health’ Engineering Division (Highivays) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




MINUTES OF MEETING

A meeting of procurement committee was held on 03-05-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 03-05-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above District ADP 2017-2018 for the year2017-2018
Works up to Deadline Viz 03-05-2018 offer their Bids. After Evaluation / Scrutinizing all the
Bids offered by various Contractors / Firms the following Position has been emerged.

S.#/NAME OF CONTRACTOR / FIRMS BID AMOUNT
1. |M/s. Jhoole Lal Constt: Co: Rs: 2,285,191 /:
2. |M/s. GSG and Company Rs: 2,295,088 [=
3. |M/s. Din Muhammad Enterprises Rs: 2,298,246 [=
As per Evaluation report M/s. Jhoole Lal Constt: Co: has
offered lowest Bid at a bid price of Rs: 2,285,191 / = and same is Recommended / Approved

by the procurement committee for further process.

/

(Eng. Muha man‘Khoso) (Engr. Allah Ditto Panhyar) Engr. Ghulam Fareed
utive Engineer Executjve Engineer, Executive Engj
Public Health ‘Engineering Division (Highways) Division (Buildings) Division

Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK:-RENOVATION AND REHABILITATION OF SAFE HOUSE FOR WOMEN
AT KANDHKOT "REMAINING WORK" (DISTRICT ADP).

REGISTRATIO
N WITH AFFIDAVIT /
INCOME TAX, UNDERTAKING
ENGINEERING NTN ANNUAL TURN | PROVIDE MINIMUM | REGARDING
NAME OF BIDDERS
COUNCIL, | CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRB BEEN BLACK
CERTIFICATE LISTED
AND SALE
M/s. Jhoole Lal Yos Yes Provided Provided Four Yes
Constt: Co: Provided | Four Years Years Provided
M/s. GSG and Yes Yes Provided Provided Five Yes
Company Provided | Three Years Years Provided
™M7s. DI . -
M{Jhamma d Yes Yes Provided Provided Four Yes
. Provided | Four Years Years Provided
Enterprises
/
(Eng. Muha sman Khoso)  (Engr. Allah Djtto' Paghyar) (Engr. Ghylam Fareed Balbdch)

cutive Engineer -
Public Health 'Engineering Division
Kashmore @ Kandhkot
Member

Executive Enginee
(Highways) Division
Kashmore @ Kandhkot
Member

7

Executive Engineer

(Buildings)

ivision

Kashmore @ Kandhkot
Chairman




© .

01. Name of Procuring Agency:Executive Engineer (Buildings) Division Kashmore @ Kandhkot.

02. Tender Reference No:

03

BID EVALUATION REPORT

N.I.T No.TC/G-55/2047, dated: 14-03-2018.

. Tender Description / CONSTRUCTION OF ANNEXE / WAITING ROOM AT DISTRICT

& SESSION JUDGE KASHMORE AT KANDHKOT "REMAINING
WORK" (DISTRICT ADP).

Name of Work / Item :-

04. Method Procurement: SPPRA Website 2018.

05. Tender Published The Express Tribune 24-03-2018.
Awami Awaz 25-03-2018
Daily Jung 26-03-2018

06. Total Bid Documents 03 Nos:

07. Total Bid Received 03 Nos:

08. Technical Bid Opening date Not Applicable

(If Applicable)

09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 03.05.2018
12. Bid Evaluation Report
. Comparison
a:Netiameof Fimor Cost offered| Ranking in with Reasons for
; by the terms of . acceptance| Remarks
: Bidder . Estimated L
Bidder cost / rejection
cost
01 02 03 04 05 06 07
1. 3,921,465 |1st: lowest |Part "A 31.10% Above
ualified as
M/s. Part "B 8.60% Above Q per
R Part "C" evaluation
Ramzan & Co: art s
criteria
Part IIDrl
2. 4,022,308 |2ndt: lowest |Part "A  35.00% Above
lified a
M/s. Din Part "B 9.00% Qua ;chlerd .
Muhamamd .
Ent 5 Part "C" evaluation
nLerprises criteria
Part "D"
3. 4,153,758 |3rd: lowest |Part"A  40.00% Above
. Qualified as
" 9.90% Above
M/s. Jhoole Lal otk ’ per
Constt: Co: Part "C" evaluation
Part "D" criteria
Signatures of the Members of the Committee
l ///
(Eng. Muham ad Usman Khoso) (Engr. Allah|Dité&Panhyar)XEngr. Ghul areed Balouch)
utive Engineer Executive Enginger, Executive Engineer
PublieHealth Engineering Division (Highways) Division (Buildings) Division

Kashmore @ Kandhkot
Member

Kashmore @ Kandhkot
Member

Kashmore @ Kandhkot

Chairman




Estimate Technically Sanctioned by Chief Engineer, Buildings Department, Govt: of Sindh, Sukkur.

COMPRATIVE STATEMENT

CONSTRUCTION OF ANNEXE / WAITING ROOM AT DISTRICT & SESSION JUDGE KASHMORE AT KANDHKOT "REMAINING

_-Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot
Member

(Highways) Divigion

Kashmore @ Kandhkot

Member

Name of Work:- WORK" (DISTRICT ADP).
S.NO: Discription Estimated Cost M/s. Muhammad Ramzan & Co: M/s. Din Muhamamd Enterprises M/s. Jhoole Lal Constt: Co:
Rate | Amount Rate | Amount Rate | Amount
PART "A" COMPOUND WALL
1 |Amount of Shedule B 2,528,438 /- 2,528,438 /- 2,528,438 /- _ 2,528,438 /-
2 |Ded 20 % Below () - /-|31.10% Above) - /- | 35.00% Above - /- 40.00% Above - /-
3 |Add: amount of Cartage 790,005 /- 786,344 884,953 1,011,375 /-
TOTAL (A) 3,318,443 /- 3,314,782 /- 3,413,391 /- 3,539,813 /-
PART "B" EXTERNAL DEVELOPMENT
1 |Amount of Shedule B 558,640 /- 558,640 /- 558,640 /- 558,640 /-
2 |Ded 20 % Below (-) - /-| 8.60% Above] - /- | 9.00% Above - /- 9.90% Above - /-
3 |Add: amount of Cartage 48,952 /- 48,043 50,278 55,305 /-
TOTAL (B) 607,592 /- 606,683 /- 608,918 /- 613,945 /-
GRAND TOTAL (A) and (B) = 3,926,035 /- 3,921,465 /- 4,022,308 /- 4,153,758 /-
FINANCIAL REVIEW
(A) Total Cost As pers Technical Sanction ﬁ 3,926,035 /- The Lowest Rates quoted by m/s. Muhammad Ramzan & Co: are
Lowest Tender Amount 3,921,465 /- Part -A  31.10% Above
Saving Over NetT.S 4,570 /- Part -B  s8.60% Above
Part -C
/ Part -D
s -
(Eng. Muhammad Usman Khoso) (Engr. Allah Di (Eng. Ghul Fareed ch)

Executive Enginger,

(Buildings) Division

Kashmore @ Kandhkot
Chairman




OPENING STATEMENT

The financial bids for the work of CONSTRUCTION OF ANNEXE /
WAITING ROOM AT DISTRICT & SESSION JUDGE KASHMORE AT KANDHKOT
"REMAINING WORK" (DISTRICT ADP). have been opened by the Procurement
Committee on 03-05-2018 at 01:00 PM in presence of the following Contractor /
representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

1 |M/s. Muhammad Ramzan & Co: m[«vfﬁ

2 |M/s. Din Muhamamd Enterprises sD.m

3 [M/s. Jhoole Lal Constt: Co: ”5.%

/

(Eng. Mu ad Usman Khoso)
-‘%:cu ve Engineer
Public Health Engineering Division (HighwaysY Divisi n (Buildings) Division
7 Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




ATTENDANCE SHEET

The financial bids for the work of CONSTRUCTION OF ANNEXE /
WAITING ROOM AT DISTRICT & SESSION JUDGE KASHMORE AT KANDHKOT
"REMAINING WORK" (DISTRICT ADP). have been opened by the Procurement
Committee on 03-05-2018 at 01:00 PM in presence of the following Contractor /

representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

1 |M/s. Muhammad Ramzan & Co: J/@m

2 |M/s. Din Muhamamd Enterprises ®~'“\\\\\\%W9 &

3 |M/s. Jhoole Lal Constt: Co: /g lz

P
[/

|/
l/

r . ,
(Eng. Muhammad Usman Khoso) (Engr. Allah Ditto Panhyar)

/Efe/" tive Engineer Executive Engipeer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




MINUTES OF MEETING

A meeting of procurement committee was held on 03-05-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 03-05-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above District ADP 2017-2018 for the year2017-2018
Works up to Deadline Viz 03-05-2018 offer their Bids. After Evaluation / Scrutinizing all the
Bids offered by various Contractors / Firms the following Position has been emerged.

S.#NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |M/s. Muhammad Ramzan & Co: Rs: 3,921,465 [=
2. |M/s. Din Muhamamd Enterprises| Rs: 4,022,308 [=
3. |M/s. Jhoole Lal Constt: Co: Rs: 4,153,758 [=

As per Evaluation report M/s. Muhammad Ramzan & Co:  has
offered lowest Bid at a bid price of Rs: 3,921,465 / = and same is Recommended / Approved

by the procurement committee for further process.

f
A
(Eng. Muhamn%d—Us’man Khoso) (Engr. Allah|Di nhyar)Engr. Ghulafn Fareed Ba )
Exgcutﬁié Engineer Executive Enginegr, Executive Engineer
Public Health Engineering Division (Highways) Divisipn (Buildings) Division

Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF ANNEXE / WAITING ROOM AT DISTRICT &

SESSION JUDGE KASHMORE AT KANDHKOT

"REMAINING WORK"

(DISTRICT ADP).
REGISTRATIO
N WITH AFFIDAVIT /
INCOME TAX, UNDERTAKING
ENGINEERING NTN ANNUAL TURN | PROVIDE MINIMUM | REGARDING
NAME UF BIRUERS COUNCIL, |CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRB BEEN BLACK
CERTIFICATE LISTED
AND SALE
M/s. Muhammad Yee Yes Provided Provided Four Yes
Ramzan & Co: Provided | Four Years Years Provided
M7/S. DN ] ) .
M{Jhamamd Vs Yes Provided Provided Five Yes
) Provided | Three Years Years Provided
Enternrises
M/s. Jhoole Lal S Yes Provided Provided Four Yes
Constt: Co: € Provided | Four Years Years Provided

)
|
A

(Eng. Muhamﬁadﬂ’sﬁﬁﬁ Kh

e

Exectfive Engineer
Public'Health Engineering Division
Kashmore @ Kandhkot
Member

oso) (Engr. All ;

Executive Engineer,
(Highways) Division
Kashmore @ Kandhkot

Member

ittg Panhyar)

Executive

(Engr. Ghglam Fareed Balouch)

gineer

(Buildings) Division
Kashmore @ Kandhkot
Chairman




o

BID EVALUATION REPORT

01. Name of Procuring Agency: Executive Engineer (Buildings) Division Kashmore @ Kandhkot.
02. Tender Reference No: N.I.T No.TC/G-55/2047, dated: 14-03-2018.
03. Tender Description / CONSTRUCTION OF WHERE HOUSE AT KANDHKOT.
"REMAINING WORK" (DISTRICT ADP).
Name of Work / Item :-
04. Method Procurement: SPPRA Website 2018.
05. Tender Published The Express Tribune 24-03-2018.
Awami Awaz 25-03-2018
Daily Jung 26-03-2018
06. Total Bid Documents 03 Nos:
07. Total Bid Received 03 Nos:
08. Technical Bid Opening date Not Applicable
(If Applicable)
09. No. of Bid Technically qualified Not Applicable
(If Applicable)
10. Bid(s) Rejected -- Nil --
(If Applicable)
11. Financial Bid Opening date 03.05.2018
12. Bid Evaluation Report
. Comparison
S.No|Name of Firm or Cost offered| Ranking in with Reasons for
5 by the terms of - acceptance| Remarks
. Bidder ; Estimated A
Bidder cost / rejection
coast
01 02 03 04 05 06 07
1. 6,451,167 |1st: lowest |Part"A 8.95% Above
M/s. Part "B 0.45% Below Q“a'g;fd o
Muhammad Part "C At par evaluation
Ramzan & Co: oo
Criteria
Part "D"
2. 6,474,244 |2ndt: lowest |Part "A  9.15% Above
s 5 Qualified as
M/s. Jhoole Lal Part "B 1.00% per
Constt: Co: Part "C Quoted Rat Above evaluation
criteria
Pa]"t IIDH
3. 6,502,084 |3rd: lowest |Part"A  9.50% Above
‘ Qualified as
" 1.50% Ab
M/s. GSG and Fart °5 ove per
Company Part "C Quoted Rate evaluation
Part "D criteria
Signatures of the Members of the Committee
(Eng. Muha Usman Khoso) (Engr. Allah Ditto Panhyar)XEngr. Gh;ﬁ:aree B ch)

equtive Engineer

Public Health Engineering Division
Kashmore @ Kandhkot
Member

Executivel Enginegr,
(Highways) Division
Kashmore @ Kandhkot

Member

Executive Engineer
(Buildings) Division

Kashmore @ Kandhkot
Chairman




Q Estimate Technically Sanctioned by Chief Engineer, Buildings Department, Govt: of Sindh, Sukkur.
COMPRATIVE STATEMENT

(Eng. Muha

sman _Q..om.ou

ecytive Engineer

Public Health Engineering Division
Kashmore @ Kandhkot

Member

(Engr. Allah D
Executive Engineer,
(Highways) Division

Kashmore @ Kandhkot
Member

Name of Work:- CONSTRUCTION OF WHERE HOUSE AT KANDHKOT. "REMAINING WORK" (DISTRICT ADP).
S.NO: Discription Estimated Cost M/s. Muhammad Ramzan & Co: M/s. Jhoole Lal Constt: Co: M/s. GSG and Company
Rate | Amount Rate | Amount Rate | Amount
PART "A" MAIN BUILDING WORK
1 |Amount of Shedule B 5,464,172 /- 5,464,172 /- 5,464,172 /- _ 5,464,172 /-
2 |Ded 20 % Below (-) - /-| 8.95% Above - /- | 9.15% Above - - 9.50% Above - /-
3 |Add: amount of Cartage 492,693 /- 489,043 499,972 519,096 /-
TOTAL (A) 5,956,865 /- 5,953,215 /- 5,964,144 /- 5,983,268 /-
PART "B" i). ELECTRIC WORK (SCHEDULE ITEMS)
1 |Amount of Shedule B 361,409 /- 361,409 /- 361,409 /- 361,409 /-
2 |Ded 20 % Below (-) - /-] 0.45% Below - /- | 1.00% Above - /- 1.50% Above - /-
3 |Add: amount of Cartage - [ 1,626 3,614 5,421
TOTAL (B) (ii) 361,409 /- 359,783 /- 365,023 /- 366,830 /-
PART "B" ii). ELECTRIC WORK (NON-SCHEDULE ITEMS)
1 |Amount of Shedule B 138,169 /- 138,169 /- 145,077 /- 151,986 /-
2 |Ded 20 % Below (-) - /-| At par = /- |Quoted Rate - /- Quoted Rate = /-
3 |Add: amount of Cartage - [ - - -
TOTAL (D) 138,169 /- 138,169 /- 145,077 /- 151,986 /-
GRAND TOTAL (A) and (B) = 6,456,443 /- 6,451,167 /- 6,474,244 |- 6,502,084 /-
FINANCIAL REVIEW
(A) _Total Cost As pers Technical Sanction | 6,456,443 /- The Lowest Rates quoted by M/s. Muhammad Ramzan & Co: are
Lowest Tender Amount 6,451,167 /- Part -A  8.95% Above
Saving Over NetT.S 5,276 /- Part -B  0.45% Below
Part -C  Atpar
Part -D

Panhyar) (Eng. Ghulam Faree

Executive Engineer,
(Buildings) Division
Kashmore @ Kandhkot
Chairman



OPENING STATEMENT

The financial bids for the work of CONSTRUCTION OF WHERE HOUSE
AT KANDHKOT. "REMAINING WORK" (DISTRICT ADP). have been opened by the

Procurement Committee on 03-05-2018 at 01:00 PM in presence of the following Contractor

/ representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

1 |M/s. Muhammad Ramzan & Co: \M‘E@M

2 |M/s. Jhoole Lal Constt: Co: %f
| ve.
3 |M/s. GSG and Company : / W

A
(Eng. Muhamfrad an Khoso)  (Engr. Allah/Di nhyar) (Engr. Gijulam Fareed/Balouch)
Exe e Engineer Executiye Enginger,
Public Health Engineering Division (Highways) Division (Buildings) Division

7 Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




ATTENDANCE SHEET

The financial bids for the work of CONSTRUCTION OF WHERE HOUSE
AT KANDHKOT. "REMAINING WORK" (DISTRICT ADP). have been opened by the
Procurement Committee on 03-05-2018 at 01:00 PM in presence of the following Contractor

/ representatives of the firms.

S.#| NAME OF REPRESENTATIVES / CONTRACTOR SIGNATURE

1 [(M/s. Muhammad Ramzan & Co: JWW

/
2 |M/s. Jhoole Lal Constt: Co: 2

bz
3 |M/s. GSG and Company .

(Eng. Muha sman Khoso) (Engr. Allah Ditto Panhyar) (Engr.G
__Execytive Engineer Executiye Engigeer, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division
Kashmore @ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot

Member Member Chairman




MINUTES OF MEETING

A meeting of procurement committee was held on 03-05-2018 under the
chairmen ship of Executive Engineer (Buildings) Division Kashmore @ Kandhkot in the office
of Executive Engineer (Buildings) Division Kashmore @ Kandhkot, for scrutinizing the
financial proposals / Bids submitted by various contractors / Firms for Executive Engineer
(Buildings) Division Kashmore @ Kandhkot.

The Bids were opened by the procurement committee on 03-05-2018 at 01:00
PM in presence of the Contractors/ representatives of the firms. The (03 Nos) Firms have
purchased Bidding Documents for the above District ADP 2017-2018 for the year2017-2018
Works up to Deadline Viz 03-05-2018 offer their Bids. After Evaluation / Scrutinizing all the
Bids offered by various Contractors / Firms the following Position has been emerged.

S.#{NAME OF CONTRACTOR / FIRMS BID AMOUNT

1. |M/s. Muhammad Ramzan & Co: Rs: 6,451,167 [=
2. |M/s. Jhoole Lal Constt: Co: Rs: 6,474,244 [=
3. |M/s. GSG and Company Rs: 6,502,084 [=

As per Evaluation report M/s. Muhammad Ramzan & Co:  has
offered lowest Bid at a bid price of Rs: 6,451,167 / = and same is Recommended / Approved

by the procurement committee for further process.

Khoso) (Engr. Allah Ditto Panhyar) Engr. Ghulagy Fareed éalouch)
|

(Eng. Muham
Exec Engineer Executiye Enginger, Executive Engineer
Public Health Engineering Division (Highways) Division (Buildings) Division

Kashmore’@ Kandhkot Kashmore @ Kandhkot Kashmore @ Kandhkot
Member Member Chairman




BIDDERS QUALIFICATION REPORTS

NAME OF WORK: CONSTRUCTION OF WHERE HOUSE AT KANDHKOT. "REMAINING
WORK" (DISTRICT ADP).
REGISTRATIO
N WITH AFFIDAVIT /
INCOME TAX, UNDERTAKING
ENGINEERING NTN ANNUAL TURN | PROVIDE MINIMUM | REGARDING
g e COUNCIL, |CERTIFICATE OVER EXPERIENCE FIRM NEVER
SRB BEEN BLACK
CERTIFICATE LISTED
AND SAIE
M/s. Muhammad Yes Yes Provided Provided Four Yes
Ramzan & Co: Provided | Four Years Years Provided
M/s. Jhoole Lal Yes Yes Provided Provided Five Yes
Constt: Co: Provided | Three Years Years Provided
M/s. GSG and v Yes Provided Provided Four Yes
Company & Provided | Four Years Years Provided
; =0 N
(Eng. Muham Msm— (Engr. Allah Ditto (Engr. GhulaghFareed :!.Z{ouc )
Executiye Engineer Executive Enginee Executive Engiheer
Public Health Engineering Division (Highways) Divisio (Buildings) Division

Kashmore @ Kandhkot
Member

Kashmore @ Kandhkot

Member

Kashmore @ Kandhkot
Chairman
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