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1. Name of Procuring Agency:
2. Ténder Referrence No:

3. Tender Description / Name of
Work / Item:
4. Method of Procurement:

5. Tender Published:

6. Total Bid Documents Sold:
7. Total Bid Received:

BID ELEVATION REPORT
PACKAGE 02

Executive Engineer Education Works Electrical Division Larkano

NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018
and as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date
19/04/2018.

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary /
Elementary Schools).

NCB (National Competitive Bidding)

Single Stage One Envelope Procedure.

SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018

The Daily Express Tribune Karachi (English) dt: 11-04-2018

The Daily Sobh Karachi (Sindhi) dt: 12-04-2018

The Daily Duniya Karachi (Urdu) dt: 13-04-2018

03 NOS
03 NOS

8. Technical Bid Opening Date (if 8/5/2018

applicable)

9, No. of Bid Technically Qualified N.A

(if applicalble)
10. Bid(s) Rejected:

No any bid rejected.

11. Financial Bid Opening Date:  8/5/2018
12. Bid Elevation Report:
Comparisio
n with
Cost offered | Remark
S#| Name of Firm / Bidder Name of Unit Sc?;::rb estimated g: I;:id:;r s
cost (-)
__Minus
1 2 3 4 6 7 8
_ GBPS Jacobabad (Main) 1,687,040 9279 | 1677761
g [ SR it GBPS Hamida 1,030,960 5670 | 1,025,290 | Lowest
Total:| ;718000 | 14,949 | 2,703,051
GBPS Jacobabad (Main) 1,687,040 7592 | 1679448 | ,
2 M/S Asad & Brothers GBPS Hamida 1,030,960 4,639 1,026,321 Lowest
Total:| 2,718,000 | 12,231 | 2,705,769
GBPS Jacobabad (Main) 1,687,040 6,748 | 1680292 | .
3 |M/S Tayeba Traders GBPS Hamida 1,030,960 4,124 1,026,836 | Lowest
Total:| 2,718,000 10,872 | 2,707,128
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FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary
Schools).

Package-02 :- GBPS Jacobabad (Main)
GBPS Hamida

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8712 dated: Date of opening : 08/05/2018
04/05/2018 for Rs. 27,18,000/--

Date of issue: Upto: 07/05/2018

Time for completion 04-months

Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium |Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 6 7 8
Part-A 2,718,000 . B ) ) 2,718,000 ATPAR
Total 2,718,000

COMPARATIVE STATEMENT

S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium | Schedule Items Cost
1 [ M/S Mehran Electric Service 2,718,000 0.55% below 14,949 2,703,051 | Lowest
2 | M/S Asad & Brothers . 2,718,000 0.45% below 12,231 2,705,769 Higher
3 | M/S Tayeba Traders 2,718,000 0.40% below 10,872 2,707,128 | Highest

Lowest rate quoted by M/S Mehran Electric Service, Govt. Contractor stood lowest & qwmmozmc_m, hence, recommended for approval.
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL

DIVISION LARKANO

PACKAGE- 02

Name of Work: Rehabilitation & Expansion of High Priority 4560

Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GBPS Jacobabad (Main), GBPS
Hamida.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S# Name of Officer Committee Signature
Members
SHAMSHAD ALI SHAIKH
Executive Engineer
01 | Education Works Electrical Division Chairman \
Larkano. -
ALI AKBAR METLO
Assistant Engineer
02 | Public Health Engineering Member
Sub-Division Larkana. "\ ‘
3 { {
|
DEEN MUHAMMAD SARKI
Assistant Engineer
03 Education Works Electrical Member

Sub-Division Larkana




FINANCIAL REVIEW

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary
Schools).

Name of Work:-

GBPS Hawaldar Brohi
GBPS Special Force

Package-03 :- GBPS Railway Colony
GBPS Soomra Muhalla
GBPS Bughia

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8711 dated:
04/05/2018 for Rs. 24,68,000/-

Date of issue: Upto: 07/05/2018

Date of opening : 08/05/2018
Time for completion 04-month

Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 6 7 8
Part-A 2,468,000 } ) ) ) 2,468,000 ATPAR
Total 2,468,000
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Schedule Items Cost

1 [ M/S Sindho Electric Store 2,468,000 0.70% below 17,276 2,450,724 | Lowest
2 [ M/S Asad & Brothers 2,468,000 0.65% below 16,042 2,451,958 | Higher
3 | M/S Tayeba Traders 2,468,000 0.50% below 12,340 2,455,660 | Highest
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Lowest rate quoted by M/S Sindho Electric Store, Govt. Contractor stood lzmmﬁ & reasonable, hence, recommended for approval.
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1. Name of Procuring Agency:
2. Tender Referrence No:

3. Tender Description / Name of

Work / Item:
4. Method of Procurement:

5. Tender Published:

BID ELEVATION REPORT
PACKAGE 03

Executive Engineer Education Works Electrical Division Larkano

NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary /
Elementary) Schools).

NCB (National Competitive Bidding)

Single Stage One Envelope Procedure.

SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018

The Daily Express Tribune Karachi (English) dt: 11-04-2018

The Daily Sobh Karachi (Sindhi) dt: 12-04-2018

The Daily Duniya Karachi (Urdu) dt: 13-04-2018

6. Total Bid Documents Sold: 03 NOS

7. Total Bid Received: 03 NOS

8. Technical Bid Opening Date (if 8/5/2018
applicable)

9. No. of Bid Technically N.A

Qualified (if applicalble)

10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date:  8/5/2018

12. Bid Elevation Report:

Comparision
with
ffered
S# Name of Firm / Bidder Name of Unit Scheldule estimated Cost o_ %% | Remarks
Item by Bidder
cost (-)
Minus
1 2 3 4 6 7 8
GBPS Railway Colony 217,000 1,519 215,481
GBPS Soomra Muhalla 717,000 5,019 711,981
1 |M/S Sindho Electric Store RS BUghE 236,000 052 Sl -
n |
GBPS Hawaldar Brohi 398,000 2786 395,214 Lowest
GBPS Special Force 600,000 4,200 595,800
Total:|  ; 468,000 17,276 | 2,450,724
GBPS Railway Colony 217,000 1,411 215,590
GBPS Soomra Muhalla 717.000 4,661 712,340
GBPS Bughia 2nd
2 |m/s Asad & Brothers . o0 2,487 oot Lowest
GBPS Hawaldar Brohi 398,000 2,587 395,413
GBPS Special Force 600,000 3,900 596,100
Total:| 2,468,000 16,042 | 2,451,958
GBPS Railway Colony 217,000 1,085 215,915
GBPS Soomra Muhalla 717,000 3,585 713,415
GBPS Bughia 3rd
3 |M/S Tayeba Traders . 226,000 2,560 233,320 Lowest
GBPS Hawaldar Brohi 398,000 1,990 396,010
GBPS Special Force 600,000 3,000 597,000
Total:| 2,468,000 12,340 2,455,660
|
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL

DIVISION LARKANO

PACKAGE- 03

Name of Work: Rehabilitation & Expansion of High Priority 4560

Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GBPS Railway Colony, GBPS
Soomra Muhalla, GBPS Bughia, GBPS Hawaldar Brohi, GBPS
Special Force.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S# Name of Officer Committce Signature
Members

SHAMSHAD ALI SHAIKH
Executive Engineer

01 | Education Works Electrical Division Chairman )
Larkano.
ALI AKBAR METLO \
Assistant Engineer ]

02 | Public Health Engineering Member T
Sub-Division Larkana. \ ‘

),

DEEN MUHAMMAD SARKI
Assistant Engineer

03 Education Works Electrical Member

Sub-Division Larkana




lLarkana

Name of Work:-

Package-04 :-

FINANCIAL REVIEW

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary

Schools).

GBPS Mangrio
GGPS Muhammad Hayat Park
GBPS Qadirpur

GBPS (Garibabad) Ustad Ghulam Nabi Sarki
GBPS Hussainabad
GGPS Master Muhammad Ibrahim Jakhrani

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8710 dated:

04/05/2018 fo!

r Rs. 30,81,200/-

Date of issue: Upto: 07/05/2018

Date of opening : 08/05/2018
Time for completion 04-months
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Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium | Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 6 7 8
Part-A 3,081,200 - i ) ) 3,081,200 ATPAR
Total 3,081,200
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Schedule Items Cost
1 | M/S Latif Electric Store 3,081,200 0.70% below 21,568 3,059,632 | Lowest
2 | M/S Jatoi & Company 3,081,200 0.60% below 18,487 3,062,713 | Higher
3 | M/S Asad & Brohters 3,081,200 0.50% below 15,406 3,065,794 | Highest
owest rate quoted by M/S Latif Electric Store, Govt. Contractor mﬂowﬁ lowest & reasonable, hence, recommended for approval.
. - J
4




e BID ELEVATION REPORT

PACKAGE 04

1. Name of Procuring Agency:  Executive Engineer Education Works Electrical Division Larkano
o 2. Tender Referrence No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and
‘ as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

3. Tender Description / Name of Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary /

Work / Item: Elementary) Schools).

4. Method of Procurement: NCB (National Competitive Bidding)

Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018

The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018

6. Total Bid Documents Sold: 03 NOS

7. Total Bid Received: 03 NOS

8. Technical Bid Opening Date  8/5/2018

(if applicable)

9. No. of Bid Technically N.A
Qualified (if applicalble)
10. Bid(s) Rejected: No any bid rejected.

11, Financial Bid Opening Date: 8/5/2018
12. Bid Elevation Report:

Comparisio
n with
S#| Name of Firm / Bidder Name of Unit Sc:lte duis estimated coat o_ffered Remalk:
em Bt ) by Bidder s
Minus
1 2 3 4 6 7 8
GBPS Mangrio 552,000 3,864 548,136
GGPS Muhammad Hayat Park 480,000 3,360 476,640
GBPS Qadirpur 765,000 5,355 759,645
) ) GBPS (Garibabad) Ustad Ghulam Nabi 1st
1 |M/S Latif Electric Store  |garki 345,000 2,415 342,585 | Lowest
GBPS Hussainabad 456,100 3,193 452,907
GGPS Master Muhammad Ibrahim Jakhrani
483,100 3,382 479,718
Total:| 5081200 | 21,568 | 3,059,632
GBPS Mangrio 552,000 3,312 548,688
GGPS Muhammad Hayat Park 480,000 2,880 477,120
GBPS Qadirpur 765,000 4,590 760,410
. GBPS (Garibabad) Ustad Ghulam Nabi 2nd
2 [M/S Jatoi & Company g5 345,000 2,070 342,930 | Lowest
GBPS Hussainabad 456,100 2,737 453,363
GGPS Master Muhammad Ibrahim Jakhrani
483,100 2,899 480,201
Total:| 3,081,200 18,487 3,062,713
GEES Mangrio 552,000 2,760 549,240
GGPS Muhammad Hayat Park 480 000 2,400 477,600
GBPS Qadirpur 765,000 3,825 761,175
GBPS (Garibabad) Ustad Ghulam Nabi 3rd
3 |M/S Asad & Brohters Sarki 345,000 1,725 343,275 | Lowest
GBPS Hussainabad 456,100 2,281 453,820
GGPS Master Muhammad Ibrahim Jakhrani
483,100 2,416 480,685
Total:| 3,081,200 15,406 | 3,065,794
|
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

i PACKAGE- 04

Name of Work: Rehabilitation & Expansion of High Priority 4560
Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GBPS Mangrio, GGPS
Muhammad Hayat Park, GBPS Qadirpur, GBPS (Garibabad)
Ustad Ghulam Nabi Sarki, GBPS Hussainabad, GGPS Master
Muhammad Ibrahim Jakhrani.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

Committee

S# Name of Officer ——— Signature
SHAMSHAD ALI SHAIKH
Executive Engineer

01 | Education Works Electrical Division Chairman

Larkano.

ALl AKBAR METLO
Assistant Engineer , ’
02 | Public Health Engineering Member
Sub-Division Larkana.

DEEN MUHAMMAD SARKI
Assistant Engineer
Education Works Electrical Member

e Sub-Division Larkana




FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary
Schools).
Package-06 :- GBPS Mengal Brohi GBPS Hamid Khan Lashari
GBPS Sabzal Khoso GBPS Haji Akhtar Hussain Khoso
GGLSS Family Line GBPS Muhammad Umar Soomro
NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per ) . .
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018. Date of issue: Upto: 07/05/2018
Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8709 dated: Date of opening : 08/05/2018

04/05/2018 for Rs. 28,20,150/-
— \ Time for completion 04-months

Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium | Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 6 7 8
Part-A 2,820,150 ) ) ) ) 2,820,150 ATPAR
Total 2,820,150
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Schedule Items Cost
1 | M/S Muhammad Anwar & Co. 2,820,150 0.71% below 20,023 2,800,127 Lowest
2 | M/s Balouch Construction & Co. 2,820,150 0.61% below 17,203 2,802,947 | Higher
3 | Mr. Aneel Kumar 2,820,150 0.46% below 12,973 2,807,177 | Highest

Lowest rate quoted by M/S Muhammad Anwar & Co., Govt. Contractor m_“an lowest & reasonable, hence, recommended for approval.
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. ) BID ELEVATION REPORT

) ‘ PACKAGE 06
1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
s 2. Tender Referrence No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
. corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
3. Tender Description / Name of Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary
Work / Item: Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
¢ The Daily Duniya Karachi (Urdu) dt: 13-04-2018
A 6. Total Bid Documents Sold: 03 NOS
7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if 8/5/2018
_ applicable)
9. No. of Bid Technically N.A
Qualified (if applicalble)
10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date: 8/5/2018
12. Bid Elevation Report:
Comparisi
on with
S#| Name of Firm / Bidder Name of Unit Scheldule estimated Cost o_ffered Remarks
Item by Bidder
cost (-)
Minus
1 2 3 4 6 7 8
GBPS Mengal Brohi 229,100 1,627 227,473
GBPSiSahzal Khioso 430,000 | 3,053 426,947
GGLSS Family Line 661,000 4,693 656,307
M/S Muhammad Anwar & |Gepg Hamid Khan Lashari 1st Lowest
! co. 739,000 5,247 733,753
GBPS Haji Akhtar Hussain Khoso 408,050 2 897 405,153
GBPS Muhammad Umar Soomro 353 000 2,506 350,494
Total:} ;820,150 | 20,023 | 2,800,127
GBPS Mengal Brohi 229,100 1,398 227,702
GEPS Sabzal Khaso 430,000 2,623 427,377
—— GGLSS Family Line 661,000 4,032 656,968
alouc . ;
2 e atyiickion Bica: GBPS Hamid Khan Lashari 739,000 4,508 734,492 | 2nd Lowest
GBPS Haji Akhtar Hussain Khoso 408,050 2,489 405,561
GBPS Muhammad Umar Soomro 353,000 2,153 350,847
Total:| 2,820,150 17,203 | 2,802,947
GBPS Mengal Brohi 229,100 1,054 228,046
GBPS Sabzal Khoso 430,000 1,978 428,022
GGLSS Family Line 661,000 3,041 657,959
3 |Mr. Aneel Kumar GBPS Hamid Khan Lashari 739,000 3,399 735,601 | 3rd Lowest
GBPS Haji Akhtar Hussain Khoso 408,050 1,877 406,173
GBPS Muhammad Umar Soomro 353,000 1,624 351,376
Total:| 2,820,150 12,973 | 2,807,177

-
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL

Name of Work:

DIVISION LARKANO

PACKAGE- 06

Rehabilitation & Expansion of High Priority 4560
Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GBPS Mengal Brohi, GBPS
Sabzal Khoso, GGLSS Family Line, GBPS Hamid Khan
Lashari, GBPS Haji Akhtar Hussain Khoso, GBPS Muhammad
Umar Soomro.

Tender opened on 08/05/ 2018 in the office of

Executive Engineer, Education Works Electrical Division Larkano

In the presence of Procurement Committee

Committee

S#

Name of Officer

Members

Signature

01

SHAMSHAD ALI SHAIKH

Executive Engineer

Education Works Electrical Division
Larkano.

Chairman

02

ALl AKBAR METLO
Assistant Engineer

Public Health Engineering
Sub-Division Larkana.

Member

03

DEEN MUHAMMAD SARKI
Assistant Engineer
Education Works Electrical
Sub-Division Larkana

Member




FINANCIAL REVIEW

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary
Schools).

Name of Work:-

Package-07 :- GGLSS Railway Colony GBPS Soofi Pahalwan Faqir
GGPS Haji Lakhmir GBPS Altaf Pechuho

GGPS Qadirpur-II (CMS) GBPS Akilpur
GBPS Shaikh Abdul Hakim

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per . ; . 07705
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018. Date of issue: Upto: 07/05/2018
Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8708 dated: Date of opening : 08/05/2018
04/05/2018 for Rs. 31,64,050/-
Time for completion 04-months
Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium | Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 6 7 8
Part-A 3,164,050 i ) ) ) 3,164,050 ATPAR
Total 3,164,050
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium | Schedule Items Cost
1 | M/S Muhammad Anwar & 3,164,050 0.77% below 24,363 3,139,687 | Lowest
Companv
2 [ M/S Asad & Brothers 3,164,050 0.60% below 18,984 3,145,066 | Higher
3 | M/S Al-Mustafa & Co 3,164,050 0.50% below 15,820 3,148,230 | Highest

'/
Lowest rate quoted by M/S Muhammad Anwar & Company, Govt. Contractor stood f_mimmn & reasonable, hence, recommended for approval.
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[

1. Name of Procuring Agency:
2. Tender Referrence No:

3. Tender Description / Name of
Work / Item:
4. Method of Procurement:

5. Tender Published:

6. Total Bid Documents Sold:
7. Total Bid Received:

BID ELEVATION REPORT

Executive Engineer Education Works Electrical Division Larkano

PACKAGE 07

NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary)

Schools).

NCB (National Competitive Bidding)

Single Stage One Envelope Procedure.

SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018

The Daily Duniya Karachi (Urdu) dt: 13-04-2018

03 NOS
03 NOS

8. Technical Bid Opening Date (if 8/5/2018

applicable)

9. No. of Bid Technically Qualified N.A

(if applicalble)

10. Bid(s) Rejected:

11. Financial Bid Opening Date:
12. Bid Elevation Report:

No any bid rejected.
8/5/2018

Comp@risi
S#| Name of Firm / Bidder Name of Unit Scl;:a:nule e:;;;:g::d cz;t;zf:::d Remarks
cost (-)
1 3 3 4 M;g.us 7 8
GGLSS Railway Colony 999,000 7,692 991,308
GGPS Haji Lakhmir 271,000 2,087 268,913
GGPS Qadirpur-II (CMS) 360,000 2,772 357,228
. M/S Muhammad Anwar & GBPS Shaikh Abdul Hakim 398,000 3,065 394,935 | 4t Lowest
Company GBPS Soofi Pahalwan Faqir 308,050 2,372 305,678
GBPS Altaf Pechuho 557,000 4,289 552,711
GBPS Akilpur 271,000 2,087 268,913
Total:| 3,164,050 | 24,363 | 3,139,687
GGLSS Railway Colony 999,000 5,994 993,006
GGPS Haji Lakhmir 271,000 1,626 269,374
GGPS Qadirpur-II (CMS) 360,000 2,160 357,840
5 |MifSkond . Brotiars GBPS Shaikh Abdul Hakim 398,000 2,388 395,612 | 2nd Lowest
GBPS Soofi Pahalwan Fagir 308,050 1,848 306,202
GBPS Altaf Pechuho 557,000 3,342 553,658
GBPS Akilpur 271,000 1,626 269,374
Total:| 3,164,050 18,984 | 3,145,066
GGLSS Railway Colony 999,000 4,995 994,005
GGPS Haji Lakhmir 271,000 1,355 269,645
GGPS Qadirpur-II (CMS) 360,000 1,800 358,200
3 [M/S Al-Mustafa & Co BR= StwlknuAbsl Hakdim 398,000 1,990 396,010 | 34 Lowest
GBPS Soofi Pahalwan Fagir 308,050 1,540 306,510
GBPS Altaf Pechuho 557,000 2,785 554,215
GBPS Akilpur 271,000 1,355 269,645
A Total:| 3,164,050 15,820 | 3,148,230
4\
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL

Name of Work:

DIVISION LARKANO

PACKAGE- 07

Rehabilitation & Expansion of High Priority 4560

Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to, GGLSS Railway Colony, GGPS
Haji Lakhmir, GGPS Qadirpur-II (CMS), GBPS Shaikh Abdul
Hakim, GBPS Soofi Pahalwan Fagir, GBPS Altaf Pechuho,

GBPS Akilpur

Tender opened on 08/05/ 2018 in the office of

Executive Engineer, Education Works Electrical Division Larkano

In the presence of Procurement Committee

S#

Name of Officer

Committee
Members

Signature

01

SHAMSHAD ALI SHAIKH

Executive Engineer

Education Works Electrical Division
Larkano.

Chairman

h_

A

r

02

ALI AKBAR METLO
Assistant Engineer

Public Health Engineering
Sub-Division Larkana.

Member

\
\

03

DEEN MUHAMMAD SARKI
Assistant Engineer
Education Works Electrical
Sub-Division Larkana

Member

)




FINANCIAL REVIEW

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary
Schools).

Name of Work:-

GBPS Fazal Muhammad Kharani
GBLSS Karimabad, @ Zark Khan Domki
GBPS Gulab Machi

GBPS Jamalabad

Package-09 :- GBPS Pechooha
GGPS Pechooha
GGPS ADC Colony
GBPS Koreja
GBPS Sahal Khan Ramdani

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8707 dated:
04/05/2018 for Rs. 300,58,00/-

Date of issue: Upto: 07/05/2018

Date of opening : 08/05/2018

Time for completion 04-months
Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium | Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 6 7 8
Part-A 3,005,800 - ) ) ) 3,005,800 ATPAR
Total 3,005,800
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium | Schedule Items Cost
1 | M/S Dastaaqir Electric Works 3,005,800 0.76% below 22,844 2,982,956 Lowest
2 | M/s Bilal Construction Company 3,005,800 0.65% below 19,538 2,986,262 | Higher
3 | M/S Asad & Brothers 3,005,800 0.50% below 15,029 2,990,771 | Highest

[

Lowest rate quoted by M/S Dastagir Electric Works, Govt. Contractor stood _oimm.ﬁ,., & reasonable, hence, recommended for approval.

srical
D Lal g

rkana

rm



1. Name of Procuring Agency:
2. Tender Referrence No:

3. Tender Description / Name of
Work / Item:
4. Method of Procurement:

5. Tender Published:

6. Total Bid Documents Sold:

7. Total Bid Received:

8. Technical Bid Opening Date (if
applicable)

9. No. of Bid Technically Qualified
(if applicalble)

10. Bid(s) Rejected:

11. Financial Bid Opening Date:
12. Bid Elevation Report:

BID ELEVATION REPORT

Executive Engineer Education Works Electrical Division Larkano

NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

PACKAGE 09

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary

Schools).
NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018

The Daily Express Tribune Karachi (English) dt: 11-04-2018

The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018

03 NOS
03 NOS
8/5/5018

N.A

No any bid rejected.
8/5/2018

Comparisi
S#| Name of Firm / Bidder Name of Unit Scl;:;:inule egg:al::d c:‘s’t;zf::d Remarks
X
1 2 3 4 7 8
GBPS Pechooha 350,000 2,660 347,340
GGPS Pechooha 249,000 1,892 247,108
GGPS ADC Colony 499,000 3,792 495,208
GBPS Koreja 140,000 1,064 138,936
. ::Iﬁkl:ashgir Electric E:: iahal Khan Ramdani - 245,000 1,862 243,138 15k Lowest
azal Muhammad Kharani 293,000 2,227 290,773
GBLSS Karimabad, @ Zark Khan Domki 417,000 3,169 413,831
GBPS Gulab Machi 419,800 3,190 416,610
GBPS Jamalabad 393,000 2,987 390,013
Total:) 3 oos,800 22,844 | 2,982,956
GBPS Pechooha 350,000 2,275 347,725
GGPS Pechooha 249,000 1,619 247,382
GGPS ADC Colony 499,000 3,244 495,757
GBPS Koreja 140,000 910 139,090
5 |M/s Bilal Construction | GEPS Sahal Khan Ramdani 245,000 1,593 243,408 | 2nd Lowest
Company GBPS Fazal Muhammad Kharani 293,000 1,905 291,096
GBLSS Karimabad, @ Zark Khan Domki 417,000 2,711 414,290
GBPS Gulab Machi 419,800 2,729 417,071
GBPS Jamalabad 393,000 2,555 390,446
Total:| 3,005,800 19,538 | 2,986,262
GBPS Pechooha 350,000 1,750 348,250
GGPS Pechooha 249,000 1,245 247,755
GGPS ADC Colony 499,000 2,495 496,505
GBPS Koreja 140,000 700 139,300
3 |M/s Asad & Brothers GBPS Sahal Khan Ramdani 245,000 1,225 BETYS | mr et
GBPS Fazal Muhammad Kharani 293,000 1,465 291,535
GBLSS Karimabad, @ Zark Khan Domki 417,000 2,085 414,915
GBPS Gulab Machi 419,800 2,099 417,701
GBPS Jamalabad 393,000 1,965 391,035
, _[Total:| 3,005,800 15,029 | 2,990,771
Al /]
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL

Name of Work:

DIVISION LARKANO

PACKAGE- 09

Rehabilitation & Expansion of High Priority 4560

Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GBPS Pechooha, GGPS
Pechooha, GGPS ADC Colony, GBPS Koreja, GBPS Sahal
Khan Ramdani, GBPS Fazal Muhammad Kharani, GBLSS
Karimabad, @ Zark Khan Domki, GBPS Gulab Machi, GBPS

Jamalabad.

Tender opened on 08/05/ 2018 in the office of

Executive Engineer, Education Works Electrical Division Larkano

In the presence of Procurement Committee

S#

Name of Officer

Committee
Members

Signature

01

SHAMSHAD ALI SHAIKH

Executive Engineer

Education Works Electrical Division
Larkano.

Chairman

02

ALI AKBAR METLO
Assistant Engineer

Public Health Engineering
Sub-Division Larkana.

Member

03

DEEN MUHAMMAD SARKI
Assistant Engineer
Education Works Electrical
Sub-Division Larkana

Member




FINANCIAL REVIEW

Name of Work:-
Schools).

Package-12 :- GBPS Ghousabad @ Nao Goth Jakhro
GBPS Khaligdad Brohi
GBPS Sheranpur

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8706 dated:
04/05/2018 for Rs. 19,34,000/-

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary

GBPS Raban Ji Wandh
GBPS Punhoon Bhatti

Date of issue: Upto: 07/05/2018

Date of opening : 08/05/2018

Time for completion 04-months

Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium | Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 6 7 8
Part-A 1,934,000 B ) ) ) 1,934,000 ATPAR
Total 1,934,000
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Schedule Items Cost
1 | M/S Jagirani Construction 1,934,000 0.72% below 13,925 1,920,075 Lowest
Company
2 [ M/S Asad & Brothers 1,934,000 0.60% below 11,604 1,922,396 | Higher
3 | M/S Arslan Traders H.w\m\xooo 0.51% below 9,863 1,924,137 | Highest
\ A /
Lowest rate quoted by M/S Jagirani Construction Company, Ggvt. noamanﬁo_. stood lowest & reasonable, hence, recommended for approval.
N
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1. Name of Procuring Agency:
2. Tender Referrence No:

3. Tender Description / Name of
Work / Item:
4, Method of Procurement:

5. Tender Published:

6. Total Bid Documents Sold:

= 7. Total Bid Received:
8. Technical Bid Opening Date (if
applicable)
9. No. of Bid Technically Qualified
(if applicalble)
10. Bid(s) Rejected:
11. Financial Bid Opening Date:
12. Bid Elevation Report:

BID ELEVATION REPORT

Executive Engineer Education Works Electrical Division Larkano
NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

PACKAGE 12

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary)

Schools).
NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018

The Daily Express Tribune Karachi (English) dt: 11-04-2018

The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018

03 NOS
03 NOS
8/5/2018

N.A

No any bid rejected.
8/5/2018

Comparisi
on with
S#| Name of Firm / Bidder ; Scheldule : Cost offered
/ Name of Unit Item estimated by Bidder Remarks
cost (-)
Minus
1 2 3 4 6 7 8
GBPS Ghousabad @ Nao Goth Jakhro 408.000 2938 405,062
L A L
GBPS Khaliqdad Brohi 393,000 2,830 390,170
o . |GBPS Sheran ' ' :
| |M/s 3agirani Construction el 372,000 2,678 369,322 | 45t Lowest
Company GBPS Raban Ji Wandh 271.000 1951 269,049
GBPS Punhoon Bhatti 490,000 3’523 486’472
: Total:| 4934000 | 13,925 | 1,920,075
GBPS Ghousabad @ Nao Goth Jakhro
' ‘ 408,000 2,448 405,552
GBPS Khaligdad Brohi 393,000 2,358 390,642
GBPS Sheranpur ’
2 |M/S Asad & Brothers GBPS Rab p 372,000 2,232 369,768 2nd Lowest
° aban Ji Wandh 271,000 1,626 269,374
BPS i
Punhoon Bhatti 490,000 2,940 487,060
Total:| 1,934,000 11,604 | 1,922,396
GBPS Ghousabad @ Nao Goth Jakhro
. 408,000 2,081 405,919
GBPS Khaligdad Brohi 393,000 2,004 390,996
GBPS Sheranpur ’ ’
3 |mys asstai Traders P 372,000 1,897 370,103 | 5.4y
GBPS Raban Ji Wandh 271 000 1382 269.618 rd Lowest
GBPS Pi i ' ’ ’
unhoon Bhatti 490,000 2,499 487,501
A Total:| 1,934,000 9,863 | 1,924,137
1l
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE-12

Name of Work: Rehabilitation & Expansion of High Priority 4560
Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GBPS Ghousabad @ Nao Goth
Jakhro, GBPS Khaligdad Brohi, GBPS Sheranpur, GBPS
Raban Ji Wandh, GBPS Punhoon Bhatti.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

Committee

S# Name of Officer Members Signature
SHAMSHAD ALI SHAIKH
Executive Engineer .
01 | Education Works Electrical Division Chairman

Larkano.

ALl AKBAR METLO |
Assistant Engineer
02 | Public Health Engineering Member
Sub-Division Larkana.

DEEN MUHAMMAD SARKI
Assistant Engineer
Education Works Electrical Member

63 Sub-Division Larkana




FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary
Schools).

Package-14 :- GBPS Shah Bhittai Thul
GBPS Sardar Sohrab Khan Sarki
GBPS Thull (Main)

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per . ] )
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018. Date of issue: Upto: 07/05/2018

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8713 dated:

Date of opening : 08/05/2018
04/05/2018 for Rs. 26,57,000/-

Time for completion 04-months

Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium | Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 6 7 8
Part-A 2,657,000 B . ) ) 2,657,000 ATPAR
Total 2,657,000
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium | Schedule Items Cost
1 | M/S Amroti Electric Service 2,657,000 0.70% below 18,599 2,638,401 | Lowest
2 | M/S Ashfaq Electric Service 2,657,000 0.63% below 16,739 2,640,261 | Higher
3 [ M/S Asad & Brothers 2,657,000 0.52% below 13,816 2,643,184 | Highest

Lowest rate quoted by M/S Amroti Electric Service, Govt. Contractor stood lowést & reasonable, hence, recommended for approval.




BID ELEVATION REPORT
PACKAGE 14

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano

‘ 2. Tender Referrence No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as
— per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

3. Tender Description / Name of Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary /

Work / Item: Elementary) Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
% 5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018

The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018
The Daily Duniya Karachi (Urdu) dt: 13-04-2018

6. Total Bid Documents Sold: 03 NOS

7. Total Bid Received: 03 NOS

8. Technical Bid Opening Date (if 8/5/2018
applicable)

3. No. of Bid Technically N.A

Qualified (if applicalble)

10. Bid(s) Rejected: No any bid rejected.

11. Financial Bid Opening Date:  8/5/2018
12. Bid Elevation Report:

Comparision
Scheldule with Cost offered
S# Name of Firm / Bidder Name of Unit estimated . Remarks
Item by Bidder
cost (-)
Minus
1 2 3 4 6 7 8
GBPS Shah Bhittai Thul 440,000 3080 436.920
GBPS Sardar Sohrab Khan Sarki
1 |[M/S Amroti Electric Service GBPS Thull i 0000 2,50 695,100 L - :
S Thull (Main) 1,517,000 10,619 | 1,506,381 | “OWes
Total:|  ; 657,000 18,599 | 2,638,401
GBPS Shah Bhittai Thul 440,000 2772 437228
GBPS Sardar Sohrab Khan Sarki
2 |M/s Ashfaq Electric Service . 700,000 4410 098550 Lozwn:st
GBPS Thull (Main) 1,517,000 9,557 | 1,507,443
Total:| 2,657,000 16,739 2,640,261
GBPS Shah Bhittai Thul 440,000 2288 437.712
GBPS Sardar Sohrab Khan Sarki
3 |M/S Asad & Brothers . 700,000 3,640 696,360 I.oi::st
GBPS Thull {Main) 1,517,000 7,888 | 1,509,112
Total:| 2,657,000 13,816 2,643,184

ubli : Engineering Works rcal UivisiCll
Sub-Division-1 Lar
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
DIVISION LARKANO

PACKAGE- 14

Name of Work: Rehabilitation & Expansion of High Priority 4560
Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GBPS Shah Bhittai Thul, GBPS
Sardar Sohrab Khan Sarki, GBPS Thull (Main).

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S# Name of Officer Committee Signature
Members _

SHAMSHAD ALI SHAIKH

Executive Engineer
01 | Education Works Electrical Division Chairman .
Larkano. .

ALI AKBAR METLO l
Assistant Engineer 1
02 | Public Health Engineering Member i '
Sub-Division Larkana. I
f
DA

DEEN MUHAMMAD SARKI ‘

Assistant Engineer '
03 Education Works Electrical Member

Sub-Division Larkana




FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary
Schools).
Package-17 :- GGPS Ranjhapur GBPS Zafarabad
GBPS Dildar Pahore GBPS Shambo Brohi
GBPS Ghulam Muhammad Sarki GBPS Muhammad Hassan

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per x . .
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018. Date of issue: Upto: 07/05/2018

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8714 dated:

Date of opening : 08/05/2018
04/05/2018 for Rs. 22,61,1000/-

Time for completion 04-months

Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium | Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 6 7 8
Part-A 2,261,000 B ) ) ) 2,261,000 ATPAR
Total 2,261,000
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Schedule Items Cost
1 | M/S Latif Electric Store 2,261,000 0.87% below 19,671 2,241,329 | Lowest
2 | M/S Asad & Brothers 2,261,000 0.43% below 9,722 2,251,278 | Higher
3 | M/S Ghulam Mustafa Shaikh 2,261,000 0.36% below 8,140 2,252,860 Highest

—

,
,
Lowest rate quoted by M/S Latif Electric Store, Govt. Contractor stood lowest & am.moamc_mx hence, recommended for approval.
!



) BID ELEVATION REPORT
PACKAGE 17

1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Referrence No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per

t corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
3. Tender Description / Name Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary
of Work / Item: Schools).

4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018

« The Daily Sobh Karachi (Sindhi) dt: 12-04-2018

The Daily Duniya Karachi (Urdu) dt: 13-04-2018

6. Total Bid Documents Sold: 03 NOS

7. Total Bid Received: 03 NOS

8. Technical Bid Opening Date 8/5/2018

- (if applicable)

9. No. of Bid Technically N.A
Qualified (if applicalble)
10. Bid(s) Rejected: No any bid rejected.

11. Financial Bid Opening Date 8/5/2018
12. Bid Elevation Report:

Comparisi

Scheldule | °"With | coct offered

S# | Name of Firm / Bidder Name of Unit estimated by Bidder Remarks

Item ot ()
Minus
1 ) 3 3 6 7 8
GGPS Ranjhapur 385,000 3,350 381,651
GBPS Dildar Pahore 377.300 3283 374.017
GBPS Ghulam Muhammad Sarki 377,000 3.280 373.720
1 |M/S Latif Electric Store |GBPS Zafarabad 341,000 2,967 338,033 1st Lowest
GBPS Shambo Brohi 376,700 3,277 373,423
GBPS Muhammad Hassan 404,000 3,515 400,485
Total:| 5 261,000 | 19,671 | 2,241,329
GGPS Ranjhapur 385,000 1,656 383,345
GBPS Dildar Pahore 377,300 1,622 375,678
GBPS Ghulam Muhammad Sarki 377.000 1621 375379
2 |M/S Asad & Brothers |GBPS Zafarabad 341,000 1.466 339,534 | 2nd Lowest
GBPS Shambo Brohi 376,700 1,620 375,080
GBPS Muhammad Hassan 404,000 1737 402,263
Total:| 2,261,000 9,722 | 2,251,278
GGPS Ranjhapur 385,000 1,386 383,614
GBPS Dildar Pahore 377,300 1,358 375.942
GBPS Ghulam Muhammad Sarki
[ Wis Ghutammustata | 377,000 1,357 375,643 1 Lowest
Shaikh Aidlaia 341,000 1,228 339,772 | 3rd Lowe:
GBPS Shambo Brohi 376,700 1,356 375,344
GBPS Muhammad Hassan 404,000 1,454 402,546

Total:| 2,261,000 8,140 | 2,252,860




TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL

Name of Work:

DIVISION LARKANO

PACKAGE-17

Rehabilitation & Expansion of High Priority 4560
Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GGPS Ranjhapur, GBPS Dildar
Pahore, GBPS Ghulam Muhammad Sarki, GBPS Zafarabad,
GBPS Shambo Brohi, GBPS Muhammad Hassan.

Tender opened on 08/05/ 2018 in the office of

Executive Engineer, Education Works Electrical Division Larkano

In the presence of Procurement Committee

SH

Name of Officer

Committee
Members

Signature

01

SHAMSHAD ALI SHAIKH

Executive Engineer

Education Works Electrical Division
Larkano.

Chairman

ho:

02

ALI AKBAR METLO
Assistant Engineer

Public Health Engineering
Sub-Division Larkana.

Member

|
|
|

\\l {

! r!ﬁ
i

03

DEEN MUHAMMAD SARKI
Assistant Engineer
Education Works Electrical
Sub-Division Larkana

Member

E




. ; FINANCIAL REVIEW

Name of Work:- Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary
Schools).
Package-18 :- GBPS Buxan Pahore GGPS Thul (Main)
GBPS Ranjhapur GBPS Khan Muhammad Pahore
GBPS Haji Ali Bux Soomro GBPS Khan Kato

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per . ) )
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018. Date of issue: Upto: 07/05/2018

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8715 dated:

Date of opening : 08/05/2018
04/05/2018 for Rs. 21,810,00/-

Time for completion 04-months

Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 4 5 6 7 8
Part-A 2,181,000 3 ) ) ) 2,181,000 ATPAR
Total 2,181,000
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Schedule Items Cost

1 | M/S Sindho Electric Store 2,181,000 0.71% below 15,485 2,165,515| Lowest
2 | M/S Asad & Brothers 2,181,000 0.49% below 10,687 2,170,313 | Higher
3 | M/S Ghulam Mustafa Shaikh 2,181,000 0.36% below 7,852 2,173,148 | Highest

A

Lowest rate quoted by M/S Sindho Electric Store, Govt. Contractor stood lowest w z,mmmo:,wc_m. hence, recommended for approval.




1. Name of Procuring Agency:
2. Tender Referrence No:

3. Tender Description / Name of
Work / Item:
4. Method of Procurement:

5. Tender Published:

6. Total Bid Documents Sold:

7. Total Bid Received:

8. Technical Bid Opening Date (if
applicable)

9. No. of Bid Technically
Qualified (if applicalble)

10. Bid(s) Rejected:

11. Financial Bid Opening Date:
12. Bid Elevation Report:

BID ELEVATION REPORT
PACKAGE 18

Executive Engineet Education Works Electrical Division Larkano

NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as
per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary /
Elementary) Schools).

NCB (National Competitive Bidding)

Single Stage One Envelope Procedure.

SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018

The Daily Express Tribune Karachi (English) dt: 11-04-2018

The Daily Sobh Karachi (Sindhi) dt: 12-04-2018

The Daily Duniya Karachi (Urdu) dt: 13-04-2018

03 NOS

03 NOS

8/5/2018

N.A

No any bid rejected.
8/5/2018

Comparision
. ) . Scheldule with Cost offered
S# Name of Firm / Bidder Name of Unit e catiniited by Bidder Remarks
cost (-) Minus
GBPS Buxan Pahore 377,000 2,677 374,323
GBPS Ranjhapur 510,000 3,621 506,379
GBPS Haji Ali Bux Soomro 443,000 3,145 439,855
) 1st
1 [M/s Sindho Electric Store  |GGPS Thul (Main) 317,000 2,251 314,749 ._m:est
GBPS Khan Muhammad Pahore 359 000 2549 356,451
GBPS Khan Kato 175,000 1,243 173,758
Total: 2,181,000 15,485 2,165,515
GBPS Buxan Pahore 377,000 1,847 375,153
GBPS Ranjhapur 510,000 2,499 507,501
GBPS Haji Ali Bux Soomro 443,000 2,171 440,829
2 . L 2nd
2 |M/S Asad & Brothers GGPS Thul (Main) 317,000 1,553 315,447 L0\:est
’ 2 ]
GBPS Khan Muhammad Pahore 359 000 1,759 357,241
GBPS Khan Kato 175,000 858 174,143
Total:| 2,181,000 10,687 2,170,313
GBPS Buxan Pahore 377,000 1,357 375,643
GBPS Ranjhapur 510,000 1,836 508,164
GBPS Haji Ali Bux Soomro 443,000 1,595 441,405
3 M/S Ghulam Mustafa GGPS Thul (Mai ‘ : ) arg
Shaikh ul (Main) 317,000 1,141 | 315859 | Lowest
GBPS Khan Muhammad Pahore 359,000 1292 357,708
GBPS Khan Kato 175,000 630 174,370
Total:| 2,181,000 7,852 | 2,173,148
|
\BR )
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TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL
i DIVISION LARKANO

PACKAGE-18

Name of Work: Rehabilitation & Expansion of High Priority 4560
Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GBPS Buxan Pahore, GBPS
Ranjhapur, GBPS Haji Ali Bux Soomro, GGPS Thul (Main),
GBPS Khan Muhammad Pahore, GBPS Khan Kato.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

St Name of Officer Gommittas Signature
Members

SHAMSHAD ALI SHAIKH

Executive Engineer
01 | Education Works Electrical Division Chairman ¢
Larkano. %,

ALl AKBAR METLO
Assistant Engineer
02 | Public Health Engineering Member

Sub-Division Larkana. \|/

b3 Sub-Division Larkana

DEEN MUHAMMAD SARKI 45
Assistant Engineer
Education Works Electrical Member




Name Qn Work:-

FINANCIAL REVIEW

Package-20 :- GBPS Mazari Khan Lashari

GBPS Rahim Bux Noonari
GBPS Waris Dino Noonari

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8695 dated:
04/05/2018 for Rs. 23,48,300/-

GBPS Hamzo Khan Buriro
GGPS Sardar Sohrab Khan Sarki
GGPS Abdul Qadir Khoso

Date of issue: Upto: 07/05/2018

Date of opening : 08/05/2018

Time for completion 04-months

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary
Schools).

Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium | Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 5 6 7 8
Part-A 2,348,300 B ) ) 2,348,300 ATPAR
Total 2,348,300
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Schedule Items Cost

1 | M/S Ashfaq Electric Service 2,348,300 0.79% below 18,552 2,329,748 | Lowest
2 | M/S Asad & Brothers 2,348,300 0.57% below 13,385 2,334,915 | Higher

Lowest rate quoted by M/S Ashfaq Electric Service, Govt. Contractor ﬂ‘coa lowest & reasonable, hence, recommended for approval.

N
|l

,
|
™




1. Name of Procuring Agency:
2. Tender Referrence No:

3. Tender Description / Name
of Work / Item:
4, Method of Procurement:

5. Tender Published:

6. Total Bid Documents Sold:
7. Total Bid Received:

8. Technical Bid Opening Date
(if applicable)

9. No. of Bid Technically
Qualified (if applicalble)

10. Bid(s) Rejected:

11. Financial Bid Opening Date:
12. Bid Elevation Report:

BID ELEVATION REPORT
: PACKAGE 20

Executive Engineer Education Works Electrical Division Larkano

NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and
as per corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary /
Elementary) Schools).

NCB (National Competitive Bidding)

Single Stage One Envelope Procedure.

SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20.04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
The Daily Sobh Karachi (Sindhi) dt: 12-04-2018

The Daily Duniya Karachi (Urdu) dt: 13-04-2018

03 NOS

03 NOS

8/5/2018

N.A

No any bid rejected.
8/5/2018

Comparisio
S#| Name of Firm / Bidder Name of Unit Schaldule n_with d Cast aftdred (Ramark
n Item e::::a(t_e) by Bidder s
Minus
1 2 3 4 6 7 8
GBPS Mazari Khan Lashari 377.000 2978 374 022
Az /] L
GBPS Rahim Bux Noonari 381,000 3010 377,990
L L L
GBPS Waris Dino Noonari 350.300 2767 347,533
M/S Ashfaq Electric ; : ; : 1st
1 Sorvice GBPS Hamzo Khan Buriro 423,000 3,342 419,658 | Lowest
GGPS Sardar Sohrab Khan Sarki 508,000 4013 503.987
L L —l
L L L
Total:| ;348300 | 18,552 | 2,329,748
GBPS Mazari Khan Lashari 377,000 2149 374 851
L L AL
GBPS Rahim Bux Noonari 381,000 2172 378,828
L L L
GBPS Waris Dino Noonari 350,300 1.997 348 303
) . z A 2nd
2 |M/S Asad & Brothers GBPS Hamzo Khan Buriro 423,000 2,411 420,589 | Lowest
GGPS Sardar Sohrab Khan Sarki 508,000 2896 505,104
L L L
Total:| 2,348,300 13,385 | 2,334,915

-t 1{!":'\,"\ 117\;
gub-Division-1 Larkana




TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL

Name of Work:

DIVISION LARKANO

PACKAGE- 20

Rehabilitation & Expansion of High Priority 4560
Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GBPS Mazari Khan Lashari,
GBPS Rahim Bux Noonari, GBPS Waris Dino Noonari, GBPS
Hamzo Khan Buriro, GGPS Sardar Sohrab Khan Sarki, GGPS
Abdul Qadir Khoso.

Tender opened on 08/05/ 2018 in the office of

Executive Engineer, Education Works Electrical Division Larkano

In the presence of Procurement Committee

Committee

S#

Name of Officer

Members

Signature

01

SHAMSHAD ALI SHAIKH

Executive Engineer

Education Works Electrical Division
Larkano.

Chairman

02

ALI AKBAR METLO
Assistant Engineer

Public Health Engineering
Sub-Division Larkana.

Member

03

DEEN MUHAMMAD SARKI
Assistant Engineer
Education Works Electrical
Sub-Division Larkana

Member




’

Name of Work:-

Package-21 :-

FINANCIAL REVIEW

Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary / Elementary

Schools).

GBPS Habibullah Noonari
GBPS Zangipur (Old)
GGPS Warisdino Noonari

NIT Called vide his office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.

Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur No. CE/EW/PB/8716 dated:

04/05/2018 for Rs. 22,55,000/-

GBPS Rajo Khan Banglani
GBPS Rajab Ali Pahore
GBPS Lal Bux Buriro

Date of issue: Upto: 07/05/2018

Date of opening : 08/05/2018
Time for completion 04-months

Schedule Items Non- Extra Lead Sand/ | Premium Carraige Premium | Total Estimated Maximium Premium
Schedule Earth Cost
Item
1 2 3 5 6 7 8
Part-A 2,255,000 3 B ) 2,255,000 ATPAR
Total 2,255,000
COMPARATIVE STATEMENT
S.# Name of Contractor Total Amount of Schedul Premium Quoted by Amount of | Amount of Non | Total Tender | Remarks
Items Contractor Premium Schedule Items Cost
1 | M/S Amroti Electric Service 2,255,000 0.63% below 14,207 2,240,794 | Lowest
2 | M/S Asad & Brothers 2,255,000 0.50% below 11,275 2,243,725 | Higher
3 | M/S Ashfaq Electric Service 2,255,000 0.37% below 8,344 2,246,657 | Highest
I
4B

Lowest rate quoted by M/S Amroti Electric Service, Govt. Contractor mﬁooa lowest & reasonable, hence, recommended for approval.




e BID ELEVATION REPORT

¥ ~ . PACKAGE 21
1. Name of Procuring Agency: Executive Engineer Education Works Electrical Division Larkano
2. Tender Referrence No: NIT Called vide this office letter No. XEN(EWD)TC/G-55/2126 Jacobabad Dated 30/03/2018 and as per
. corrigendum issued by his office vide No. XEN (EWD)TC/G-55/2222 date 19/04/2018.
3. Tender Description / Name of Rehabilitation & Expansion of High Priority 4560 Schools @ District Jacobabad (Primary /
Work / Item: Elementary) Schools).
4. Method of Procurement: NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.
5. Tender Published: SPPRA Website - S.No. 37572 - ID 2147483647 dt: 20,04.2018
The Daily Express Tribune Karachi (English) dt: 11-04-2018
4 The Daily Sobh Karachi (Sindhi) dt: 12-04-2018

The Daily Duniya Karachi (Urdu) dt: 13-04-2018
6. Total Bid Documents Sold: 03 NOS

7. Total Bid Received: 03 NOS
8. Technical Bid Opening Date (if 8/5/2018
applicable)

9. No. of Bid Technically Qualified N.A

(if applicalble)

10. Bid(s) Rejected: No any bid rejected.
11. Financial Bid Opening Date:  8/5/2018

12. Bid Elevation Report:

Comparisi
on with
S#| Name of Firm / Bidder Name of Unit Schelddle estimated Cost o.ffered Remarks
Item by Bidder
cost (-)
Minus
1 2 3 4 6 7 8
GBPS Habibullah Noonari 381,000 2400 378,600
GBPS Zangipur (Old) 377,000 2,375 374,625
GGPS Warisdino Noonari 341,000 2 148 338,852
M/S Amroti Electric ; . g : :
1 Service GBPS RaJ'o Khan Banglani 377,000 2,375 374,625 1st Lowest
GEPS Lol Bdx Burin 402,000 | 2,533 399,467
Total:| 5955000 | 14,207 | 2,240,794
GBPS Habibullah Noonari 381,000 1,905 379,095
GBPS Zangipur (Old) 377,000 1,885 375,115
GGPS Warisdino Noonari 341,000 1,705 339 295
2 |M/S Asad & Brothers GBPS Rajo Khan Banglani 377.000 1885 375115 2nd Lowest
GBPS Rajab Ali Pahore 377,000 1885 375115
GBPS Lal Bux Buriro 402,000 2,010 399,990
Total:| 2,255,000 11,275 | 2,243,725
GBPS Zangipur (Old) 377,000 1,395 375,605
GGPS Warisdino Noonari
; M/S Ashfaq Electric R 341,000 1,262 339,738 3rd Lowest
Service AjoRlanbangiant 377,000 1,395 375,605 | >'9 Lowe
GBPS Rajab Ali Pahore 377,000 1,395 375,605
GBPS Lal Bux Buriro 402,000 1,487 400,513
. Total:| 2,255,000 8,344 | 2,246,657

METLO

jprneor

Ehaineering

Sub-Division-I Larkana l.arkana
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«

TENDER OPENING COMMITTEE OF EDUCATION WORKS ELECTRICAL

DIVISION LARKANO

PACKAGE- 21

Name of Work: Rehabilitation & Expansion of High Priority 4560

Schools @ District Jacobabad (Primary / Elementary
Schools). Electrification to GBPS Habibullah Noonari,
GBPS Zangipur (Old), GGPS Warisdino Noonari, GBPS Rajo
Khan Banglani, GBPS Rajab Ali Pahore, GBPS Lal Bux Buriro.

Tender opened on 08/05/ 2018 in the office of
Executive Engineer, Education Works Electrical Division Larkano
In the presence of Procurement Committee

S#

. itt -
Name of Officer Committee Signature
Members

01

SHAMSHAD ALI SHAIKH
Executive Engineer

Education Works Electrical Division Chairman
Larkano. -

02

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering Member
Sub-Division Larkana.

03

DEEN MUHAMMAD SARKI
Assistant Engineer

Education Works Electrical Member
Sub-Division Larkana
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