

## Bid Evaluation Report

### Evaluation Report – Renovation of Bhawal Nagar Branch

1	Name of Procuring Agency	Sindh Bank Ltd.
2	Tender Reference No.	SNDB/COK/ADMIN/TD/960/2018
3	Tender Description	Renovation of Bhawal Nagar Branch ✓
4	Method of Procurement	Single Stage One Envelop Bidding Procedure
5	Tender Published / SPPRA S.No	S.No: 26428 (10/02/2016) & S.No.33975 (18/10/2017 & 20/07/2017) Express Tribune, Daily Express, Daily Ibrat SPPRA .No: 37814/2018 (10/08/2018)
6	Total Bid Documents Sold	03
7	Total Bids Received	03
8	Technical/Financial Bid Opening Date & Time	27/08/2018 at 1200 Hrs
9	No. Of Bid qualified	03
10	Bid(s) Rejected	-

Detail on the above is as follows:-

S No	Name of Firm or Bidder	Cost offered by the Bidder (Area =1,610/- Sq. ft.)	Ranking in terms of cost	Comparison with Engineering Estimated cost (Rs.2,904,100/-)	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. Z.A Construction	Rs. 2,922,150/- Rs. 1,815/- Per sq.ft.	1 <sup>st</sup> Lowest	Rs. 18,050/- above the estimated cost	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid	Accepted for Contract Award
2.	M/s. Mani & Associates	Rs. 3,179,750/- Rs. 1,975/- Per sq.ft.	2 <sup>nd</sup> Lowest	Rs. 275,650/- above the estimated cost	High Bid	-
3.	M/s. Memar Associates	Rs. 3,582,250/- Rs. 2,225/- Per sq.ft.	3 <sup>rd</sup> Lowest	Rs. 678,150/- above the estimated cost	High Bid	-

Accordingly going by the eligibility criteria offered in the tender document M/s. Z.A Construction stands as 1<sup>st</sup> Lowest Qualified Evaluated Bidder.

#### Members Signature- Procurement Committee

Lt. Col. (R) Shahzad Begg  
Head of Administration

Mr. Saeed Jamal  
Chief Financial Officer

Mr. Syed Muhammad Aqeel  
Chief Manager, IDBL Karachi

Bid Evaluation Report		
Evaluation Report - Renovation of Bhawal Nagar Branch		
1	Name of Procuring Agency	Sindh Bank Ltd.
2	Tender Reference No.	SNDB/COK/ADMIN/TD/960/2018
3	Tender Description	Renovation of Bhawal Nagar Branch
4	Method of Procurement	Single Stage One Envelop Bidding Procedure
5	Tender Published / SPPRA S.No	S.No: 26428 (10/02/2016) & S.No.33973 (18/10/2017 & 20/07/2017) Express Tribune, Daily Express, Daily Ibraat SPPRA No: 37814/2018 (10/08/2018)
6	Total Bid Documents Sold	03
7	Total Bids Received	03
8	Technical/Financial Bid Opening Date & Time	27/08/2018 at 1200 Hrs
9	No. Of Bid qualified	03
10	Bid(s) Rejected	-

Detail on the above is as follows:-

S No.	Name of Firm or Bidder	Cost offered by the Bidder (Area = 1,610/- Sq.ft.)	Ranking in terms of cost	Comparison with Engineering Estimated cost (Rs.2,904,100/-)	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	
1.	M/s. Z.A Construction	Rs. 2,922,150/- Rs. 1,815/- Per sq.ft.	1 <sup>st</sup> Lowest	Rs. 18,050/- above the estimated cost	Accepted as 1 <sup>st</sup> Lowest Qualified Evaluated Bid	Accepted for Contract Award
2.	M/s. Mani & Associates	Rs. 3,179,750/- Rs. 1,975/- Per sq.ft.	2 <sup>nd</sup> Lowest	Rs. 275,650/- above the estimated cost	High Bid	-
3.	M/s. Meemar Associates	Rs. 3,582,250/- Rs. 2,225/- Per sq.ft.	3 <sup>rd</sup> Lowest	Rs. 678,150/- above the estimated cost	High Bid	-




Accordingly going by the eligibility criteria offered in the tender document M/s. Z.A Construction stands as 1<sup>st</sup> Lowest Qualified Evaluated Bidder.

**Members Signature- Procurement Committee**

Lt. Col. (R) Shahzad Begg  
Head of Administration

Mr. Saeed Jamal  
Chief Financial Officer

Mr. Syed Muhammad Aqeel  
Chief Manager, IOBL Karachi

$$I_{\text{max}} = I_{\text{min}} + 10 \text{ dB}$$


BRANCH Amalgam Div

$$F^* = F - \log F - 1 \text{ (0.0414)}$$


S.No	Descriptions	Qty	Rate	Amount
1	Dismantling of un wanted existing structure, removal of Debris	1		10,000
2	RCC works	450	500	225,000
3	CC raised flooring	1600	30	48,000
4	Block masonry works	450	150	67,500
5	Plaster	900	50	45,000
6	Porcelain tiles & skirting	1590	220	349,800
7	PCC Flooring	1590	30	47,700
8	Bath rooms & kitchen ceramic tiles	600	200	120,000
9	False ceiling	1580	150	237,000
10	Column Cladding	72	300	21,600
11	Kitchen cabinets	96	400	38,400
12	Store room full height Almiras	72	400	28,800
13	Internal Paints	1400	35	49,000
14	Baths and kitchen door with frames	4	20,000	80,000
15	Alluminum windows / Ventilator	72	600	43,200
16	Fixed glazing, front and managers room	172	450	77,400
17	installation Strong room door	1	7,000	7,000
18	Aluminum composite panel	84	550	46,200
19	Vertical blinds	72	100	7,200
20	Window grills and entrance door grill	120	300	36,000
21	Rolling shutters	96	350	33,600
22	security door / Emergency exit door	2	1,500	3,000
23	Stair & other granites & Spiral stair	124	700	86,800
24	Roof treatment / water proofing	1600	20	32,000
25	Interlock pavers	120	150	18,000
26	External paint	1800	40	72,000
27	ATM Room, main door Glass Door	21	1,100	23,100
28	ATM Branch side door	1	13,000	13,000
29	Morcha with door	1	25,000	25,000
30	ATM / Branch access ramp	1	10,000	10,000
31	Front elevation, tiles Ajrak & other	1	30,000	30,000
32	Two Bath rooms Porta Fixtures	2	25,000	50,000
33	Two baths drainage lines / fittings	2	20,000	40,000
34	Kitchen sink, fittings	1	15,000	15,000
35	Drainage line / water lines	1	30,000	30,000
36	Bath rooms accessories	2	20,000	40,000
37	Points wiring	56	600	33,600
38	Sockets wiring	12	600	7,200
39	circuit wiring	12	1,000	12,000
40	Split AC wiring	5	11,500	57,500
41	Sign Board wiring	1	6,500	6,500
42	Complete technology box with all wiring	2	12,000	24,000
43	Light fixture / fittings	56	2,000	112,000
44	Main DB with AC	1	50,000	50,000
45	UPS DB	1	75,000	75,000


46	Emergency DB	1	75,000	75,000
47	Outside main switch	1	70,000	70,000
48	Telephone wiring, 30 pairs, tag block	1	15,000	15,000
49	Networking, Patch cords	1	20,000	20,000
50	Earth pits	1	50,000	50,000
51	AC copper pipe installation, drain	5	20,000	100,000
52	Certification	1	5,000	5,000
53	Other misc / remaining works	1	25,000	25,000
Total				2,904,100
Area of branch in SFT				1,610
Rate per SFT				1804


  
 Mohammad Saleem  
 VP / Chief Engineer

  
 Faraz Ahmad  
 AVP II / Engineer

SIGNATURE MEMBERS PC ADMIN

Head - Fin Div. 

Head - Admin Div. 

Member-TOBL 

Date: \_\_\_\_\_

37814

### Renovation of Bhawal Nagar Branch

S.No.	Bidders	Area	Rate per sq.ft	Total Amount
1	Z.A Construction	1610	1,815	2,922,150
2	Mani & Associates	1610	1,975	3,179,750
3	Memar Associate	1610	2,225	3,582,250

SIGNATURE MEMBERS PR ADMIN

Head - Fin Div. [Signature]

Head - Admin Div. [Signature]

Member-Inst. [Signature]

Date: [Signature]



## SIGNATURE MEMBERS BC-ADMIN

Head - Fin Div. P. S. SinghHead - Admin Div. P. S. SinghMember-IDL P. S. SinghDate: 11/11/18

## 4 FINANCIAL PROPOSAL

## PRICE SCHEDULE

(Applicable for the year 2018)

Name of Bidder MEMAR ASSOCIATES

Description	Unit	Rate per sq. ft	*Total Amount
Renovation, Interior, specified outer Works & Construction of BHAWAL NAGAR BRANCH	1610 sq.ft (Approx.) (As per specification mentioned in scope of work)	2225/-	35822.50

\*This amount will be considered as only the "Bid Offered". Whereas be apprised that the successful bidder will be the one whose "Evaluated Bid" is the lowest. (For further clarification refer Note 10. below)

## Note

- The branch has to be handed over within 45 days of issue date of award letter. In case of delay, a penalty @ 0.15% of total contract amount, for each day of delay will be imposed.
- The cost must include all applicable taxes, stamp duty (as applicable under Stamp Act 1989) duly stamped on the contract agreement, installation, labor and any other charges.
- No advance payment will be made, bills will only be processed for necessary payment on receipt of certificate of satisfaction from the Branch Manager/Project Manager.
- Calculation of bid security 2% of the \*Total Amount will be submitted with the tender document as bid security.
- In case it is revised at any stage after the completion of work that the asked specification of the tender have not been met, the amount of that specific item will be fined to the contractor with appropriate action as deemed necessary by the procurement committee.
- In case of any observation arising in respect of quality of the item, the company will be liable to address it at his own cost, non-compliance of the same will result into initiation of a case against the company for non-commitment or cancellation of tender as will be decided by the Procurement Committee.
- The per square ft. rate given above by the contractor will be for inside area of the premises. However for any outside premises work, its charges will be covered in premises per square ft. area. No charges for any necessary outside work will be entertained separately.
- All terms and condition of Agreement (Annexure "H") are part of tender Document.
- In case financial bids are the same, the successful bidder will be the one who has acquired more marks in the technical evaluation.
- Lowest evaluated bid is going to be the criteria for award of contract rather than considering the lowest offered bid, encompassing the lowest whole sum cost which the procuring agency has to pay for the services/items duration the contract period. SPPRA, Rule 49 may please be referred. The successful bidder will be the one whose total sum of cost is the lowest. As it is package tender, so no partial lowest cost will be considered for award of any work.
- Payment will be made as per the scheduled attached as Annexure "K".
- The successful bidder has to deposit 2% retention money at the time of award of contract and 3% will be withheld at the time of final payment. The total 5% withheld amount on account of retention money/performance security will be released after 6 months of completion of tender assigned job and after the receipt of letter of satisfaction from concerned Branch Manager (performa attached as Annexure "L").
- During final inspection, a performa (specimen attached as Annexure "L") will be filled by the representative of engineering department where he will award marks going by the quality of job executed in different categories. Any contractor awarded marks below 70 marks will be issued with warning letter and will not be eligible to take part in any future tender.
- Deviation from specs of Design Book will also be taken as penalty, where the contractor will be asked to provide the material or supplies as per the Book Specification. If the same is not followed within given time, the amount equivalent to the cost of the job will be deducted from the final payment of the contractor and the job will be performed by Bank's own resources, here contractor will also be liable of penalty of 5 marks in marking performa for each deviation committed.

Signature & Stamp of Bidder Memar Associates

## SIGNATURE MEMBERS BE-ADMIN

Head - Fin Div. 11/11/19Head - Admin Div. 20/11/19Member-TOGL. 21/11/19Date: 21/11/19

## 4 FINANCIAL PROPOSAL

## PRICE SCHEDULE

(Applicable for the year 2018)

Name of Bidder \_\_\_\_\_

Description	Unit	Rate per sq.ft	*Total Amount
Renovation, Interior, specified outer Works & Construction of BHAWAL NAGAR BRANCH	1610 sq.ft(Approx.) (As per specification mentioned in scope of work)	19.75/-	31797.50/-

\*This amount will be considered as only the Bid Offered. Whereas be appraised that the successful bidder will be the one whose "Evaluated Bid" is the lowest. (For further clarification refer Note (1) below)




## Note

- The branch has to be handed over within 45 days of issue date of award letter. In case of delay, a penalty @ 0.15% of total contract amount, for each day of delay will be imposed.
- The cost must include all applicable taxes, stamp duty (as applicable under Stamp Act 1989) duly stamped on the contract agreement, installation, labor and any other charges.
- No advance payment will be made, bills will only be processed for necessary payment on receipt of certificate of satisfaction from the Branch Manager/Project Manager.
- Calculation of bid security, 2% of the \*Total Amount will be submitted with the tender document as bid security.
- In case it is revealed at any stage after the completion of work that the asked specification of the tender have not been met, the amount of that specific item will be fined to the contractor with appropriate action as deemed necessary by the procurement committee.
- In case of any observation arising in respect of quality of the item, the company will be liable to address it at his own cost, non-compliance of the same will result into initiation of a case against the company for non-commitment or cancellation of tender as will be decided by the Procurement Committee.
- The per square ft. rate given above by the contractor will be for inside area of the premises. However for any outside premises work, its charges will be covered in premises per square ft. area. No charges for any necessary outside work will be entertained separately.
- All terms and condition of Agreement (Annexure "H") are part of Tender Document.
- In case financial bids are the same, the successful bidder will be the one who has acquired more marks in the technical evaluation.
- Lowest evaluated bid is going to be the criteria for award of contract rather than considering the lowest offered bid, encompassing the lowest whole sum cost which the procuring agency has to pay for the services/items duration the contract period. SPPRA Rule 49 may please be referred. The successful bidder will be the one whose total sum of cost is the lowest. As it is package tender, so no partial lowest cost will be considered for award of any work.
- Payment will be made as per the scheduled attached as Annexure "K".
- The successful bidder has to deposit 2% retention money at the time of award of contract and 3% will be withheld at the time of final payment. The total 5% withheld amount on account of retention money/performance security will be released after 6 months of completion of tender assigned job and after due receipt of letter of satisfaction from concerned Branch Manager (performa attached as Annexure "L").
- During final inspection, a performa (specimen attached as Annexure "L") will be filled by the representative of engineering department where he will award marks going by the quality of job executed in different categories. Any contractor awarded marks below 70 marks will be issued with warning letter and will not be eligible to take part in any future tender.
- Deviation from specs of Design Book will also be taken as penalty, where the contractor will be asked to provide the material or supplies as per the Book Specification. If the same is not followed within given time, the amount equivalent to the cost of the job will be deducted from the final payment of the contractor and the job will be performed by Bank's own resources. here contractor will also be liable of penalty of 5 marks in marking performa for each deviation committed.

Signature &amp; Stamp of Bidder \_\_\_\_\_



SIGNATURE MEMBERS BC-ADMIN

Head - Fin Div. Head - Admin Div. Member-IDBL Date: **4 FINANCIAL PROPOSAL****PRICE SCHEDULE**

(Applicable for the year 2018)

Name of Bidder: Z. A. Construction

Description	Unit	Rate per sq.ft	*Total Amount
Renovation, Interior, specified outer Works & Construction of BHAWAL NAGAR BRANCH	1610 sq.ft (Approx.) (As per specification mentioned in scope of work)	1815	2922150

\*This amount will be considered as only the "Bid Offered" Whereas be approved that the successful bidder will be the one whose "Evaluated Bid" is the lowest. (For further clarification refer Note 10, below)

**Note**

- The branch has to be handed over within 45 days of issue date of award letter. In case of delay, a penalty @ 0.15% of total contract amount, for each day of delay will be imposed.
- The cost must include all applicable taxes, stamp duty (as applicable under Stamp Act 1989) duly stamped on the contract agreement, installation, labor and any other charges.
- No advance payment will be made, bills will only be processed for necessary payment on receipt of certificate of satisfaction from the Branch Manager/Project Manager.
- Calculation of bid security: 2% of the \*Total Amount will be submitted with the tender document as bid security.
- In case it is reviled at any stage after the completion of work that the asked specification of the tender have not been met, the amount of that specific item will be fined to the contractor with appropriate action as deemed necessary by the procurement committee.
- In case of any observation arising in respect of quality of the item, the company will be liable to address it at his own cost, non-compliance of the same will result into initiation of a case against the company for non-commitment or cancellation of tender as will be decided by the Procurement Committee.
- The per square ft. rate given above by the contractor will be for inside area of the premises. However for any outside premises work, its charges will be covered in premises per-square ft. area. No charges for any necessary outside work will be entertained separately.
- All terms and condition of Agreement (Annexure "H") are part of Tender Document.
- In case financial bids are the same, the successful bidder will be the one who has acquired more marks in the technical evaluation.
- Lowest evaluated bid is going to be the criteria for award of contract rather than considering the lowest offered bid, encompassing the lowest whole sum cost which the procuring agency has to pay for the services/items duration the contract period. SPPRA Rule 49 may please be referred. The successful bidder will be the one whose total sum of cost is the lowest. As it is package tender, so no partial lowest cost will be considered for award of any work.
- Payment will be made as per the schedule attached as Annexure "K".
- The successful bidder has to deposit 2% retention money at the time of award of contract and 3% will be withheld at the time of final payment. The total 5% withheld amount on account of retention money/performance security will be released after 6 months of completion of tender assigned job and after due receipt of letter of satisfaction from concerned Branch Manager (performa attached as Annexure "L").
- During final inspection, a performa (specimen attached as Annexure "L") will be filled by the representative of engineering department where he will award marks going by the quality of job executed in different categories. Any contractor awarded marks below 70 marks will be issued with warning letter and will not be eligible to take part in any future tender.
- Deviation from specs of Design Book will also be taken as penalty, where the contractor will be asked to provide the material or supplies as per the Book Specification. If the same is not followed within given time, the amount equivalent to the cost of the job will be deducted from the final payment of the contractor and the job will be performed by Bank's own resources, here contractor will also be liable of penalty of 5 marks in marking performa for each deviation committed.

Signature &amp; Stamp of Bidder

  
Construction



**MINUTES OF THE OPENING OF THE TENDER (TECHNICAL/FINANCIAL PHASE)**

TYPE OF PROCUREMENT

ADMIN / IT / CONSULTANT / MEDIA

TENDER NAME

Renovation of Bhalwal Nagar Branch

TYPE OF TENDER

SINGLE STAGE ONE ENVELOPE / SINGLE STAGE TWO ENVELOPE / TWO STAGE / TWO STAGE TWO ENVELOPE

OPENING DATE

27/08/2018

OPENING TIME

1200 Hours

ATTENDANCE (MEMBER PC)

Head of Administration

Chief Financial Officer

Chief Manager IDBL, Karachi

ATTENDANCE (REPS. OF BIDDERS)

NAME  
1- 2. A Construction  
2- Mani & Associates  
3- Memar Associates

FIRM

TOTAL BIDS ACCEPTED FOR EVALUATION

3

TOTAL BIDS REJECTED

-


REMARKS

**PROCUREMENT COMMITTEE SIGNATURE**

Head of Administration:

Chief Finance Officer:

Chief Manager, IDBL:





ATTENDANCE SHEET  
BID OPENING -

FOR SELECTION OF Renovation of Bhalwal Branch

Date: 21/08/2018

S.No	Company Name	Name of Company Representative	Contact No.	Company Address	Signature
01	Z.A Construction				
02	Mani & Associates				
03	M. Mani Associates				

By Drop Box


Signature - Procurement Committee Members

Head of Administration

Chief Financial Officer

Chief Manager (IDBL)

Group Business Head Sindh (R)



**farhan.amir@sindhbankltd.com**

---

**From:** <farhan.amir@sindhbankltd.com>  
**Date:** Thursday, October 18, 2018 4:08 PM  
**To:** "SPPRA" <tenders@pprasindh.gov.pk>; <sheraz.riaz@sindhbankltd.com>  
**Cc:** <ather.iqbal@sindhbankltd.com>; <hina.awan@sindhbankltd.com>; "Mohammad Saleem" <mohammad.saleem@sindhbankltd.com>; "Faraz ahmed" <faraz.ahmed2@sindhbankltd.com>; "Shahzad Begg" <shahzad.begg@sindhbankltd.com>  
**Attach:** BhawalngrBER.pdf  
**Subject:** Hoisting of BER - Renovation of Bahawal Nagar Branch

Dear Sir,

Attached is the BER for hoisting at Sindh Bank Ltd & SPPRA websites.

Regards,

Farhan A Siddiqui

10/18/2018